
 
       Page 1 of 126 

1 

 

BEML LIMITED  

(A Govt. of India Mini Ratna Company under Ministry of Defence) 
BANGALORE COMPLEX, POST BOX : 7501, NEW THIPPASANDRA POST, 

BANGALORE-560075 
 

1. TENDER DOCUMENT 
 
Subject: Renovation of CQA Office Building at BEML Limited, Bangalore complex, 
Bangalore-75. 
 

Tender Notice No 6300039980 Date:06.10.2025 

Approx. Estimated Value Rs. 60.65 Lakhs 

EMD(Earnest Money Deposit) Rs.1,81,950 

Completion Period Five Months 

Due Date & Time for Submission of 
Tenders 

22.10.2025at 14.00 Hrs 

Date & Time of Opening of Technical Bid 22.10.2025at 14.30 Hrs 

Defect liability period 01 Year 

 

Quotations are invited from reputed contractors for the subject work.  

Quotations should be submitted online (E-mode) in SRM Portal in Two-Bid system as below: 

1) Technical Bid 

2) Commercial Bid 

3) Participation in E-REVERSE AUCTION(Mandatory clause to be complied 
by Bidder) 

 
Note:  

1) Commercial bids of only technically acceptable firms will be opened and considered for 
further evaluation by BEML. 

2) No commercial terms to be indicated in the technical bid else the offers of such 
bidders will be rejected and not considered for further commercial evaluation 

 
 
 

2. INDEX 
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BRIEF ABOUT BEML:  

BEML limited is a premier heavy engineering manufacturing company working in India for 
more than 50 years. The company is a Public Sector Schedule ‘A’ Company Undertaking 
under the Ministry of Defence, Govt of India. BEML Limited (formerly known as Bharat 
Earth Movers Limited) as a full-fledged corporation was established in 1964 with 
Bengaluru Complex as the mother unit. The Bengaluru Complex (the then Rail Coach 
Factory) was in existence from 1947 as a part of Aircraft Factory (currently Hindustan 
Aeronautics Limited). Initially, the division was manufacturing Rolling Stock producing 
various models of Broad-Gauge Coaches. Subsequently, over the years, the metro coaches 
and some of the defence products manufacture also has been added in this complex 
 
PROPOSED WORKS: 

The objective of this proposal is to solicit competitive offers for“Renovation of CQA Office 
Building’’ at BEML Limited, Bangalore complex, Bangalore-75. 
 
1) General Instructions to Bidders 

The Bidders are advised to carefully go through, read and understand thistender 
documents completely including terms and conditions, Annexures and Appendices etc. 
before submitting bids. 

a) This NIT is not transferable under any circumstances. 

b) All entries in the NIT shall be in English either typed or written legibly. Erasing, 
over-writings and use of correction fluids are not permitted. All cancellations and 
insertions should be duly signed / attested by bidder concerned. 

c) All the corresponding documents shall be attached along with the quotation/offer 

d) Late and/or incomplete tender shall not be considered. 

e) Canvassing in any manner including unsolicited letters and request for post 
tender corrections shall render offers of such parties liable for rejection. 

f) Bidder shall ensure that all the information & documents submitted by them are 
true & correct.   

g) In case, it comes to the knowledge of BEML that the bidder has submitted false 
information before awarding of contract then the offer would be rejected. 

h) In the event, it comes to the knowledge of BEML that the successful bidder has 
submitted false information, subsequent to the award of contract, the contract 
shall be cancelled/short closed by the company and shall invoke Risk purchase 
clause with liabilities on such bidder for the entire contract quantity. The PBG 
shall also be encashed as a result of consequence of breach of contract at the 
discretion of BEML. 

i) In case any person/persons, Company, firm, Associations having any litigation, 
arbitration cases between themselves and BEML Ltd, pending before any court of 
law/ Arbitrator shall not be eligible to participate in this tender. 

j) Non-compliance with any of the tender conditions, incomplete offers, conditional 
and ambiguous offers are not acceptable and liable for rejection. 

k) The bidder shall fill in all the required particulars in the blank space provided for 
the purpose in the tender document. 

l) All the documents shall be uploaded in SRM Portal. 

m) Fax/email quotations are not acceptable. 
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n) BEML reserves the right to accept or reject all tenders or any tender in part or 
full without assigning any reasons thereto, which is final & binding on the Bidder. 

This tender document is avaibale on BEML SRM eportal 
(i.ehttp://www.bemlindia.in/eprocurement/demo.php), BEML website 
(www.bemlindia.in) & CPPP portal for downloading and study of documents. However 
potential bidders have to submit their bids in BEML SRM E-portal only. 

Bidders willing to participate in the tender may contact through e-mail: 
admin.srm@beml.co.in to obtain the user name & password for submitting the bids. 

In case of any queries relating to bid submission, you may send the same by e-mail to 
admin.srm@beml.co.in or you may contact BEML SRM Team on phone no. 080-
22963269/141 on working days from Monday to Friday 

Note: To participate in this e-tender bidder should have a valid Class III Organization 
Digital Signature with Signing and Encryption issued by authorized Certifying Authority.   

1.1 Clarifications 
A Bidder requiring any technical / document clarification may obtain clarification during pre 
bid meeting or may email toshaikbasha.hs@bemlltd.in and roshan.rafiullah@bemlltd.inbefore 
tender closing. 

2) Requisite of Bidders:  

Subject to provisions in the Tender Document, participation in this Tender Process is open 
to all bidders who fulfil the ‘Eligibility’ and ‘Qualification criteria’. Bidder should meet the 
following requirements.  

a) The Bidder shall be a any private, public, quasi govt, govt organsation and must be 
registered company and valid GSTN, PAN ESI, EPF & CIN etc.,  

b) Bidder must fulfill qualification criteria of tender. 

c) Must Not be insolvent, in receivership, bankrupt or being wound up, not have its 
affairs administered by a court or a judicial officer, not have its business activities 
suspended and must not be the subject of legal proceedings for any of aforesaid 
reasons.  

d) Bidder must not be stand declared ineligible/ blacklisted/ banned/ debarred by the 
Procuring Organization or its Ministry/ Department from participation in its Tender 
Processes. 

e) Bidder must not be convicted (within Five years preceding the last date of bid 
submission) or stand declared ineligible/ suspended/ blacklisted/ banned/ debarred 
by appropriate agencies of public sector undertaking/Government of India from 
participation in Tender Processes of all of its entities, for: 

 offences involving moral turpitude in business dealings under the Prevention of 
Corruption Act, 1988 or any other law; and/or 

 offences under the Indian Penal Code or any other law for causing any loss of 
life/ limbs/ property or endangering Public Health during the execution of a 
public procurement contract and/ or  

 suspected to be or of doubtful loyalty to the Country or a National Security risk 
as determined by appropriate agencies of the Government of India. 

f) Bidder must not have changed its name or created a new “Allied Firm”, consequent 
to having declared ineligible/ suspended/ blacklisted/ banned/ debarred as above.  
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g) Bidder must not have an association (as a bidder/ partner/ director/ employee in 
any capacity) Of any retired personnel (of Gazetted Rank) or any retired Gazetted 
Officer of the Central or State Government or its Public Sector Undertakings if such 
a retired person has not completed the cooling- off period of one year after his 
retirement. However, this shall not apply if such managers/ officers have obtained 
a waiver of the cooling- off period from their erstwhile organization. 

h) Bidder must not have an association of the near relations of executives of BEML 
involved in this Tender Process. 

i) Bidder must not have a conflict of interest, which substantially affects fair 
competition. The prices quoted should be competitive and without adopting any 
unfair/unethical/anti-competitive means. No attempt should be made to induce any 
other bidder to submit or not to submit an offer for restricting competition. 

 
3) Pre-Bid Meeting: 

The bidder or his authorized representative with the authorization letter of the firm is 
invited to attend the PRE-BID MEETING which will take place at BEML Ltd., Bangalore 
Complex, New Thippasandra, Bangalore on date & time as stated in the Tender.  

The purpose of the Pre-Bid meeting will be to clarify issues related to the tender and to 
answer Questions on any matter that may be raised at that stage. 

Biddersare allowed to visit site, examine and obtain all information required and satisfy 
Himself/herself before submission of the Tender. Ignorance of site condition shall not be 
entertained by BEML at a later date. 

Pre-bid Meeting is planned as mentioned SRM portal at BEML Ltd. Bangalore Complex. 

 
4) Submission of Bids: 

Tender is in TWO-BID system (Technical & Commercial Bid) Bids should be submitted 
e-mode (SRM Portal) only as follows:  

a) Submission of Technical bid (without price): 

i. The Bidder should upload all the requisite technical documents along with 
respective supporting documents and other information deemed appropriate in 
respect of the Tender. 

ii. The price details/commercial bid details should not be given in the 
technical bid. If any of the bidder have given any price/commercial details in 
the technical bid, their offer is liable for rejection and will not be considered for 
further evaluation. 

iii. Technical Bid will be opened on date and time of bid opening and the 
commercial Bids of those bidders whose technical bids are qualified (accepted) 
only will be opened for commercial evaluation after technical evaluation. 

 

b) Submission of Commercial bid: 

i. Price Bid to be submitted through e-mode in SRM portal. 

ii. Price details in specified field on SRM Portal to be submitted. 
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iii. The Commercial Bids of those bidders whose technical bids are qualified 
(accepted) only will be opened for commercial evaluation. 

 

c) Participation in E-REVERSE AUCTION (Mandatory clause to be 
complied by Bidder) : 

 BEML reserves the right to conduct e-Reverse Auction, if required.  
 

 Reverse Auction will be conducted only for technically qualified bidders, 
through BEML SRM platform which will be scheduled at a later date & the date of 
Reverse Auction will be informed to technically qualified firms only. 

 

 If Reverse Auction is conducted then the start bid price for reverse auction 
shall be less than the quote in commercial bid of SRM Portal.  
 

 After completion of the e-Reverse Auction event, commercial bids submitted by 
the technically qualified bidders through e-mode against Bid would be opened to 
verify the start bid price in reverse auction is equal or less than the commercial 
bid. In case it is noticed that the start bid price is more than the commercial bid, 
then the vendor will not be considered for further commercial evaluation 

 

 In case the technically accepted vendor is not participating in reverse auction, 
then the commercial bid of the firm would not be opened. 

 

 If Reverse Auction is not conducted, L1 firm would be lowest quote (technically 
accepted) received in commercial bids in two bid system 
 

Note:  

a. Bids must be uploaded till the last date/extended date for submission mentioned in 
Tender Notice/amendment.  

b. No manual Bids shall be made available or accepted for submission (except for originals 
of scanned copies as per sub-clause). Bidder must comply with the conditions of the e 
Procurement portal, including registration, compatible Digital Signature Certificate 
(DSC) etc. In the case of downloaded documents, Bidder must not make any changes 
to the contents of the documents while uploading, except for filling in the required 
information.  

c. BEML at its sole discretion reserves the right to seek the hard copies of the documents 
which are already been uploaded in SRM, through Courier / post pertaining to technical 
bid of this tender enquiry at a later date, if required. 

In such cases, only the documents uploaded in SRM platform in original has to be 
couriered at the request of BEML. Any irrelevant documents furnished through courier 
will not be considered. 
 
Integrity Pact: If so indicated, in the TIS / E-Tender Notice, all Bidders shall have to 
sign the Integrity Pact with the BEML as per ‘Format: Integrity Pact’. Bids without a 
signed Integrity Pact shall be rejected. (Integrity Pact is applicable if the estimated 
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value is more than Rs. 1.00 Crore) Integrity pact have to be uploaded in the technical 
BID 
 

 

5) Bid Opening  

Bids received shall be opened online at the specified date and time given in NIT or 
extended date and time. If the office is closed on the specified date of opening of the 
bids, the opening shall be done on the next working day. 
 

6) Disclaimers and Rights of Procuring Entity  

The issue of the Tender Document does not imply that the Procuring Entity is bound to 
select bid(s), and it reserves the right without assigning any reason to:  

a) Reject any or all of the Bids, or 

b) Cancel the tender process; or 

c) Abandon the procurement of the Services; or 

d) Issue another tender for identical or similar Services  

 
 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4. TENDER DETAILS 
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This is an E-mode of Tendering through SRM, any manual or technical errors committed 
before uploading or during the process of uploading the Document shall bound to be duly 
accepted by the Bidders. The Bidders shall not have claim whatsoever in this regard. 
 
The Experience and requisite Documents should be in the name of Bidder only and prior 
experience as any other business entity and / or requisite documents in the name of any 
other business entity shall not be considered. 

A. Qualification Criteria: Bidders has to upload all supporting documents duly self-
attested with seal along with the Tender for the following criteria failing which offer is 
liable for rejection. 

1. Annual Turn Over: Average annual turnover during the last 3 years, ending March 
31.03.2024, should be at least 30% of the approximate estimated amount. Profit & 
loss statement duly certified by chartered accountant with UDIN shall be considered 
for evaluation of turnover for the respective financial Year.  

2. Experience: Experience of having successfully completed similar nature of Design & 
Build projects in industrial hangar civil works during last 7 years ending last day of 
month previous to the one in which applications are invited shall be eitherof the 
following:  

a) Three similar completed works each costing not less than an amount equal to 
40% of estimated value mentioned against each work in the tender.  

Or 

b) Two similar completed works each costing not less than an amount equal to 
50% of estimated value mentioned against each work in the tender. 

Or 

c) One similar completed works each costing not less than an amount equal to 
80% of estimated value mentioned against each work in the tender.  

Note:   

I. The experience certificate shall be considered only in the cases of works 
completed in full and complete. 

II. The work shall be completed as a whole. Partial value / completion shall not 
beconsidered. 

III. In case of works combined with civil, electrical and utility services, the experience 
in similar nature of work shall include civil as well as electrical and utility services. 

IV. In case of experience certificate obtained from organizations other than 
Government organizations /Public Sectors, the same shall be supported with TDS 
certificate by the contractor. 

V. The meaning of “Similar work” for the purpose of tender is defined as civil works 
including electrical works. The agency should have executed industrial hangars 
along with electrical works in the qualifying works(s). 

VI. Work experience completed under JV / as a sub-contract shall not be considered 
for evaluation of experience criteria.  

3. In case of Tender invited work is combined with Civil and Electrical, the Agency shall 
have validlicense from statutory authority concerned shall be furnished for execution 
of specialized works including electrical works. 
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4. The Agency has to comply with the provisions of ESI & PF act. The Agency shall be 
required to indemnify BEML for any liabilities arising on account of ESI & PF act as per 
the proforma in the tender document.  

5. Registration certificate for GST No. 

 

B. Documents to be uploaded along with Tender:  

(i) Constitution, legal status and power of attorney in case of pvt. limited/limited 
companies. 

(ii) Copy of PAN card issued by income tax authority.  

(iii) Details of ECS viz., Name of Bank, MICR No, Branch, Account No. where payments 
are to be credited. 

C. Submission of EMD (Earnest Money Deposit):  

EMD:  The bidders shall submit EMD along with their bids. The EMD/bid security shall 
be accepted in the form of Account Payee Demand Draft, Banker’s Cheque or 
Exemption certificate (MSE) or Bank Guarantee from any of the commercial banks or 
online payment in an acceptable form. 
 
The scanned image of earnest money deposit to be uploaded online in technical bid 
and original one to be submitted to the address mentioned below so as to reach Latest 
by last date of submission superscribing the tender No & work description on envelope. 

 
The EMD amount can be submitted in any one of following mode as detailed below: 

i. Earnest Money Deposit as specified to be furnished in the form of Demand Draft / 
Bankers cheque / Pay Order drawn in favour of “BEML Limited” payable at Bangalore, 
from a Nationalized Bank / Scheduled Bank. 
 

ii. Online Payment of EMD amount can be made as mentioned below: 

 Open the link to https://www.onlinesbi.com/sbicollect/icollecthome.htmpay EMD 
through SBI Collect.  

 Read the Disclaimer Clause and click on “check box” to proceed for payment against 
EMD and Click “Proceed”.  

 In ‘Select State’ dropdown Option, Select “All India”  

 In ‘Type of Corporate / Institution, select “PSU-Public Sector undertaking” and Click 
on the “Go” button.  

 In PSU-Public Sector undertaking- Name dropdown, select “BEML Limited Bangalore 
Complex” and Click “Submit” Button.  

 In ‘Select Payment Category’, dropdown option, select “EMD Tender Fee BEML 
Bangalore complex” 

 Enter details of payment, details of Bank Account for refund and click on Submit to 
make the online payment of the required EMD amount. 

Please ensure that online payment of EMD amount is made well ahead of the Tender 
Closing Date & Time mentioned in the Tender.  

 

iii. Bidder may do the NEFT/RTGS payment to the following bank details 
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Account Number: 00000010918220589 

Name: BHARAT EARTH MOVERS LIMITED 

BRANCH: HAL (01114) 

IFSC CODE: SBIN0001114 

iv. Payment of EMD amount through Bank Guarantee: 

An irrevocable Bank Guarantee from a Scheduled Commercial Bank authorized by RBI 
to issue a Bank Guarantee in favour of the Purchaser as per format in Annexure-III 
having a validity period of bid validity + 45 days from the date of opening of Tender. 

v. Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate 
from competent authority. 

The above said EMD Exemption Certificate or Online submitted acknowledgement scanned 
copy shall be uploaded in technical bid.  

Note: The Bidders who have not uploaded proof of EMD submission in any form 
mentioned above along with technical bid document before closing date & time of the 
tender will be liable for rejection. 

General Instructions with regard to EMD: 

a) Bid submitted online without submission of EMD/EMD Exemption Certificate in-time 
will not be considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable to be 
rejected. 

c) EMD lesser than mentioned in tender will not be accepted and the quotation is liable 
to be rejected. 

d) EMD of technical disqualified bidder’s will be returned.  

e) EMD of unsuccessful bidders will be returned after finalization of the contract and the 
EMD of successful bidder will be released after submission of Performance Bank 
Guarantee / Security Deposit. 

f) EMD does not carry any interest on return. 

g) EMD waiver is applicable for Micro and Small Enterprises (MSEs) registered with NSIC 
as per “Public Procurement Policy for Micro and Small Enterprises (MSEs) based on 
submission of necessary supporting documents like NSIC /MSME Registration 
Certificate etc. Non-submission of NSIC/MSME Registration for EMD (if applicable) will 
result in rejection of the Technical Bids 

5.1 Forfeiture of Earnest Money Deposit (EMD): 

a) Any bidder who withdraws offer / modifies within the bid validity period or before 
finalization of the tender.  

b) If the successful bidder withdraws the offer after the tender is submitted/ acceptance 
of the tender. 

c) if any firm withdraws the tender submitted or refuses to execute the order for reasons 
whatsoever 

d) If there is any breach of terms and conditions of the contract on part of the successful 
bidder after award of contract and before submission of Performance Bank Guarantee. 
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e) If L-1 backs out for any reason, the EMD Amount will be forfeited by BEML Ltd. Please 
do note that, failure of the successful Bidder to perform the work satisfactorily in any 
respect after award of Contract will entail for forfeiture of SECURITY DEPOSIT and en-
cashing of Performance Bank Guarantee. 

The Bidder is advised to carefully go through the terms & conditions of tender before 
submitting the tender. 

Details of EMD online payment acknowledgements / documents of MSE / NSIC 
(firmsclaiming EMD waiver) have to be uploaded in the technical BID and Original 
DD/Banker’scheque/exemption certificate has to be submitted to below mentioned 
address on or before tender closing date and time. 

 
The Dy General Manager (Tender section) 
BEML LIMITED., 
Bangalore Complex 
New Thippasandra Post 
Bangalore – 560 075 
Karnataka, India 

Note: Demand Draft / Bankers cheque / Pay Order /bank guarantee/exemption certificate 
should reach the above-mentioned address on or before the last/extended date& time 
of submission for tender, failing which tender will not be considered. Any postal delay 
or any other reasons what so ever may be will not be considered. The tender will be 
liable for rejection. 

 
Submission of Integrity pact: All Bidders shall have to sign the Integrity Pact with the 
BEML as per ‘Format: Integrity Pact’. Bids without a signed Integrity Pact shall be 
rejected. (Integrity Pact is applicable if the Estimated value is more than Rs. 1.00 Crore) 
Integrity pact have to be uploaded in the technical BID. 

The bidder / contractor should upload duly signed & stamped Integrity Pact (if the 
tender value is more than or equal to Rs.1.00 crore) as per prescribed format 
(APPENDIX- A) on plain paper as part of technical bid. 
 
The bidder should put their authorized signature in the Integrity pact as a Contractor / 
bidder with their company seal along with witness’s signature, name & address. The 
agreement shall be in full as per format enclosed on a plain A4 size paper duly 
signed & stamped on all pages. 
 
The Integrity Pact envisages an agreement between the prospective tenderer and the 
buyer committing the persons/officials of both the parties not to exercise any corrupt 
influence on any aspect of the contract.  
 
For the successful bidder, the integrity pact will remain valid up to 12 months after the 
last payment under the contract, and for all other Bidders 6 months after the contract 
has been awarded. 
 
The Central Vigilance Commission (CVC) has appointed Shri Kasividyasagar& Shri Lt. 
Gen. Abhay Krishna as Independent External Monitor (IEM) to oversee the 
implementation of the Integrity Pact.  
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Address of IEM is as below:- 
Shri Kasividyasagar, IAS (Retd.)  
House no. 55,  
Dream valley gated community, 
Manikonda, Hyderabad – 500089.  
Mobile no. +91 9771407778  
Email :kasividyasagar@gmail.com 
 
Shri Lt. Gen. Abhay Krishna , (Retd.)  
4A-902, GurjinderVihar, 
AWHO Township, Sector CHI-1 
Greater Noida, UP - 201310  
Mobile no: +91 9871234353 
Email: abhayabk@gmail.com 

 
 
D. General Terms:  

1. Contractors / agencies are subject to be disqualified, even though they meet the 
qualifying criteria, if they make misleading or false representations in the request, 
statements and attachments submitted in proof of qualification requirements including 
holding information and / or have record of poor performance such as abandoning the 
works, not properly completing the contract, inordinate delays in completion, litigation 
history, or financial failures, requesting for claims not admissible under the contract 
conditions, etc.  

2. Bid Documents duly filled & uploaded within the last date of submission as mentioned in 
the tender. The last date for receipt of Tender will not be extended & if any extension, it 
will be at BEML discretion. 

E. CLARIFICATION ON TECHNICAL BID EVALUATION.   

1. During evaluation and comparison of bids, BEML may, at its discretion, ask the bidder 
for clarifications on the bid. The request for clarification shall be given in writing 
through registered/speed post/email within the specified date. If the Bidders does not 
comply or respond by the specified date, his tender will be liable to be rejected. No 
change in prices or substance of the bid including specifications, shall be offered or 
permitted. No post-bid clarification at the initiative of the bidder shall be entertained.   

2. BEML also reserves right to seek confirmation/clarification from the issuer agency, on 
the supporting documents submitted by the bidder. 

Note: 

1. Corrigendum / addendum / amendments / clarification, etc., with respect to works, if 
any, shall be hosted in BEML e-portal. Bidders are advised to visit BEML e-portal 
regularly as no separate information/advertisement shall be published in the newspaper 
or no other communication in this regard including any postponement of tender closing 
date. 

 
 

 

 

5. SUBMISSION OF BIDS IN SRM PORTAL  
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1. Submission of Technical Bid (Through e-mode on BEML SRM system) 

The technical bids shall be uploaded in SRM e-portal only.  

Please upload the following scanned documents in the Collaboration Folder in the E-
portal as partof Technical Bid.Bidders will be technically qualified based on providing 
documentary proof for each of the eligibility & qualification criteria clause.If bidder is not 
complying for these clauses or not uploaded required documents, their bid will be liable 
for rejection. 

Final technical acceptance of the bid will be based on the documentary evidence and if a 
bidder fails to upload/provide documentary evidences, in such cases bid will be rejected. 

Bidders will be technically qualified based on providing documentary proof for each of the 
below mentioned documents in Technical Bid. 

Ref. 
No. 

Particulars Details to be uploaded by 
Contractor/Firm 

1 
 

Bidder has to upload the compliance of Bill of 
Quantity (BOQ) As indicated in Appendix F 

Upload compliance for BOQ as 
perAppendix F 

2 

Experience of having successfully completed 
similar Civil works during last 7 years ending 
last day of month previous to the one in which 
tenders are invited should be either of the 
following: 
a) Three similar completed works each costing 

not less than an amount equal to 40% of 
estimated value mentioned against each 
work in the tender notice.  

Or 
b) Two similar completed works each costing 

not less than an amount equal to 50% 
estimated value mentioned against each 
work in the tender notice. 

Or 
c) One similar completed works each costing 

not less than an amount equal to 80% 
estimated value mentioned against each 
work in the tender notice.  

Note: In case of experience certificateobtained 
from other than Government 
organizations/Public Sectors, the same shall be 
supported with TDS certificate by the 
contractor. 

Documentary proof i.e,Purchase 
order / Work order and 
completion certificates. 
Clearly indicating the value of the 
order, shall be uploaded in the c- 
folder. 

 
 

3 

Average annual turnover during the last 3 
years, ending March 31.03.2024, should be at 
least 30% of the approximate estimated 
amount put to tender. Profit & loss statement 
duly certified by chartered accountant with 
UDIN shall be considered for evaluation of 
turnover for the respective financial Year.  

Audited copies of Profit & Loss 
account balance sheet for 
previous three financial years or 
CA Report shall be uploaded in 
the c- folder. 
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4 

NIT Acceptance letter has to be uploaded by 
the bidders stating that they have read, 
understood and agreeing to all tender terms 
and conditions of the tender. 

NIT Acceptance letter document 
as per the Appendix – Dshall be 
uploaded in the c- folder 

5 

The vendor should not have been blacklisted 
by any government/ PSU/Reputed Listed 
company for corrupt or fraudulent practices or 
non-delivery, non-performance. 

Undertaking document as per the 
Appendix –Eto be uploaded 

6 Submission of Integrity pact: 

The bidder should upload signed 
Integrity pact as a Contractor / 
bidder with their company seal 
along with witness’s signature, 
name & addressas per the 
Appendix – A 

7 
Copies of ESI / PF or workmen compensation 
policy 

Scan & upload the ESI/PF or 
Compensation policy documents 
as a proof in c- folder. 

8 Brief Details about the Firm 
Upload filled-in format as per 
Appendix - C in c- folder 

9 

The bidder / Contractor must possess all valid 
certificates as mentioned below and should 
upload copies of the same:  
i. PAN Number   
ii. GST Registration details/ Certificate 
iii. Details of Constitution or Legal Status such 

as certificate of incorporation, shops and 
establishments, Contractor registration No 
etc., 

Upload scanned copies 

Note:  

(1) The Bidders must ensure that the documentary proofs to substantiate clauses 
aboveare given, without which their bid will not be considered. 

(2) Relevant documents are to be meticulously uploaded by the bidder as part of 
thetechnical bid.  

(3) Please ensure that no price details are mentioned in the technical bid. Offers with 
price details in Technical Bid will not be considered& liable for rejection. 

(4) Technical bid will be considered subject to receipt of EMD or EMD 
Exemptioncertificate.  

(5) Incomplete/invalid tenders will be rejected and no correspondence will be entertained 
in case of rejection. 

2. SUBMISSION of COMMERCIAL BID – (Through e-mode on BEML SRM system) 

Duly filled Bill of Quantities with PRICE as per SCHEDULE 'A' - BILL OF QUANTITIES should 
be uploaded in SRM portal at ‘Notes and Attachments’ in header level in commercial bid C - 
folder. 

a) Price details sent through Manual Mode/Fax/E-mail will lead to rejection of the Bid. 
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b) The Contractor is required to write rate in figures as well as in words. In case of any 
discrepancy between the two, those written in words shall take precedence. 

c) In the event of an error occurring in the amount column of Bill of Quantities as a result 
of wrong extension of unit rate and quantity, the unit rate quoted by the Contractor shall 
be regarded as firm and the extension shall be amended on the basis of the unit rate. 

d) Price bid of only technically accepted offers will be opened subsequently.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

6. INSTRUCTIONS TO BIDDERS 

 

1. Bid Validity: The tender shall be valid for 120 days from the last date of submission of 
the tender. In case the day upto which the bids are to remain valid falls on/ 
subsequently declared a holiday or closed day for the Procuring Entity, the bid validity 
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shall automatically be deemed to be extended upto the next working day. In exceptional 
circumstances, before the expiry of the original time limit, the Procuring Entity may 
request the bidders to extend the validity period for a specified additional period. The 
request and the bidders' responses shall be made in writing or electronically. A bidder 
may agree to or reject the request. A bidder who has agreed to the Procuring Entity's 
request for extension of bid validity, in no case, he shall be permitted to modify his bid. 

2. BEML Limited shall not be bound to accept the lowest tender and reserves the right to 
reject any or all the Tenders without assigning any reason. 

3. Late tenders and conditional tenders are liable to be rejected. The Company does not 
bind itself to accept the lowest or any tender or give any reasons for not doing so. 

4. The Bidders shall not be at liberty to withdraw or modify his tender or any terms and 
conditions thereof before the expiry of said period. Bidders are expected to clarify only 
such points as asked for specifically by the Purchasing Officer in writing. Any withdrawal 
or modification made within the said period constitutes breach of contract and the 
Bidders shall be liable for damages to the Company in consequence thereof. He shall, in 
addition, forfeit to the Company the EMD. 

5. Supplier’ means a person having been included in a contract as a Contractor and also 
means a firm or company with whom the order for supply/execution of work is placed 
and shall be deemed to include the supplier’s successors, (approved by BEML Ltd.,) 
representatives, heirs, executors and administrators. The supplier may also be referred 
to as the supplier, Contractor or vendor. 

6. Any tender which proposes any alterations to any of the conditions laid down orproposes 
any other conditions of any description whatsoever is liable to berejected. 

7. The following requirements shall be strictly complied with 

a) The tender should be accompanied by a certified true copy of the power of attorney 
of the signatory of the documents to be uploaded online. 

b) The drawing should be returned along with the tender documents if any. 

c) Bidders shall ensure that their tender is up loaded well in advance before the time and 
date stipulated in the tender notification/documents. 

8. The submission of a tender by a Bidders implies that he has read all the terms and 
condition of tender and has made himself aware of the scope and specifications of the 
work to be done and local conditions and other factor bearing on the execution of the 
work. 

9. This instruction shall be deemed to form an integral part of the contract to be entered 
for this work. 

10. Should a Bidders find discrepancies of omissions in the drawings or any of the tender 
documents or should be in doubt as to their meanings he should at once address the 
authority inviting the tender for clarification. Every endeavour is made to avoid any error 
which can materially affect the basis of the tender but the successful Bidders shall take 
upon himself to provide for the risk of any error which may be subsequently discovered 
and shall make no subsequent claim on account thereof. 
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11. Where the tender called for, covers only the building work proposed and excludes 
internal services such as sanitary and water supply installations, electrification etc., as 
required for the other works, the Bidders have to phase his work to ensure smooth 
progress of the work of other agencies as directed by the Engineer-in-Charge. 

12. The Contractors responsibility for this contract shall commence from the date of 
commencement mentioned in the work order which will be issued by the Engineer in- 
Charge after acceptance of work. 

13. If the Bidders deliberately gives wrong information in his tender or creates conditions 
favourable for acceptance of his tender, the Accepting Officer reserves the right to reject 
such tender at any stage, forfeit the EMD, and take Administrative Action against the 
Bidders like non-issue of tenders etc., as deemed fit by the Accepting Officer. 

14. The Bidders shall not increase their quoted rates in case the Accepting Officer negotiates 
for reduction in rates, such negotiations shall not amount to cancellation or withdrawal 
of the original offer and the rates originally quoted shall be binding on the Bidders. 

15. In the event of a tender being submitted by a Partnership Firm, it is necessary to upload 
the Partnership Deed along with name of the authorized signatory to deal on this 
contract through a Power of Attorney by the other partners. The copy of the power of 
attorney along with the tender shall be uploaded. 

16. All concrete shall generally conform to I.S. 456. Any concrete that does not conform to 
required strength shall be redone at the cost of contractors. Concrete cubes will be 
prepared by the contractors and same to be tested as per code of practice at the cost of 
contractor as directed by Engineer- In-Charge. 

17. Plank/Steel shuttering shall only be used as ordered by the Engineer-in-charge. The 
concrete shall be consolidated by Mechanical Vibrator, as directed by Engineer-incharge.  

18. Bailing out of rain water, if required during excavation, shall be the responsibility of the 
contractor and no extra payment shall be allowed for bailing out of sub soilwater. 

19. Works shall be executed with the materials of Indian standards specifications of 
approved quality and manufacture and best workmanship. 

20. The Agency should give undertaking that they have not been blacklisted debarred from 
quoting by any Govt./PSU organizations in the last Five years from the date of Tender 
Notice. 

21. Manufactured Sand can be used in Civil Works including plastering works and subjected 
to every load should accompany with a NABL Test Report/trip shall be accompanied with 
MTC. 

22. After price bid evaluation, the lowest tender has to submit the original documents for 
verification and for award of work if requested by BEML. If the document submitted is 
found fake PEMD/EMD shall be forfeited and agency is liable for rejection and debarring 
minimum two years from quoting to BEML. 

23. In case of any increase in new taxes or introduction of new taxes by enactment of law 
by the State or Central Govt after the submission of the tender or during the tenure of 
contract, such increase in tax will be reimbursed to the extent applicable to that contract 
on production of proof of remittance. 
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24. The Contractor may use Ready Mixed Concrete (R.M.C) without claiming for anyextra 
cost subjected to satisfying the following conditions. The agency whichsupplies R.M.C to 
be got approved by BEML. The R.M.C shall comply with therequirements of approved 
design mix and the quality plan for the same shallinclude the Supplier’s certificate along 
with inspection of materials in the bins atthe site of mixing by BEML at the cost of 
Contractor. 

25. Works comprising of concreting work exceeding 6 cum per day involving castingof 
flooring,roofing, columns Retaining wall and other RCC members maycompulsorily be 
undertaken with ready mix concrete or as directed byEngineer-in-Charge. 

26. Technically accepted and valid lowest offer [L1] including GST, all tax and dutiesis 
considered as successful bidder at the time of Commercial Bid Evaluation. 

27. Procuring Entity - Rights and Disclaimers 

a) The Procuring Entity 

Bids are to be addressed to the BEML. The Tender Inviting Authority (TIA) is the 
designated officer for uploading and clarifying this Tender Document. The contract 
may designate, as required, counterpart Contract Manager/ Civil Engineer-In-charge 
(or Contract Management Team); interim/ ultimate Beneficiaries of Services and 
Paying authority who shall discharge designated function during contract execution. 

b) Right to Intellectual Property and confidentiality: 

I. The Tender Document and associated correspondence are subject to copyright 
laws and shall always remain the property of the Procuring Entity and must not 
be shared with third parties or reproduced, whether in whole or part, without 
the Procuring Entity’s prior written consent. 

II. However, Bidders may share these to prepare and submit its bid with its 
employees, subcontractor(s), or holding Company. Bidders shall obtain from 
them an undertaking of confidentiality similar to that imposed on Bidder under 
this clause. 

III. This condition shall also apply to bidders who do not submit a bid after 
downloading it or who are not awarded a contract in the process. 

IV. The obligation of the Bidders under sub-clauses above, however, shall not 
apply to information that: 

a. now or hereafter is or enters the public domain through no fault of Bidder; 

b. is legally possessed by Bidder at the relevant time and was not previously 
obtained, directly or indirectly, from the Procuring Entity; 

c. Otherwise lawfully becomes available to Bidder from a third party that has 
no obligation of confidentiality. 

V. The provisions of this clause shall survive completion or termination forwhatever 
reason of the Tender Process or the contract. 

c) Right to Reject any or all Bids 

The Procuring Entity reserves its right to accept or reject any or all Bids,abandon/ 
cancel the Tender process, and issue another tender for the same orsimilar Goods at 
any time before the award of the contract. It would have noliability to the affected 
Bidder or Bidders or any obligation to inform the affectedBidder or Bidders of the 
grounds for such action(s). 
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d) Regarding Documents/ guidelines 

The Tender Document, ensuing communications, and Contracts shall determine the 
legal and commercial relationship between the bidders/ contractors and the Procuring 
Entity. No other Government or Procuring Entity’s document/ guidelines/ Manuals 
including its Procurement Manual (for internal and official use of its officers), 
notwithstanding any mention thereof in the Tender Document, shall have any locus-
standii in such a relationship. Therefore, such documents/ guidelines/ Manuals shall 
not be admissible in any legal or dispute resolution or grievance redressal 
proceedings. 

e) Regarding Information Provided  

Information contained in the Tender Document or subsequently provided to the 
Bidder(s) is on the terms and conditions set out in the Tender Document or subject to 
which that was provided. Similar terms apply to information provided verbally or in 
documentary or any other form, directly or indirectly, by the Procuring Entity or any of 
its employees or associated agencies. 

f) Regarding Tender Document: 

I. The Tender Document does not purport to contain all the information Bidder(s) 
may require. It may not address the needs of all Bidders. They should conduct due 
diligence, investigation, and analysis, check the information's accuracy, reliability, 
and completeness, and obtain independent advice from appropriate sources. 
Information provided in the Tender Document to the Bidder(s) is on a wide range 
of matters, some of which may depend upon interpreting the law. The information 
given is not intended to be an exhaustive account of statutory requirements and 
should not be regarded as a complete or authoritative statement of law. The 
Procuring Entity, its employees and other associated agencies accept no 
responsibility for the accuracy or otherwise for any interpretation or opinion on law 
expressed herein. 

II. The Procuring Entity, its employees and other associated agencies make no 
representation or warranty for the accuracy, adequacy, correctness, completeness 
or reliability, assessment, assumption, statement, or information in the Tender 
Document. They have no legal liability, whether resulting from negligence or 
otherwise, for any loss, damages, cost, or expense that may arise from/ incurred/ 
suffered howsoever caused to any person, including any Bidder, on such account. 

 

g) Facilities to be Provided by the Procuring Entity 

I. Unless otherwise stipulated in the Tender Document, no Facilities (including 
ReferenceDocuments, Medical facilities, Rooms, Furniture, Transport, Access to IT 
Services etc.) shallbe provided by the Procuring Entity to Contractor at Site. 

II. Unless otherwise stipulated in the Tender Document, The Procuring Entity may 
supplywithout any obligation to do so, to the contractor part or whole of the quantity 
of the waterand electricity required for the delivery of Services from the Procuring 
Entity's existingwater/ electricity supply system at or near the site of Services on 
specified terms andconditions and on chargeable basis (unless specified otherwise), 
provided that thecontractor shall arrange, at his own expense, to effect the 
connections and lay additionalpipe/ power lines and accessories on the site. 
Nevertheless, it shall be the responsibilityof the contractor to install adequate 
alternative arrangements to tide over outages inutilities or failure in supply by the 
Procuring Entity, and that the contractor shall not beentitled to any compensation– 
nor shall this be a reason for the delay in delivery ofServices. 
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III. If so, stipulated in the Tender Document, The Procuring Entity may hire to the 
contractor non-key Equipment owned and sparable by Procuring Entity for us during 
execution of the Services on terms and conditions and on a chargeablebasis as may 
be stipulated in the contract or a separate agreement for Hire of such equipment. 

 
28. Unless otherwise stipulated in the Tender Document, the currency of bid andpayment 

shall be quoted by Bidder entirely in Indian Rupees. All payments shallbe made in 
Indian Rupees only. 

29. Corrigenda/ Addenda to Tender Document  

Before the deadline for submitting bids, the Procuring Entity may update, 
amend,modify, or supplement the information, assessment or assumptions contained 
inthe Tender Document by issuing corrigenda and addenda. The corrigenda 
andaddenda shall be published in the same manner as the original Tender 
Document.Without any liability or obligation, the Portal may send intimation of 
suchcorrigenda/ addenda to bidders who have downloaded the document under 
theirlogin. However, the bidders' responsibility is to check the website(s) for 
anycorrigenda/ addenda. Any corrigendum or addendum thus issued shall beconsidered 
a part of the Tender Document. To give reasonable time to theprospective bidders to 
take such corrigendum/ addendum into account inpreparing their bids, the Procuring 
Entity may suitably extend the deadline for thebid submission, as necessary. After the 
procuring entity makes suchmodifications, any Bidder who has submitted his bid in 
response to the originalinvitation shall have the opportunity to either withdraw his bid or 
re-submit hisbid superseding the original bid within the extended time of submission. 

30. Clarification on the Tender Document  

A Bidder may seek clarification of the Tender Document from Office/ 
ContactPerson/Help Desk as mentioned in TIS/E-Tender Notice, providedthe 
clarifications areraised before the clarification end date mentioned in TIS (orif not 
mentioned, within 7 daysbefore the deadline for the bid submission). TheProcuring 
Entity shall respond within 5working days of receipt of such a requestfor clarification. 
Any modification of the Tender Documentthat maybecome necessary due to the 
clarification shall be made by the Procuring Entitythrough an Addendum/ Corrigendum. 

 
31. Preparation of Bids  

a) The bid   

I. Language of the bid 

Unless otherwise stipulated in the Tender document, the bid submitted by Bidder 
and all subsequent correspondence and documents relating to the bid exchanged 
between Bidder and the Procuring Entity shall be written in English. However, the 
language of any printed literature furnished by Bidder in connection with its bid 
may be written in any other language provided a translation accompanies the 
same in the bid language. For purposes of interpretation of the bid, translation in 
the language of the bid shall prevail.   

II. Acquaintance with Local Conditions and Factors 
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The Bidder, at his own cost, responsibility, and risk, is encouraged to 
visit,examine, and familiarise himself with all the site/ local conditions and factors. 
TheBidder acknowledgesthat before the submission of the bid, he has, after 
acomplete and careful examination,made an independent evaluation of the 
Site/local conditions, infrastructure, logistics,communications, the 
legal,environmental, and any other conditions or factors, whichwould have any 
effecton the performance of the contract. Bidders shall themselves beresponsible 
forcompliance with Rules, Regulations, Laws and Acts in force from time totime 
atrelevant places. On such matters, the Procuring Entity shall have no 
responsibilityand shall not entertain any request from the bidders in these 
regards.  

 
III. Cost of Bidding 

The Bidder(s) shall bear all direct or consequential costs, losses and 
expenditureassociated with or relating to the preparation, submission, and 
subsequentprocessing oftheir Bids, including but not limited to preparation, 
copying,postage, delivery fees,expenses associated with any submission of 
samples,demonstrations, or presentationswhich the Procuring Entity may require, 
or anyother costs incurred in connection with orrelating to their Bids. All such 
costs,losses and expenses shall remain with the Bidder(s),and the Procuring 
Entityshall not be liable in any manner whatsoever for the same orany other 
costs,losses and expenses incurred by a Bidder(s) for participation in 
theTenderProcess, regardless of the conduct or outcome of the Tender process. 

 
IV. Interpretation of Provisions of the Tender Document 

The provisions in the Tender Document must be interpreted in the context 
inwhich theseappear. Any interpretation of these provisions far removed from 
suchcontext or othercontrived or between-the-lines interpretation is unacceptable. 
 

V. Alternate Bids not allowed.  

Unless otherwise stipulated in the TIS/ Tender document, conditional 
offers,alternativeoffers, multiple bids by a bidder shall not be considered. The 
Portalshall permit only onebid to be uploaded. 

 
32. General:  

i. BEML reserves right to reject the tender due to unsatisfactory past performance in 
the execution of a contract at any of BEML projects / units. 

ii. Bidders participating in the tender should declare in their offer that whether they 
have been black-listed / kept on hold for a specified period / given Business holiday 
for a specified period by any public sector undertaking or Government departments. 
The reasons for such action with details and the current status of such hold shall be 
furnished to BEML. 

iii. In case any person/persons, Company, firm, Associations having any litigations, 
arbitration cases between themselves and BEML Ltd, pending before the Court / 
Arbitrator or initiated litigations/arbitrations in connection with any contract / tender 
issued by BEML Ltd and any contractor has defaulted against the BEML’s orders, they 
are not eligible to participate in this tender. 

iv. BEML may decide to scrap the tender/refloat the tender without assigning any 
reasons thereof before LOI/PO is committed. BEML reserves the right to accept, split, 
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divide, negotiate, cancel or reject any tender or reject all tenders at any time prior to 
the award of the contract without incurring any liability to the affected Bidders or 
any obligation to inform affected Bidders, the grounds of such action. 

v. BEML reserves the right to verify, in its sole discretion, any information given by the  
bidders independently through any third-party agencies. During this process, if it is 
found  
that any of the information given by the bidder is false / misleading, offers of such 
bidders  
would be out rightly rejected. 

vi. BEML also reserves the right to independently assess the capability and capacity of 
the  
bidder for execution of the order/contract. BEML’s decision on any matter regarding 
short  
listing of bidders shall be final. 

vii. The Tender / Notice Inviting Tender is not an offer or a contract. 

viii. Bidders will not be compensated or reimbursed for the costs incurred in preparing 
Proposals. Proposals shall become BEML property. 

ix. BEML’s decision is final for Evaluation of the offers. 

x. Refer BEML Purchase Manual (can be accessed in BEML websitewww.bemlindia.in) 
for Important terms and conditions of tender and General Terms & conditions 
applicable to contracts & purchase orders refer General Terms & Conditions 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

7. GENERAL CONDITIONS OF CONTRACT (GCC) 
 

1. DEFINITIONS & CONDITIONS OF CONTRACT: 

1.1 Contract: The contract means all the documents forming part of the tender 
andacceptance thereof and the formal agreement executed between BEML and the 
Contractor, together with the entirecontents of these documents viz.,  

a. Notice inviting Tender (NIT)/ Invitation to Bid (ITB).  

b. SRM- Supplier Relationship Management 

c. BOQ- Bill of Quantities 

d. GTC- General Terms and Conditions 
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e. Instructions to Bidderss.  

f. Technical Specifications & Particulars of specifications, Bill of Quantities.  

g. Tender Drawings.  

h. Price Bid.  

i. Contract Agreement.  

j. General Conditions of Contract as per standard form.  

k. Special Conditions of Contract.  

l. Any Clarifications/Amendments/Addendum issued before submission oftender.  

m. Acceptance Letter by the Accepting Officer and Work Order by Officer-in-
Chargeand any correspondence that has taken place between theContractor and 
BEML from the time the tender is submitted till the acceptanceis communicated. 

n. Final Deviation Order signed by BEML& the Contractor.  

o. Mutually agreed amendment/s executed by Parties. 

All the above documents taken together shall be deemed to form one contract and shall 
becomplementary to one another. 

1.2 In the contract, the following expressions shall, unless the context otherwiserequires, 
have the meanings, hereby respectively assigned to them: - 

I. The expression “Works” or “Work”, shall unless there be something eitherin the 
subject or context repugnant to such construction, be construed andtaken to 
mean the Works by or by virtue of the Contract contracted to beexecuted whether 
temporary or permanent, and whether original, altered,substituted or additional.  

II. “WORKS SITE” and “SITE OF WORKS”/”SITE”, shall mean the extentof land which 
the company places at the disposal of the Contractor orprovides access to, from 
time to time for the purpose of executing thecontract Works. In other words, the 
site shall mean the land, places on, intoor where Work is to be executed under 
the Contract or any adjacent land,path or street or where Work is to be executed 
under the Contract or any adjacent land, path or street which may be temporarily 
permitted to be used for the purpose of carrying out the Contract. 

III. “CONTRACTOR”, shall mean the individual, partnership firm, LLP or company 
undertaking theWorks and shall include the legal / personal representative of such 
individual or the persons composing such firm or LLP or company, or the 
successors / administrators of such firm or LLP company and the permitted 
assignees of such individual, firm or company. 

IV. “BIDDER OR BIDDERS”, shall means the person, firm, LLP orcompany submitting 
a tender (bid) against the invitation to Tender(bid) and includes his/its/theirstaff, 
consultants, parent and associateand subsidiary companies, agents, consortium 
and joint venturepartners, sub-contractors and suppliers, heirs, 
executors,administrators, representatives, successors.  

V. “CONTRACTOR’S REPRESENTATIVE”, shall mean the personresponsible for 
execution of the contract who shall be so declared bythe Contractor and who shall 
be authorised under a duly executedpower of attorney to comply with the 
instructions. He shall be capableof taking responsibility for proper execution of 
Works.  

VI. “SUB-CONTRACTOR”, shall mean the individual, firm, LLP, Company,Corporation 
to whom any part of the Work has been sub-contracted bythe Contractor and 
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shall include his heirs, his executors, administrators,successors, legal 
representatives, as the case may be. 

VII. “ENGINEER”, “ENGINEER-IN-CHARGE(EIC)”, “OFFICER-IN-CHARGE (OIC)”, 
“PROJECT IN CHARGE(PIC)”, shall mean the Engineer / Representatives of BEML 
who shall supervise and be in charge of the Work or as may be notified at the 
time of Tender or issuance of Letter ofAcceptance. 

VIII. “CONSULTANTS”, “ARCHITECTS” and “CONSULTING ENGINEERS”, means third 
party consultants/professionals appointed by BEML for the specific project, 
including the consultant’s representative.  

IX. “ACCEPTING OFFICER”, Authorized officer who accept the contract andunder 
whose authority acceptance letter is issued.  

X. “COMPANY”, “EMPLOYER”, “BEML”, “CLIENT”, SHALL MEAN “BEML LIMITED”. 

XI. “TENDERED VALUE” Shall mean the value of the entire Work as stipulated in NIT 
(Notice Inviting Tender) at estimated value. 

XII. “THE DATE OF COMMENCEMENT OF WORK”, The date of commencement of 
Work shall be the date of start as specified in acceptance letter or the first date of 
handing over of the site, whichever is later, in accordance with the phasing if any, 
as indicated in the tender document.  

XIII.  “THE ACTUAL DATE OF COMPLETION OF WORK”, shall mean the date mentioned 
in the Completion Certificate issued by BEML.  

XIV. “GST”, shall mean Goods and Service Tax - Central, State and Inter State.  

XV. “ORIGINAL CONTRACT VALUE/ Contract sum”, shell mean the sum stated in the 
Letter of Acceptance/Contract Agreement.  

XVI. “LETTER OF ACCEPTANCE (LOA)”, shall mean the letter from the Accepting 
Authority to the Contractor, conveying acceptance of the Tender. Legally 
communication of acceptance of offer is considered complete as soon as it is 
submitted to Postal authorities / Email.  

XVII. “DRAWINGS”, shall mean the plans, sections, elevations and details of Works 
annexed to tender document and such further drawings as the Engineer may 
issue from time to time, during the progress of Works and shall include tracings 
and photographic prints.  

XVIII. “SCHEDULE BANK”, shall mean a bank included in the second Schedule to the 
Reserve Bank of India Act 1934, or modification there to 

XIX. “TENDER OR BID”, shall mean the offer (Technical and/or Financial) made by 
individual, firm, LLP, Company or corporation for the execution of the Works.  

XX. “BILL OF QUANTITIES(BOQ)”, is a description showing items of work with detailed 
specification/s and their respective estimated quantities, based on which the 
Bidder is required to quote.  

XXI. “SPECIAL NATURE OF WORK”, shall mean any Work(s) or part thereof for which 
Defect Liability Period is more than One year as indicated in the BOQ.  

XXII. “CONTRACT AGREEMENT/AGREEMENT”, shall means the agreementbetween the 
parties as per the format provided. 

 
1.3 Interpretations:  
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I. Where the context so requires, words imparting the singular only alsoinclude the 
plural and vice versa. Any reference made to masculine genderincludes all genders, 
as the context may require.  

II. Headings and Marginal notes to these General Conditions of Contractshall not be 
deemed to form part thereof or be taken into consideration inthe interpretation or 
construction thereof or of the contract.  

 
1.4 WORKS TO BE CARRIED OUT: 

The Work to be carried out under the Contract shall, except as otherwise provided in 
theseconditions, include all labourers, materials, tools, plants, equipment, 
transport,etc. whichmay be required in preparation of and for and in the full and 
entireexecution and completionof the Works. The descriptions given in the Bill of 
Quantities shall, unlessotherwise stated, be held to include wastage on 
materials,carriage and cartage, carrying andreturn of empties, hoisting, setting, fitting 
and fixingin position and all other labournecessary in and for the full and entire 
execution andcompletion of the Work as aforesaid inaccordance with good practice 
and recognizedprinciples.  

1.5 SUFFICIENCY OF TENDER:  

a) The Contractor shall be deemed to have satisfied himself before tenderingas to the 
correctness and sufficiency of his tender for the Works and of therates and prices 
quoted in the Bill of Quantities, which rates and pricesshall, except as otherwise 
provided, cover all his obligations under the contract and all matters and things 
necessary for the proper completion and maintenance of the Works, including the 
Site conditions. 

b) Quoted rates shall also include the following:  

i) Working hours as per factory timings.  

ii) Movement of men, material and stacking all as per conditions of contract and 
asdirected by the OIC/EIC.  

iii) Removing of surplus materials and stacking all as per conditions of contract 
and asdirected by the OIC/EIC.  

iv) Shall be for Work on all floors and heights unless otherwise specifically sought 
by BEMLin tender documents. 

 
1.6 DISCREPANCIES, ADJUSTMENT OF ERRORS AND ORDER OF PRECEDENCE:  

The several documents forming the Contract are to be taken as mutually 
explanatoryof oneanother, detailed drawings being followed in preference to small 
scale drawingand figureddimensions in preference to scale. If any contradictions are 
observed indifferent componentsof the tender, the following precedence shall be 
observed:  

i. Mutually agreed amendment/s executed by Parties.  

ii. Final Deviation Order signed by BEML& the Contractor  

iii. Acceptance Letter by the Accepting Officer and Site handing over letter 
(workorder)by Officer-in-Charge.  

iv. Any written clarifications issued by OIC/EIC after submission of tender.  

v. Any Clarifications/Amendments/Addendum issued before submission oftender.  

vi. Notice inviting Tender (NIT)/ Invitation to Bid(ITB)  
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vii. Instructions to Bidders.  

viii. Contract Agreement.  

ix. Price Bid / BOQ.  

x. Technical Specifications & Particulars of specifications.  

xi. Tender Drawings.  

xii. Special Conditions of Contract.  

xiii. General Conditions of Contract, as per standard form. 

Note:  

1. If there are varying or conflicting provisions made in any one document formingpart 
of theContract, the PIC/OIC/EIC shall be sole deciding authority with regardto the 
intention of thedocument and his decision in this respect shall be final andbinding on 
the Contractor. 

2. In the event of any error in the description or in the quantity in Price bid or any of 
missionthere from shall not vitiate the Contractor or release the Contractor from the 
execution ofwhole or any part of contract comprised there in according to the 
drawings andspecifications, or from any of his obligations under the contract. 

 
1.7 SIGNING OF CONTRACT:  

A) Contractor on receipt of Purchase order/Work order, shall submit the signed copy 
of sameaccepted in allrespectwithin seven days from date of Purchase order/Work 
order to PIC/OIC/EIC. Further,Contractor,shall submit agreement on a non-judicial 
stamp paper of suitable value in aprescribedformat provided in the tender within 30 
days from the date of Acceptance Further, no payment for the Work done will be 
made unless contractis signed by the Contractor.  

Contractor shall sign the contract consisting of:- 

i. Formal contract agreement on a non-judicial stamp paper in aprescribed format 
provided in the tender.  

ii. The Notice inviting tender (NIT), all the documents including drawings, ifany, 
formingthe tender as issued at the time of invitation of tender andacceptance 
thereoftogether with any correspondence leading thereto.  

iii. All Standard forms mentioned in the tender document consisting of  

(a) Various standard clauses with corrections up to opening date of tenderalong 
with annexure thereto.  

(b) Safety Code mentioned in the tender.  

B) Any Agreement, Bank Guarantee, any Hypothecation deed etc. required to 
beexecuted under this Contract shall be submitted by the Contractor with 
properstamp duty as per the Formats enclosed respectively. However, the 
AcceptingOfficer shall have the rights to alter, modify, delete any content in such 
formatsas deemed fit by him.  

 

1.8 LANGUAGE OF CONTRACT & MODE OF CORRESPONDENCE  
 
a. Language of Contract: 
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The Contract document shall be drawn up in English. All certificates, notices, 
writtenorders or letters, to be given by the BEML or the PIC/OIC/EIC to the 
Contractor,shall be deemed to have been served, if the same are delivered to the 
Contractor orhis Authorised Representative, or delivered or left at or posted by speed 
post /registered post to the given address of the Contractor or Contractor’s registered 
officeor principal place of business and essentially delivering the same by e-mail duly 
attachedwith scanned copy of such certificates, notices, written orders or letters and 
Proof ofDispatch (POD). Such documents shall be deemed to have been received on 
the daythey are left or delivered, or in the case of postal transmission, on the day 
they wouldordinarily have reached but not exceeding 7 days from the date of posting 
inclusive ofday of posting, in any case. 

 
b. Address for communication: 
The Contractor shall furnish his postal address/ registered office address which shall 
alsoinclude e-mail address for communication. 

 
c. Change of Address: 
Either party may change the nominated address by prior written notice to the other 
party. However, either party shall not change their email address during currency 
ofthe contract without obtaining prior consent from the PIC/OIC/EIC. 

 
1.9 LAWS GOVERNING THE CONTRACT: 

The contract shall be governed by the laws in force in India, and the State of 
Karnataka,  
to the extent they may apply.  
 

1.10 HANDING OVER OF SITE FOR COMMENCEMENT OF WORK: 

The Contractor having signed the contract, the PIC/OIC/EIC will forthwith give him 
notice tocommence the Work by issuing Work order mentioning handing over of 
Siteand theContractor shall upon receipt of such notice commence the works and 
carrythem on at suchpoint or points and in such portions as directed by PIC/OIC/EIC 
fromtime to time. Work shallstart on priority basis as per BEML 
requirement/notification.However, if any portion of site isnot made available by 
BEMLfor any reason whatsoeverno claim on account of this towardscompensation or 
otherwise will be entertained. Thehanding over of Site for carrying on theWorks shall 
not confer any right over work siteexcept temporary possession only for the purpose 
of the Works under the Contract. 

 
2. SECURITY DEPOSIT 

a. The successful Bidders shall be required to furnish security deposit for the fulfilment 
ofcontractand the amount shall be 10% of the value of the contract, to be paid by 
thecontractor. No waiver can be allowed in this regard. Such security deposit shall not 
entailany interest payment on refund. 

b) The contractor shall choose any one of the following options for payment of 
securitydeposit in writing as under: 

i. The contractor shall within 30 days of acceptance of the contract deposit, 
thedifference between Earnest Money and full Security Deposit by Demand 
Draft/Banker’s cheque drawn on any of the commercial bank made in favour of 
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Company. PEMD held with BEML cannot be considered for such adjustment in the 
Security Deposit payable by the contractor. 

ii. Security Deposit amount shall be deducted from the running bills of the contractor 
at the rate of 10% or higher of the gross value of each bill. However, the entire 
security deposit amount shall be deducted before completion of 90% of work. 

iii. Performance bank guarantee shall be submitted within 30 days of acceptance of 
the contract and Bank guarantee drawn on any of the commercial bank made as 
format enclosed in the NIT and it should remain valid for a period of 60 (sixty) days 
beyond the date of completion of all contractual obligations of the contractor, 
including Defect Liability Period (DLP). 

c) The above deposit shall be held by the Company as security for the 
satisfactoryperformance of the contract. All compensations or other sums or money 
payable by thecontractor to the Company under the terms and conditions of this 
contract shall bededucted from this securitydeposit or from any other sums that shall 
be due, or shallbecome due to the contractor by theCompany on any account 
whatsoever and in theevent of the security deposit being reducedby reasons of any 
such deductions thecontractor shall within ten days thereafter make good these 
deductions. 

2.1 Claims of performance guarantee/Security Deposit: 

BEML shall have full rights whatsoever to en-cash any bank guarantee submitted 
under thisContract at any time during the validity of theguarantee and the Contractor 
shall have no right orclaim whatsoever in thematter of encashment of the bank 
guarantee amount by BEML and anydisputes/ claim whatsoever in this regard shall 
only be settled by means ofDispute Resolution asprovided for in contract and the 
decision of BEML as towhat amount is due to BEML from the saidbank against the 
guarantee and asto Contractor has committed breach of contract or not, shallbe final 
andbinding on the guarantor-bank and the Contractor shall have no right 
tointerferewith the same and the bank shall have full rights in terms of theguarantee 
to make immediatepayments against the bank guarantee to BEMLwithout the 
Contractors consent and withoutreferring the matter to theContractor.  

Notwithstanding the above and in addition thereto,  

BEML shall make aclaim under the performance guarantee (notwithstanding and/or 
withoutprejudice to any other provisions in the Contract Agreement) in the eventof:  

i. Failure by the Contractor to pay BEML any amount due, either as agreedby the 
Contractor or determined under any of the Clauses/Conditionsof the agreement, 
within 30 days of theservice of notice to this effectby OIC/EIC.  

ii. BEML on expiry of the contract, shall retain such portion of the said bankguarantee 
as maybe considered sufficient to cover any incorrect orexcess payments made on 
the bills to theContractor, until the finalaudit report on the account of Contractor’s 
bill has been receivedandexamined.  

ii. In the event of the contract being determined or rescinded underprovision of any of 
theClause/Condition of the contract, theperformance guarantee shall stand forfeited 
in full andshall beabsolutely at the disposal of the BEML. 

2.2  REFUND OF SECURITY DEPOSIT: 
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a) The above deposit, as the name itself signifies, shall be held as Security for 
performance of the contract. One half of the Security Deposit i.e, 50% shall be 
refunded to the contractor on completion of the contract based on the 
recommendations of the Chief Engineer in writing that the work has been physically 
completed in all respects. 

b) The balance 50% of the security deposit shall be refunded to the contractor on 
writtendemandfrom the contractor after the expiry of the DEFECT LIABILITY PERIOD 
or onpayment of final billwhichever is later, with the recommendation of the Chief 
Engineer,provided the Chief Engineer issatisfied that there are no dues outstanding 
against thecontractor.  

If the Security Deposit is in theform of Bank Guarantee, on completion of thecontract, 
the contractor can give a fresh BankGuarantee for 50% of the total securityvalue for a 
period required by BEML and the original BankGuarantee shall be returnedthereafter 
on written demand from the contractor and shall be released subject to rectifying all 
defects noticed during the defect liability period indicated by BEML. 

c) Any refund of security deposit shall be made only with the recommendation of the 
Chief Engineer. 

2 LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS: 
 
a) In case the Contractor fails to complete the works and clear the site on or before 

thestipulatedtime mentioned in the Work order he shall without prejudice to any 
otherright or remedy of the Company in this behalf pay, as agreed Liquidated 
Damages and not as penalty, pay sum equal to 0.5% of the Contract sum (excluding 
non-tendered/extra items, if any) for every week's delay subject to maximum of 10% 
of the total final bill value of the Contract. 

b) Liquidated Damages shall be applicable in the following cases: 

i. Where the contractor fails to complete the work within the stipulated time; 

ii. Where the extension of time is granted with levy of LD; 

iii. Where extension of time is granted without levy of LD but the contractor has 
failedtocomplete the work within the extended period. 

c) The amount of Liquidated Damages shall be adjusted or set off against any sum 
payable tothe contractor under this or any other contract/s awarded by the Company. 

d) In case where the contract is subjected to levy of LD, the Chief Engineer shall be 
theauthorised person to issue 'Work Completion Certificate', which shall be final 
andbinding the Company as well as the Contractor concerned. 

3 EXTENSION OF TIME: 

The time allowed for execution of the Works as specified in the tender document or the 
extendedtime in accordance with these conditions shall be the essence of the 
contract.The execution ofthe Work shall commence from such time period as mentioned 
inTender/PO or from the dateof handing over of the site, notified by the 
OIC/EIC,whichever is later. If the Contractor commitsdefault in commencing the 
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execution ofthe Work as aforesaid, the performance guarantee shallbe forfeited by BEML 
and shall beabsolutely at the disposal of the BEML without prejudice to anyother right or 
remedyavailable in law. 

4.1 As soon as possible but within 7 (seven) Working days of award of Work and 
inconsiderationof 

(a) Schedule of handing over of site as specified in Work order.  

(b) Schedule of issue of designs/Drawings as specified in Work order.  

i. The Contractor shall submit a Time and Progress Chart for each milestone. The OIC 
/ EIC may within 7 (seven)Working days thereafter, ifrequired modify, 
andcommunicate the program approved to theContractor failing which the 
programsubmitted by the Contractor shallbe deemed to be approved by the Officer 
-inCharge. The Workprogramme shall include all details of balance drawings and 
decisionsrequired to complete the contract with specific dates by which thesedetails 
arerequired by Contractor without causing any delay inexecution of the Work. The 
chartshall be prepared in direct relation tothe time stated in the contract documents 
forcompletion of items ofthe Works. It shall indicate the forecast of the dates 
ofcommencementand completion of various trades of sections of the Work and may 
beamended as necessary by agreement between the OIC/EIC and theContractor 
withinthe limitations of time imposed in the Contractdocuments.  

ii. In case of non-submission of construction programme by theContractor, the 
programapproved by the OIC/EIC shall be deemed tobe final and binding on the 
Contractor.  

iiiThe approval by the OIC/EIC of such programme shall not relieve theContractor of 
any of the obligations under the contract.  

iv. The Contractor shall submit the Time and Progress Chart and progressreport 
usingthe mutually agreed software or in other format decidedby OIC/EIC for the 
Work done duringprevious month to the Officer-
inchargeonorbefore5thdayofeachmonth.Thisshallalsoindicatetheequipment& 
manpower schedule. Contractor shall maintain hindranceregister at site wherein 
details of physical hindrances are recorded andit shall be attested by theEngineer-
in-charge or his authorizedrepresentative at site, as and when the hindrances have 
occurred.   

Note: 5.1(b)(i), (ii) & (iii) are not mandatory for value of Works less thanRs.200 Lakhs/ AMC 
Works/ Service Works/ Repair Works. 
4.2 If the Work(s) be delayed by:  

i. Force majeure Clause as defined in NIT, or  
ii. Serious loss or damage caused by fire to the Works, or  
iii. Civil commotion, local commotion of workmen, strike or lockout, affectingany of 

the trades employed on the Work (by reason not attributable to Contractor), or  
iv. Delay on the part of other Contractors or tradesmen engaged by BEML 

inexecuting Worknot forming part of the contract, or  

v. Any other cause like above which, in the reasoned opinion of the BEML isbeyond 
the Contractor’s control 

then upon the happening of any such event causing delay, the Contractor 
shallimmediately givenotice thereof in writing to the OIC/EIC but shall nevertheless 
useconstantly his best endeavours toprevent or make good the delay and shall do all 
thatmay be reasonably required to the satisfactionof the BEML to proceed with the 
Works.It is made clear that local commotion, strike or lock-out, etc.of personnel of 
Contractoror its Sub-contractor shall not entitle any relief to the Contractor. 
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The Contractor shall have no claim of damages for extension of time granted 
orrescheduling of milestone/s for events listed in 4.2. 

4.3In case the Work is hindered by the BEML or for any reason / event, for which the BEML 
isresponsible, BEML, if justified, give a fair and reasonable extension of time 
andreschedule themilestone/s for completion of Work. Such extension of time 
orrescheduling of milestone/s shall bewithout prejudice to any other right orremedy of 
the parties in contract or in law; provided furtherthat for concurrentdelays under this sub 
clause and sub clause (4.2) to the extent the delay iscovered under sub clause (4.2) the 
Contractor shall be entitled to only extensionof time and no damages  

4.4Request for rescheduling of Milestones or extension of time, to be eligible 
forconsideration, shallbe made by the Contractor in writing for seekingrescheduling of 
milestones or extension of time tothe OIC/EIC, not later than 14days of the Scheduled 
date of Completion. The Contractor shallindicate in such arequest the period by which 
rescheduling of milestone/s or extension of time isdesired. With every request for 
rescheduling of milestones, or if at any time theactual progress ofWork falls behind the 
approved programme by more than 10%of the stipulated period of completionof 
contract, the Contractor shall produce arevised programme which shall include all details 
ofpending drawings anddecisions required to complete the contract and also the target 
dates by whichthese details should be available without causing any delay in execution 
of theWork.  

4.4.1In any such case the BEML may give a fair and reasonable extension of time 
forcompletion ofWork or reschedule the milestones. OIC/EIC shall finalize/reschedule 
a particular milestonebefore taking an action against subsequentmile stone. Such 
extension or rescheduling of themilestones shall becommunicated to the Contractor 
by the OIC/EIC in writing, within 21 days ofthedate of receipt of such request from 
the Contractor in prescribed form. In eventof non-application by the Contractor for 
extension of time OIC/ EIC afteraffording opportunity to the Contractor, may give, 
supported with a programme(as specified under 4.4 above), a fair and reasonable 
extension within areasonable period of occurrence of the event. Any or all such 
extension/s, if any,shall be deemed to have been granted under paragraph 3 of 
Section 55 oftheIndian Contract Act, 1872 with right to claim LD, if intended. 
Contractor shall berequired tocontinue the Works till the decision regarding extension 
of time iscommunicated by OIC/EIC. 

4.5In case the Work is delayed by any reasons, in the opinion of the OIC/EIC, by 
theContractor forreasons beyond the events mentioned in Clause 4.2 or Clause 4.3or 
Clause 4.4 and beyond thejustified extended date; without prejudice to rightto take 
action, BEML may grantextension of time required forcompletion of Work without 
rescheduling of milestones. TheContractor shall beliable for levy of liquidated damages 
for delay for suchextensionof time. 

For all contracts awarded, time is the essence of the contract. The contractor is bound to 
complete the work within the stipulated time. The Chief Engineer has to assess the delay 
arising out of default of the contractor. Where the delay is due to default of the 
contractor, and if there is no financial loss due to such delay, the Chief Engineer can 
recommend for grant of extension of time by the same authority who accepted the 
tender/awarded the contract, subject to recording the reasons for granting such 
extension of time. 

5. MEASUREMENT BOOK(MB)  

i. OIC/EIC shall, except as otherwise provided, ascertain and determine bymeasurement 
thevalue ofWork done in accordance with the contract.  
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ii. All measurements of all items having financial value shall be entered by theContractor 
and compiled in the measurement Bookas per the format so that a completerecord is 
obtained of all the items of Works performed under the contract.  

iii. All such measurements and levels recorded by the Contractor or his 
authorizedrepresentative along with BEML authorized representative from time to 
time,during the progress of the Work, shall be got checked by the Contractor from 
theOIC/EIC as per interval or program fixed in consultation with Officer-in-Charge 
orhis authorized representative. After the necessary corrections made by theOIC/EIC, 
the measurement sheets shall be returned to the Contractor forincorporating the 
corrections and for resubmission to the OIC/EIC for the datedsignatures by the 
OIC/EIC and the Contractor or their representatives in token oftheir acceptance.  

iv. Whenever bill is due for payment, the Contractor would initially submit 
draftmeasurement sheets after joint measurement and thesemeasurements would be 
got checked/test checked from the OIC/ EIC.  

v. The Contractor shall, thereafter, incorporate such changes as may be doneduring 
thesechecks/test checks in his draft measurements, andsubmit to the BEML 
ameasurement book, duly bound. The OIC/EIC and/or his authorized 
representativewould thereafter check this MB, and record the necessary certificates 
for theirchecks/test checks. 

vi. The final, fairmeasurement book given by the Contractor, dulyboundshould be 100% 
correct, and nocutting or over-writing in the measurements would thereafter be 
allowed. If at allany error is noticed, the Contractor shallhave to submit a fresh MBand 
bound,after getting the earlier MBcancelled by the OIC/EIC. The Contractor shall 
submit two sparecopies of suchMB’s for the purpose of reference and record of BEML.  

vii. The Contractor shall also submit to the OIC/EIC separately his abstract of cost and the 
bill based on these measurements, duly boundalong with two spare copies of the bill. 
Thereafter, thisbill will be processed for payment.  

viii. The Contractor shall, without extra charge, provide all assistance with everyappliance, 
labourand other things necessary for checking of measurements/levelsby the OIC/EIC 
or his representative. 

ix. Except where any general or detailed description of the Work expressly shows tothe 
contrary,measurements shall be taken in accordance with the procedureset forth in 
the specificationsnotwithstanding any provision in the relevantstandard method of 
measurement or anygeneral or local custom. In the case ofitems which are not 
covered by specifications, measurements shall be taken inaccordance with the 
relevant standard method of measurement issued by theBureau of Indian Standards 
and if for any item no such standardis available thena mutually agreed method shall 
be followed.  

x. The Contractor shall give not less than seven days’ notice to the Officer-
inChargeorhisauthorizedrepresentativeinchargeoftheWorkbeforecoveringuporotherwise 
placing beyond the reach of checking and/or test checking themeasurement of any 
Work in orderthat the same may be checked and/or testchecked and correct 
dimensions thereof be taken before the same is covered upor placed beyond the 
reach of checking and/or test checking measurement andshall not cover up and place 
beyond reach of measurement any Work withoutconsent in writing of the Officer-in-
Charge or his authorized representative inchargeof the Work who shall within the 
aforesaid period of seven days inspectthe Work, and if anyWork shall be covered up 
or placed beyond the reach ofchecking and/or test checking measurements without 
such notice having beengiven or the Officer-in-Charge’s consent being obtained in 
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writing the same shallbe uncovered at the Contractor’s expense, or in default thereof 
no payment orallowance shall be made for such Work or the materials with which 
thesame wasexecuted.  

xi. The payments to Contractors for the Work done or other services rendered aremade 
on thebasis of measurement recorded in the measurement book. 

xii. The measurement book is the basis of all accounts of quantities of Work done 
byContractor. It should be so written that the transactions are readily traceable. 

xiii. OIC/EIC or his authorized representative may cause either themselves or 
throughanotherofficer of the department to check the measurements recorded 
byContractor and all provisions stipulated herein above shall be applicable to 
suchchecking of measurements or levels.  

xiv. It is also a term of this contract that checking and/or test checking themeasurements 
of any item of Work in the measurement book and/or its paymentin the interim, on 
account of finalbill shall not be considered as conclusiveevidence as to the sufficiency 
of any Work ormaterial to which it relates nor shallit relieve the Contractor from 
liabilities from any overmeasurement or defectsnoticed till completion of the defects 
liability period. 

6. RAR (RUNNING ACCOUNT REMITTANCE) BILLS PAYMENT  

i. RAR bills can be processed as and when Contractor submits the bill and subjectto 
maximum of two bills in a month. Contractor shall claim RAR Bill indicating 
thequantities of Work done/executed and rates adopted. The quantities billed shallbe 
as per the joint measurement taken at site along with the representative ofOIC/EIC 
duly certified from OIC/EIC. Followingdocuments shall be submitted bythe Contractor 
along with each RAR Bill:  

a. Delivery challan /Private property form (PP form) for the materialsincorporated in 
the Work for which bill is submitted for payment.  

b. Purchase cash memo / Proforma Invoice as applicable for major 
itemsincorporated in the Work.  

c. Wage certificate for proper payment to the labourers as per labour laws.  

d. Compliance of statutory payments as per law for the labours/ Workersengaged 
such as ESI, PF remittance challans etc.  

e. Test certificates for various materials wherever required as decided by EIC.  

f. Laboratory Test certificates if carried out during the period of billing 
fromNABLaccredited laboratory to ensure the quality as per the 
contractspecification / standards specified.  

g. The Theoretical consumption of cement, re-conciliation statement 
ofreinforcement andStructural Steel statements, RMC statement must 
beenclosed along with each bill for civil Works.  

RAR Bill shall not be considered having been submitted by the Contractor unless 
it is inthe manner and accompanied by documents as set forth above.  

ii. On submission of RAR bills by Contractor to the OIC/EIC, 75% of the RAR Billvalue 
shall be released withinTen(10) working days aftertechnical scrutiny which shall 
involve consideration 

of:  
a. Value of Work executed after deducting all previous running accountspayments 

already paid.  
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b. Cost of stores issued by BEML if any  
c. Charges for electricity and water supplied by BEML if any.  
d. Balance mobilization advance with interest recoverable from the Contractor,if 

any; and  
e. Any other dues recoverable by BEML from the Contractor under the presentor 

any othercontract. 
f. Penalties/compensation if any due to non-compliance of statutory provisions  
g. Withholding for the compensation for delay in completion of Work. 

The balance 25% of the RAR Bill value shall be released after detailed scrutiny by BEML 
within Twenty-Eight(28) working days. 

 

iii. The payment timelines as stated above is on an ideal condition and in the evenof any 
delayin payment, no claims whatsoever due to delays on paymentincluding that of 
interest shall be payable to the Contractor. 

iv. The payments towards the items ordered as deviation, either due to variation in 
quantity or due to inclusion of non-tendered item will be allowed in RAR Bill subject to 
approval of same by the BEML.  

v. The item of Work partially executed / being executed shall be admitted forpayment in 
RARBill as per the certification of OIC/EIC. The statement showingrate analysis how 
part ratesare derived is to be enclosed along with bill. A registershall be maintained 
for this purpose atsite. The rate for such item as decided byOIC/EIC is final and 
binding on the Contractor.  

vi. Any payment made by BEML against an RAR Bill shall be regarded as payment byway 
ofadvances against final payment only and shall not preclude the requiringof bad, 
unsound andimperfect or unskilled Work to be rejected, removed, takenaway and 
reconstructed or re-erected. Any certificate given by the OIC/EICrelating to the Work 
done or materials deliveredforming part of such payment,may be modified or 
corrected by any subsequent suchcertificate(s) or by thefinal certificate and shall not 
by itself be conclusive evidence that anyWork ormaterials to which it relates is/are in 
accordance with the contract andspecification.In case of any discrepancy, the OIC/EIC 
shall have the right toalter, modify, reduce ordiminish the quantities or classification 
entered in theMeasurement Books, any such interimpayment, or any part thereof shall 
not inany respect conclude, determine or affect in any waypowers of the 
OIC/EICunder the contract or any of such payments be treated as finalsettlement 
andadjustment of accounts or in any way vary or affect the contract. In such 
cases,BEML shall have the right to recover any amount paid in an earlier bill/bill 
fromasubsequent bill/bill and should the amount to be recovered be more thanthe 
amount of thesubsequent bills, the Contractor shall on demand from theOIC/EIC 
immediately refund theamount to the BEML within 7days, failing whichhe shall have to 
pay interest 1% per month tillthe said extra amount is paidback by him.  

vii. Pending consideration of extension of date of completion, RAR Payments cancontinue 
to bemade as herein provided without prejudice to the right of BEML to takeaction 
under the termsof this Contract for delay in the completion of Work, if theextension of 
date of completion is not granted by the competent authority. 

6A. PAYMENT OF BILLS AFTER SUBMISSION OF STATUTORY DOCUMENTS 

No RAR Bill shall be paid for the Work till the applicable labour licenses, registration 
with EPFO, ESIC and BOCW(Building & other Construction Workers)Welfare Board, 
whateverapplicable is submitted by the Contractor to the Engineer-in-Charge. 
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6B. PAYMENT OF PRE - FINAL BILL 

RAR Bill post the completion of Work can be admitted for payment and can be considered as 
Pre-Final Bill in the following cases:  

I. Where the Final Deviation quantities including NTI are agreed without anyprotest / 
reservations by the Contractor, the Contractor has, in writing, acceptedthe final 
quantities asper the Pre-Final Bill and Final Deviation Order is pendingapproval of 
BEML.  

II. Where the Contractor is not in a position to prepare and submit the Final Bill 
forvarious reasons which are attributable to Contractor and Contractor requests 
forpayment of Pre- Final Bill with the valid reasons. 

III. In case extension of time is not approved even after completion of the Work, 
theapplicableLD amount shall be withheld and released only after approval 
ofextension of time along withFinal Bill. 

 

7. COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the Work, the Contractor shall give notice of 
such completion to the OIC/EIC and within thirty days of the receipt of such notice, 
theOIC/EICshall inspect the Work and if there is no defect in the Work, shall furnish 
theContractor with afinal certificate of completion, otherwise a provisional certificate 
ofphysical completionindicating defects:  

i. To be rectified by the Contractor and/or  

ii. For which payment will be made at reduced rates, shall be issued. 

But no final certificate of completion shall be issued, nor shall the Work be considered 
to becomplete until the Contractor shall have removed from the premiseson which the 
Work was be executed all scaffolding, surplus materials, rubbish and allhuts and 
sanitary arrangementsrequired for his/their Work people on the site inconnection with 
the execution of the Worksas shall have been erected or constructedby the 
Contractor(s) and cleaned off the dirt fromall wood Work, doors, windows, walls,floor 
or other parts of the building, in, upon, or aboutwhich the Work is to be executedor of 
which he may have had possession for the purpose ofthe execution; thereof, andnot 
until the Work shall have been measured by the OIC/EIC. Ifthe Contractor fails to 
comply with the requirements of this clause as to removal ofscaffolding, surplus 
materials and rubbish and all huts and sanitary arrangements asaforesaidand cleaning 
off dirt on or before the date fixed for the completion of Work, BEML may at 
theexpense of the Contractor remove such scaffolding, surplus materialsand rubbish 
etc., anddispose of the same as he(OIC/EIC) thinks fit and clean offsuch dirt as 
aforesaid, and theContractor shall have no claim in respect of scaffoldingor surplus 
materials as aforesaidexcept for any sum actually realized by the salethereof. 

 
8. PAYMENT OF FINAL BILL 
On completion of the Work and recording of measurements of all the items executed 
including NTI’sand deviations, a final deviation statement will be drawn dulyrepresenting the 
actual quantum ofWork executed against each item in the BOQ, Non-
tenderedItemsanddeviations. 

I. On receipt of approved final deviation order from PIC/OIC/EIC, the Contractorshall 
submitthe Final Bill in the prescribed format within three months. To enablethe 
Contractor to do so,the OIC/EIC will furnish to him necessary statementsshowing 
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recoveries to be made onaccount of stores issued, hire charges for toolsand plant 
supplied, charges recoverable forelectricity and water consumed etc., ifany.  

II. Along with submission of the Final Bill, the Contractor shall sign a ‘No ClaimCertificate’ 
against BEML stating that they do not haveany claim or demand in respect of the 
Contract except for the payment of FinalBill and the Defect Liability Deposit or any 
other refundable deposits like,retention money, if any etc. If the Contractor does not 
sign the ‘No ClaimCertificate’, the amount due will not be disbursed to the Contractor 
pendingissueof such No-claim Certificate or settlement of disputes, if any. No interest 
shall bepaid by BEML on any pending dues in case No-claim Certificate is not issued or 
anydispute is raised by the Contractor.  

III. No further or additional claims shall be made by the Contractor aftersubmission of the 
finalbill and any further or additional claims (if any) shall bedeemed to have been 
unconditionallywaived and extinguished. The Contractorshall not be entitled to make 
any claim whatsoeveragainst BEML under or byvirtue of or arising out of this Contract, 
nor shall BEML entertain or consider anysuch claim, if made by the Contractor, after he 
has signed a “No ClaimCertificatein favour of BEML. The Contractor shall be debarred 
from disputing thecorrectness of the item/scovered by “No Claim Certificate”. The “No 
ClaimCertificate” furnished by the Contractor shallbe treated as the 
“DischargeCertificate” by the Contractor, which discharges the BEML from allliabilities 
underthe Contract, except to the extent provided in sub-clause (ii) above.  

IV. Where the Contractor is not in a position to prepare the final bill, or notsubmitting the 
final billdue to whatsoever reasons even after three (3) monthsfrom approval of Final 
Deviation Order,the OIC/EIC may give due notice byregistered post/speed post 
indicating a specific time limitfor submission of finalbill, which shall not exceed 45 days 
from the expiry of the said three-month period.  

V. If the Contractor does not respond and submit the Final Bill, within the aforesaidperiod 
of 45 days, the Officer- in- charge / Engineer In Charge shall be entitled toprepare & 
process the Final Bill ex-parte and the same will be binding onContractor, and no 
further claim orsubmission of any bill (final or otherwise)from the Contractor shall be 
accepted.  

VI. On receipt of the Final Bill duly signed by the Contractor, the same will bescrutinized by 
theEngineer-in-Charge to see that the claim is in order. He will alsoattach to the Final 
Bill, astatement showing the Stores issued for incorporationin Work along with 
recoveries, if any, astatement showing the theoreticalrequirement and actually 
incorporated by the Contractor in the Work, andwhether there has been any over – 
issue / under– issue of stores to theContractor.  

VII. Where either the Contractor has not fully utilized the Stores issued forincorporation in 
theWork or where the quantities used are less than thosetheoretically required resulting 
in Workbeing below specifications, BEML willexamine the case to see what action 
should be taken against the Contractor. 

 

8A. PAYMENT OF CONTRACTOR’S BILLS TO BANKS & RECOVERY OF TAXES. 

i. All payments to the Contractor shall be made through Electronic Clearing System(ECS) or 
NationalElectronic fund transfer (NEFT) or Real time gross settlement(RTGS). The 
Contractor shall furnish hisbank account details, as certified by hisBankers. All amounts 
payable to the Contractor shall bedirectly credited to hisbank account.  

In case, the Contractor is having his account with a bank not having Electronic 
ClearingSystem (ECSor NEFT, RTGS), the Contractor is required to open a bank account 
withthe bank having this facility. 
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All payments to the Contractor shall be made by above means only. 

ii. TAXES  

(a) PAYMENT OF GST: 

Contractor shall be entitled to reimbursement of GST paid, upon submission of GST 
Invoiceand GST Challan for having paid the same to theDepartment. 

(b) PAYMENT OF WELFARE CESS: 

It shall be the sole responsibility of the Contractor as employer to ensure compliance 
of allthe statutory obligations under the building and otherConstruction Workers’ 
(Regulation ofEmployment and Conditions ofService) Act, 1996 (hereafter referred as 
“BOCW Act”) and thebuilding andother Construction Workers’ Welfare Cess Act, 1996 
and the rules madethereunder (hereafter referred as “Cess Act”). The Contractor 
undertakesthat it shall applyand obtain registration certificate specifying the scope 
ofwork under the relevant provisionsof the Construction Workers’ Act fromthe 
appropriate Authorities prior to commencement ofwork under theContract. If at any 
point of time during the contract period, non-complianceofthe provisions of the 
Construction Workers’ Act and the Cess Act, and therules madethereunder is 
observed, BEML reserves the right to withhold areasonable amount from thepayables 
to discharge any obligations on behalfof Contractors. The Contractor shall declare 
toundertake any liability orclaim arising out of employment of building workers and 
shallindemnify BEML from all consequences / liabilities / penalties in case of non- 
compliance 
of the provisions of the BOCW Act and the Cess Act. 

(c) RECOVERY OF INCOME TAX: 
Recovery of Income Tax under Section 194(c) of Income Tax 1961 introduced by the 
FinanceAct 1972 and further Amendments thereon willbe made from the gross 
payments payable atsource on all contract Workswith value above Rs.10,000/-, at the 
prevailing rates. 
 

In addition to above tax recoveries, any statutory recoveries introduced by the Central 
orStateGovernments can also be recovered and deposited as mandated by therespective 
Governments. 

 

9. MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

I. The Contractor shall, at his own expense, provide all materials, required for theWorks 
other thanthose which are stipulated to be supplied by the BEML asmandated in the 
tender document.TheContractor shall, at his own expense and without delay, supply 
to theEngineer-in- Charge samples ofmaterials to be used on the Work and shall 
getthese approved in advance. All such materials to be provided by the 
Contractorshall be in conformity with the specifications laid down or referred to in 
thecontract. The Contractor shall, if requested by the OIC/ EIC furnish proof, to 
thesatisfaction ofthe OIC/EIC that the materials so comply, including withappropriate 
laboratory test reports, ifrequired. The OIC/EIC shall within thirtydays of supply of 
samples or within such further period ashe may requireintimate to the Contractor in 
writing whether samples are approved by him ornot. Ifsamples are not approved, the 
Contractor shall forthwith arrange tosupply to the OIC/EIC for hisapproval, fresh 
samples complying with thespecifications laid down in the contract. When 
materialsare required to be testedin accordance with specifications, approval of the 
OIC/EIC shall be issuedafterthe test results are received. 
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II. The Contractor shall at his risk and cost submit the samples of materials to betested 
oranalyzed and shall not make use of or incorporate in the Work anymaterials 
represented bythe samples until the required tests or analysis havebeen made and 
materials finally acceptedby the OIC/EIC. The Contractor shall notbe eligible for any 
claim or compensation eitherarising out of any delay in theWork or due to any 
corrective measures required to be takenon account of and asa result of testing of 
materials. 

III. The Contractor shall, at his risk and cost, make all arrangements and shallprovide all 
facilitiesas the OIC/EIC may require for collecting, and preparing therequired number 
of samples forsuch tests at such time and to such place orplaces as may be directed 
by the Engineer-inCharge and bear all charges andcost of testing unless specifically 
provided for otherwise elsewhere in the contractor specifications. The Engineer -in- 
Charge or his authorized representative shallat all times have access to the Works and 
to all Workshops and places where Workis being prepared or from where materials, 
manufactured articles or machineryare being obtained for the Works and the 
Contractor shall afford every facility andevery assistance in obtaining the right to such 
access. 

IV. All rejected material will at once be removed from the site by the Contractor; thecost 
of removal shall be borne by the Contractor. The Engineer-in-Charge shall havefull 
powers to require the removal from the premises of all materials which in hisopinion 
are not in accordance with the specifications and in case of default, theEngineer-in-
Charge shall be at liberty to employ at the expense of the Contractor,other persons to 
remove the same without being answerable or accountable for any lossor damage 
that may happen or arise to suchmaterials. The Engineer-in-Charge shallalso have full 
powers to require other propermaterials to be substituted thereof and incase of 
default, the Engineer-in-Charge may cause the same to be supplied and allcosts which 
may attend such removal and substitution shall be borne by theContractor. 

9A QUALITY CONTROL DURING EXECUTION OF WORK 

I. Quality Lab: For field testing of materials and Workmanship, quality lab shall be set-up 
by the Contractor at Works site. This shall be in conjunction to theapproved quality 
plan.  

II. Testing of materials: Testing of materials will be made as per Quality Planprovided in 
the Contract in the field laboratory established at the site. However,certain tests 
which cannot be done at site shall be got done at NABL approvedlaboratory and 
expenditure on this account shall be borne by the Contractor andno extra claim 
whatsoever shall be entertained.  

III. Regular mandatory test and any additional tests if required, shall be carried outin 
accordancewith the procedure laid down in Indian Standards/ as directed byEngineer-
in- Charge by theContractor at his cost.  

IV. A list of mandatory tests to be conducted is indicated in the Quality plan it may 
bespecifically noted that the tests to be conducted are not limited to the 
mandatorytests alone and additional test if required and directed by the Engineer–In-
Chargeon any material includingthe approved Works etc., shall be carried out by 
theContractor at his cost.  

V. In the case of non-availability of cube test results for any batch of concrete 
/structuralmember, the Engineer may resort to core test or any other destructive/ 
Semi destructive /non- destructive tests for ascertaining the strength ofconcrete. If 
the strength of the concreteis found to be lower than the strength specified, the 



 
       Page 39 of 126 

39 

remedial measures and penal recoverythereof will be regulated asper relevant IS 
code/ Standards.  

VI. The Contractor may specifically note that the testing shall be done in Govt. / 
Govt.(NABL)approved laboratory only.  

VII. Total station, Theodolite, levelling instruments, prismatic compass / chain, steeland 
metallictapes and all other surveying and material testing instruments foundnecessary 
on the Worksshall be provided by the Contractor at his expense forthe due 
performance of this contract as instructed by the Engineer-in-Charge. 

 
10. WORK TO BE EXECUTED IN ACCORDANCE WITH 
SPECIFICATIONS,DRAWINGS, ORDERS ETC. 

I. The Works, the subject of the contract, specified and provided for, or that may 
benecessary to be done to form and complete any part thereof, shall be executedand 
completed in the best and most substantial manner, with materials of thebest and 
most approved quality of their respective kinds, agreeable to theparticulars contained 
in or implied by the specification, or as referred to andrepresented by the drawings 
and memorandum thereon/or as referred to by anyof the said further drawings, 
instructions and directions, and shall be to the fullsatisfaction of the OIC/EIC.  

II. The Contractor shall comply with the provisions of the contract and with the careand 
diligence execute and maintain the Works and provide all labour andmaterials, tools 
and plants including for measurements and supervision of allWorks, structural plans 
and other things of temporary or permanent naturerequired for such execution and 
maintenance in so far as the necessity forproviding these, is specified or is reasonably 
inferred from the contract. TheContractor shall take full responsibility for adequacy, 
suitability and safety of allthe Works and methods of construction.  

III. The OIC/EIC shall have full liberty at all reasonable times to inspect and examinethe 
Works, materials and Workmanship which to him, may appear defective, unfitor 
improper for the several purposes to which they are applied, or intended to beapplied, 
or not in accordance with the specifications of the said drawings,memoranda 
instructions or directions respectivelyand every such time reject anyor all of such 
Works, materials and Workmanship. 

 

11. DEVIATIONS/ VARIATIONS EXTENT 

BEML shall have power 

(i) to make alteration in, omissions from, additions to for the originalspecifications, 
drawings, designs and instructions that may appear to him to benecessary oradvisable 
during the progress of the Work, and  

(ii) to omit a part of theWorks in case of non-availability of a portion of the site or for any 
other reasons andthe Contractor shall be bound to carryout the Works in accordance 
with anyinstructions given to him in writing signed by the OIC/EIC andsuch 
alterations,omissions, additions shall form part of the contract as if originally provided 
thereinandany altered, additional which the Contractor may be directed to do in the 
mannerspecified aboveas part of the Works, shall be carried out by the Contractor on the 
sameconditions in all respects. 

 

a) Every deviation shall be subject to the limits specified as under: 
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i) The net value of all deviations including non-tendereditems, of the value of work 
completed, shall not exceed 20% of the approved contract value. 

ii) Even in cases where, the net value of all deviations excluding non-tendered items 
isless than 20%, of the approved contract value, but more than 40% in respect of 
anyindividual item, indicated in schedule A-BOQ,  

iii) In case of non-tendered items, the total value of such non tendered items shall 
notexceed 5% of the approved contract value. In case the deviations exceed 5% of 
theapproved contract value. 

Then shall be treated as amendment tocontract. Any variation inabove mentioned limit 
shall be mutually discussed with PIC/OIC/EIC and amendment to contract will issued.  

b) The basis for ascertaining the non-tendered items shall be as follows: 

i) The value of all deviations shall be ascertained by measurements, on the basis ofthe 
rates or prices for similar work in the bill of quantities of the same contract in sofar as 
such rates or prices apply. 

ii) Where the rates or prices in Bill of Quantities do not apply, the value shall be 
basedupon rates or prices deduced there from to the extent practicable to do so. 

iii) The rates for Non-Tendered (NT) items shall be based on the SSR rates 
afterproportionate adjustment in comparison with the tendered rates of like items inthe 
contract. The basis to be adopted for working out the NT rate is the comparisonof the NT 
item with similar trade item inthe bill of Quantity for which thecontractor has quoted. 

iv) Wherever NT items cannot be deduced from the like items quoted in the tender orSSR 
rates, market rate shall be allowed based on vouchers/invoices as per theactuals 
includingtransportation, labour etc., plus 10% overheads and the labourrate shall be 
taken as perminimum wages in force, based on the recommendationsof the Chief 
Engineer. 

The deviations and NT items shall be technically checked and processed by therespective 
"Engineer-in-charge/Officer-in-charge". 

All deviation orders will be signed by the Contractor for their acceptance. 

12. FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN 
SCOPE OF WORK  

If any time after acceptance of the tender BEML decides to abandon or reduce the scopeof 
Work forany reason whatsoever and hence not require the whole or any part of theWorks to 
be carried out,the Officer-in-Charge shall give notice in writing to that effectto the 
Contractor. The compensation, ifany payable for such foreclosure of Work willbe discussed 
mutually between BEML and the Contractorand settled after taking intoconsideration the 
actual financial loss, if any, suffered by the Contractoron account offoreclosure of the 
contract, which in no case shall exceed 2% of cost of incompletework on the date of closure. 
The Contractor shall have no claim to any payment ofcompensation orotherwise whatsoever 
on account of any loss of profit or advantagewhich he might have derived, butfor the 
foreclosure of the whole or part of the Worksor reduction in Scope of work. BEML shall 
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havethe option to take over the Contractor’smaterials or any part thereof, either brought to 
the site or forwhich the Contractor islegally bound to accept the delivery from the suppliers. 

 

13. CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
 
If Contractor: 

I. At any time makes default during currency of Work or does not execute any partof the 
Workwith due diligence and continues to do so even after a notice inwriting of 7 
Working days in this respect from the Officer-in-Charge; or 

II. Commits default in complying with any of the terms and conditions of the contract and 
does not remedy it or takes effective steps to remedy it within 7 Working days even 
after a notice in writing is given in that behalf by the OIC/EIC; or fails to complete the 
Work(s) or items of Work with individual dates of completion, on or before the date(s) 
so determined, and does not complete them within the period specified in the notice 
given in writing in that behalf by the IC/EIC. 

III. The Officer-in-Charge without invoking action under Clause-3 may, withoutprejudice to 
any other right or remedy against the Contractor which have eitheraccrued or accrue 
thereafter toBEML, by a notice in writing to take the part Work /part incomplete Work 
of any item(s) out ofhis hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or  

(b) Carry out the part Work / part incomplete Work of any item(s) by any means at 
the risk and cost of the Contractor. 

IV. BEML shall determine the amount, if any, recoverable from the Contractor for (a)non- 
completion of part of the Work or (b) for removal of any item(s) from theContractor 
and gotexecuted at the risk and cost of the Contractor, by thirdparties. BEML shall be 
entitled to recoversuch loss / damages from payments dueto the Contractor. The 
liability of Contractor onaccount of loss or damagesuffered by BEML because of action 
under this clause shall not exceed10% of thetendered value of the Work.  

V. The certificate of the Engineer-in-Charge as to the value of Work done shall befinal and 
conclusive against the Contractor provided always that action under thisclause shall 
only betaken after giving notice in writing to the Contractor.Provided also that if the 
expenses incurredby the BEML are less than the amountpayable to the Contractor at his 
agreement rates, the difference shall not bepayable to the Contractor.  

VI. Any excess expenditure incurred or to be incurred by BEML in completing the partWork/ 
partincomplete Work of any item(s) or the excess loss of damagessuffered or may be 
suffered by BEML as aforesaid after allowing such credit shallwithout prejudice to any 
other right or remedy available to BEML in law or as peragreement be recovered from 
any money due to the Contractor on any account,and if such money is insufficient, the 
Contractor shall be called upon in writingand shall be liable to pay the same within 30 
days.  

VII. If the Contractor fails to pay the required sum as per this clause within theaforesaid 
period of 30 days, the Engineer-in-Charge shall have the right to sellany or all of the 
Contractors’ unused materials, constructional plant, implements,temporary building at 
site etc. and adjust the proceeds of sale thereof towardsthe dues recoverable from the 
Contractor under the contract and if thereafterthere remains any balance outstanding, 
it shall be recovered in accordance withthe provisions of the contract. In the event of 
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this action being adopted by theOfficer-in-Charge, the Contractor shall have no claim to 
compensation for anyloss sustained by him by reason of his having purchased or 
procured anymaterials or entered into any engagements or made any advance on any 
accountor with a view to the execution of the Work or the performance of the contract. 

 
14. ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All Works under or in course of execution or executed in pursuance of the contract, 
shall at all times be open and accessible to the inspection and supervision of the 
Officerin– charge or his authorizedsubordinates in charge of the Work and all the 
superiorofficers, or any organization engaged by theBEML for Quality Assurance and 
of the ChiefTechnical Examiner’s Office, and the Contractor shall, atall times, during 
the usualWorking hours and at all other times at which reasonable notice of the visitof 
suchofficers has been given to the Contractor, either himself be present to receive 
ordersandinstructions or have a responsible agent duly accredited in writing, present 
for thatpurpose. Ordersgiven to the Contractor’s agent shall be considered to have the 
sameforce as if they had been givento the Contractor himself. If it shall appear to 
theOfficer- in-charge or his authorized subordinates incharge of the Work or 
hissubordinate officers or the officers of the organization engaged by the BEMLfor 
QualityAssurance or to the Chief Technical Examiner or his subordinate officers, that 
any Workhas been executed with unsound, imperfect, or unskilful Workmanship, or 
withmaterials or articlesprovided by him for the execution of the Work which are 
unsoundor of a quality inferior to thatcontracted or otherwise not in accordance with 
thecontract, the Contractor shall, on demand inwriting which shall be made within 
twelvemonths of the completion of the Work from the Officer-inCharge specifying the 
Work,materials or articles complained of notwithstanding that the same mayhave 
beenpassed, certified and paid for forthwith rectify, or remove and reconstruct the 
Work sospecified in whole or in part, as the case may require or as the case may be, 
removethe materials or articles so specified and provide other proper and suitable 
materials orarticles at his own charge and cost. In the event of the failing to do so 
within a periodspecified by the Officer-in- Charge in his demand aforesaid, then the 
Contractor shall beliable to pay compensation at the same rate as under LD Clause of 
the contract (fornon-completion of the Work in time) for this default. In such case the 
Officer-in-Charge may not accept the item of Work at the ratesapplicable under the 
contract but may accept such items at reduced rates as theauthority specified in price 
bid may consider reasonable during the preparation of onaccount bills or final bill if 
the item is so acceptable without detriment to the safety andutility of the item and the 
structure or he may reject the Work outright without anypayment and/or get it and 
other connected and incidental items rectified, or removedand reexecuted at the risk 
and cost of the Contractor. Decision of the Officer-
inChargetobeconveyedinwritinginrespectofthesamewillbefinalandbindingontheContract
or. 

 
15. CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT LIABILITY 
PERIOD 

i. If the Contractor or his working people or servants break, deface, injure ordestroy any 
part ofbuilding in which they may be working, or any building, road,road kerb, fence, 
enclosure, waterpipe, cables, drains, electric or telephonepost or wires, trees, grass or 
grassland, or cultivatedground contiguous to thepremises on which the Work or any part 
is being executed, or if anydamagehappens to the Work while in progress, from any cause 
whatever or if any defect,shrinkage or other faults appear in the Work within twelve 
months after acertificate final orotherwise of its completion shall have been given by the 
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Officerin- Charge as aforesaid arising outof defect or improper materials orworkmanship 
the Contractor shall upon receipt of a notice inwriting on thatbehalf make the same good 
at his own expense or in default the Officer-inChargecause the same to be made good/ 
repaired/rectified by other workmenand deduct the expensefrom any sums that may be 
due or at any timethereafter may become due to the Contractor, orfrom his security 
deposit. The security depositof the Contractor shall not be refunded beforethe expiry 
oftwelve months from the actual date of completion indicated in the completioncertificate 
or till the final bill has been prepared and passed whichever is later. 

ii. The materials as well as the workmanship and finish of the whole of the contractWorks 
shall be best of their kind, and should any materials be brought upon theSite or on the 
land or property ofthe Company or on the places where anyoperations are being carried 
out in connection with the Works, which are in thejudgement of the Officer- in- charge 
/Engineer in charge of an inferiordescriptionand improper to be used in the Works, the 
said materials shall be removed. Allinferior workmanship or finish shall be amended by 
and at the cost of Contractorforthwith, or within such period or periods as the Officer- in- 
charge / Engineer incharge direct, and the Contractor shallpull down, amend and 
reconstruct anyWork he may have erected upon an insufficient foundation, or that he may 
haveinsufficient cured and protected against immediate and further injury whetherarising 
or likely to arise in the future from weight pressure, action of water orotherwise, on being 
required to do so by the Officer- in- charge/ Engineer incharge. 

15A. SECURITY DEPOSITAND DEFECT LIABILITY PERIOD(DLP) 

i. Except for special nature/ item of Work where separate defect liability period 
orspecificperformance is mentioned in the tender document, the defect liabilityperiod is 
one (1) year  

ii. For all the Works from the date of completion as indicated in the completioncertificate. 
During this period the Contractor will be responsible to rectify all thedefects noticed and 
attributable to the Work done by Contractor.  

iii. If any defects are noticed during this period by BEML, it will be informed to 
theContractor in writingto inspect and rectify the defects noticed. In caseContractor 
fails to attend the defects within a reasonable time as indicated in theintimation letter, 
OIC/EIC shall proceed ahead with rectification of defects at therisk & cost of the 
Contractor.  

iv. The cost incurred by BEMLtowards rectification shallbe recovered from the defaulting 
Contractor from the Security Deposit. Ifthis money to be recovered is higher than the 
Security Deposit, it will be recovered from anyamount due to Contractor from any other 
contract in BEMLor by any other means.  

v. Prior to completion of DLP, to assess the defects, if any, representative of 
theContractor along with OIC/EIC has to carry out a final joint inspection of 
thecompleted Works on the previous month to the end of DLP. Findings have to 
berecorded and certified and necessary corrective action to be taken up by 
theContractor for rectification of identified defects if any. OIC/EIC will recommendfor 
release of Security Deposit amount at the end of defect liability period orafter 
rectification of defects whichever is later.  

vi. In addition to conditions as above, Security Deposit amount of the Work shall not 
berefunded till the Contractor produces a clearance certificate from the OIC/EIC. As 
soon as the Work is virtually complete, the Contractor shall apply forthe clearance 
certificate to the OIC under intimation to the Engineer-in-Charge.The Engineer-in-
Charge, on receipt of the said communication, shallwrite to the OIC to intimate if any 
complaint is pending against theContractor in respect of the Work. If no complaint is 
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pending, on record till aftermonthafter completion of the Work and/or no 
communication is received fromthe OIC to this effect till six months after the date of 
completion, it willbe deemed to have received the clearance certificate and the security 
deposit amount will bereleased if otherwise due.  

vii. In case of Works of routine maintenance/ services in nature, terms contract & 
AMCWorks, thesecurity deposit submitted by the Contractors shall be refundedwithin 
one month from the date of final payment or within one month from thedate of 
completion of the maintenance contract whichever is earlier. 

16. LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR  

i. The Contractor shall obtain a valid license under the Contract Labour (Regulation and 
Abolition) Act 1970, Contract Labour (Regulation and Abolition) CentralRules, 1971, 
and other applicable laws/rules before the commencement of theWork from 
Competent Authority within thirty days of issue of acceptance letterand submit to the 
Officer-in Charge / Engineer-in-charge. Contractor shallcontinue to have a valid 
license until the completion of the Work. The cost ofobtaining license i.e, licence fee 
etc., shall be borne by the Contractor. Contractorshall not commence the Work 
without obtaining valid labour license. TheContractor shall also submit an Indemnity 
Bond executedon aappropriate value stamp paper indemnifying BEML against all the 
statutoryrequirement of the Labour Department.  

ii. The Contractor shall also comply with provisions of the Inter-State MigrantWorkmen 
(Regulation of Employment and Conditions of Service) Act, 1979.  

iii. The Contractor shall also abide by the provisions of the Child Labour (Prohibitionand 
Regulation) Act, 1986.  

iv. The Contractor shall also comply with the provisions of the building and 
otherConstruction Workers (Regulation of Employment & Conditions of Service) 
Act,1996 and the building and other Construction Workers(BOCW) Welfare Cess 
Act,1996.Any failure to fulfil these requirements shall attract the penal provisions 
ofthis contract arising out of the resultant non-execution of the Work.  

16A. ENGAGEMENT OF LABOUR 

The Contractor shall not employ any labour below the age of 18 years directly or 
through petty contractors or sub-contractors for execution of the Work. 

16B. SAFETY OF WORKERS & REPORTING OF ACCIDENT 

The Contractor shall be responsible for safety of all employees/labour employed by 
him onWorks, directly or through petty Contractors or sub- Contractors and shall 
reportaccidents, occurring on Works to the Engineer or the Engineer’s representative, 
andshall make every arrangement to render all possible assistance and to provide 
promptand proper medical attention. 

 
In case of fatal accident, it will be Contractor’s responsibility to report accident to 
policekeeping the Engineer advised of the same. The compensation for affected 
Workers ortheir relatives shall be paid by the Contractor in such cases with utmost 
expedition inaccordance with the Employees’s Compensation Act 

 

16C. ACTION IN CASE OF CONTRACTOR NOT FOLLOWING LABOUR LAWS  

Should it appear to the Engineer-in-Charge that the Contractor(s) is/are not properly 
observing and complying with the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for the 
protection of health and sanitary arrangements for Work-people employed by the 
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Contractor(s) (hereinafter referred as “the said Rules”) the Office-in-Charge shall have 
power to give notice in writing to the Contractor(s) requiring that the said Rules be 
complied with and the amenities prescribed therein be provided to the Work-people 
within a reasonable time to be specified in the notice. If the Contractor(s) shall fail 
within the period specified in the notice to comply with and/ observe the said Rules and 
to provide the amenities to the Work- people as aforesaid, the Officer-in-Charge shall 
have the power to provide the amenities hereinbefore mentioned at the cost of the 
Contractor(s). The Contractor(s) shall erect, make and maintain at his/their own 
expense and as per approved standards all necessary huts and sanitary arrangements 
required for his/their Work-people on the site in connection with the execution of the 
Works, and if the same shall not have been erected or constructed, according to 
approved standards, the Engineer-in-Charge shall have power to give notice in writing 
to the Contractor(s) requiring that the said huts and sanitary arrangements be 
remodelled and/or reconstructed according to approved standards, and if the 
Contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements 
according to approved standards within the period specified in the notice, the Engineer-
in-Charge shall have the power to remodel or reconstruct such huts and sanitary 
arrangements according to approved standards at the cost of the Contractor(s).  

16D. EMPLOYMENT OF SKILLED/SEMI SKILLED WORKERS 

The Contractor shall provide and employ on the Site only such personnel who are 
technically and otherwise sufficiently skilled and experienced in their respective 
fieldsand such foremen and supervisory staff as are competent to supervise the Work, 
as perthe Contract requirements. The Contractor shall provide and employ skilled, 
semiskilledand un-skilled labour as is necessary for proper and timely execution of 
theWork. 

17. MINIMUM WAGES ACT TO BE COMPLIED WITH 

The Contractor shall comply with all the provisions of the Minimum Wages Act, 
1948,and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to 
timeand rules framed there under and other labour laws affecting contract labour that 
maybe brought into force from time to time. 
 

 

 

18. DISPUTE RESOLUTION AND JURISDICTION: 

a) All disputes or differences whatsoever arising between the parties out of or relating 
tothe construction, meaning and operation or effect of the contract or the breach 
thereofarising during the progress of work or after completion or abandonment thereof 
shall bemutually discussed and settled amicably by conciliation Committees/ Councils 
comprising of independent subject experts constituted by BEML, failing which, the 
dispute shall be settled by arbitration consisting of sole arbitrator appointed by the 
Company in accordance with the provisions of Arbitration and Conciliation Act 1996 
andthe arbitration proceedings shall be conducted at the place of awarding of original 
contract. 

b) The court at the place of awarding of contract only shall have jurisdiction to 
entertainany dispute/matter relating to the contract 

c) In case of any dispute between the Company and any other Public Sector / 
Government department relating to the interpretation and application of the provisions 
of the contract, such disputes / differences shall be referred by either party to the 
arbitration of one of the arbitrators in the Department of Public Enterprises. The 
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Arbitration andConciliation Act, 1996 and amendment thereof shall not be applicable to 
this clause. Anyparty aggrieved by such award, shall make further reference to the 
Ministry of Law andJustice, Government of India 

d) In case BEML challenges the Arbitral Award passed against it, 75% of the award 
may be paid to the contractor / concessionaire against Bank Guarantee without 
prejudice to the Final order of the Court in the matter under challenge. The payment 
may be made into a designated Escrow Account with the stipulation that the amount so 
released will beused, First, for payment of lenders’ dues, second, for completion of the 
project and thenfor completion of other projects of BEML, as mutually agreed / 
decided. Any balanceremaining in the Escrow Account subsequent to settlement of 
lenders’ dues and completion of projects of BEML, may be allowed to be used by the 
contractor /concessionaire with the prior approval of the lead banker and BEML. 

e) In case the subsequent court order required refund of the money paid by BEML to 
thecontractor / concessionaire against Bank Guarantee, the amount shall be refunded 
by the contractor / concessionaire along with appropriate interest. The rate of interest 
onsuch refund amount shall be decided by BEML keeping in view the cost of capital to 
BEML or the rate of interest provided for in the Contract Agreement or the rate of 
interest awarded under the Arbitral Award under challenge 

19. ARBITRATION 

Disputes if any, arising between BEML and the supplier in connection with this 
PurchaseOrder or any other matters connected herewith, the same will be mutually 
discussed andsettled, failing which, the disputes shall be referred to a sole arbitrator to 
be appointed byBEML. The arbitration / proceedings shall be in accordance with the 
provisions ofArbitration and Conciliation Act 1996 and Rules framed there under. The 
place ofarbitration shall be at Bangalore or any other place mutually decided by and 
between BEMLand the supplier and all arbitration proceedings shall be conducted in 
English language. 

The award of the sole arbitrator shall be final and binding on all the parties 

19A. DURING ARBITRATION 

“works/service under this Purchase Order, if reasonably possible, may continue by 
mutualagreement during the dispute / Arbitration proceedings”. 

20. WATER FOR WORKS  

i. Contractor should make their own arrangements for supply of water. Water ifavailable 
only will be supplied by the BEML and the Contractor shall be charged forthe quantity 
of water consumed by him at commercial tariff of the respectivearea or as indicated in 
the tender document. The Contractor shall make his ownarrangements to tap and store 
water from the point indicated by the water supplysection. The Contractor should also 
provide a meter. In case the meter is notprovided or the meter goes out of order, the 
assessment of water consumptionwill be based on Rs.20/- per thousand rupees value 
of Work done priced only inrespect of such items where the consumption of water is 
involved.  

ii. Further, Contractor may dig borewell with the prior written approval of BEMLat 
hiscost. In this case, no recovery shall be made for the water used. On completionof 
the Work, borewell may be handed over to BEMLalong with accessories on as iswhere 
basis without any claim for the borewell expenses incurred by the Contractor. The 
Contractor shall obtain all statutory approvals and all statutorypayments shall be borne 
by the Contractor. The quality of the water from theborewell shall be tested by the 
Contractor by baring all the costs and water willbe permitted to be utilized only after 
meeting the relevant standards and onapproval of OIC/EIC.  
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21. ELECTRICITY FOR WORKS 

The LT power supply if available at the project site, shall have to be tapped off by the 
Contractor from the tap off point indicated to him by the BEMLauthorities at his 
owncost. The Contractor has to lay the cables, provide required joints and terminate 
totheir power supply board which consists of suitable rating energy meter, safety 
deviceslike MCB / MCCB / ELCB etc., for control and distribution. The energy will be 
supplied onchargeable basis based on the prevailing norms set by Electric Supply 
Company /Boardof the respective areas towards temporary power connection for 
construction purpose.The supply shall not be given unless the temporary electric 
installation is certified assafe by the EIC/OIC. However, no claim for extension of Work 
shall be entertained onaccount of non-availability of power by BEML. The Contractor 
thus shall have his ownback-up arrangement for such circumstances. In case power 
supply is not available atthe project site, the agency shall arrange the same without 
any extra claims on thisaccount. In case the energy meter is not provided or the energy 
meter goes out oforder, the assessment of electricity consumption will be based on 
prevailing tariff of therespective city/state. 

22. LEVY/TAXES PAYABLE BY CONTRACTOR  

i. Unless specifically mentioned other-wise elsewhere in the Contract, all ratesquoted in 
the Bill of Quantities;  

(a) Shall be deemed to be inclusive of all types of taxes, duties levies, fees 
andcharges etc., imposed by Central/State Govt. and local bodiesCompensation 
Cess, Labour Cess, Custom Duty, royalties and other levies.It shall also include 
all other costs including loading, un-loading, insurance,transportation, testing 
and certification expenses except GST.  

(b) GST at prevailing percentage is added in the BOQ at the end or as specifiedin the 
BOQ.  

(c) Payment of GST on Works Contract is the entire responsibility of theContractor. 
Contractor shall be entitled for reimbursement of GST paid, uponsubmission of 
GST Invoice and GST Challan for having paid the same to theDepartment  

ii. The following Acts to be referred hereunder and elsewhere in the tenderdocument as 
“GST”:  

(a) Central Goods & Services Tax Act 2017 (CGST),  

(b) Integrated Goods & Services Tax Act, 2017 (IGST),  

(c) Union Territories Goods and Services Tax Act, 2017 (UTGST),  

(d) Goods and Services Tax (Compensation to States) Act, 2017 (CompensationAct),  

(e) Karnataka Goods & Service Tax Act 2017 or applicable State’s GST Acts,  

(f) Any other statutory regulation passed by the Central / State Government/son 
Goods & Service Tax.  

(g) Any other tax levied by any statutory authority in addition to Goods andservice 
tax and charged in the Tax Invoice raised by the Contractor.  

iii. Bidders warrants having valid registration under applicable GST. A copy of 
theregistration certificate should be submitted along with the offer.  

iv.  Contractor’s right to getting payment is subject to submission of a Valid TaxInvoice 
which would enable the Service Recipient (BEML) to claim Input Tax Credit 
incompliance with the provisions of the GST. Tax Invoice submitted by the 
Contractorshall mention the SAC/ HSN Code as applicable, Basic Price, applicable 
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GST Rate andamount and all other essential information required to be mentioned 
as per theprovisions of GST Rules, 2017.  

v. Contractor shall warrant the value that is attributable to GST and the corresponding 
rate of tax that is chargeable is included in the total price chargedin the Tax 
Invoice. The total amount as per the Tax Invoice shall be consideredas the final 
price inclusive of GST and no claim for payments, whether or not, foronly taxes or a 
price inclusive of taxes, shall be admitted at a later stage on anyground 
whatsoever.  

vi. Any tax in the nature of Goods & Service Tax (GST) would be payable, when 
theinvoice submitted by the Contractor is compliant with the provisions of GST 
lawand contains all particulars as per statute.  

vii. In case there is an upward revision in the applicable rate of tax (GST) 
postsubmission of bid, the Contractor shall submit a copy of the 
relevantstatute/notification evidencing change of applicable rates for claiming 
paymentfrom BEML as per revised GST rates. Similarly, if there is downward 
revision ofapplicable tax rate post submission of bid, the benefit of lower tax 
liability shallbe passed on to BEML.  

viii Contractor also warrants to duly comply all relevant provisions of the GST 
Lawsincluding filing returns, paying taxes within the stipulated period so that no 
hindrancecan be faced by BEML to claim Input Tax Credit as per provisions of the 
GST Law.  

ix.Contractor shall fully indemnify to Service Recipient (BEML) on first demand 
againstany claims, liabilities, actions, demands, Loss, costs and expenses 
occurred/imposed tothe Service Recipient (BEML) on account of his failure to 
fully/partially discharge thestatutory levies in time, or his failure in adherence of the 
applicable laws in force. Forany such non- compliance, BEML reserves the right to 
withhold the payment untilappropriate action are taken in a mutually agreeable 
manner.  

23. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under the contract, if the Contractor 
(being an individual, or in case of a Firm or LLP, its partner/s) dies or attains 
legaldisability, BEMLshall have the option of terminating the contract without 
anycompensation to the Contractor. BEMLshall have the right to get the Work completed 
byitself, or through any other Contractors or agency. 

24. RISK PURCHASE CLAUSE and FORCE MAJEURE CLAUSE: 

The time and the date of delivery of the stores stipulated in the PO shall be deemed to be 
the essence of PO and delivery must be completed not later than the date specified 
therein. Shall the supplier fail to deliver the stores or any consignment thereof within the 
period prescribed for such delivery, BEML shall be entitled at their option either; 

a. To purchase elsewhere, without notice to the supplier on the account and at the risk 
and cost of the supplier the stores not delivered or other of a similar description 
(where stores exactly complying with the description and readily procurable) without 
cancelling the PO in respect of consignment not due for delivery     

or 

b. To cancel the purchase order.   

In the event of action being taken under clause (a) or (b) above, the supplier shall be 
liable for any loss, which BEML may sustain on that account but the supplier shall not 
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be entitled to any gain or purchases made against default. As soon as it is apparent 
that the scheduled dates cannot be adhered to, an application shall be sent by the 
supplier to BEML, well before the expiry of the delivery period specified in the 
purchase order. Without prejudice to the foregoing rights, if such failure to deliver in 
proper time as aforesaid shall have arisen from any cause which BEML may admit as a 
reasonable ground for an extension of the time (and their decision shall be final) they 
may allow such additional time as they may consider justified by circumstances of the 
case.  

Delivery required to be made in lots shall be made in lots only and any extra deliveries 
involved either on account of repeated rejections or variance in supply of lots shall be 
liable for service charges of 5% of the purchase order value for each extra delivery. 

c. Force Majeure clause. 

Notwithstanding anything contained in the Contract, neither the Supplier nor the 
Purchaser shall be held responsible for total or partial non-execution of any of the 
contractual obligations, shall the obligation become unreasonably onerous or 
impossible due to occurrence of a Force Majeure conditions which directly affect the 
obligations to be performed by the Purchaser or the Supplier. Such events include 
war, military operations of any nature, blockages, revolutions, insurrections, riots, civil 
commotions, insurgency, sabotage, acts of public enemy, fires, explosion, epidemics, 
quarantine restrictions, floods, earthquake, or acts of God, restrictions by Govt. 
authorities over which the Supplier or the acts on which the Purchaser has no control. 

The party claiming to be affected by Force Majeure clause shall notify the other party 
in writing without delay, within two weeks on the intervention and on the cessation of 
such circumstance. Extension of time sought by the supplier along with supporting 
evidence and so granted by the purchaser for the supply/work affected, if any, shall 
not be construed as waiver in respect of remaining deliveries. 

Notwithstanding above provisions, Purchaser shall reserve the right to cancel the 
order /Contract, Wholly or partly, in order to meet the overall delivery schedule and 
make alternative arrangements including arrangements with third party for completion 
of deliveries and other schedules. Purchase may takeover partly processed material at 
a mutually agreed price. 

25. QUOTED RATE TO REMAIN FIRM THROUGHOUT THE CONTRACT  

i. The rates as per the accepted Bill of Quantities shall be firm and hold good tillthe 
completion of the works, and no additional claim or amount shall beadmissible on 
account of fluctuations in market rates, increase in fees royaltiesunless specifically 
provided for in the Contract, under any circumstances. Hence,the Contractor shall 
agree not to petition or claim for revision of rates tenderedby him under any 
circumstances or at any stage of the Work, either duringexecution or at the time when 
the Final Bills are settled.  

ii. Price variation shall be allowed, only if applicable, as per the Contract. 

26. UNDERSTANDING OF SITE CONDITION: 

The Contractor shall fully satisfy himself or shall be deemed to have fully satisfiedhimself 
as to the nature of the Site, the soil, sub-soil, natural and man-madesurroundings, 
existing structures (if any) at Site or in the vicinity, weather conditions,requirements, 
availability of resources, third party claimants or occupants (if any), thedimensions, 
levels, layout, character and nature of all roads, existing drains, sewers,electricity, water, 
gas or other mains, electric cables and other things as regards anyconnection they may 
have with the works of the subject of the Contract. TheContractorshall also inspect the 
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site works and surroundings, the means of accessthereto. Contractor shall generally 
obtain his own information on all matters concerningthe Site and works to be executed 
thereon and of all matter and things which may inany way influence his Tender or the 
works. No claims for extra works, delay due to siteconditions or otherwise will be allowed 
in consequence of any misunderstanding, error,incorrect information on these points, or 
if any other inaccuracies in reference thereto,which may appear on the drawings or in 
the specification nor shall the contract benullified in consequence of any such 
misunderstanding, error, incorrect information orinaccuracies. 

27. CONTRACTOR'S LIABILITY AND INSURANCE: 

a) From commencement to completion of the works, the contractor shall take 
fullresponsibility taking precautions to prevent loss or damage. He shall be liable for 
anydamage or loss that shall happen to the works or any part thereof. 

b) In addition, the contractor shall indemnify and keep the Company 
indemnifiedagainstall losses and claims for injuries or damages to any person or any 
propertywhatsoeverwhich shall arise out of or in consequence of the construction 
works. Forthis purpose,the contractor shall take an insurance policy-"contractors all 
risksinsurance"- to coverthe risks, as per the Conditions of the Contract. The 
insurancepolicy has to be kept validtill the work is completed and the possession 
handed overto the Company. The policyshall be taken at his cost showing the 
Company as the‘principal’ to simplify the work inthe matter of raising claims and 
settlement thereof 

28. INDEMNIFICATION 

Indemnity against all actions of Contractor:  

The Contractor shall hold and save harmless and indemnify BEMLand its employees,from 
all actions, suits, proceedings, loss, costs, damages, charges, claims anddemandsof 
every nature and description brought against or recovered from BEML 
andtheiremployees by reason of any act, deed, omission or commission of the 
Contractorand/orhis representative and/or his Employees and/or his sub-contractors in 
the execution ofthe works under the Contract. All the sums payable by BEML by way 
ofcompensation toany third party/ies, under any of these conditions, shall be 
recoveredfrom the dues ofthe Contractor, without reference to the actual loss or 
damagesustained, and whetheror not any damage shall have been sustained. 

29. CAR POLICY  

i. The Contractor’s All Risk (CAR) policy shall be taken for the risk to commence from the 
dateof actualcommencement of Work as per Work Order for the Contract Sum tillactual 
completion ofWork against fire, Lightning, explosion, impact, flood,inundation, storm, 
earthquake,subsidence, landslide, theft, burglary, riot andstrike, civil war and terrorist 
damage. Thepolicy compensates individual againstdeath, loss of limbs, loss of eyesight, 
permanent totaldisablement, permanentpartial disablement and temporary total 
disablement, solely anddirectly resultingfrom accidental injuries. Any item not covered 
under above policy shall betheresponsibility of Contractor. The policies of the Contractor 
shall remain in forcethroughout the period of execution of the works except for any 
specific insurancecoversnecessary for a shorter period. Before commencing the Work, it 
shall be obligatory for theContractor to obtain, at hisown cost, insurance cover in the joint 
name of the Contractorand BEML under thefollowing requirements.  

ii. Liability for death or injury to any person or loss to any property (other than 
theWork)arisen out the performance of the Contract.  
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iii. Construction plant, Machinery and Equipment brought to site by the Contractor\ Any 
otherinsurance cover as may be required by the law of the land likeWorkmen Insurance 
etc. withInsurance Company approved by the PIC/OIC. 

iv In case of such loss or damage as aforesaid, the money payable under any suchinsurance 
shall be received by BEML. This will be subject to:- 

(a) Risk covered.  

(b) Claims on realization shall be passed to the Contractor according to value ofthe 
claimsaccepted by the insurance company for his damaged portion ofWork after 
deducting 15%towards services rendered by the BEML forprocessing the claim(s). The 
amount so disbursedto the Contractor(s) shallbe limited to the amount calculated on 
the basis of his acceptedrates in thecontract with the BEML.  

(c) The Contractor shall also obtain any additional insurance cover as per therequirement 
ofthe contract in the event of his contract not having beenpreviously cancelled under 
contractconditions.  

(d) Such insurance shall be one in respect of all works, unless otherwiseexpresslyspecified 
in the tender conditions. 

v. If the Contractor fails to effect or keep in force or provide adequate cover as acceptanceto 
the Engineer-in- Charge in the insurance policies mentioned above, then insuch cases,the 
Engineer-in-Charge may effect and keep in force any such insurance orfurther 
insuranceon behalf of the Contractor. The recovery shall be made at the rate of1.5 times 
the premium/premiums paid by the EIC in this regard from the payment due to the 
Contractor orfromthe Contractor’s performance security. However, the Contractor shall not 
beabsolved from his responsibility and / or liability in this regard. 

30. PROGRESS REVIEW MEETINGS 

The Contractor/s shall agree to execute the Work progressively in co-ordination with 
theconcerned OIC/ EIC. Further, Contractor is required to attend progress review 
meetingsregularly. The purpose of a progress review meeting shall be to review the work 
done,toplan for remaining Work and to deal with the matters related to the Work. 
TheOIC/EIC orhis nominee shall record the minutes of the progress review meetings 
andminutes will beshared with all the attendees. The responsibilities of the parties 
foractions to be taken isto be decided by the OIC/EIC either at the progress 
reviewmeeting or after the progressreview meeting and stated in writing to all who 
attendedthe meeting. 

31. APPROVAL OF WORKS BY STAGES: 

i. All Works consisting of more than one process shall be subject to examination andapproval 
at each stage by the Officer-in-Charge/ Engineer-in-charge or hisnominee thereofand the 
Contractor shall give due notice in writing to the Officerin-Charge/Engineer-incharge when 
such stage is ready. Approval of works bystages shall be recorded in Work /Stage Passing 
Register. In default of suchnotice being received, the Officer-in-Charge/Engineer- in-
charge shall be entitledto disallow the Work or any part thereof at any time hemay choose 
and in theevent of any dispute, the decision of the Officer-in-Charge/ Engineerin- 
chargethereon shall be final and conclusive. 

ii If any Work is so disallowed, the same shall be redone by the Contractor at hiscost to 
thesatisfaction of the Officer-in-charge/ Engineer-in-charge. Also, in theevent of failure of 
theContractor to give notice, he shall uncover any part of theworks and/or make openings 
inor through the same as the Officer-in-charge/Engineer-in-charge may direct for 
hisverification and shall make good such partto the satisfaction of the Officer-in-charge at 
the Contractor’s expense. 
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32. SITE RELATED   

32A NIGHT WORKS: 

Night Works will be permitted depending on requirement/need basis subject 
toobtainingprior approval from BEML and other statutory authorities. However, 
noadditional paymentwill be made for night work. The Contractor shall make 
adequatelighting and safetyarrangements for night working. He shall also be responsible 
for anyclaim on account ofany injury to or loss of life, of anyone, arising out of 
inadequatelighting, safety arrangements or due to any other failure of the Contractor. 

32B. CONTROLLING OF CONTRACTOR LABOUR & POLICE VERIFICATION  

i. The Contractor is to keep all persons under his control and within the boundariesof 
theSite, and he will be held responsible for the care of the works until theircompletion 
andhandover, including all works executed and materials depositedon the sites by 
himself orsuppliers, together with all risks arising from weather,carelessness of 
apprentices,damage or loss by thefts or by any other cause andis to allow for all 
necessary watchingand protective lighting.  

ii. The Contractor shall submit Police Verification Certificate to move inside BEML 
premisesduring execution of Work and shall submit as affidavit for conduct and 
credibilityof the labour force engaged for the Work to the OIC/EIC. 

33. BRIBES AND GIFTS: 

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of 
the supplier or his partner, agent or servant or anyone on his or their behalf to any 
officer, servant, representative or agent of BEML or any person on his or their behalf in 
relation to the obtaining or to the execution of or any other contract with BEML shall in 
addition to any criminal liability which the supplier may incur, subject the supplier to the 
cancellation of the PO and all other contracts with BEML and also to payment of any loss 
or damage resulting from any such cancellation to like extent as is provided in case of 
cancellation under Clause-15 hereof. Any question or dispute as to the committing of 
any offence under the present clause shall be settled by BEML in such manner and on 
such evidence of information as they may think fit and sufficient and their decision shall 
be final and conclusive. 
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8. ADDITIONAL CONDITIONS OF CONTRACT 

 
(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 

1. INTERPRETATION CLAUSE: In these General Conditions and the Specifications 
attached, the word ‘COMPANY’ shall be held to mean ‘BEML LIMITED’, the work 
‘CONTRACTOR’ shall be held to mean one or more contractor or contractors jointly or 
generally engaged in the works to which these General Conditions and the specifications 
relate, and shall include his/their heirs, executors and administrators. The word 
‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the staff of the BEML to 
supervise the work. The expression ‘SITE OF WORKS, shall be held to mean the extent of 
land which the Company places at the disposal of the Contractor from time to time for the 
purpose of executing the contract works.  The word ‘DRAWINGS’ shall be held to mean 
‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF WORKS’ annexed to the contract 
and such further drawings, as the Engineer in charge may issue from time to time during 
the progress of the works and shall be held to include tracings and photographic prints. 
The word SPECIFICATIONS shall be held to include the tender General Conditions, 
Specifications, Schedule of Prices and Bill of Quantities. 

 
2. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF 

GRATUITIES BEING GIVEN: The contractor shall not assign or make over the contract 
to any other person, or underlet it, or make a sub-contract with any workmen or workman 
for the execution of any part of work(s), but shall employ his own workmen for the labour 
thereof, who shall be paid by him in wages by the day. And in case the Contractor assigns 
or makes over the contract, or underlet or make sub-contract, contrary to this clause or 
either himself or his agents give any gratuity to any employee of the Company, the 
company shall be at liberty to terminate the contract. 

 
3. TENDER OR AGREED RATE: The contractor shall agree not to petition for revision of 

rates tendered for by him under any circumstances at any stage of the work, either during 
execution or when the final claims are settled. 

 
4. In the event of anything evidently necessary to the due and complete performance of the 

works being omitted to be shown on the drawings or described in the specification or 
being omitted from the Bill of Quantities through oversight or error, the contractor shall, 
not withstanding, execute (in the most perfect manner) all such works the same as if they 
had been severally shown, described and included without being entitled to make any 
extra claim or charge. 

 
5. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to the 

nature of the sub-soil, the three dimensions, levels, character and nature of  all roads, 
existing drains, sewers, water, gas or other mains, electric cables and other things as 
regards any connection they may have with the works the subject of the contract, and he 
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shall also inspect the site of the works and surroundings, the means of access there to  
and egress there from and shall  generally obtain his own information on all matters and 
things which can in any manner influence his tender, No claims for extra works otherwise 
will be allowed in consequence of any misunderstandings, error or incorrect information 
on these points, or of any other in-accuracies in reference thereto, which  may appear on 
the drawings, or in the specification, nor shall the contract be nullified in consequence of 
any such misunderstanding, error incorrect information or in-accuracies.  

 
6. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO NON-

DELIVERY OF SITE: The Contractor having signed the contract, the Chief Engineer will 
forthwith give him notice to commence the works and the contractor shall upon receipt of 
such notice, commence the works and carry them on at such point and points and in such 
portions as the Engineer in charge may direct. 

 
The Company shall, with the Engineer in charge written order to commence the works, 
give to the contractor, the use of so much of the site of works, as may in the opinion of 
the Chief Engineer be required in order to enable the contractor to commence and 
continue the construction of the works, and shall from time to time  as works proceed give 
the contractor the use of such further portions of such site as the Engineer in charge may 
from time  to time consider proper in that behalf, but the non-delivery in  manner  
aforesaid of the use of such site or  any portion thereof shall not vitiate or affect the 
contract, nor any provision contained in the specification nor entitle the contractor to any 
increased allowance in respect of money. 

 

7. SETTING OUT WORKS AND NOTICES: The Contractor shall set out the whole of the 
works and be responsible for the correctness of the position, levels and dimensions of the 
several works, according to the drawings and written instructions of the Engineer in 
charge. If at any time during the progress of the works any error shall appear or arise in 
the position, levels or dimensions of the several works, the contractors on being required 
to do so by the Engineer in charge, shall at his own expense remove and amend the 
works to the satisfaction of the Engineer in charge, not-withstanding that he may have 
been assisted by Engineer-In-Charge in setting out the same. The contractor shall 
observe, perform and comply with the requirements of all statutes and byelaws and shall 
also serve notice on the authorities having control of the road surfaces before the same 
are broken up and he shall likewise serve notices on the owners of the sewers, drains, 
water, gas or other mains, electric cables and other things which may be in any way 
affected by the execution of the contract work. 

 

8. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): As the entry and exit of 
the workmen into the factory area is controlled by the Security Authorities of the Factory, 
the contractor should strictly adhere to the timings of entry and exit, laid down by the 
authorities and the rates quoted are deemed to include for this provision. 

 

9. NIGHT WORKS: The works shall be carried as per applicable labour laws on day and 
night continuously without extra charge. If bad or treacherous ground be met with or if 
there be any other causes whatsoever, which in the judgment of the Engineer-In-Charge, 
requires, it, but no work shall be carried on in the night without the knowledge and 
sanction of the Engineer-in-charge. 

 

10. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: The 
Contractor, shall at his own cost provide night watchmen to all parts of the work where 
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necessary required by the Engineer-in-charge. He shall also keep all open trenches, 
excavation or other dangerous places properly and sufficiently lighted between sunset 
and sunrise, and shall provide and fix proper fencings and boarding and temporary 
bridges to protect. The contractor shall also at his own cost erect temporary fences on 
the site of works where required by the Engineer-in-charge. 

 

11. TEST MATERIALS: All the materials to be used in and on every part of the works shall 
be subjected from time to time to such tests as the Consultant and Engineer in charge 
may direct. Such tests shall be performed at the expense of the contractor but the 
Company shall refund to the Contractor the actual cost of testing any of the materials 
which are proved to conform with the conditions of the specifications but the samples 
shall be, in all cases, selected by the Engineer in charge, and supplied by the contractor 
as part of the contract. If, at any time, any materials so tested is not equal to the test for 
such materials, hereinafter specified, the same shall be removed from the site of works, 
and other materials substituted therefor, but in the absence of any specified test, the 
decision of the Engineer in charge, shall be final as to whether the said material or 
materials shall be used in the works, or forthwith removed and other materials 
substituted. 

 

12. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY OF 
COMPANY DURING CONTINUANCE OF CONTRACT: All materials, tools, implements 
and other things brought by the Contractor upon Company’s works shall there upon 
become and shall continue to be the absolute property of the Company and be 
considered in its possession, the Contractor having only the right of using the same for 
the purpose of the contract. After the works have been completed and all obligations 
under the contract duly fulfilled, the Company shall return to the Contractor the tools, 
implements and surplus or waste materials then remaining upon the Company’s works to 
be removed by him forth-with and cleared away. Nevertheless, the Company shall not at 
any time be liable for the loss of any of the said materials, tools, implements or other 
things but the whole of this liability shall fall upon the Contractor, the same as if they 
had remained in his possession. 

 

13. POWER TO VARY WORKS: The Company shall have full power and authority from 
time to time, and at all times, to order works additional to the contract, and to make and 
issue such further drawings and to give such further instructions and direction as may 
appear necessary or proper for the guidance of the contractor and the good and 
sufficient execution of the contract, and the contractor shall receive, execute, obey and 
be bound by the said further drawings, instruction and directions, according to the true 
intent and meaning thereof and as fully and effectively as though they had accompanied, 
or had been mentioned or referred to in the original drawings and specifications. The 
company shall also have power to vary or alter the levels or position of any of the works, 
the subject of this contract, or may order any of the works contemplated thereby  to be 
omitted with or without the substitution, of any other works in lieu thereof, or may order 
any work, or any portion of work executed or partly executed , to be removed, changed 
or altered, and if needed that other work shall be substituted in lieu thereof and the 
difference of expense occasioned by any such increase, diminution or alterations so 
ordered and directed shall be added to or deducted from the amount of the contract 
agreeable to the prices for similar works set forth in the Bill of Quantities, or failing which 
the Schedule of Prices attached hereto, and in the absence of any such similar work 
being scheduled, the Engineer in charge shall  determine the amount to be paid for such 
additions or deductions. The company will in no case become liable to the payment of 
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any charge in respect of any such conditions, alteration or deviations, unless the 
instructions for the performance of the same shall have been given in writing and signed 
by the Engineer in charge ,, nor unless such instructions distinctly states that the matter 
thereof is to be subject of an extra or varied charge, in the form of an order hereinafter 
set forth nor unless the claim thereof  shall be made in writing, signed by the Contractor 
and in the form of claim herein as set forth and properly filled up nor unless such claim  
be make within the week in which the work is executed and materials used, and before 
the same shall have been placed out of view, or beyond check of measurement, nor 
unless the value of any altered or varied works, or any further works shall wherever 
practicable have been determined  and settled before such altered, varied or further 
works shall have been commenced. Such value in case of dispute shall be ascertained by 
the Engineer in charge ,, who shall determine in all cases whether such previous 
determination and settlements were practicable or not, and  in all the cases where he 
shall consider the same to have been practicable, the contractor shall not be entitled to 
make any claim in respect of such altered, or varied or further works if it shall, in the 
opinion of the Engineer in charge ,, if  any special instance become necessary to execute 
any additional or substituted work, either wholly or in part by the day the claim therefor, 
shall not be recognized unless the contractor shall have delivered to the Engineer-in-
charge , within one working day, and so on from day to day a true and  exact list of the 
name, occupations, time and wages of the several workmen  engaged during the 
previous day on any and every such works in respect of when a charge ‘BY THE DAY’ is 
intended to be made in the next succeeding weekly claim of contractor, Nevertheless, no 
charge ‘BY THE DAY’ shall be made unless, in the opinion of the Engineer in charge, it is 
impracticable or unreasonable to determine the value of the amount of work in manner 
otherwise provided for in these general conditions.  

 

14. SUSPENSION OF WORK: The Contractor(s) shall suspend the execution of work or 
any part or parts thereof whenever called upon in writing by the Chief Engineer to do so 
and shall not resume work thereon until so directed in writing by the Chief Engineer. The 
Contractor will be allowed by the Chief Engineer an Extension of time (not less than the 
period of suspension) for completion of the item or group of items of work for which a 
separate period of completion is given in the contract and of which the suspended work 
forms part but not other claims in this respect for completion or otherwise, however, 
shall be admitted. The contractors shall have no claim to any payment of compensation 
or otherwise, whatsoever on account of suspension of work. 

 

15. WORKS TO BE EXECUTED IN APPROVED MANNER: The works, the subject of the 
contract, specified and provided for or that they may be necessary to be done to form 
and complete any part thereof, shall be executed and completed in the best substantial 
manner, with materials of the best and most approved quality of their respective kinds 
agreeable to the particulars contained in or implied by the specification or as referred to 
and represented by the drawings and memoranda thereon or as referred to by any of 
the said further drawings and memoranda thereon or as referred to by any of the said 
further drawings, instructions and directions and shall be to the full satisfaction of the 
Engineer in charge ,. The Engineer in charge, shall have full liberty at all reasonable time 
to inspect and examine the works, materials and workmanship, and may every such time 
reject any or all of such works, materials and workmanship which to him/them or either 
of them may appear defective, unfit or improper for the several purposes to which they 
are applied, or intended to be applied, or as not in accordance with the specification or 
the said drawings, memoranda, instruction or directions respectively. 
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16. WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE 
COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING THE 
CONTRACT: The Contractor shall commence to carry on the works with due diligence, 
and as such expedition as the Engineer in charge, may reasonably expect, having regard 
to the specified time of completion of the whole of the works. In case the contractor fails 
to do so, or neglect  to provide proper and sufficient materials, or to employ a sufficient  
number of workmen to execute the work, then the company shall have full power, 
without vitiating the contract, to take the works wholly or in part out the hands of the 
contractor to engage or employ any other person or workmen to procure all requisite 
materials and implements for the due execution and completion of the said works, and 
the cost and charges incurred by the company in so doing shall be ascertained by the 
Chief Engineer and be paid for or allowed to the company by the contractor and it shall 
be competent for the Company to deduct the amount of such costs and charges along 
with overheads out of any sum or sums due or to become due from the company to the 
contractor under this or any other contract. 

 

17. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED: The materials as 
well as the workmanship and finish of the whole of the contract works shall be best of 
their kind and should any materials be brought upon the site of works or on any land or 
property of the company or on the places where the operations are being carried out in 
connection with the works, which in the judgment of the Engineer in charge, is of an 
inferior description and improper to be used in works, the said materials shall be 
removed. All inferior workmanship or finish shall be amended by and at the cost of the 
contractor forthwith, or within such  period or periods as the Engineer in charge , may 
direct, and the contractor shall pull down, amend and reconstruct any work he may have 
erected upon an insecure or insufficient foundation or that he  may have insufficiently 
secured and protected against immediate and future injuries, whether arising or likely to 
arise in future from weight, pressure action of  water or otherwise, on being required to 
do so by the Engineer in charge ,. Incase the contractor neglects or refuses to remove 
such materials or comply with such directions it shall be lawful for the Chief Engineer, on 
behalf of the company and by its agents, servants  and workmen to remove the 
materials and amend  the workmanship and finish, so objected, to, or any part thereof, 
and to replace the same with such other materials, workmanship and finish as shall be 
satisfactory to the company and on the certificate of the Chief Engineer to deduct the 
expense thereby incurred, or to which the company may be put or be liable or which 
may be incidental thereto, from the amount of any sum or sums due to or become due 
to contractor, or to recover the same by action at law or otherwise from the contractor 
as the company may determine. 
 
When it is apparent to the Chief  Engineer that defects  exists in the work, or that 
damage or accident has occurred to the works, or that the works are not upheld or 
maintained in good sound and water right conditions, or repair or in working order, but 
the cause thereof is not apparent, a general requisition in writing by the Chief Engineer 
to the contractor to amend, make good or maintain the works in sound, perfect and 
water tight conditions shall be under no obligation to specify the work or repair, but such 
requisition  shall be conclusive evidence against the contractor that he is not performing 
his obligations under the contract. 

 

18. PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE  WORK IN 
PROGRESS: The contractor shall take special care, by the erection of temporary fences 
and by every other means which circumstances may render necessary, to prevent all 
injury and damage to or trespass upon the lands, roads, fences or property adjacent to 
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the site of works and shall confine the passage of his workmen to existing public roads, 
foot paths. He shall likewise pay and satisfy all claims whatsoever and from 
whomsoever, for temporary occupation, way-leaves, damages, the trespass or 
otherwise, in reference to the said lands, roads, fences and property adjacent and bear 
the company harmless from any and all such claims. If any greater extent of land than 
the site of work be required by the contractor for his operations, he shall obtain and 
occupy the same at his own cost and charge. 

 

19. PRECAUTIONS AGAINST ACCIDENTS OR INJURY: The Contractor shall, at his own 
expense, shore, sling, protect, support, alter, restore make good and maintain as may be 
necessary, all buildings, water and gas pipes, sewers, drains, electric cables and other 
things which may be disturbed, exposed or injured during the execution of works or in 
consequence of the execution  of the works and shall  also provide any extra timbering 
which may be temporarily  required and all labour in fixing and removing the same and 
shall, at his own expenses provide for the continuous use of all  buildings, pipes, sewers, 
drains electric cable, water sources and other things, the use of which may be liable to 
interruption during the progress of the work.  The Contractor shall at his own expense 
restore all such buildings, water and gas pipes, sewers, drains, electric cables and other 
things to the satisfaction of the owners thereof and he shall like wise, at his own 
expense, construct and maintain such works as may be necessary for the due permanent 
support of all such buildings, pipe, sewers, drains, electric cables and other things met 
with in the construction of works, and shall indemnify, save, harmless and keep 
indemnified, the Company and its officers from and against all action, suits, claims, 
penalties, liabilities, cost,  expenses and demands whatsoever, by reasons or on account 
of damage to such buildings, pipes, sewers, drains, electric cables and other things 
whether caused by the execution of the contract works or in the insufficiency of the 
aforesaid permanent support.  The Company may deduct the expenses thereby incurred 
or to which the Company or its Officers may thereby be put or be liable or which may be 
incidental thereto from, the amount of any sum or sums due or to become due to the 
contractor or may recover the same by action at law or otherwise from the contractor 
and the Company may compromise any such action suits or other proceedings, or such 
terms as it shall see fit and contractor shall thereupon forthwith pay the Company the 
sum or sums paid by the Company upon the occasion thereof, and shall in every case 
pay such sum or sums as shall fully indemnify the Company according to the present 
stipulation. 

 

20. COVERING OF CONSTRUCTION SITE: The Contractor shall, at his own expense, 
make arrangements to cover/wrap the construction site in mesh material of green color 
to prevent the dust from the escaping into the adjoining Properties or premises and 
atmosphere and also to prevent accidental fall of debris onto the people. The contractor 
at his own expense should make arrangements to remove the cover after completion of 
the work. 

 

21. ROYALTIES: The Contractor shall be liable to pay all royalties chargeable on 
Government or Company materials required for the work. 

 

22. REJECTED MATERIALS: All rejected materials will at once be removed from site by the 
contractor to such distance as may be desired, failing which the company after giving 
three days notice in writing may do so and recover the cost of removal from the 
contractor. 
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23. COMPANY’S PLANT: No Company’s plant, materials or Labour will ordinarily be lent or 
hired to the contractor. Exceptional cases must have the approval of the company in 
writing. 

 

24. SCOPE OF COMPLETION: Completion includes completion of all work in accordance 
with the plans and specifications, removal of all yard mess accumulated during 
construction, levelling and cleaning up the site and generally cleaning the whole building 
or works. 

 

 

25. ATTENTION:   

i) Time will be the essence of the contract and the contractor is to complete the whole 
of the work in the time stated in the tender, subject to the schedule of conditions. 

ii) The contractor is to provide at all times during the progress of work and the 
maintenance period proper means of access, with ladders, gangways, etc., and the 
necessary attendance to move and adopt as directed for the inspection of their 
representative (no separate rate will be allowed). 

iii) The Contractor is to keep all persons under his control and within the boundaries of 
the site and he will be held responsible for the care of the works generally until their 
completion including all works executed and materials deposited in the sites by 
himself or suppliers, together with all risks arising from weather, carelessness of 
operatives, damages or loss by thefts or by any other cause, and is to allow for all 
necessary watching and protective lighting. 

 

26. LABOUR ACTS: 

i. The Contractors shall employ labour in sufficient number to achieve the required rates 
of progress and quality to ensure best workmanship of the degree required under 
various specifications and to the satisfaction of Engineer-in-charge. The contractors 
shall remain liable for the payment of all wages or other remunerations to his 
labourers or employees under the Payment of Wages Act 1936, Minimum Wages Act 
1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, ESI Act 1948, 
or any other Acts or enactments relating there to and rules framed there under from 
time to time. In the event, the contractor fails or neglects to pay any amount due by 
him under the workman’s compensation Act, ESI Act or other Labour Laws, the 
Company is entitled to withhold the same from any other amount payable by it to the 
contractor and remit the same to the authority concerned and such payment shall be 
binding on the contractor. 

ii. In the event of contract, the contractor shall be responsible for implementing the 
provision of the contractor Labour Act in to and also responsible for any repercussions 
arising there from for non-compliance thereof. 

iii. The intending tenderers should quote their organization registration/code numbers for 
the registration with ESI/PF Authorities. It may be noted that other things being 
equal, preference will be given in the acceptance of tender to firms having 
independent registration with ESI/PF Authorities. 

iv. BEML shall arrange to recover from the contractors bills requisite amounts of both 
Employer’s and Employee’s contribution for both ESI and PF calculated on the basis of 
25% of the value being taken as the labour cost and recover such amounts from the 
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respective bills and keep the same in suspense account. On production of requisite 
documentary evidence supporting payment of ESI/PF Authorities/supported by the 
acquaintance rills, the amount earlier recovered from contractor’s bills shall be paid 
duly adjusting the shortfall in remittance, if any. 

v. In the event of any accident/injury/disablement, the contractor shall arrange to pay 
the requisite compensation legally payable to the concerned employee/dependents 
and also indemnify to BEML in case of any claim arising therefore later. 

vi. CONTRACTOR should employ only ESI Registered workmen on any item of work. If 
contractors have workman who have not yet been Registered under the ESI they 
should ensure that the workers have been duly registered before   employing them in 
work. 

vii. CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-charge 
once in a month say before 5th of each month to the Pay roll section, so that the ESI 
amount can be ascertained and recovered/payment obtained irrespective of the fact 
whether work order is issued or not. 

viii. If there is any default on the part of the contractor, an estimated amount towards ESI 
liability including the would-be penalty/damage, will be recovered by the company 
from the bills of the contractors. 

ix. CONTRACTORS should maintain all registers and records required for ESI, PF Payment 
of wages, etc., under the statutes and produce them for verification as and when 
called for by company inspecting Authorities. 

 

27. FAIR WAGES: The Contractor shall not pay less than fair wage to labourers, workmen 
engaged by him on the work.  Fair wages means wage for the various categories of 
labour, workmen, fixed from time to time by the labour authorities of the area.  The 
contractor shall ascertain the minimum fair wages prevailing in the area before 
submitting his tender.  The Contractor should also abide by labour regulations in regard 
to the payment of wages, wage period, fines and deductions from wages, maintenance 
of wage book, wage slip, publication of scales of wage and other terms of employment, 
inspection and submission of periodical returns and all other matter relating to labour 
rule in force. 

 

28. The contractor shall arrange qualified Engineers with experience in similar construction 
work to be at the work spot throughout the period of construction to ensure correct 
undertaking and execution of the work as per drawings and specifications. 

 

29. The setting of the building shall be done by the contractor himself. All measurements 
shall comply with the dimensions noted on the drawings if any. The contractor shall 
construct centre line pillars and Bench Marks wherever necessary at his own cost and the 
setting out shall be got checked, approved and certified by the Engineer-in-charge 
before execution of the work. 

 

30. Foundations shall generally conform to the dimension indicated on the drawings, unless 
the nature of soil after excavation examined by the Engineer-in-charge, of works 
necessitates modifications. The foundation trenches for RCC columns and walls after 
excavation indicated on the drawing shall be got inspected, approved and certificated by 
the Engineer-in-charge of works before laying concrete. 
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31. Provision shall be made during the progress of work for embedding Electric conduits etc., 
wherever necessary as directed. Openings shall be left for service lines, machine 
foundations, as required and as per instructions of the Engineer-in-charge. 

 

32. Care shall be taken in execution of work not to damage service lines etc., coming in the 
way of construction. If any damage is caused in the lines, the cost of replacing or repairs 
shall be borne by the contractor. 

 

33. CONTRACTOR(S) shall provide himself/themselves with requisite number of welding sets, 
mixers with hoppers, vibrators builders hoist, Tools, meters and testing equipments, 
transport vehicles, etc., required for the complete satisfactory execution of work. 

 

34. THE Contractor shall agree to execute the work progressively in co-ordination with the 
concerned officers or shop supervisors and as directed by Engineer-in-charge. 

 

35. THE specifications contained in the MES Schedule (referred to in the tender) in 
appropriate sections shall apply to this contract to the extent applicable, cement co-
efficient shall also form part of MES Schedule. 

 

36. VALUATION OF DEVIATIONS:  
Every deviation shall be subject to the limits specified as under:    

a. The net value of all deviations (additions and deductions) including non-tendered 
items, of the value of work completed, shall not exceed 20% of the approved contract 
value. 

b. In case of non-tendered items, the total value of such non-tendered items shall not 
exceed 5% of the approved contract value.  
 

The basis for ascertaining the non-tendered items shall be as follows: 

(i) The value of all deviations shall be ascertained by measurements, on the basis of the 
rates or prices for similar work in the bill of quantities of the same contract in so far 
as such rates or prices apply. 

(ii) Where the rates or prices in Bill of Quantities do not apply, the value shall be based 
upon rates or prices deduced there from to the extent practicable to do so. 

(iii) The rates for NT items shall be based on the SSR rates after proportionate 
adjustment in comparison with the tendered rates of like items in the contract. The 
basis to be adopted for working out the NT rate is the comparison of the NT item 
with similar trade item in the bill of Quantity for which the contractor has quoted. 

(iv) wherever NT items cannot be deduced from the like items quoted in the tender or 
SSR rates, market rate shall be allowed based on vouchers/invoices as per the actual 
including transportation, labour etc., plus 10% overheads and the labour rate shall 
be taken as per minimum wages inforce, based on the recommendations of the Chief 
Engineer. 

(v) As a last resort a tender shall be floated to ascertain the rate for NT items. All 
Deviations in contracts for works including non-tendered items shall be approved by 
the Competent Authority as per DoP within the limits prescribed in the contract. The 
deviations and NT items shall be technically checked and processed by the respective 
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"Engineer-in-charge " in concurrence with Finance Department of the respective 
division. 

 

 

37. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: The contractor shall 
provide the same make of fittings/fixtures specified in the tender documents unless he 
has quoted for other equivalent for genuine reasons. In case due to exigency of the work 
and difficult market conditions, the contractor is not able to provide the same make, he 
shall be allowed to provide equivalent approved make subject to his obtaining the 
concurrence of the Chief Engineer for the price adjustment as between the quotation 
and the purchase price for the item involved. The base for reckoning shall be the date of 
purchase. The contractor shall produce purchase invoice as a proof of expenditure for 
the items other than those specified in the tender documents allowed for incorporation in 
the work. Construction Department in respective Divisions/Regional/District Offices shall 
ensure the reasonableness of the rate in the purchase bill produced by the contractor. 
The price adjustment shall be the difference between the two makes on the date of 
purchase. 

 

The Company reserves the right to accept the tender in parts i.e. on the basis of lowest 
quotation in each part or as a whole, at its own discretion and hence it is important that 
the tenders take sufficient care and quote reasonable rates in each part, so that if one 
part only is separated and entrusted to one Contractor he should be able to do it without 
difficulty.  The rates quoted for similar items should be consistent. THE company also 
reserves the right to accept the lowest or any other tender at its discretion without 
assigning any reasons whatsoever. 
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9. SPECIAL CONDITIONS OF CONTRACT (SCC) 

1. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER: 

On the acceptance of his tender, the Contractor shall forthwith satisfy himself as to 
thecorrectness and sufficiency of his tender for the works as well as pricespercentage 
stated inthe bill of quantities and the schedule of prices and withinseven days of the 
acceptance ofhis tender he shall sign the acceptance, whichshall be construed and taken 
as anacknowledgement on his part of his completesatisfaction and acquiescence in the 
sufficiency of the prices. 

2. CONTRACTOR TO EXECUTE CONTRACT WITH COMPANY: 

The Contractor shall within thirty days of the issue of purchase order enter 
intoandexecute a formal agreement of contract.TheContractor shall not be entitled to 
make any charges for the perusalof the contract. Thecontractor shall within ONE month 
of the issue of acceptance letter submit thedetailedwork schedule in the form of master 
plan, monthly plan, weekly workexecution planclearly indicating the various activities. 
Work shall start on prioritybasis as per BEML requirement. However, if any portion of site 
not made availableby BEML for any reason whatsoever no claim on account of this will 
be entertained. 

3. ENGINEERS ORDER TO COMMENCE WORKS AND AS TO NON-DELIVERY OF 
SITE: 

The Contractor having signed the contract, the Accepting authority will forthwithgive him 
notice to commence the works and the Contractor shall upon receipt ofsuch 
noticecommence the works and carry them on at such point or points and insuch 
portions asthe Engineer may direct. The company shall, with Engineer’s written order to 
commencethe works, give tothe Contractor the use of so much of the site of works as 
may, in theopinion ofthe Accepting authority, be required in order to enable the 
Contractor tocommence and continue to construction of the works, and shall from time 
to timeconsider proper in that behalf, but the non-delivery in manner aforesaid of theuse 
of such site, or any portion thereof, shall not vitiate or effect the contract, norany 
provisioncontained in the specification, not entitle the Contractors to anyincreased 
allowance in respect of the money 

4. SETTING OUT WORKS: 

The Contractor shall set out the whole of the works & be responsible for 
thecorrectnessof the position, levels & dimensions of several works, according to 
thedrawings &written instructions of the Engineer.  If atany time during theprogress of 
the worksany error shall appear orarise in the position, levelsor dimensions of the 
severalworks, the Contractor, on being required to doby the Engineer, shall at his 
ownexpense remove & amend the work to thesatisfaction of the Engineer, 
notwithstandingthat he may have been assisted bythe Engineer in setting out the same. 

The settingout of the building shallbe done by the Contractor himself. Allmeasurements 
shallcomply with the dimensions noted on the drawings. TheContractor shall 
constructcenter line pillars wherever necessary at his own costand the setting out shall 
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be gotchecked, approved and certified by the Engineer -in-
Chargebeforeexecutionofwork. 

5. MATERIALS TOOLS ETC., BROUGHT ON TO WORKS BECOME THEPROPERTY OF 
THE COMPANY DURING CONTINUATION OF CONTRACT: 

All materials, tools, implements and other things brought by the Contractorupon 
theCompany’s works shall thereupon become, and shall continue to be 
theabsoluteproperty of the company and be considered in its possession, theContractor 
having onlythe right ofusing the same for the purpose of thecontract.After the works 
have beencompleted and all obligations under thecontract duly fulfilled, the Company 
shall returnto the Contractor the tools,implements and surplus or waste materials then 
remainingupon thecompany’sworks to be removed by himforthwith and cleared 
away.Nevertheless, thecompany shallnot at any time be liable for the loss of any of the 
saidmaterials, tools, implements or other things, but the whole of this liability shall 
fallupon the Contractor, the same as if they had remained in his possession. 

6. WORKS TO BE CARRIED WITH AN EXPEDITION FAILING WHICH 
THECOMPANY MAYEMPLOY CONTRACTORS WITHOUT VITIATING 
THECONTRACT: 

The Contractor shall commence to carry on the works with due diligence, and 
asmuchexpedition as the Officer- in- charge /Engineer in charge may reasonablyexpect, 
havingregard to the specified time of completion of the whole of theworks.In case 
theContractor fail to do so or neglect to provide proper andsufficient materials or to 
employa sufficient number of workmen to execute theworks then the Company shall 
have fullpower, without vitiating contract, to takethe works wholly or in part of the hand 
of theContractor, to engage or employ anyother person or workmen, and to procure 
allrequisite materials and implementsfor the due execution and completion of the 
saidworks and the costs and chargesincurred by the Company in so doing shall 
beascertained by the Accepting Officerand be competent for the company to deduct 
theamount of such costs andcharges along with overheads out of any sum or sums due 
orto become due fromthe Company to the contractor under this or any other contract. 

7. EMERGENCY POWERS:  

In the event of any accident or failure occurring in or on the works which in theopinionof 
the Engineer, requires immediate attention either during theconstruction or duringthe 
period of maintenance, the company may, by their ownor other workmen 
makenecessary repairs at the expense of the Contractors. 

8. OPENINGS TO BE MADE FOR EXAMINATION OF WORKS:  

Should the Engineer require it for his more perfect satisfaction, the Contractor,shall 
atany period during the continuance of the contract pull down any part ofthe works, 
andmake such openings, and to such extent, through any part of theworks as the 
Officerincharge / Engineer in charge may direct, and theContractor shall make such 
works goodagain to his satisfaction.  Should theworks be found faulty in any respect the 
whole ofthe expenses thereby incurredshall be defrayed by the Contractor, but of 
otherwise, by the company. 

9. SCOPE OF COMPLETION: 

Completion includes completion of all works in accordance with plans 
andspecifications,removal of all yard mess accumulated during construction,leveling and 
cleaning up thesite and generally cleaning the whole building orworks. 
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10. FINAL MEASUREMENT: 

The final measurement can be through re-measurement of the whole of the 
workperformed, as decided by OIC/EIC if required will be made by the 
Company’sauthorizedrepresentative at which the Contractor or his accredited agent must 
bepresent. For thispurpose, a written notice will be sent to him at least three daysbefore 
the date fixed forthe measurement, appointing the day, hour and place ofmeeting. 
Should he not attendto this, the measurements will proceed withouthim, and he will be 
precluded frommaking any protest. If a dispute arises between the company and the 
Contractor as tothe Quantityand Quality of work performed involving a sum of larger 
than Rs.500/- theContractor may appeal in writing to the company for measurement 
orreappraisal, as thecase may be.  If the company considers the Contractor’sclaims is 
valid, they mayappoint an Officer other than the Officer who made thefinal 
measurements andinspection and his report shall be considered as final andbinding on 
the Contractor. TheContractor shall have a representative present when the re-
measurement or reappraisal is being made. 

11. SIGN BOARD AND HOARDINGS: 

The Contractor shall not affix to place any placards or advertisement of any descriptionor 
permit the same to be affixed or place in or upon any hoarding,gantry,building/structure 
other than that approved by the OIC/EIC. 

12. FOUNDATIONS 

Foundations shall generally conform to the dimensions indicated in the 
drawings,unlessthe nature of soils after excavation examined by the engineer-In –
chargeof worksnecessitates modifications. The foundation trenches for RCC columnsand 
walls afterexcavation indicated on the drawings shall be got inspected,approved and 
certified by the Engineer-In-charge of works before laying concrete. 

13. DAMAGE TO SERVICE LINE ETC., OF THE COMPANY: 

Care shall be taken in execution of work so as not to damage service line etc.,coming 
inthe way of construction. If any damage is caused to the line, the cost ofreplacing 
orrepairs shall be borne by the Contractor.The work schedule shall be submitted on 
theenclosed activity schedule alongwith the equipment & manpower mobilization 
scheduleenvisaged for timelycompletion of work within the stipulated time for completion 
of work. 

 
15. PROVISION OF MACHINES, TRANSPORT ETC.: 

Contractor shall provide himself with requisite number of welding sets, 
hoistingequipment, transport vehicles etc., required for the complete 
satisfactoryexecution ofwork. The Contractor shall furnish list of specific equipment’s to 
bemobilized by him, of acceptance of contract as agreed / directed by the Engineer-in-
charge. 

 
16. MATERIALS SUPPLIED BY THE CONTRACTOR: 

The Contractor shall furnish / produce purchase vouchers and manufacturer’s 
testcertificates of Structural Steel and steel from the reputed manufacturers /suppliers. 
In addition to the testing of materials, in accordance with technicalspecifications and 
quality plan enclosed with this tender. However, OIC/EIC shalldecide the usage of the 
same while in-corporating in the work based on themanufacturers test report and then 
test certificate obtained from the approvedlaboratory as per quality plan.  



 
       Page 66 of 126 

66 

i) CEMENT 

(a) Cement required for the work when specified in the contract shall be Contractors 
own supply. The cement shall be of approved INDIAN MANUFACTURE Co.,conforming 
in all respects with the latest Indian Standard specification for Cementincluding latest 
amendments as stated in technical conditions and shall be ISImarked.  

(b)  Prior to commencing the work, the Contractor shall inform the Engineer the 
brandof cement and the manufacturer’s name he proposes to use and if required, 
shallproduce certificates from the firm from whom he obtains the cement. TheEngineer 
reserves the right of rejecting cement of any brand which has notestablished itself as a 
high-grade Portland cement and has not for three years or more given satisfactory 
result in use under climatic or other conditions ofexposure similar to those of the works 
proposed.  

c)  Contractor binds to deliver the cement on the work so as to allow ample time 
fortesting in order that if a brand or batch fails at the test there will be time toreceive 
and test other cement before it is required to be used. This is to ensurethat there shall 
be no delay on the works consequent on the rejection of thecement, which does not 
satisfy in the test from Authorized laboratory. Failing this,the responsibility for such 
delay will rest on the Contractor.  

d)  Immediately after the work order is signed, Contractor shall procure and store atthe 
site of the works such stock of cement as the Engineer directs to do so forsatisfactory 
completion of work. The Contractor shall give to the Engineer-in-
Chargenoticeofthearrivalofeachconsignmentofcementontheworkandshallgive the 
Engineer sufficient time for testing the same before it is issued on the work. Only 
cement certified by the Engineer to conform to Indian StandardSpecification shall be 
used on the works. The Contractors shall maintain a registerat the work spot for the 
receipt and use of cement on the work and such entriesshall be got attested daily by 
the Engineer-in-Charge or his authorizedrepresentative.  

(a) Quantity of cement used on the works shall conform to cement co-efficientschedule. 
If in the event of being discovered that the quantity of cement used isless than the 
quantity ascertained as herein before provided, the cost of thequantity of cement not 
so used shall be recovered from the Contractor asstipulated in the Clause 8.1 (j).   

(b) All rejected cement not conforming to technical specifications shall be removed 
bythe Contractor from the work spot immediately at his own RISK AND COST.  

(c) The cement shall be stored in barrels or bags at the site on a wooden floor ora 
platform not less than 1’ above the ground level staked in rows of 10 bags high2’ clear 
from the walls in a covered shed affording adequate protection againstthe weather and 
moisture from any source.  

(d) After completion of work, the theoretical quantity of cement to be used on 
workshall be calculated on the basis of cement co-efficient schedule for various itemsof 
work involving the use of cement.  

(e) Over the theoretical quantity of cement, a variation of 3% plus/minus shall 
beallowed.  

(f) In the event of it being discovered that the quantity of cement used is less thanthe 
quantity ascertained as herein before provided (allowing variation on minusside as 
stipulated above). The cost of the cement not so used shall be recoveredfrom the 
Contractor on twice the basis of Market Rate plus 10% to cover profitand overheads 
deemed to have been allowed in the tender rate.  

ii) STRUCTURAL STEEL / REINFORCEMENT STEEL  
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a) Mild steel / HYSD / TMT and Structural steel required for the work shall 
beContractors own supply. The structural steel / reinforcement steel elements shallbe 
of approved Indian Manufacture conforming in all respects with theappropriate Indian 
Standard Specification.   

b) Prior to commencing the work, the Contractor shall inform the Engineer the brandof 
steel and the manufacturer’s name he proposes to use and if required, shallproduce 
certificates from the firm from whom he obtains the Structural Steel. TheEngineer 
reserves the right of rejecting Structural Steel / reinforcement steel ofany brand.  

c) Contractor binds to deliver the Structural Steel / reinforcement steel on the workso 
as to allow ample time for testing in order that if a brand or batch fails at thetest 
therewill be time to receive and test other Structural Steel / reinforcement steel beforeit 
is required to be used. This is to ensure that there shall be no delay on theworks 
consequent on the rejection of the Structural Steel, which does not satisfyin the test. 
Failing this, the responsibility for such delay will rest on theContractor.  

d) Immediately after the work order is signed, Contractor shall procure and store atthe 
site of the works such stock of Structural Steel / reinforcement steel as theEngineer 
directs to do so for satisfactory completion of work. The Contractor shallgive to the 
Engineer-in-Charge notice of the arrival of each consignment ofStructural Steel / 
reinforcement steel on the work and shall give the Engineersufficient time for testing 
the same before it is issued on the work. OnlyStructural Steel / reinforcement steel 
certified by the Engineer to conform toIndian Standard Specification shall be used on 
the works. The Contractors shallmaintain a register at the work spot for the receipt and 
use of Structural Steel /reinforcement steel on the work and such entries shall be got 
attested daily bythe Engineer-in-Charge or his authorized representative.   

e) All rejected steel not conforming to the appropriate Indian Standard 
Specificationsshall be removed by the Contractor from the work spot immediately at his 
ownrisk and cost.  

f) Rates for all items involving use of structural steel / reinforcement steel shall bebased 
on the price of structural   steel conforming to IS as mentioned in 
technicalspecifications.  

g) Rates for all items involving use of Structural Steel / reinforcement steelconforming 
to IS as mentioned in technical conditions.   

h) After the completion of work, the theoretical quantity of steel section to be usedon 
works shall be taken as the quantity required as per design or as authorizedby the 
Engineer-in-charge including authorized lappages plus 5% wastage due tocutting into 
pieces. Over this theoretical quantity plus 5% and minus 4% shall beallowed as 
variation due to wastage being more or less.  

i) In the event of it being discovered that the quantity of steel used is less than 
thequantity ascertained as herein before provided (allowing variation on the minusside 
as stipulated above) the cost of the quantity of steel not so used shall berecovered 
from the Contractor at twice Market Rate plus 10% to cover profit andcartage to site 
deemed to have been allowed in the tender rates.  

j) The provisions made above are without prejudice to the right of the Company totake 
action against the Contractor under the condition of the contract for notdoing the work 
according to the prescribed specifications. 

17. FABRICATION OF STRUCTURAL STEEL BY THE BIDDERS ONACCEPTANCE OF 
WORKAND CUTTING & BENDING OF REINFORCEMENTSTEEL. 
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a) The tender rate for steel work shall be deemed to include for all works withfabrication 
drawing. The work “Fabrication” does not however include anymanufacturer’s job. The 
shop drawing for Fabrication to be submitted for theapproval of OIC/EIC.The Fabrication 
at site shall confirm to the approved shopDrawings.   

b) The bar bending Schedule for reinforcement steel shall be submitted for the approval 
of Engineer-in-charge and the work thereafter shall be executed as perthe approved 
drawing.  

c) OTHER MATERIALS 

All other materials required for the work shall also be supplied by the Contractor. 

These shall conform to appropriate Indian Standard Specification and procuredfrom 
approved manufacturer.  

 

17A. ACCEPTANCE OF TENDER: 

The Company reserves the right to accept tender in parts (i.e. on the basis of thelowest 
quotation for each part) or as a whole at its own discretion and hence it isimportant that 
the Bidderss take sufficient care and quote reasonable rates ineach part so that if one 
part is separated and entrusted to the Contractor heshould be able to do it without 
difficulty. The rate quoted for similar item shouldbe consistent.  

18. RIGHT TO ACCEPT THE CONTRACT: 

The Company also reserves the right to accept the lowest or any other tender atits own 
discretion without assigning any reason whatsoever.  

19. MODIFICATION OF SPECIFICATIONS: 

No modifications or changes of specification in the Bill of Quantities will be accepted & 
such tenders are liable to be rejected. 

20. EARNEST MONEY DEPOSIT: 

Earnest Money Deposit amount which a Contractor shall deposit along with the tender 
shall be equal to: 

(a) For works,2% (Two Percent) of the estimated cost or as notified from time totime:  

The EMD shall be deposited in the form of pay order / Demand Draft/ Banker’scheque/ 
Bank Guarantee in favour of BEML Limited, payable at Bangalore. EMDdeposited by the 
Bidders shall not bear any interest to the Contractor.  

21.MOVEMENT OF RCC DUE TO TEMPERATURE 

To prevent movement of RCC due to temperature difference, the top of wall onwhich the 
slab rests should be plastered smooth and spread with a layer of sandbefore casting the 
slab. Lintels with chajja when cast monolithic should beprovided with a lug in the centre 
so as to prevent the ingress of moisture on tothe inner face of wall  

22. INTERPRETATION 

If sectional completion is specified in the contract data, references in theconditions of 
contract to the works, the completion date, and the intendedcompletion date apply to 
any section of the work (other than references to thecompletion date and intended 
completion date for the whole of the works).  

23. SHOW-CAUSE NOTICE  

In case where the Competent Authority decides that action against theContractor is 
called for, a show-cause notice shall be issued by the BEML,containing the imputation of 
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misconduct. The Contractor should submit within 15days a written statement in its 
defense.   

 

 
24. PERFORMANCE STANDARDS AND QUALITY ASSURANCE 

1. TECHNICAL SPECIFICATIONS 

The works in general shall be executed as per relevant specificationsamended up to 
date, unless given otherwise inthis tender documentand as per direction ofEngineer-in-
Charge. In case of discrepancy among the specifications / conditionsas mentioned 
above, the precedence given in general condition of contract shall befollowed. 

2. TESTS TO BE CONDUCTED BY CONTRACTOR AT HIS COST 

The material before incorporation in the work shall be informed to BEML along 
withManufacturers Test report on direction of OIC/EIC may permit such materials 
forthework subjected to Laboratory Testing. Any adverse Test results, suchmaterial shall 
beremoved from the site immediately and the work carried outshall be demolished 
/dismantled / removed from the site as directed byOIC/EIC. 

3. LIST OF APPROVED VENDORS / MANUFACTURER’S LIST OF APPROVED 
VENDORS / 

 

GENERAL SPECIFICATIONS 
 

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE 
INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY THE CONSULTANT BEFORE 

EXECUTION BASED ON THE BANKS APPROVED MAKES. 

CARPENTRY / WOOD WORKS: 

 The site has been visited and the following Civil works are been envisaged: 
  

a. Replacement of Old damaged False ceiling with new false ceiling. 
  

b. Preparing the existing old flooring and providing new vitrified tiles for flooring in both 
Ground & First floor 
  

c. Interiors works, viz., new work stations, new cabin, storage cabinets, new executive 
tables, new chairs, new sofa etc., 
  

d. Providing painting to the internal walls & ceiling with plastic emulsion paints. 
  

e. Renovation of toilets with latest fittings & fixtures 
  

f. Replacing old MS Windows With UPVC Windows and Providing Repairs for Doors. 
  

g. Providing waterproofing to terrace with acrylic bitumat synroof membrane. 
  

h. Associated Civil, Plumbing works related to the work. 
  

i. Electrical works viz., new wiring, new light fittings etc., 
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j. Networking works etc., 
NOTE : The contractor shall use only above mentioned material or equivalent make to be 

approved by the Consultant. All other materials shall confirm to the specifications laid 
down. The tenderer shall take this into account while tendering rates / prices. 

 

 
Note:  
1. Contractor shall obtain prior approval of BEML before procurement of theMaterials from 
themanufacturers listed above for the work. If any of the aboveBrands of Materials are 
notavailable,Engineer-in-charge shall allow use ofother brand material duly approved 
byOIC/EICprovided they confirm to the requirement of IS as 
perTechnicalSpecification/Quality Plan. 
 
2. BEML reserves the right to reject or accept any of the make given above 
withoutassigningany reasons and contractor is bound to supply other brands in thelist. 

4. LIST OF TESTING LABORATORIES (NABL APPROVED) 

i. Shriram Institute for Industrial Research, Bangalore 

ii. Bureau Veritas, Bangalore. 

iii. Geological and Metallurgical Laboratories, Bangalore 

iv. Gooly Consultancy Services, Bangalore. 

v. Any other NABL Approved Laboratory with the approval of OIC/EIC. 

5. GENERAL SAFETY CLAUSES 

i. General: 
The Contractor shall take all safety precautions / measures and ensure safety for the 
works, he has been contracted to execute. He shall follow all relevant safety codes of 
BEML/MES/CPWD and IS codes and safety manuals. The Contractor shall indemnify 
BEML from any consequences arising due to Contractor’s failure in respect of safety 
measures. Some of the more important measures are listed below. The Contractor shall 
implement any further measures which may be required as per the safety codes of 
BEML/MES/CPWD/ IS codes etc. and the measures which the Engineer may call for 
during the execution of the work. 
 
The Contractor shall engage labourers aged 18 years and above. 
 
Suitable Technical devices shall be used as much as possible to avoid or limit theloads by 
manual transport. 
 
The Contractor shall engage suitably qualified persons for training / instructingworking 
techniques, methods of lifting, putting down, unloading and stacking ofdifferent types of 
loads; with a view to safeguarding health & preventingaccidents. 
 
The Maximum permissible weight which may be transported manually by a Male 
worker shall not be more than 50 Kgs. 
 
As far as possible adult women workers should not be assigned to regular 
manualtransport of loads. Women workers should not be assigned to manual transport 
ofloads during pregnancy which has been medically determined. 
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Where adult women workers are engaged in the manual transport of loads themaximum 
weight of such loads should be substantially less than that permitted foradult Male 
workers. 

The firm should use required PPE while executing the work viz., Safety Helmet, Safety 
Belt, fall restraint, Crawler board, Safety net etc., 

Before start of work a work permit has to be obtained by the firm which will be valid for 
one day. 

The firm should inspect the work area before starting execution, prepare a risk 
assessment and get approved by Safety Engg. Department. 

The workmen engaged by the firm shall be medically fit, they should undergo Vertigo 
test along with other tests and submit medical fitness certificate. 

 
ii. Scaffolding: 
Suitable scaffolds shall be provided for workmen for all work that cannot safely bedone 
from the ground, or from solid construction except such short period work ascan be 
done safely from ladders. When a ladder is used an extra labourer shall beengaged for 
holding the ladder and suitable footholds and handholds shall beprovided on the ladder 
and the ladder shall be given an inclination not steeperthan ¼ to 1 (1/4 horizontal and 1 
vertical). 
 
iii. Guard Railing in Scaffolding / Staging / Platforms: 
Scaffolding or staging more than 3.25 meters above the ground floor or floorswung or 
suspended from an overhead support or erected with stationary support,shall have a 
guard rail properly attached, bolted, braced and otherwise secured atleast 1 meter high 
above the floor or platform of such scaffolding or staging andextending along the entire 
length of the outside and ends thereof with only suchopenings as may be so fastened as 
to prevent it from swaying from the building orstructures. 
 
iv. Working Platform / Gangway / Stairway: 
Working platform, gangways and stairways shall be so constructed that they donot sag 
unduly or unequally, and if height of a platform or gangway or stairways ismore than 
3.25 meters above ground level or floor level, it shall be closelyboarded, have adequate 
width and be suitably fenced provided with guard rail asdescribed in 2 above. 
 
v. Access to working platforms and other working places: 
Safe means of access shall be provided to all working platforms and other 
workingplaces. Every ladder shall be securely fixed. No portable single ladder shall 
beover 5 meters in length. Width between side rails in a rung ladder shall in no casebe 
less than 30 cm. for ladders up to and including 3 meters in length. For longerladders 
this width shall be increased at least 6 mm. for each additional 30 cm. oflength. Uniform 
step spacing shall not exceed 30 cm. 

 
vi. Hoisting Machines: 
Use of hoisting machines and tackle including their attachments, anchorage andsupports 
shall conform to the following: 
Those shall be of good mechanical construction, sound material and adequatestrength 
and free from patent defects and shall be kept in good repair and in goodworking order. 
Every rope used in hoisting or lowering materials or as a means orsuspensions shall be 
of durable quality and adequate strength, and free frompatent defects. 
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Every crane driver or hoisting appliance operator shall be properly qualified and 
noperson under the age of 21 shall be in charge of any hoisting machine includingany 
scaffold winch or give signals to operator. 
 
In case of every hoisting machine and of every chain ring hook, shackle swivel andpulley 
block used in hoisting or lowering or as means of suspension, safe workingload shall be 
ascertained by adequate means. Every hoisting machine and all gearreferred to above 
shall be plainly marked with safe working load. In case ofhoisting machine having a 
variable safe working load, each safe working load andthe condition under which it is 
applicable shall be clearly displayed on the machineprominently. No part of any machine 
or of any gear referred to above in thisparagraph shall be loaded beyond safe working 
load except for the purpose of thetesting. 
 
Motors gearing, transmission, electric wiring and other dangerous parts ofhoisting 
appliances shall be provided with efficient safeguards; hoisting appliancesshall be 
provided with such means as will reduce to the minimum, risk ofaccidental descent of 
load. Adequate precautions shall be taken to reduce to theminimum risk of any part of a 
suspended load becoming accidentally displaced. 
 
When workers are employed on electrical installations which are alreadyenergised, 
insulating mats, working apparel such as gloves, sleeves and boots, asmay be necessary 
shall be provided. Workers shall not wear any rings, watchesand carry keys or other 
materials which are good conductors of electricity. 
 
Load tests: All cranes, hoisting machines etc. shall be load tested. Contractorshall submit 
test certificate from competent, authorised person before use. 
 
vii. Demolition works: Before any demolition work is commenced and also 
duringthe process of the work: 
 
a. All roads and open areas adjacent to the work site shall either be closed orsuitably 
protected. 
 
b. No electric cable or apparatus which is liable to be a source of danger over a cableor 
apparatus used by Contractor shall remain electrically charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, from riskor 
fire or explosion, or flooding. No floor, roof, or other part of a building shall beso 
overloaded with debris or materials as to render it unsafe. 
 
d. All blasting materials shall be stored and handled as per guidelines of 
relevantauthorities. 
 

viii. Barricades: 
Contractor shall erect and maintain barricades required in connection with hisoperation 
to guard or protect: 
 
a. Excavation / Hoisting / Lifting areas 
b. Slab Openings 
c. Areas adjudged hazardous by Contractor’s or Engineer’s Inspection. 
d. Existing property subject to damage by Contractor’s operations. 
e. Contractor’s employees and those of his sub-Contractors shall become acquaintedwith 
BEML / Engineer’s barricading practice and shall respect the provisions thereof 
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ix. Net & Protective Platform: 
The Contractor shall provide & maintain closely knitted PVC net all-round tallbuildings 
throughout the construction period. He shall also provide all-round fromexternal face 
about 1.5 M+ wide temporary platforms at every 6-7th floor coveredwith welded steel 
mesh. This shall be maintained & updated throughout theconstruction period to avoid 
any accident due to dropping of constructionmaterials/debris. This shall be strictly 
followed and work shall be permitted onlywhen complied with satisfaction of the 
Engineer. If the above are not fully takencare of the Engineer reserves the right to get 
the same carried out through otheragency at the risk and cost of the Contractor. 
 
x. Prevention of Fire and Protection: 
All combustible waste materials, wood scaling, soiled rags, etc. should be removeddaily 
and burned in suitable areas. 
Fire, welding, and flame cutting should not be permitted in combustible areas. 
Fires and open flame devices should not be left unattended. 
 
Smoking should be prohibited in all flammable material storages, viz. carpentry,paint 
shops, garages, service stations, etc. “No Smoking” signs should be postedon all such 
areas. Accumulation of flammable liquids on floor, walks, etc, should beprohibited. All 
spills of flammable liquids should be cleaned up immediately. 
 
Flammable liquids, lubricants, etc. should be handled and transported in safetycontainers 
and drums which can be kept tightly capped. Petrol or other flammableliquids with a 
flash point below 100 Deg F should not be used for cleaningpurposes. 
 
Oxygen cylinders should not be stored with combustible materials. 
 
All electric installations should be properly earthed. Repairs should not be madeon 
electrical circuits until the circuit has been de-energized. 
 
Fire extinguishers & fire buckets, painted red, should be provided at all firehazardous 
locations. Extinguishers should be inspected, serviced & maintained inaccordance with 
manufacturer’s instructions. The inspections should be evidencedby notations on the tag 
attached to the extinguisher. Handling of Hazardousmaterials shall be as per statutory 
regulation. 
 
xi. Electrical Equipment: 
All temporary and permanent electrical installations, power distribution andsupply 
required for execution of Work shall be carried out conforming to existingindustrial and 
domestic safety rules and regulations. Important specific points tobe noted are as under: 
Meter room and main switches should be freely accessible at all times and fullyprotected 
against all weathers. 
 
Power distribution system shall be identifiable with display marking on switches. 
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All power distribution shall be carried out with coated, adequately insulated andof 
appropriate current / load rating cables. It shall be securely routed for thispurpose. No 
loose, naked, hanging wires shall be permitted. 

 
Over load protection devices shall be installed whenever and wherever heavycurrent / 
load consuming construction or plant machinery susceptible to hazard isin use and as 
directed by the Engineer. 
 
Metallic plugs and sockets shall be used in field work. Switch board shall be inclose 
proximity so as to have quick control over the supply. 
 
Proper and adequate earthing connection to be provided for all installation, 
plantmachinery and distribution system. 
 
Hand lamps and inspection lamps shall be adequately insulated and guarded withwire 
mesh and will have proper plugs for use. Security and illuminatory light shallbe secured 
firmly and protected to withstand all weather. 
 
xii. Protective equipment / gears: 
All necessary personal protective equipment as considered adequate by the BEML and 
the Engineer shall be available for use of the persons employed on the siteand 
maintained in a condition suitable for immediate use; and the Contractorshall take 
adequate steps to ensure proper use of equipment by those concerned. 
 

 Workers employed on mixing cement concrete shall be provided with 
protectivefootwear & protective goggles, hand gloves of polythene type. 

 Those engaged in handling any material which is injurious to eyes shall 
beprovidedwith protective goggles. 

 Those engaged in welding works shall be provided with welders protective eye 
 The following safety equipment should be provided to workers as required and 

their use enforced. Rubber boots; hard toe protective safety boots; hard hats & 
helmets, safety belts; goggles for stone/concrete cutters, gas welding aprons, 
respirator shields, manila ropes and slings for life lines, gloves, flash lights, 
battery lamps, safety nets, boatswains chairs, helmets, life and ring buoys. 
 
Items of personal wear should be maintained in serviceable condition and 
shouldbefore being reissued to other employees or returned to stores to be 
cleaned,sterilised, inspected and repaired, if necessary. 
 
Loose and frayed clothing, hand rings, loose watch chains, etc. should not be 
worn around moving machinery or other sources of entanglement. 
 

xiii. Other Safety Measures: 
Every receptacle used for raising or lowering stones, bricks, tiles, slates, or 
othersubjects should be enclosed, constructed or designed so as to prevent 
theaccidental fall of such objects. 
All gears, tools, goods or loose material should be properly loaded into the bucketor 
receptacle in which they are being raised or lowered. If necessary, they shouldbe 
properly secured or effective precautions should be taken to prevent their fall. 
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No timber or materials with projecting nails should be used in any work becausethey 
can be a source of danger to people. 
Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites shall be so stacked or placed as to cause dangeror 
inconvenience to any person or the public. The Contractor shall provide allnecessary 
fencing and lights to protect public accidents and shall be bound tobear expenses of 
defence of every suit, action or other proceeding at law thatmay be brought by any 
person for injury sustained owing to neglects of the aboveprecautions and to pay any 
damages and costs which may be awarded in anysuch suit, action or proceedings to 
any such person or which may with theconsent of the Contractor be paid to 
compromise any claim by any such person. 

 
xiv. First Aid and Industrial Injuries: 
 
i. Contractor shall maintain first aid facilities for his workmen. First aid 
applianceincluding an adequate supply of sterilised dressings and sterilised cotton 
woolshould be maintained in a readily accessible place. Appliances should be kept 
ingood order and they should be placed under the charge of a responsible personwho 
should be readily available during the working hours. 
 
ii. Contractor shall make adequate arrangements for ambulance service and 
fortreatment of injuries. Names of those providing these services shall be furnishedto 
BEML prior to start of constructions and their telephone numbers shall be 
prominently posted in Contractor’s field office. 
 
iii. All critical industrial injuries shall be reported promptly to the ENGINEER – IN – 
CHARGE and a copy of Contractor’s report covering each personnel injury 
requiring the attention of a physician shall be furnished to BEML. 
 

xv. Maintenance: 
 
All scaffolds, ladders and other safety devices mentioned or described herein shallbe 
maintained in a safe condition and no scaffold, ladder or equipment shall bealtered or 
removed while it is in use. Adequate washing facilities shall be providedat or near 
places of work. 

 
xvi. Enforcement: 
 
To ensure effective enforcement of the rules and regulations relative to 
safetyprecautions, arrangements made by the Contractor shall be open to inspectionby 
the Engineer or his representatives and the Inspecting Officers. 

 
xvii. Displays: 
 
These safety provisions shall be brought to the notice of all concerned by displayon a 
notice board at prominent places at the work spot. Persons responsible forensuring 
compliance with the Safety Code shall be named therein by theContractor. 
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xviii. Work permits: 
 
Contractor shall take work permits from concerned departments of BEML as 
perrequirements before commencement of the work every day. 
 
The contractor shall at his own expense arrange for the safety provisions inrespect of 
all labour directly or indirectly employed for performance of the worksand shall provide 
all facilities in connection therewith. 
 
IS codes  As applicable to the relevant work(Latest Revisions) 

3696-1987   Safety code for scaffolds and ladders. 

4014 (part 2) -1986  Safety regulations for steel tubular scaffolding 

3764-1966   Safety code for excavation work 

4081-1986   Safety code for blasting and related drilling operation. 

4130-1976   Safety code of demolition of building. 

4138-1977   Safety code for working in compressed air 

4912-1978  Safety requirements for floor and wall openings, railingsand toe 

board 

7969-1975   Safety code for handling and storage of building materials 

13415-1992   Safety code for protective barriers in and around thebuilding 

13416-(part2) – 1992 Recommendations for preventive measures againsthazards at 

workplace- fall prevention 

5916-1970  Safety code for construction involving use of hotbituminous 

material. 

7293-1974   Safety code for working with construction machinery. 

8989-1978  Safety code for erection of concrete framed structure 

7205 – 1973  Safety code for Erection of Structural steel works 
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APPENDIX- A 

(To be executed on plainpaper and applicablefor alltenders ofvalue_ Rs. 1 Crore and above) 
 

INTEGRITY PACT Between 

BEML Limited(BEML) hereinafterreferredto as “ThePrincipal” 
 

And 
 

………………………….hereinafter referredtoas “TheBidder/Contractor” 
 

Preamble 
 
ThePrincipal intends to award, under laid down organizational procedures,contract/s for 
...………………………………………………………………………………………………………. 
Theprincipalvaluesfull compliancewithallrelevantlawsoftheland,rules,regulations,economic 
useofresourcesandoffairness/transparencyinitsrelationswithitsBidder(s)and/orContractor(s). 
Inordertoachieve thesegoals,thePrincipalwill appointanindependentExternalMonitor(IEM), 
who willmonitor the tender processandtheexecutionof the contract for compliancewiththe 
principles mentioned above. 
Section 1 – Commitments ofthe Principal 

 

(1) ThePrincipalcommitsitselftotakeallmeasuresnecessarytopreventcorruptionandto 
observethe followingprinciples: 

a)NoemployeeofthePrincipal,personallyorthroughfamily members,willin 
connectionwiththetenderfor, ortheexecutionofacontract,demand,takeapromise 
fororaccept,forselforthirdperson,any materialorimmaterialbenefitwhichthe 
person is not legallyentitled to. 

b) ThePrincipalwill,duringthetenderprocesstreatallBidder(s)withequityandreason. 
ThePrincipalwillinparticular,beforeandduring thetenderprocess,providetoall 
Bidder(s)thesameinformationandwillnotprovidetoany Bidder(s)confidential/ 
additionalinformationthroughwhichtheBidder(s) couldobtainanadvantage in 
relation to the tender process or the contractexecution. 

c) ThePrincipal willexclude from the process all known prejudiced persons. 

(2)Iftheprincipalobtainsinformationontheconductofanyofitsemployeeswhichisacriminal 
offence under theIPC/PCAct,oritthere beasubstantive suspicioninthisregard, the 
Principalwillinformthe Chief Vigilance Officer andinadditioncaninitiate disciplinary 
actions. 

Section 2 – Commitment ofthe Bidder(s)/ contractor(s) 

(1) TheBidder(s)/Contractor(s)committhemselves totakeallmeasuresnecessarytoprevent 
corruption.Hecommitshimselftoobserve thefollowing principlesduringhisparticipation 
in thetender process andduringthecontract execution. 

a) TheBidder(s)/Contractor(s)willnot,directly orthroughanyotherpersonorfirm,offer, 
promiseorgivetoany ofthePrincipal’semployeesinvolvedinthetenderprocessorthe 
executionofthecontractortoanythirdpersonany materialorotherbenefitwhichhe/sheis 
notlegallyentitledto,inordertoobtaininexchangeany advantageofanykindwhatsoever 
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duringthe tender processor duringthe execution ofthe contract. 

b) TheBidder(s)/Contractor(s)willnotenterwithotherBiddersintoanyundisclosedagreement 
or understanding,whether formalor informal.Thisappliesinparticular toprices, 
specifications,certifications,subsidiary contracts,submissionornon-submissionofbidsor 
any otheractionstorestrictcompetitivenessortointroducecartelizationinthebidding 
process. 

c) TheBidder(s)/Contractor(s)willnotcommitany offenceundertherelevantIPC/PCAct; 
further, theBidder(s)/Contractor(s)willnotuseimproperly,for purposesofcompetitionor 
personalgain,orpassontoothers,any informationordocumentsprovidedby thePrincipalas 
part ofthe business relationship, regardingplans, technical proposals and business 
details, includinginformation contained or transmitted electronically. 

d) The Bidder(s)/Contractor(s)offorignoringinshalldisclosethenameandaddressofthe 
Agents/RepresentativesinIndia, if any. Similarly,theBidder(s)/ Contractor(s) ofIndian 
Nationality shallfurnishthenameandaddressoftheforeignPrincipals,ifany.Further,as 
mentionedinthe“GuidelinesonIndianAgentsof Foreign Suppliers” shallbe disclosedby 
theBidder(s)/Contractor(s).Further,asmentionedintheGuidelinesallthepaymentsmade 
to theIndianagent/representative haveto beinIndianRupees only.Copyofthe 
“Guidelines onIndian Agents ofForeign Suppliers”is placed atAppendix (A-1). 

e) TheBidder(s)/Contractor(s)will,whenpresentinhisbid, disclose anyandallpayments he 
hasmade,iscommittedtoorintends tomaketoagents,brokersorany otherintermediaries 
in connection with theaward ofthecontract. 

(2) TheBidder(s)/Contactor(s)willnotinstigatethirdpersonstocommitoffencesoutlined 
above or bean accessoryto such offences. 

Section 3 – Disqualification fromtenderprocess andexclusion fromfuture 
contracts 

 
IftheBidder(s)/Contractor(s),beforeawardorduring executionhascommitteda 
transgressionthroughaviolationofSection2,aboveorany otherformsuchastoputhis 
reliability orcreditability inquestion,thePrincipalisentitledtodisqualify the 
Bidder(s)/Contractor(s) from the tender processoractasper the procedurementioned 
inthe “Guidelines on Banning of business dealings”. 

Section 4 – Compensation forDamages 

(1) IfthePrincipalhasdisqualifiedtheBidder(s)fromthetenderprocesspriortotheaward 
accordingtoSection3,thePrincipalisentitledtodemandandrecoverthedamagesequivalent 
to Earnest MoneyDeposit/BidSecurity. 

(2) IfthePrincipalhasterminatedthecontractaccordingtoSection3,orifthePrincipalisentitled 
toterminatethecontractaccordingtoSection3,thePrincipalshallbeentitledtodemandand 
recoverfromtheContractorliquidateddamagesofthecontractvalueortheamountequivalen
t to PerformanceBank Guarantee. 

 
Section 5 – Previous Transgression 
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(1) TheBiddersdeclaresthat noprevioustransgressionsoccurredinthelastthreeyearswithany 
otherCompanyinany country conformingtotheanti-corruptionapproachorwithanyother 
PublicSector EnterprisesinIndia thatcould justifyhis exclusion from thetender process. 

(2) IftheBiddermakesincorrectstatementonthissubject,hecanbedisqualifiedfrom    the 
tender processor actioncanbe takenasper the procedure mentionedin“Guidelineson 
Banningof business dealings”. 

 
Section 6 – Equal treatment ofallBidders /Contractors /Sub-contractors 

(1)
 TheBidder(s)/Contractor(s)undertaker(s)todemandfromallsubcontractorsacomm
itment 
inconformitywiththisIntegrityPact,andtosubmitittothePrincipalbeforecontractsigning. 

(2) ThePrincipalwillenterintoagreementwithidenticalconditionsasthisonewithall Bidders, 
Contractors and subcontractors. 

(3) ThePrincipalwilldisqualifyfrom thetender process all bidders whodo not sign this Pact 
or violate its provisions. 

Section 7 – Criminal charges against violating Bidder(s)/ Contractor(s) / 
Subcontractor(s) 

 
IfthePrincipalobtainsknowledgeof conductofaBidder,ContractororSubcontractor, orof 
anemployee orarepresentative oranassociateof aBidder, Contractoror Subcontractor 
whichconstitutescorruption,orofthe Principalhassubstantivesuspicioninthisregard,the 
Principal willinform thesame to the Chief VigilanceOfficer 

 
Section 8 – Independent External Monitor/ Monitors 

(1)  ThePrincipalappointscompetentandcredibleIndependentExternalMonitorforthisPact. 

ThetaskoftheMonitoristoreviewindependently andobjectively,whetherandtowhat 
extent the parties complywith theobligations under this agreement 

(2) TheMonitorisnotsubjecttoinstructionsbytherepresentativesofthepartiesandperforms 
hisfunctionsneutrallyandindependently.Itwillbeobligatoryforhimtotreattheinformation 
and documents of theBidders/Contractors asconfidential. Hereports to theCMD, 
BEML. 

(3) The Bidder(s)/Contractor(s)accepts that theMonitor has the right to access without 
restrictiontoallProjectdocumentationofthePrincipalincludingthatprovidedby the 
Contractor.The ContractorwillalsogranttheMonitor,uponhisrequestanddemonstration 
of a validinterest,unrestrictedandunconditionalaccesstohisprojectdocumentation.The 
sameisapplicabletoSubcontractors.TheMonitor isunder contractualobligationtotreatthe 
informationanddocumentsof theBidder(s)/Contractor(s) /Subcontractor(s) with 
confidentiality. 

(4) ThePrincipalwillprovidetotheMonitorsufficientinformationaboutallmeetings amongthe 
partiesrelated tothe Projectprovidedsuchmeetingscouldhaveanimpactonthe contractual 
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relationsbetween thePrincipaland theContractor.Theparties offerto the 
Monitortheoption to participatein such meetings. 

(5)  AssoonastheMonitor notices,orbelievestonotice,aviolationofthisagreement,hewillso 
informthe Managementof the Principalandrequestthe Managementtodiscontinue or 
take corrective action,ortotakeother relevantaction.The 
monitorcaninthisregardsubmitnon- binding 
recommendations.Beyondthis,theMonitorhasnorighttodemandfromtheparties that 
theyact in aspecificmanner, refrain from action ortolerateaction. 

(6)  TheMonitorwillsubmitawrittenreporttotheCMD,BEML,within8to10weeksfromthe 
dateofreferenceorintimationtohimby thePrincipaland,shouldtheoccasionarisesubmit 
proposals for correcting problematic situations. 

(7) IftheMonitorhasreportedtotheCMD,BEML,asubstantiatedsuspicion ofanoffenceunder 
relevantIPC/PCAct,andtheCMD,BEMLhasnot,withinthereasonabletimetakenvisible 
actiontoproceedagainstsuchoffenceorreportedittotheChiefVigilanceOfficer,theMonitor 
mayalso transmit this information directlyto theCentral VigilanceCommissioner. 

(8)  Theword ‘Monitor’would includeboth singular and plural. 

Section 9 – Pact Duration 
Thispactbeginswhenbothpartieshavelegally signedit.ItexpiresfortheContractor12 
months after thelast payment under the contract,and for allotherBidders6 months 
after the contracthas beenawarded.Ifany claimismade/lodgedduring 
thistime,thesameshallbe binding 
andcontinuetobevaliddespitethelapseofthispactasspecifiedabove,unlessitis discharged/ 
determined byCMD ofBEML 
 

Section 10 – Otherprovisions 

(1)Thisagreementissubjectto IndianLaw.Placeofperformanceandjurisdictionisthe 
Corporate Officeof thePrincipal, i.e. Bangalore. 

(2) Changesandsupplementsaswellasterminationnoticesneedtobemadeinwriting.Side 
agreements havenot been made. 

(3) IftheContractorisapartnershiporaconsortium,thisagreementmustbesignedbyall 
partners orconsortiummembers. 

(4)Shouldoneorseveralprovisionsofthisagreementturnouttobeinvalid,thereminderofthis 
agreementremains valid.In this case, the partieswillstrive tocome toan 
agreementtotheir original intensions. 

(5)ThebiddershallnotapproachtheCourtswhilerepresenting thematterstoIEMsandhe/she 
willawaittheirdecision in thematter. 

(6)Incaseofjointventure,allthepartnersofthejointventureshouldsigntheIntegrityPact.In 
caseofsub-contracting,thePrincipalcontractor shalltaketheresponsibility oftheadoption 
ofIPbythe sub-contractor.It is to beensured thatallsub- contractors alsosignIP. 
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(7) Intheeventofanydisputebetweenthemanagementandthecontractorrelatingtothose 
contractswhereIntegrity Pactisapplicable,incase,boththepartiesare agreeable,theymay 
try tosettledisputethroughmediationbeforethepanelofIEMsinatimeboundmanner.If 
required, the organization mayadopt anymediation rules for this purpose. 

Incase,thedisputeremainsunresolvedevenaftermediationbythepanelofIEMs,the 
organization maytakefurther action as per theterms and conditions of the contract. 

Thefees / expenses on disputeresolution shallbe equallyshared byboth theparties. 

(8)IntheeventofanycontradictionbetweentheIntegrity PactanditsAnnexure,theClausein the 
integritypact will prevail 

 
 

-------------------------------------------                     ------------------------------------------- 
(For&OnbehalfofthePrincipal)   (For&OnbehalfofBidder/Contractor) 

 
 
 

(OfficeSeal)   (Office Seal)  

Place--------------------                                       Place--------------------  

Date --------------------                                       Date -------------------- 

Witness 1:                                                                       Witness 1: 
(Name&Address)   (Name&Address) 

 
-------------------------------                                          ------------------------------- 
 
-------------------------------                                          ------------------------------ 
 
 

Witness 2:                                                                       Witness 2: 
(Name&Address)   (Name&Address) 

 
-------------------------------                                                   ------------------------------- 
 
 
-------------------------------                                                     ----------------------------- 

 
(Applicable Agents / Suppliers to Sign, Seal & Upload / Submit)  

 
 

Appendix A-1  
GUIDELINES FORINDIAN AGENTSOFFOREIGNSUPPLIERS 

 

1.0 ThereshallbecompulsoryregistrationofagentsforallGlobal(Open)TenderandLimited 
Tender.AnagentwhoisnotregisteredwithBEMLLTDshallapply forregistrationinthe 
prescribedApplication-Form available on www.bemlindia.in. 

1.1 Registered agents will file an authenticated Photostat copy duly attested by a Notary 
Public/Originalcertificateoftheprincipalconfirming theagency agreementandgiving the 
statusbeing enjoyed by theagentandthecommission/remuneration/salary/retainership 
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beingpaid bytheprincipal to the agent beforetheplacement oforder byBEML LTD. 

1.2 Whereverthe Indianrepresentativeshavecommunicatedonbehalfoftheirprincipalsandthe 
foreign parties havestated that theyarenot payinganycommission to theIndian agents, 
and the Indianrepresentative 
isworkingonthebasisofsalaryorasretainer,awrittendeclaration to this effect should be 
submitted bythe party(i.e.Principal)beforefinalizingthe order. 

2.0 DISCLOSUREOFPARTICULARSOFAGENTS/REPRESENTATIVESININDIA,IF ANY: 

2.1     Tenderers ofForeign nationalityshallfurnish thefollowingdetails in theiroffer: 

2.1.1 Thenameand address oftheagents/representatives in India,if anyand theextentof 
authorizationandauthority giventocommitthePrincipals.Incasetheagent/representative 
beaforeignCompany,itshallbeconfirmedwhetheritisrealsubstantialCompanyanddetails of 
thesame shallbefurnished. 

2.1.2  
Theamountofcommission/remunerationincludedinthequotedprice(s)forsuchagents/repr
esentatives inIndia. 

2.1.3  
ConfirmationoftheTendererthatthecommission/remunerationifany,payabletohisagents/r
epresentatives inIndia,maybepaid byBEML LTDinIndian Rupees only. 

2.2     Tenderers ofIndian Nationalityshallfurnish thefollowingdetails in theiroffers: 

2.2.1 Thenameandaddressoftheforeignprincipalsindicatingtheirnationalityaswellastheir 
status,i.e,whethermanufactureroragentsofmanufacturerholdingthe LetterofAuthorityof 
thePrincipalspecificallyauthorizingtheagenttomakeanofferinIndiainresponsetotender 
either directlyor throughthe agents/representatives. 

2.2.2 Theamountofcommission/remunerationincludedintheprice(s)quotedbytheTendererfor 
himself. 

2.2.3 ConfirmationoftheforeignprincipalsoftheTendererthatthecommission/remuneration,if 
any,reservedfortheTendererinthequotedprice(s),maybepaidbyBEML LTDin Indiain 
equivalentIndianRupeesonsatisfactory completionoftheProjectorsuppliesofStoresand 
Spares in caseof operation items. 

2.3 Ineithercase,intheeventofcontractmaterializing,thetermsofpaymentwillprovidefor 
paymentofthecommission/remuneration,ifany payabletotheagents/representativesin 
IndiainIndianRupeesonexpiry of90daysafterthedischargeoftheobligationsunderthe 
contract. 

2.4 Failuretofurnishcorrectanddetailedinformationascalledforinparagraph-2.0abovewill 
rendertheconcernedtenderliabletorejectionor intheeventofa contractmaterializing,the 
sameliabletoterminationby BEMLLTD.Besidesthistherewouldbeapenalty ofbanning 
business dealings withBEML LTD ordamageorpayment of anamed sum. 

Signature 
(For&On behalf ofBidder/Contractor) 

 

APPENDIX – B 

COMPLIANCE REPORT OF GENERAL CONDITIONS OF CONTRACT (GCC) 

(To be submitted along with Technical Bid) 

Bid Invitation No : 



 
       Page 84 of 126 

84 

Firm   :  

Item details :  

Sl. 
No. 

Terms / Clause Complied 
Not 

Complied Remarks 

1.  DEFINITIONS & CONDITIONS OF 
CONTRACT 

   

2.  SECURITY DEPOSIT    

3.  
LIQUIDATED DAMAGES FOR DELAY 
IN COMPLETION OF WORKS    

4.  EXTENSION OF TIME    

5.  MEASUREMENT BOOK(MB)    

6.  RAR (RUNNING ACCOUNT 
REMITTANCE) BILLS PAYMENT 

   

7.  COMPLETION CERTIFICATE AND 
COMPLETION PLANS 

   

8.  PAYMENT OF FINAL BILL    

9.  
MATERIALS TO BE PROVIDED BY THE 
CONTRACTOR    

10. 
WORK TO BE EXECUTED IN 
ACCORDANCE WITH 
SPECIFICATIONS,DRAWINGS, 

   

11. DEVIATIONS/ VARIATIONS EXTENT    

12. 
FORECLOSURE OF CONTRACT DUE TO 
ABANDONMENT OR REDUCTION IN 
SCOPE OF WORK  

   

13. CARRYING OUT PART WORK AT RISK 
& COST OF CONTRACTOR    

14. 
ACTION IN CASE WORK NOT DONE 
AS PER SPECIFICATIONS    

15. 
CONTRACTOR LIABLE FOR DAMAGES, 
DEFECTS DURING DEFECT LIABILITY 
PERIOD 

   

16. LABOUR LAWS TO BE COMPLIED BY 
THE CONTRACTOR 

   

17. MINIMUM WAGES ACT TO BE 
COMPLIED WITH 

   

18. 
DISPUTE RESOLUTION AND 
JURISDICTION    

19. ARBITRATION    

20. WATER FOR WORKS    

21. ELECTRICITY FOR WORKS    
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22. LEVY/TAXES PAYABLE BY 
CONTRACTOR 

   

23. TERMINATION OF CONTRACT ON 
DEATH OF CONTRACTOR 

   

24. RISK PURCHASE CLAUSE and FORCE 
MAJEURE CLAUSE 

   

25. QUOTED RATE TO REMAIN FIRM 
THROUGHOUT THE CONTRACT 

   

26. UNDERSTANDING OF SITE 
CONDITION    

27. CONTRACTOR'S LIABILITY AND 
INSURANCE 

   

28. INDEMNIFICATION    

29. CAR POLICY    

30. PROGRESS REVIEW MEETINGS    

31. APPROVAL OF WORKS BY STAGES    

32. SITE RELATED      

33. BRIBES AND GIFTS    

 

Authorized signatory with company seal / stamp 
 
 

 

 

 

 

 

 
 
 
 
 

APPENDIX – C 
 

CONTACT DETAILS OF THE SUPPLIER 
(To be filled and submitted by supplier along with the technical bid) 

1) Contact Person details in Marketing Office  
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(a) Name     :  

(b) Designation    :  

(c) Telephone    :  

(d) Fax     :  

(e) Mobile     :  

(f) Email     : 

 

2) Head Office    :  

 

3) Complete address 

     including the website  : 

 

4) Details of the proposed plant from 

     where item is to be supplied : 

 

5) Complete address of the Plant 

     including Website    :  

6) Contact person details in plant  
(a) Name     :  

(b) Designation    :  

(c) Telephone    :  

(d) Fax     :  

(e) Mobile     :  

(f) Email     : 

7) Bank Details: (Will used during L/C Execution) 
 
a) Name of the Bank    : 

b) Full Address of the Bank   : 

c) Suppliers Account Number and Type : 

b) IBAN No      : 

e) Swift Code     :  
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APPENDIX – D 

 
 

NIT ACCEPTENCE LETTER 
 
To:           

The Asst General Manager (Materials), 

M/s. BEML LTD 

Bangalore-75 

 

Dear Sir,  

 

Having examined the tender documents of Bid Invitation No. 6300039980 dated 

06.10.2025, the receipt of which is hereby duly acknowledged, we, the undersigned, 

hereby confirming that we read, understood and accepting all the terms & conditions 

available in the tender. Further, we indicate that upon selection, we will execute the 

assignment as per the tender terms and conditions.  

 

 
     Signature with date of Authorized signatory  
 

Name: _______________________  
 

Designation: ___________________  
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                                                 APPENDIX – E                 
 

 

UNDERTAKING 

 

This is to certify that ________________________ (Name of the Firm) has not 

been banned / black listed / debarred from Trade by any Central /State Govt. 

Dept. / Autonomous Institution  /  PSUs in India.  

 

 

I / we hereby certify that all the information given above is factual. 

 

   

Signature with date of Authorized signatory  
 
Name: ________________________  

 
Designation: ___________________  
 
Firm’s Seal:_____________________ 
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APPENDIX–F 

Compliance to Bill of Quantity (BOQ) 

“Renovation of CQA Office Building at Bangalore Complex, BEML Limited, 
Bangalore.” 

Schedule ”A”– BILL OF QUANTITES 

Sl.     
No 

Description Unit Qty 
 Complied/N

ot Complied. 
 

1 

Contractor to generate Interior 
layout drawings and all services 
drawings with all required shop 
drawings  for Modular items , 
Interiors, Civil works, work 
stations ,  LT panel , HVAC  
drawings , Data & Networking 
layout ,  2 set of As built drawings 
after project completion  , Micro 
level delivery schedule of the 
project and get it approved  along 
with  all samples of materials to 
be use ,before commencement of 
the project from BEML authority , 
Submission of 3D rendered views. 
Note :To contractor before 
quoting  for this project -  Must 
have valid class I  Civil & Electrical 
Contractors license on the 
participating  firms name . 
Further, Contractor must have 
3rd party electrical  consultant on 
board for all electrical and panel 
drawing generation and  approval 
.  

Job 1.00 

   

2 

Providing necessary repairs to 
existing false ceiling in any 
description in first floor 
proposed waiting area 
including replacing the old 
damaged false ceiling with new 
one with necessary hardware 
items etc., complete all as 
specified & directed by 
Engineer in charge. 

Sq.m 95.00 
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3 

GRID FALSE CEILING : 
Providing & fixing of Soft Fibre 
Acoustical        Suspended        
Ceiling        system        in 
module  size  of  
600X600X15mm  with  Angled  
Tegular Edge   Tiles   with   
Exposed   Grid   (silhoutte).The   
tiles should   have   Humidity   
resistance   (RH)of   95%,NRC 
0.9,Light      Reflectance      
>85%,Colour      white,Fibre 
performance  UK  class  
o/class  1  (BS  476  pt-
6&7)and suitable   for   green   
building   application,with   
recycled content of 66% GW & 
74% RW.The tile shall be laid 
on 24mm   wide   T-section   
flanges   colour   white   having 
rotary    stiching    on    all    T    
sections    i.e.the    main 
runner,1200mm  and  600mm  
cross  tees  with  a  web height   
of   38mm   and   a   load   
carrying   capacity   of 
13.2kgs/sqm   and   push   out   
strength   of   minimum 
100kgs.The T sections have a 
Galvanizing of 90 grams per  
sqm  and  need  to  be   
installed   with  suspension 
system of approved make. 
vertical supporting with j bolt 
and rivit system.  
SILHOUETTE XL 9/16" Bolt 
Slot - 1/4" Reveal   
SILHOUETTE    XL   9/16"   
Bolt   Slot   -    1/8"       
Reveal(P-328,I-39.12.8),   
Make - Armstrong  

Sqm 230 

   

4 

Gypsum False ceiling with 
Cove light:  Supplying and 
fixing gypsum board false 
ceiling (at different levels) in 
G.I. frame in 24 to 26 guage 
main frame bottom to bottom 
distance at 600mm, with cross 
patties at 450mm centre to 
centre with 24 to 26 guage 
angle cleats size 25mm X 
25mm supported at 750 mm 
centre to center with 12 mm 
gypsum ceiling board of first 
quality, conforming relevant IS, 

Sqm 180 
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manufactured by M/s 
Saintgobain/India 
Gypsum/Armstrong with sheet 
metal screws. The rate shall be 
inclusive of cutouts for lights. 
The ceiling shall be in perfect 
level and smooth in finish etc. 
all complete and as specified 
and directed  by Engineer in 
charge. Note : Rate quoted for 
the item deemed to include all 
wastages  

5 

Full height partition with 
partly glazed panel for 
Executive cabins and 
Conference Hall : Providing 
and fixing metal stud dry wall 
partition with following 
specifications: Supporting 
system comprising of 51mm / 
50mm x 35mm / 34mm x 
0.5mm metal GI studs at 
600mm c/c and 51mm / 50mm 
x 32mm x 0.5mm metal tracks 
at floor, middle, door and 
ceiling level with joints 
staggered to avoid through 
joints. The vertical members 
should touch the ceiling with 
horizontal ceiling channel at 
slab / beam bottom. The rate 
should also include necessary 
strengthening with studs / 
tracks or channels at doors 
and other openings. 12mm 
Exterior Grade MDF ( EG-
MDF) Board fixed on both 
sides with 25mm dry wall with 
star screws for the entire 
height of the partition. 

Sq.m 90 
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Partition fixed with 1.0mm 
approved colour and make 
laminate sheet on both sides 
with approved colour of 
laminates. From 1070 mm 
level to 2135 mm level to have 
8mm clear float glass fixed 
with with 85mm x 
15mm alround jamb and 12mm 
x 12mm button beading on 
both sides of the glass, to a 
neat finish as per 
drawings and directions etc., 
complete.The glass sizes 
subject to design drawing etc. 
All beech wood 
members to have minimum 
two coats of LOW VOC or NO 
VOC white duco paint finish / 
wood polish . 
PLYWOOD CONFIRMING TO 
IS: 303. – BWR GREEN PLY/ 
SAMRAT/ CENTURY/ 
ARCHID 
)(Laminate CONFIRMING TO 
IS : 2046-1995 - 
sunmica,Greenlam, Archid) 

   

(MDF/ HDF- CENTURY/ 
ARCHIDPLY/ GREENPLY ) 
(ADHESIVES- FEVICOL SH / 
VAMICOL/ 
JEEVANJORE) The partition 
and supports  will be upto roof 
ceiling to be done. The 
measurement will be 
given upto below false 
ceiling.All sections used should 
adhere to the manufacturers 
guidelines and the 
contractor has to submit 
certificate from the 
manufacturer on usage of their 
specified 
sections(SCREWSGKW 
NETTLEFOLD/ TEKNIC 
FASTNERS) 

   



 
       Page 93 of 126 

93 

6 

UPVC SLIDING 
WINDOWS:Providing and 
fixing factory made uPVC 
whitecoloursliding glazed 
window upto 1.95 m in height 
dimension, manufactured by 
M/s Fenesta/LG Hausys/AIS), 
comprising of uPVC multi-
chambered frame with in-built 
roller 
track and sash extruded 
profiles duly reinforced with 
1.60 ± 0.2 mm thick galvanized 
mild steel section made 
from roll forming process of 
required length (shape & size 
according to uPVC profile), 
appropriate 
dimension of uPVC extruded 
glazing beads and uPVC 
extruded interlocks, EPDM 
gasket, wool pile, zinc 
alloy (white powder coated) 
touch locks with hook, zinc 
alloy body with single nylon 
rollers (weight bearing 
capacity to be 40 kg), G.I 
fasteners 100 x 8 mm size for 
fixing frame to finished wall 
and necessary stainless 
steel screws etc. Profile of 
frame & sash shall be mitred 
cut and fusion welded at all 
corners, including 
drilling of holes for fixing 
hardware's and drainage of 
water etc.., complete to suite 
the overall size of openings all 
as directed and specified by 
the Engineer in charge.  

Sqm 50.00 
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After fixing frame the gap 
between frame and adjacent 
finished wall shall be filled with 
weather proof siliconsealent 
over backer rod of required 
size and of approved quality, 
all complete as per approved 
drawing & 
direction of Engineer-in-
Charge. Three track three 
panels sliding window with fly 
proof SS wire mesh(Two 
nos. glazed of tinted type / 
sunlight control film to be 
provided & one no. wire mesh 
panels)made of (small 
series) frame 92 x 44 mm & 
sash 32 x 60 mm both having 
wall thickness of 1.9 ± 0.2 mm 
and single glazing 
bead of appropriate dimension 
(Area of window upto 1.75 
sqm). and for providing heavy 
sheet float glass 
panes in glazed doors, 
windows and clerestory 
window shutters with 6 mm 
thick glass panel etc., 
complete all as specified & as 
per instructions of Engineer - in 
charge. 

   

7 

VERTICAL BLINDS : 
Providing and fixing 100mm 
wide venitian blinds of window 
fashion fabric of M/s Vista 
Levalor/Mac/Hunter Douglas 
make, with 50mm thick powder 
coated channel with balance, 
imported crylic self alignable 
mechanism and equally placed 
spacers a, imported tilting of 
approved shade/colour and 
design etc., complete  
including all necessary 
accessories and hard ware 
items all as specified and as 
directed by Engineer In 
Charge. 

Sqm 50.00 
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8 

BLACK OUT ROLLER 
BLINDS FOR CONFERENCE 
HALL : Providing and fixing 
100mm wide venitian blinds of 
window fashion fabric of 
M/sVista Levalor/Mac/Hunter 
Douglas make, with 50mm 
thick powder coated channel 
with balance, imported crylic 
self alignablemechanism and 
equally placed spacers a, 
imported tilting of approved 
shade/colour and design etc., 
complete  including all 
necessary accessories and 
hard ware items all as 
specified and as directed by 
Engineer In Charge. 

Sqm 15.00 

   

9 

LOW HEIGHT STORAGE 
upto 750mm height in 
executive cabin and as 
serving table in conference 
hall : Supplying & fixing 18mm 
thick pre-laminated boards with 
2 mm thick PVC edge- 
banding. The 
shutters will be swing door 
type. The storage units will be 
provided with shelves 
considering the height. The 
handles will be stainless steel 
powder or chromium finish. 
Levelers will be provided for 
countering the 
uneven floor surface and 
including all necessary fittings. 
(Make : 
V2 modular furnitue, 
Nulinefurniture,creative office 
systems etc., complete all as 
specified and directed by 
Engineer in charge. 

Sqm 15.00 
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10 

FULL HEIGHT STORAGE 
upto 2100mm height in 
Storage room 
hall : Supplying & fixing 18mm 
thick pre-laminated boards with 
2 mm thick PVC edge- 
banding. The 
shutters will be swing door 
type. The storage units will be 
provided with shelves 
considering the height. The 
handles will be stainless steel 
powder or chromium finish. 
Levelers will be provided for 
countering the 
uneven floor surface and 
including all necessary fittings. 
(Make : 
V2 modular furniture, Nuline 
furniturecreative office systems 
etc., complete all as specified 
and directed by Engineer in 
charge. 

Sqm 5.00 

   

11 

MEDIUM  HEIGHT   
STORAGE  1200mm   height  
:  Supplying   &  fixing 18mm 
thick pre-laminated  boards 
with 2 mm  thick  PVC edge- 
banding.  The  shutters will be 
swing door type. The storage 
units will be provided   with   
shelves   considering   the   
height.   The   handles   will   
be stainless steel powder or 
chromium finish. Levelers  will  
be  provided  for  countering  
the  uneven  floor  surface  and 
including all necessary fittings. 
(Make : V2  modular  furniture/ 
Neon Space , complete all as 
specified and directed by 
Engineer in charge. 

Sqm 10.00 

   

12 

Work station tables : Tile 
Based System ( 75mm Thick) 
Frame work: made up of 
02mm thick CRCA sheets with 
necessary slotting 
 for wiring through out the 
vertical and the horizontal side 
of the frame. The punching for 
the wiring purpose will be done 
in a CNC 
 punching machine. This 
slotting will also act as a slot 
where the tiles can be fixed.  

No 20.00 
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Raceways: 2 level cable 
raceways below tabletop with 
slots for networking and 
electrical terminals. One race 
way will be provided at the 
floor level which will be of 6” 
height. The other race way will 
be provided below 
the worktop which will measure 
4” in height. These raceways 
will be suitable to fix any sort of 
electrical and 
networking sockets of standard 
size. Tiles: Made up of 09 mm 
thick MDF boards. This will be 
either upholsted with the fabric 
/ laminated with 01 mm 
laminate sheets. 

 

These tiles will be fixed to the 
frame work using the spring 
clips at top and ‘H’ clips at the 
bottom. Each 
workstation will have a pin-up 
board & a writing board Top 
Trim: partition will be covered 
by an elegant 
aluminium trim which shall be 
fixed by means of hidden 
connections. 
Powder Coating: Seven Tank 
treatment process with hot 
Phospating which will be 
coated to a thickness of 
50 microns Levelers: Sturdy 
levelers are provided for 
insulation and to counter 
uneven floor surface.  
Work Top: Work Top: Work 
top will be made up of 25mm 
thick Pre-laminated boards 
which will be cut to the 
customized sizes 
 and routing will be done for 
the curvilinear tops. 02mm 
PVC edge-banding will be 
done at the exposed edges in 
the through feed machine. 
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Mobile pedestal Made up of 
18mm Thick pre- laminate 
boards with 2 mm PVC 
edgebanding at the edges. 
The unit consists of 3 drawers. 
The first and second are 
100mm height approximately 
and the bottom drawer is 
suitable for lateral filing. The 
width and depth of drawer 
assembly are 450mm. The unit 
is made mobile using castor. 
The overall height is 675mm 
from floor level.M.S fabricated 
CPU trolley which will made up 
of 1.6 mm thick CRCA sheets 
which will be powder coated 
and it will be provided with 
castors. 
  Used for mounting CPU. 
Width adjustment can be done. 
 ABS keyboard tray provided 
with heavy duty sliding 
channels (Make : V2 modular 
furniture,Nuline 
furniturecreative office 
systems) 

 

13 

Executive tables : Supplying 
& fixing of executive tables of 
Size : 1500mm x 750mm x 
750mm ht 
With a side credenza Size : 
1050mm x 450mm x 750mm 
ht. Work Top: Work Top: Work 
top will be made 
up of 25mm thick Pre-
laminated boards which will be 
cut to the customized sizes. 
02mm PVC edge-banding 
will be done at the exposed 
edges in the through feed 
machine. The vertical legs will 
be made up of Metal 
which will be powder coated 
and the modesty panel will be 
made up of 25mm thick PLB 
etc.., complete.(Make 
: V2 modular furniture, Nuline 
furniture,creative office 
systems) 

No 3.00 
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14 

WOODEN FLOORING FOR 
CONFERENCE ROOM 
Removing the existing PVC 
flooring /carpet etc., including 
any backing coat and handing 
over to BEML Ltd and 
providing and installation of 
new laminated wooden flooring 
ofplank size approximate 
1200mmx200mm product 
code: LCF 050/LCF014  AC4 
grade, LOC Series not less 
than 7mm thick, 32 Class,  
manufactured by M/s. 
Pergo/Trysquare/ Square foot 
or equivalent of approved 
shade / design / colour with 
backing layer of 3mm thick 
thermofoam sheet including 
necessary end profile, edge 
beading skirting of required 
width as per site conditions, 
including all necessary 
hardware items etc., complete 
all as per manufacturers 
instructions and as specified & 
directed by engineer in charge. 
Note: The rate quoted is 
deemed to include for a) 
preparation of the existing floor 
surface by removing all dust, 
dirt and making it dry, clean 
and perfectly level before 
laying of the laminated wooden 
flooring.  b) The rate is include 
for all wastages. 
 
 
  

Sqm 100.00 

   

15 

Supplying of High Back 
executive chairs o M/s Feather 
lite make/Eurotech with head 
rest, Dual back rest, back rest 
will be Dynaflex mechanism, 
Arms height adjustable, Arm 
Pad standard, leatherette 
multi-lock mechanism, 
phumatic gas lift, made of  
nylon / polypreplene base 26" 
dia, 50mm nylon castors 5 
Nos. complete all as specified 
and directed by Engineer in 
charge.   

No 4.00 
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16 

Supplying of Medium Back 
chairs with 
back rest with adjustable 
lumber support,  height 
adjustable Arms synchro 
mechanism, leatherette, multi-
lock synchro mechanism, 
phumatic gas lift, made of  
nylon / polypreplene base 26" 
dia, 50mm nylon castors 5 
Nos.complete   all   as   
specified  and 
directed by Engineer in charge. 

No 20.00 

   

17 

PLANTER BOX : Providing 
planter boxes of size 
530mmx530mmx450mm ht 
fabricated using 19mm thick 
MR grade com plywood .All the 
external and internal surfaces 
shall be finished with 1mm 
thick laminate and the exposed 
edges shall be provided with 
19mm wide,6mm thick TW 
beading and neatly 
polished.The planter box shall 
be provided with a GI tray 
using 22 guage GI metal all as 
per architect's instructions. 

No 5.00 

   

18 

Supplying and fixing 
ofEassystick bent profile 
aluminium Skirting -of 60mm ht  
by using Slilcon , Tape and 
labour& power tools  

Rmt 50.00 

   

19 

Supplying & fixing of 3 (three) 
Seater sofa in leatherite finish 
with SS frame and 
legs..complete   all   as   
specified   and directed by 
Engineer in charge. 

Nos 2 

   

20 

Supplying & fixing of single 
Seater sofa in leatherite finish 
with SS frame and 
legs.complete   all   as   
specified   and directed by 
Engineer in charge. 

Nos 2 

   

21 

Supplying & fixing Teapoy will 
be of square Chrome Frame 
with Glass Top Size : 600 (W) 
X 600 (D) X 425 (H)  of first 
quality reputed manufacturer 
etc.., complete   all   as   
specified   and directed by 
Engineer in charge. 

Nos 1 

   

 
 

     



 
       Page 101 of 126 

101 

B. Civil Works      

22 

Preparing and complete 
removal of the existing surface 
of  ceiling  by  scrapping,  
sandpapering,  removing dust 
&   including providing 
necessary repairs to  cracks 
and filling the cracks with 
suitable crack filling compound 
and   applying   2   or   more   
coats   of   Premium   Plastic 
emulsion paint  of approved  
colour/shade manufactured by  
M/s.  Asian  Paints-(Royal  
Shyne)/Berger  Paints-(Silk 
Glamour Matt or Sheen)  over 
a coat of royal primer and 3mm  
thick  full  putty  etc.,  complete  
all  as specified  and as  
directed  by  Engineer  in  
Charge.   Note:  The  rate  is 
deemed to include for 
Providing & removal of 
scaffolding wherever   
necessary   b)   Wastages.   3)   
Removing   all splashes, dirt, 
etc. and leaving premises in a 
clean state. 

Sqm 

  

23 

Preparing and complete removal of the 
existing surface of  internal  walls  by  
scrapping,  sandpapering,  removing dust &   
including providing necessary repairs to  
cracks and filling the cracks with suitable crack 
filling compound and   applying   2   or   more   
coats   of   Premium   Plastic emulsion paint  
of approved  colour/shade manufactured by  
M/s.  Asian  Paints-(Royal  Shyne)/Berger  
Paints-(Silk Glamour Matt or Sheen)  over a 
coat of royal primer and 3mm  thick  full  putty  
etc.,  complete  all  as specified  and as  
directed  by  Engineer  in  Charge.   Note:  
The  rate  is deemed to include for Providing & 
removal of scaffolding wherever   necessary   
b)   Wastages.   3)   Removing   all splashes, 
dirt, etc. and leaving premises in a clean state. 

Sqm 

  



 
       Page 102 of 126 

102 

24 

Hacking the existing old mosaic/vitrified 
flooring tiles & Providing & laying 10mm thick 
vitrified  tiles (square / rectangular shape) 
manufactured by M/s. Nitco/ Johnson/ 
Kajaria/Somany/RAK in floor & skirtings (6" 
ht), set and jointed & fixed with tile  adhesive 
of M/s FOSROC/ROFF/Epoxy base adhesive 
and pointed with white cement & matching 
coloured pigment to match with the existing 
shade of selected tiles etc., complete all as 
specified & directed. Note: (1) Skirting tiles will 
be measured and paid in this item on area 
basis only and no separate measurement (in 
RFT/RMT) will be allowed (2) The quoted rate 
is deemed to include for all wastages.(3) The 
basic cost of tiles shall not be less than 
Rs.80/Sqft inclusive of GST & contractor has 
to produce documentary evidence/invoice for 
the same for settlement of bills 

Sqm 

  

25 

Preparing the existing old wooden surfaces of 
wall panelling, doors, windows,etc., by 
scrapping, cleaning & applying two or more 
coats of Melamine polish with wood filler of 
matching color pigment/powder, manufactured 
by M/s.Asian paints / M/s. Berger Paints etc., 
to achieve matt finish complete all as specified 
and directed by Engineer in Charge. Note: The 
rate is deemed to include for 1) Wastages. 2) 
Scaffolding.3) Removing all splashes, dirt, etc. 
and leaving premises in a clean state. 

Sqm 

  

26 

Removing the Wooden door shutter  of size 
approximately 1.05m x 2.10m carefully by 
manual means carefully without breaking, 
stacking at a place all as shown & refixing 
back the shutter in the same location with 
necessary modifications including altering the 
height of shutter if required including providing 
& fixing all necessary hardware items viz., 
door stopper, aldrop, brass butt hinges, door 
closure, towerbolts, door knob etc., complete 
all as specified and as directed by Engineer in 
charge. Note: The rate quoted is deemed to 
include for making good the adjacent portion 
of wall/plastering if damaged during 
dismantling.     

Each 

  

27 

Dismantling  the  existing partition  of  any 
description  including  hardware  items  and  
handing  over the same to BEML in good  
condition and  stacking at a place as shown & 
shifting the same to Civil Maintenance dept  
etc.,  complete  and  as  directed  by  Engineer  
in 
Charge. 

Sqm 
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28 

Dismantling and removing the Concealed 
water lines, of any description, Water closet, 
washbasins, plumbing fittings, water & sewage 
pipes etc from the 01no bathrooms of approx. 
size 2.60 Mtr X 1.85 Mtr (Approx) and shifting 
of non useable material , debries outside the 
premises, carting away & disposal to a far off 
place not objected by any civic authorities etc 
complete all as specified and directed by 
Engineer in charge and installation of new 
plumbing lines for water , swege and waste 
water line to suit  the toilet requirement . 

Job 

  

29 

Removing the existing old wash basin/SS Sink  
& handing over the same to M/s BEML and 
Supplying and fixing new single bowl Stainless 
steel Kitchen Sink -satin finish of approved 
model 1.0mm thick with minimum size not less 
than 525mmx450mm (18"x21" x 8" depth) 
approximately manufactured by M/s. 
Carysil/Nirali/Futura/Jindal/Franke(610 X 
INSTI) fixed over 20mm thick Granite slab & 
jointed neatly finished with cement mortar and 
pointed in cement slurry/jointing powder with 
coloured matching pigment including all 
acccessories viz., waste coupling, waste pipe, 
Cantilever CI brackets etc., complete all as 
specified and directed by the engineer-in-
charge. 
Note: 1. The rate quoted for this item should 
be excluding 20mm thick granite slab which 
will be measured and paid separately under 
relevant item. 2. The Contractor shall submit 
the warranty certificate from the manufacturer 
to BEML) 

Nos  

  

30 

Providing & constructing  Burnt brick masonry 
of required thickness in Cement Mortar 1:6 
using first class table moulded bricks including 
necesssary curing etc., complete all as 
specified and directed by Engineer in charge. 
Note: The rate quoted is deemed to include 
for providing and removal of 
scaffolding/staging wherever necessary.     

Cum 
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31 

Supplying and fixing 20mm thick polished 
black Granite slab on brick support walls for 
SS Sink and jointed neatly with cement mortar 
and pointed with black oxide or coloured 
cement compound to match the colour of 
granite including oval shape cutting charges 
and grinding the edges (Nosing) half round 
alround the slab as per the template to fix 
wash basin etc complete all as specified and 
directed by Engineer in charge.                    
Note: The quoted rate is inclusive of a) cutting 
the granite to template to fix the SS Sink.    b) 
wastages. c) Brick wall supports will be 
measured & paid seperately under relevant 
item. 

Sqm 

  

32 

Rendering/Plastering 15mm thick in Cement 
Mortar 1:4 on fair faces of brick or concrete 
surfaces including finishing the surface smooth 
and even including curing,tools & tackles at all 
levels and height etc., complete all as 
specified and directed by Engineer in charge. 
Note:- The rate quoted for the item shall 
deemed to include for providing and removal 
of scaffolding/staging whever necessary. 

Sqm 

  

33 

Supplying and fixing Brass chromium plated 
long body Pillar Cock of first quality, confirming 
to relevant IS, manufactured by M/s Jaquar 
(Model-FLR-CHR-5021M)/ etc., complete all 
as specified & directed by Engineer-in-charge. 

Each  

  

34 

Supplying and fixing Brass chromium plated 
Angular Stop cock (CON-CHR-053KN) of first 
quality, confirming to relevant IS, 
manufactured by M/s Jaquar  all as specified & 
directed by Engineer-in-charge. 

No 

  

35 

Supplying & fixing 40mm diameter Bottle trap 
of first quality, approved brand conforming to 
relevant IS manufactured by M/s.ESS 
/Parryware/Johnson/ Hindware/equilvalent 
approved make  including necessary 
accessories etc., complete all as specified and 
directed by Engineer-in-charge.                   

Each  

  

36 

Supplying and fixing Brass chromium plated 
Soap Dispenser with glass bottle of first 
quality, confirming to relevant IS, 
manufactured by M/s Jaquar (ACN-CHR-
1135N) all as specified & directed by 
Engineer-in-charge. 

Nos 

  

37 

Supplying and fixing SS 450mm long Towel 
Rod of first quality, confirming to relevant IS, 
manufactured by M/s Jaquar (ACN-CHR-
1111BSM) all as specified & directed by 
Engineer-in-charge. 

Nos 
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38 

Supplying and fixing Fancy type bathroom 
corner glass shelf with bracket of first quality, 
confirming to relevant IS, manufactured by M/s 
Jaquar (Model-ACN-CHR-1173)/ equivalent in 
M/s. Jaquar etc., complete all as specified & 
directed by Engineer-in-charge. 

Nos 

  

39 

LED MIRROR: Supplying & fixing of new 
rectangular wall mounted Smart LED touch 
screen Mirror with beveled edge for toilets of 
Size : 4'X2' approximately , battery operated 
sensors for lighting as per the requirement etc, 
mirrors to be of first quality of M/s Venetian 
image/Philips/Equivalent  including  all  
necessary  accessories  and hard  ware  items  
etc.,all  as  specified  and  as  directed  by 
Engineer In Charge.                                       

Sqm 

  

40 

Supplying and Laying the 20mm diameter, 
heavy grade CPVC water tubing manufactured 
by M/s.Supreme/Astral/Ashirwad/equivalent 
approved make, laid in  required 
length/gradient in walls, flooring & trenches  
including all standard CPVC fittings such as 
elbows, collars, Tees, MTA, FTA, PVC Clamps 
including cutting & making good the floor/walls 
with cement mortar wherever necessary etc., 
complete all as specified and directed by 
Engineer-in-charge.  Note: The rate quoted is 
deemed to include for providing and removal 
of scaffolding/staging wherever necessary.                                                

Rmt 

  

41 

Supplying and Laying the 25mm diameter, 
heavy grade CPVC water tubing manufactured 
by M/s.Supreme/Astral/Ashirwad/equivalent 
approved make, laid in  required 
length/gradient in walls, flooring & trenches  
including all standard CPVC fittings such as 
elbows, collars, Tees, MTA, FTA, PVC Clamps 
including cutting & making good the floor/walls 
with cement mortar wherever necessary etc., 
complete all as specified and directed by 
Engineer-in-charge.  Note: The rate quoted is 
deemed to include for providing and removal 
of scaffolding/staging wherever necessary.                                                

RMT 
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42 

Providing & fixing 110mm diameter 6kg/cm2 
PVC pipes manufactured by M/s.Supreme/ 
Astral or equivalent conforming to relevant IS 
for sanitary, waste water, laid in gradient in 
walls/floors including all standard PVC fittings 
like elbows, bends, Tees, tail pieces & fixtures 
such as pipe clips, PVC clamps wooden plug, 
screws, washers etc fixed/ secured firmly 
etc.,complete all as specified and directed by 
Engineer in charge. Note: The rate quoted is 
deemed to include for providing and removal 
of scaffolding/staging wherever necessary.                                   

RMT 

  

43 

Providing & fixing 75mm diameter 6kg/cm2 
PVC pipes manufactured by M/s.Supreme/ 
Astral or equivalent conforming to relevant IS 
for sanitary, waste water, laid in gradient in 
walls/floors including all standard PVC fittings 
like elbows, bends, Tees, tail pieces & fixtures 
such as pipe clips, PVC clamps wooden plug, 
screws, washers etc fixed/ secured firmly 
etc.,complete all as specified and directed by 
Engineer in charge. Note: The rate quoted is 
deemed to include for providing and removal 
of scaffolding/staging wherever necessary.                                   

RMT 

  

44 

Supplying and fixing new single bowl Stainless 
steel Kitchen Sink -satin finish of approved 
model 1.0mm thick with minimum size not less 
than 525mmx450mm (18"x21" x 8" depth) 
approximately manufactured by M/s. 
Carysil/Nirali/Futura/Jindal/Franke(610 X 
INSTI) fixed over 25mm thick Granite slab & 
jointed neatly finished with cement mortar and 
pointed in cement slurry/jointing powder with 
coloured matching pigment including all 
acccessories viz., waste coupling, waste pipe 
etc., complete all as specified and directed by 
the engineer-in-charge. 
Note: 1. The rate quoted for this item should 
be excluding 20mm thick granite slab which 
will be measured and paid separately under 
relevant item. 2. The Contractor shall submit 
the warranty certificate from the manufacturer 
to BEML) 

Nos 

  

45 

Cutting   holes   in   brick   walls   built   in   
cement   mortar without  damaging  the  
adjacent  walls  etc,  and  making good  the  
dismantled  portion  with  cement  mortar  1:3 
including   curing  etc.,  complete   all  as   
specified  and directed by Engineer in charge. 

Nos 
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46 

Supplying & fixing PVC SWR Gully trap  
125/110mm of M/s.Supreme / Astral make 
including jointing with solvent cement.etc., 
complete all as specified and directed by 
Engineer in charge.                    

No 

  

47 

Supplying & fixing PVC Nahani trap  
75/100mm of M/s.Supreme / Astral make 
including jointing with solvent cement etc., 
complete all as specified and directed by 
Engineer in charge.    

No 

  

48 

Supplying and fixing 100mm diameter SS 
grating of first quality approved brand etc. 
complete all as specified & directed by 
Engineer-in-charge. 

Nos 

  

49 

Supplying and fixing 450 / 480mm diameter 
heavy duty industrial exhaust fan of M/s. Bajaj/ 
Usha/ Crompton Greaves  conforming to 
relevant IS etc., complete all as specified and 
directed by Engineer in charge.  

Each 

  

50 

WPC DOOR SHUTTER & FRAMES FOR 
TOILETS 
: Providing and fixing factory made solid Wood 
Polymer Composite (WPC) single extruded 
frame of 3" x 2" size having single rebate and 
provided with 28mm thick solid WPC single 
extruded door shutter of solid finish fixed with 
4" hinges (min 4 Nos). The door frame to be 
fixed to the walls with holdfasts or bolt fastners 
(min 4 Nos for vertical members and 2 Nos for 
horizontal members). Each shutter to be 
provided with 1 No of cylindrical lock, 2 Nos of 
PVC handles, 2 Nos of PVC aldrops & 2 Nos 
of PVC tower bolts (5"). Each shutter shall be 
of size approx 2.5' (W) to 3'0"(W) x 7'(H) .  
 
 
 
 
 
 
 
 
  

Nos 
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51 

Supplying and fixing wall mounted European 
type Water Closet Rimless with concealed 
flush tank, flush botton, soft closing seat cover 
and lid, P/S trap, necessary accessories of 
first quality, conforming to relevant IS, 
Manufactured by M/s Jaquar (CNS-WHT-
959SPP)/equivalent in M/s. Jaquar complete 
all as specified and directed by Engineer-in-
charge. Note : Rate quoted for the item 
deemed to include for supplying and fixing of 
MS brackets & rack bolts required for fixing of 
watercloset. 

Nos 

  

52 

Supplying and fixing new Health faucet with 
8mm dia, 1m long Flexible PVC tube with wall 
Hook of first quality, confirming to relevant IS, 
manufactured by M/s Jaquar (Model-ALD-
CHR-563)/ equivalent in M/s. Jaquar etc., 
complete all as specified & directed by 
Engineer-in-charge. 

Nos 

  

53 

Supplying, fixing and installation of  wall fixed 
Vanity counter  with SS 304 grade , 4 no of 
100mm base for rest room by using 19 mm 
BWP plywood for Caracas confirming to 
IS:303 of M/s Archid Ply/ Kit Ply/ Century Ply/ 
Samrat/ Green Ply  and inside / outside 
finished with selected 1 mm laminate on both 
sides with approved colour of laminates  
confirming to IS : 2046-1995 - 
sunmica,Greenlam, Archid, Adhesives- 
Fevicol, Vamicol, Jeevancore with necessary 
hardware Items of M/s Hettich,Ebco,Godrej. 
The storage has a shutter with 2 no SS 
handles.  The counter to have 18 mm black 
granite with edge polished . Selected wash 
basin to be of table mounted on granite with 
sensor control battery operated  long body 
jaguar faucet  size of the storage is 600mm(L)  
x 600mm  (W) x 700mm (H ). .All sections 
used should adhere to the manufacturers 
guidelines and the contractor has to submit 
certificate from the manufacturer on usage of 
their specified sections. 

Nos 

  

54 

Supplying and fixing new table top hand wash 
basin  (round/oval) of size 425x340x175mm 
(approx) of first quality, conforming to relevant 
IS, Manufactured by by M/s Jaquar (Model-
CNS-WHT-903) /equivalent model & shape in 
Jaquar including  32 mm diameter brass 
Chromium plated waste coupling (mode-ALD-
CHR-705L130), stop cock/angle cock,  bottle 
trap, waste pipe, with all hardware fittings & 
fixtures etc., complete all as specified and 
directed by Engineer-in-Charge. 

Nos 
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55 

Supplying and fixing 20 mm thick polished 
black Granite slab  with face double moulding 
on  brick  support  walls  for  wash  basin  &  
urinal partitions. Granite to be polished on one 
side for laying on brick support walls and both 
side polished for urinal partitions jointed neatly 
with cement mortar and pointed with black 
oxide or coloured cement compound to match 
the  colour  of  granite  including  cutting  to  
template  and grinding  the  edges  nosing  
half  round  to  the  slab  to  fix wash  basin  &  
urinal  partitions  etc.,  complete  all  as 
specified    and    directed    by    Engineer    in    
charge. Note:  The  quoted  rate  is  inclusive  
of  a)  cutting  the granite   to   template   to   
fix   the   wash   basin   &   urinal partitions.      
b) wastages. c) Brick wall supports will be 
measured & paid seperately under relevant 
item. 

Sqm 

  

56 

Supplying and fixing 15mm diameter brass 
chromium plated Long body bibcock of first 
quality approved brand manufactured by 
M/s.ESS ESS /Parryware/Hindware/Johnson 
make including all hardware accessories 
conforming to relevant IS etc., complete as 
specified and directed by Engineer in charge.  

Nos 

  

57 

Supplying & fixing 15mm diameter brass 
chromium 2 in 1 bib cock of first quality 
approved brand manufactured by M/s.ESS 
ESS /Parryware/Hindware/Johnson or 
equivalent make including all accessories 
conforming to relevant IS etc., complete all as 
specified & directed by the Engineer in charge. 

No 

  

58 

Supplying and fixing vitreous chinaware white 
wall hung flat   back  ceramic   urinal   basin   
Model:   C0583/C0575 (Combo  set)  of  size  
minimum  380mmx405mmx590mm or  bigger  
the  size  manufactured  by  M/s.  Parryware/ 
Hindware/Cera/  including,  flush  pipe,  waste  
coupling, waste  pipe,  accessories  etc.,  of  
reputed  manufacturer conforming  to  relevant  
IS  etc  complete  set  and  fixing  / bedding   
urinal   against   wall   in   cement   mortar   
1:2, securing   urinal   with   bolts   including   
brass   screws, pointing around urinal back in 
cement mortar and with all drain  outlet  
fittings.etc.,  complete  all  as  specified  and 
directed by the Engineer-in-charge. 

No 
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59 

Supplying and fixing Brass chromium plated 
Urinal Spreader of first quality approved brand 
conforming to relevant IS etc., manufactured 
by M/s Parryware/Hindware/Cera with all 
fittings & fixtures etc., complete all as specified 
and directed by Engineer-in-charge. 

Nos 

  

60 

Supplying and fixing brass chromium plated 
Push cock of first quality approved brand 
conforming to relevant IS etc., 
manufactured by M/s 
Parryware/Hindware/Cera/ etc.,complete all as 
specified and directed by Engineer-in-charge 

Each 

  

61 

CONSTRUCTION   OF   CHAMBERS:   
Construction   of 2'x2'x1'6" for single pipe line 
using 4" solid block, inside plastering 12mm 
thick and bed concrete etc.complete all as 
specified and directed by Engineer in charge. 

Nos 

  

62 

Earthwork excavation by mechanical/ manual 
means in foundation trenches, pits not 
exceeding 1.50m in depth  in all kinds of soil 
including getting out the excavated earth, 
dressing of sides, dewatering ground water/ 
rain water if any, compaction including 
disposal of debris/unserviceable surplus earth 
outside the site premises to a  distance not 
exceeding 5.0KM not objected by local civic 
authorities including lead, lift etc.,complete all 
as specified and directed by Engineer in 
charge.   

Cum 

  

63 

Providing and laying in Position Plain Cement 
Concrete of mix proportion 1:4:8 using 40mm 
down graded granite aggregate, laid in layers 
not exceeding 15cms well compacted for 
foundation bed, under floors and other similar 
works including curing etc.,complete all as 
specified and as directed by engineer in 
charge. Note: The rate quoted is deemed to 
include for providing and removal of 
centering/shuttering wherever necessary. 

Cum 

  

64 

Providing and laying Plain Cement Concrete of 
mix proportion 1:2:4 average 100mm thick 
using 20mm graded granite aggregates as a 
screed concrete over roof slab/chajja/flooring 
works, laid to a proper slope & gradient, well 
compacted,mechanical/manual mixing 
including curing etc., complete all as specified 
and directed by the Engineer in charge. 

Cum 
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65 

Dismantling the existing wall tiles/ floor 
tiles/window cill granite/Mosaic Skirting of any 
description along with the backing coat and 
carting away the debris outside the premises 
to place not objected by the local civic 
authorities including all lead, lift, tolls, labour 
etc complete all as specified and directed by 
Engineer in charge. 

Sqm 

  

66 

Supplying and fixing glazed ceramic tiles 
dadoo tiles of size 300mm x 450mm or bigger 
size of first quality, conforming to relevant IS, 
Manufactured by M/S. KAJARIA (PREMIUM 
QUALITY DIGITAL TILES MODEL BOLIVIA 
LIGHT (T)) or similar shade and colour, quality 
in M/s.Johnson/ Kajaria/ Nitco/RAK/Somany/ 
fixed in cement slurry, over a backing coat of 
Cement mortar 1:4, 15 mm thick and curing. 
The joints shall be neatly finished with  
white/coloured cement using matching 
pigment and shall be neatly maintained etc., 
complete all as specified and directed  by 
Engineer-in-Charge. Note: The rate quoted for 
the item deemed to include wastages.                                                                                         

Sqm 

  

67 

Supplying and laying antiskid ceramic tiles for 
flooring of size 300mm X 300mm first quality, 
conforming to relevant IS, Manufactured by 
M/S. KAJARIA (PREMIUM QUALITY DIGITAL 
TILES MODEL CEMENTOS DARK) or similar 
shade and colour, quality in M/s.Johnson/ 
Kajaria/ Nitco/ RAK/Somany and laid in 
cement based high polymer modified quick-set 
tile adhesive in average 3mm thickness of first 
quality, approved brand conforming to relevant 
IS and joints neatly finished with colour 
matching pigment. The existing floor shall be 
properly hacked  & cleaned  before laying of 
tiles etc. complete all as specified & directed 
by Engineer-in-charge Note: The rate quoted 
for the item deemed to include for a) slope 
corrections, wherever necessary b) wastages.     

Sqm 

  

68 

Supplying and fixing powder coated aluminium 
louvered ventilators with standard aluminium 
sections, glass louvers with provision for 
exhaust fan and inclusive of all fittings and 
fixtures etc.,complete all as specified and as 
directed by Engineer-in-charge. 

Sqm 

  

69 

Supplying and fixing in Position grab bar/pole-
hotelier M/s. Jaquar make model No.AHS-
1501 /equivalent model in M/s. 
Parryware/Hindware/ CERA /Johnson, fixing 
using necessary hardware  etc., complete as 
specified and directed by Engineer-in-charge 

Nos 
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70 

Cleaning the Roof slab using wire brushes, 
water washing and removal of rank vegetation, 
all foreign materials and applying a coat of 
cement slurry with cement at the rate of 
3kg/Sqm over the throughly cleaned roof slab 
as a preparatory course including tools, 
tackles etc., complete all as specified and 
directed by the Engineer in charge. 

Sq.M 

  

71 

Providing plastering 20mm thick in cement 
mortar of mix proportion 1:4  over roof 
slab/concrete surface and admixed with M/s. 
Fosroc make CONPLAST X42 IC/WL 
(200ML/Bag of cement) and the surface 
finished smooth and even etc., complete all as 
specified and directed by the Engineer-in-
charge.   Note: M/s. Fosroc Conplast X42 
IC/WL water proofing chemical shall be 
measured & paid separately under relevant 
item. 

Sq.M 

  

72 

Supplying and mixing M/s. Fosroc make 
CONPLAST X42 IC/WL while rendering for the 
roof slab and parapet wall surfaces as per 
Manufacturers instructions (200ml/bag of 
cement) etc., complete all as specified and 
directed by the Engineer in charge. 

Ltrs. 

  

73 

Providing & applying Bitumat Synroof Hi – 
Build elastomeric premium quality liquid 
waterproofing system as detailed below:                                                                              
a) Supplying and applying premium quality 
acrylic waterproofing primer @ 250 grams per 
square meter after diluting as per the 
manufacturer's recommendations by allowing 
3 to 4 hours for the primer to dry completely. 
b) Applying 2nd coat of premium quality acrylic 
waterproofing coating @ 350 grams per 
square meter using roller / brush after diluting 
as per the manufacturer's recommendations 
and simultaneously over this install 60 GSM 
thermally stabilized polyester reinforcement 
with 100mm side Laps and 150mm end laps 
and applying additional coat of premium 
quality acrylic waterproofing coating @ 350 
grams per square meter using roller / brush. 
To Ensure there are no wrinkles or folds on 
the reinforcement membrane and allow it to 
dry for 24 hours. Applying final coat of 
premium quality acrylic waterproofing system 
@ 350 grams per square meter using roller / 
brush after diluting as per the manufacturer's 
recommendations after 24 hours of drying. 

Sq.M 
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All dilutions shall be strictly as per the 
manufacturer's instructions as shown in the 
product catalogue. 
The same system shall be carried out over the 
vertical areas like parapets if any. 
Note 1) All materials shall be produced with 
samples and to obtain prior approval of EIC 
before commencing the work 
2) The water proofing materials shall be tested 
as per the standards prescribed from the 
reputed laboratory for the following parameters 
and cost involved for conducting such test 
shall be borne by the Firm.  The quoted rate 
shall be deemed to include for the cost of 
testing: 
a) Solid content ( % ) 
b) Viscosity ( CPS ) 
c) Density ( Kg/l ) 
d) Curing time (Touch dry time ) at 27 degree 
Celsius. 
e) Tensile strength and Elongation % 
f) Hardness- Shore A scale. 
g) Permeability( Depth of penetration) mm. 
h) Coverage (Kg/m2). 
. Note:  The rate quoted is deemed to include 
for providing & erecting scaffolding, 
staging/ladder & providing safety nets 
wherever necessary and protective measures 
etc.,complete all as specified & directed by 
Engineer in Charge. 

  

  

 

Electrical Estimation "C"  
 

 
   

74 
A) Supplying & installation of 200 A Main TP change 
over switch  Nos 1.00 

 

Make:ABB,Havell's,siemens  

75 
B) Supplying & installation of MCB 63A ,4 Pole 

Nos 2.00 
 

Make:ABB,Havell's,siemens  

76 
C)Supplying & installation of MCB 20A ,2 Pole 

Nos 20.00 
 

Make:ABB,Havell's,siemens  

77 
D)Supplying & installation of Electric Fan Regulator 
300 W with 5 speed Nos 25.00 

 

Make:Bajaj,Havell's,Schneider  

78 
E)Supplying & installation of 5A switch single pole  

Nos 175.00 
 

Make:Bajaj,Anchor  

79 
F)Supplying & installation of 5A Socket  

Nos 125.00 
 

Make:Bajaj,Anchor  

80 

G)Supplying & installation of 15A box type combine 
switch socket encloser with fuse and indicator 

Nos 30.00 

 

Make:Bajaj,Anchor  
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81 
H)Supplying & installation of Exhaust Fan 9" 
pedestal,30-60W,220 V,1 Phase Nos 2.00 

 

Make:Bajaj,Havell's,Schneider  

82 
I) Supplying & installation of Batten type 20W x 2 Nos 
led tube light fittings . Nos 45.00 

 

Make:Phillips,Havell's,hallonix  

83 
J)Supplying & installation of Wall mounting fan 400 
mm (white colour) Nos 10.00 

 

Make:Bajaj,Havell's,Schneider  

84 

K)Supplying & installation of 2 X 2 40W LED panel 
fitting which has placed inside the false ceilling Nos 15.00 

 

Make:Phillips,Havell's,hallonix  

85 

Supplying & installation of 10 X 8 Plate of size 4 mm 
thick(white colour plastic) switch and socket will be 
cut in the plate as per exsisting old condition. Nos 8.00 

 

86 

LSupplying & installation of 10 X 6 Plate of size 4 mm 
thick(white colour plastic) switch and socket will be 
cut in the plate as per exsisting old condition. Nos 6.00 

 

87 

Supplying & installation of 8 X 5 Plate of size 4 mm 
thick(white colour plastic) switch and socket will be 
cut in the plate as per exsisting old condition. Nos 1.00 

 

88 

Supplying & installation of 6 X 5 Plate of size 4 mm 
thick(white colour plastic) switch and socket will be 
cut in the plate as per exsisting old condition. Nos 1.00 

 

89 

Supplying & installation of 5 X 6 Plate of size 4 mm 
thick(white colour plastic) switch and socket will be 
cut in the plate as per exsisting old condition. Nos 1.00 

 

         
D  NETWORKING WORKS      

90 Supply & Installation of Information outlet (cat-6) Nos 70.00  

91 Supply & Installation of 7ft patch cord (cat-6) Nos 70.00  
92 Supply & Installation of Numbering ties,ties Nos 40.00  

93 Supply & Installation of Face plate Nos 70.00  

94 
Miscellaneous expenses (gatta, screw, ferrules, tap) Lum

psu
m 

1.00 
 

95 
Supply and fixing of Cat 6 cable for data ports Met

ers 
2000.00 

 

96 
Supply and laying of 19 mm conduit for data cabling Met

ers 
200.00 

 

97 Supply and installation of 3 module PVC box Nos 70.00  

98 
Supply & Installation of 24 Port unloded patch penal 

Nos 5.00 
 

99 Supply & Installation of 1'U'Cable manger Nos 5.00  
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100 

Supply & Installation of 12 port FDP with installation 
12 Port LIU with Splice tray and couplers & fiber 
patch cord loaded  Type - Suitable size Rack Mount 
with 1U height , Port availability 12 ports or higher , 
Should have slots on front panel to 
 accommodate SC type adapter plates, should have 
splicing tray and mounting clamps. Adaptor- Simplex / 
Duplex SC adapter, Dust Cap for protection,  12 no. 
Simplex / 6 no. duplex of adaptor must be included. 
Loaded with 2 Mtr Simplex / Duplex Single mode SC 
to LC Fiber optic patch cord                                        
make : Dlink / ADC Krone  

Nos 1.00 

 

101 Supply & Installation of 24 Port Switch Nos 2.00  
102 Supply & Installation of 48 Port Switch Nos 2.00  

 Total value of work excluding GST (Rs).                  

 GST (Rs).                                                             

 Total value of work  inclusive of GST  (Rs)                 

 

 
 

Total value of work excluding GST (Rs)   
 

               GST (Rs).                                                            
 

Total value of work  inclusive of GST  (Rs)                

Note:- 1) The rate quoted for the above items is deemed to include for providing and 
removal of scaffolding/staging wherever necessary              
 2) The contractors/ prospective bidders shall visit the site and acquaint themselves 
with the site conditions before submission of bid/ quote.                                                                                          
3)  The contractor to note that the dismantled materials should be removed and 
shifted immediately from the site premises without disturbing the regular activities in 
the area  and the rate is deemed to include for the same.                                                                                           
   4) The work has to be carried out on a day to day basis by the contractor under the 
supervision of the contractor himself or under the supervision of a qualified 
technical personnel employed by the contractor till the completion of the days work.                                          

 

 
Authorized signatory with company seal / stamp 
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17. ANNEXURES 

ANNEXURE - I 

CONTRACT AGREEMENT 
 

WORK ORDER NO: ____________________ 

CONTRACT FOR: __________________________________________________. 

THIS AGREEMENT is made and executed on this ___ day of TWO THOUSAND ___________ 

BETWEEN 

M/s BEML Limited, a Government Company coming within the meaning of Sec 617 of 

Companies Act, 1956 having its Corporate office at “BEML SOUDHA”, 4th Main Road, S.R. 

Nagar, Bengaluru-560 027 through its __________ (*Designation of the authorised official) 

at ________ (hereincorporate the address) represented by____________ (Name of the 

Authorisedofficial) 

(Hereinafter referred to as ‘BEML’ which expression shall, unless repugnant to context means 

and includes its successors and permitted assigns) of the First Part. 

AND 

M/s. _________________ (Name of the Contractor) a __________ (Constitution of the 

Contractor i.e.Firm/Company/LLP, etc) incorporated/registered (delete whichever not 

applicable) under theprovisions of ________ Act, having its Registered Office/Principal place 

of business (deletewhichever not applicable) at ______ (*Designation of the authorised 

Official) at ________ (hereincorporate the address) represented by____________ (Name of 

the Authorised Official)(hereinafter referred to as ‘Contractor’, which expression shall unless 

repugnant to the contextmeans and includes its successors and permitted assigns) of the 

Second PartHereinafter, “BEML” and the “Contractor” shall individually be referred to as 

‘Party’ andcollectively as ‘Parties’. 

 

WHEREAS BEML is a multi technology heavy engineering company having 

fourmanufacturingdivisions at Bengaluru, KGF, Mysore and Palakkad and marketing/ 

regional/district officesacross the Country. 

 

Whereas Contractor is a ______________ (incorporate brief profile of the Contractor) 

WHEREAS BEML, floated tender Ref: _______ dated __________ (Hereinafter referred to as 

theTender) for _______________ at ________________ hereinafter called the “WORK”) 
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WHEREAS the Contractor submitted his offer in response to the Tender floated by BEML as 

aboveand become the successful Bidders and has agreed to execute the Work as per the 

terms andconditions of the Tender. Consequently BEML issued Work Order No. _______ 

dated _____(hereinafter the Work Order) to the Contractor. 

 

WHEREAS the Contractor has duly accepted the Work Order and agreed to execute the Work 

strictly in accordance with the work order and on the terms and conditions herein for a total 

sumof Rs __________/- (Rupees _____________only ) as consideration for the Work being 

carried out. 

 

In consideration of the above, ‘BEML’ and the ‘Contractor’ agreed to reduce the terms 

andconditions in to writing as hereinafter mentioned. 

 

SCOPE OF WORK: 
The Scope of Work to be executed by the Contractor is as mentioned at Clause ______ to 
the TenderDocument. 
 
CONTRACT PERIOD: 
The contract period shall be the period mentioned in the Work Order at Para ______ 
Time is the essence of the contract. The Contractor shall strictly adhere to the TimeSchedule 
forcommencement and completion as stipulated in the Work Order and shall complete the 
Work inall respect to the complete satisfaction of BEML on or before the Completion date. 
 
PENALTY 
In case the work is not completed in the manner mentioned above to the complete 
satisfaction ofBEML in every respect within the time limit stipulated in the Work Order, then 
the Contractorshall become liable for payment of compensation/penalty for delay in 
completion of work, inaccordance with Clause _____ of the Tender Document /Work Order 
irrespective of whetherextension of time granted or not unless otherwise specifically stated. 
 
The said Penalty payable by the Contractor shall be without prejudice to any other right or 
remedy available to BEML on account of such delay in completion of work. The amount of 
compensation might be adjusted or set-off against any sum payable to the Contractor under 
thisor any other contract with BEML. The Chief Engineer, BEML Limited, ____ shall be the 
authorizedperson to certify whether the Work has been completed within stipulated time and 
hiscertification shall be final and binding on the parties. 
 
PAYMENT 
BEML shall make the payment to the contractor in the sums, proportions and manner from 
timeto time in accordance with the Clause(s) _______ of the Tender Document. Thepayment 
shall bemade after all the statutory deductions as may be applicable 
 
SECURITY DEPOSIT/BANK GUARANTEE: 
The Contractor has furnished non-interest-bearing Security Deposit in accordance with 
Clause_____ by way of ___ (incorporate the mode). The Contractor agrees to extend the 
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validity of theSecurity Deposit, wherever required like extension of period of contract or as 
may be required bythe Company. The Company shall have the full power to enforce the 
Security Deposit in case ofnon-performance or violation or breach of any of the terms of this 
Agreement by the Contractor 
 
COMPLIANCE OF STATUTORY PROVISIONS: 
The contractor shall comply with all requirements under various administrative orders and 
statutes including but not limited to Contract Labour (Regulation and Abolition) Act, 1970 
andRules 1971, Minimum Wages Act, 1948, Payment of Wages Act, 1936, Employers’ 
Liability Act1938, Shops & Establishments Act (relevant to the State), Factories Act, 1948, 
Employees’ StateInsurance Act, 1948, Employees Provident Fund and Misc. Provisions Act, 
1952, Payment ofBonus Act, 1965, Payment of Gratuity Act, 1972, Employees Compensation 
Act, 1923, IndustrialDisputes Act, 1947, Child Labour (Prohibition & Regulation) Act, 1986, 
Sexual Harassment ofWoman at Workplace (Prevention, Prohibition and Redressal) Act, 2013 
or any other relevantActs or enactments relating thereto and its amendments (State/Central) 
and rules framed thereunder from time to time as may be relevant while executing the Work 
and performing theobligations under this Agreement. The Contractor agrees to indemnify 
BEML for any loss ordamage caused to it due to violation/non-compliance of any 
administrative orders or statutoryprovisions in respect of/in connection with the Execution of 
the Work. 
 
All claims arising at the instance or on account of the persons employed by the contractor 
including but not limited to on account of wages, allowances, PF, ESI, Gratuity 
orCompensationunder the Employee Compensation Act, or otherwise shall be met by the 
contractor on his ownaccount and the Company shall be kept fully indemnified. BEML shall 
have no liabilitywhatsoever in that behalf. 
 
NON-COMPLIANCE OF TERMS: 
Non-compliance of any of the terms of this Agreement shall amount to breach leading to 
cancellation of contract, besides other legal actions, including but not limited to recovery of 
losses to BEML 

FALLS CLAUSE: 
If the contractor fails to Execute the Work as per Tender Document, Work Order and the 
Termsand Conditions herein contained, at any time during the currency of the contract or if 
the BEMLhas reasons to believe that the Contractor’s work is not satisfactory and that the 
interest of BEMLis thereby affected in any way, BEML shall have the right to Execute the 
Work by itself or throughany other agency, in which case the contractor shall make good the 
loss to BEML including costand expenses which arises there from. The extra cost being 
incurred by BEML in this regardshould be to the account of the Contractor, which may be 
adjusted against security depositand/or deducted from any pending bills or any payment to 
be made to the contractor orotherwise. 
 
INDEMNIFICATION 
In the event of the non-fulfilment of any of the covenants, terms, agreements, obligations 
andconditions mentioned in the Tender Document or Work Order or in this Agreement, the 
Contractor shall pay to BEML all losses, damages, costs, charges and expenses incurred by 
BEMLLimited as result of the Non fulfilment of the obligations under the contract. The 
decision ofBEML shall be final in this regard and the Contractor shall pay the same without 
any demur andprotest. 
 
The Contractor shall be responsible for all or any kind of losses/damages caused to or 
suffered byBEML or its employees/officers due to any act or negligence of the 
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labourdeployed by theContractor and the Contractor shall make good the said loss same. 
BEML shall have the absoluteright to recover such losses/damages from any and all amounts 
payable to the Contractor,including pending Bills. The Contractor will ensure that there are 
no thefts or loss ofproperty/properties by the labourers deployed by the contractor. 
 
CAR POLICY: 
Contractor shall take ‘Contractor All Risk Coverage Policy’ (CAR Policy) to cover all risks, 
losses,claims for injuries or damage to any person or any property as per the Tender 
Document/ Workorder more specifically stipulated in clause _____ of the Tender Document. 
The insurance policyhas to be kept valid till the Work is completed in accordance with the 
Tender Document/ WorkOrder and to the complete satisfaction of BEML. The contractor has 
to take policy at his own costshowing BEML as the “Principal” to enable BEML to make the 
settlement of claims at the earliest. 
 
LICENSES AND PERMISSIONS: 
Contractor shall procure all the Licenses, Permissions, Sanctions, etc. as may be required 
for/inthe course of performance of the contract /execution of the Work or as required under 
statutes. 
Any lapse in this regard shall be solely attributable to the Contractor and BEML shall in no 
wayresponsible for the same. The Contractor undertakes to indemnify BEML in this regard. 
 
SUB-CONTRACT: 
The contractor shall not sub-contract, assign or make over the contract to any third party 
eitherin full or partially without prior written consent of BEML. 
 

CONFIDENTIALITY: 
The Contractor or his employees or agent or anybody engaged by the Contractor to execute 
theWork shall maintain utmost faith and confidentiality of all information and documents 
come intotheir possession or knowledge and shall not divulge such information to any third 
parties, in anycase, without prior written consent of BEML. The Contractor undertakes to 
indemnify BEML forany loss caused to it by reason of breach of the above obligation by the 
Contractor or hisemployees or agent or anybody engaged by the Contractor. 
 
ENTIRE CONTRACT 
Tender Document and Work Order dated ______ shall form part and parcel of thisAgreement 
andin case of inconsistency, the order of precedence will be as follows: 

1. This Agreement; 
2. Work Order; and 
3. Tender document 

 
TERMINATION: 
BEML can terminate the contract by giving thirty days written notice in case of the following 
reasons and if the Contractor fails to rectify the same within the notice period; 

a) Failure of the contractor to commence the work within a stipulated period. 
b) If the performance of the contractor is found to be unsatisfactory or if he fails to give 
the desired progress of the work or there is breach of terms of the agreement. In 
thisregard, non-performance in whole or in part by the contractor of any obligation due 
to 
the reasons with his control shall be treated as breach of the contract. 

 
However, BEML shall have right to terminate the Agreement at any time by giving ____ 
monthsnotice in writing, with or without mentioning the reasons. 
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The Contractor shall have the right to terminate the Agreement in case of breach of the 
terms andconditions by BEML. 
 
The termination shall not prejudice the rights and obligations accrued on the parties till the 
effective date of termination. 
 
JURISDICTION& DISPUTE RESOLUTION: 
Disputes, if any, between the Parties arising out of or in connection with this Agreement or 
anymatters connected therewith, shall be discussed and amicably settled by the parties 
throughConciliation by subject experts appointed by BEML. 
 
The unresolved disputes shall be referred to a sole Arbitrator to be appointed by BEML. The 
arbitration proceedings shall be in accordance with Arbitration and Conciliation Act, 1996 and 
Rules framed there under, as may be amended from time to time. The courts at Bengaluru 
aloneshall have jurisdiction to try and adjudicate any matter in connection with this 
Agreement. Thelanguage of arbitration shall be English. 
 
(If the Contractor is a Govt. /CPSU, the following Arbitration Clause may be incorporated and 
above Arbitration Clause may be deleted) 
 
Disputes if any, arising between the Parties, in connection with this Agreement or any other 
matters connected therewith, the same will be mutually discussed and amicably settled 
betweenthe parties, failing which, the disputes shall be referred to the sole Arbitrator of 
PermanentMachinery for Arbitration in Department of Public Enterprises to be nominated by 
the Secretaryto the Government of India, in charge of the Department of Public Enterprises. 
The Arbitrationand Conciliation Act, 1996 shall not be applicable to the arbitration under this 
clause. The awardof the Arbitrator shall be binding upon the parties to the dispute, provided, 
however, any partyaggrieved by such Award may make further reference for setting aside or 
revision of the Award tothe Law Secretary, Department of Legal Affairs, Ministry of Law and 
Justice, Government of India.Upon such reference, the dispute shall be decided by the Law 
Secretary or the SpecialSecretary/Addl. Secretary, when so authorized by the Law Secretary, 
whose decision shall bindthe parties finally and conclusively. The parties to the dispute will 
share equally the cost ofArbitration as intimated by the Arbitrator. 
 
SEVERABILITY AND WAIVER: 
If any provision of this Agreement is held to be invalid or unenforceable for any reason, the 
remaining provisions shall continue in full force without being impaired or invalidated in any 
way. The Parties shall replace any invalid provision with a valid provision, which must closely 
approximate the intent and economic effect of the invalid provision. 
 
NOTICES 
All Notices and communications shall be sent to the following addresses of the Parties or any 
other address duly notified in writing from time-to-time by the parties: 

BEML : 
Contractor : 

The Notices issued other than as above shall not be considered as effective notice. 
 
ASSIGNMENT: 
The obligations under this Agreement shall not be assigned by either Party to any third party 
without prior written consent of the other Party. 
 
AMENDMENT: 
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No Amendment or variation of this Agreement shall be valid unless it is in writing and signed 
byor on behalf of each of the Parties. 
 
MISCELLANEOUS: 
This agreement further witnesses that the Contractor is responsible for any accident or other 
compensation payable to the workers employed by and working under the control of the 
Contractor and that the Company SHALL HAVE no sort of liability in the matter, and that any 
payment would have to be made by BEML, the same shall be reimbursed by the Contractor 
orotherwise the same shall be recovered from the Bills payable to the Contractor. 
 
The employees/agents of the Contractor in no case will be treated as the employees of BEML 
andthere shall not be any master and servant relationship whatsoever between BEML and 
labour/employees being deployed by the Contractor for the Work. Further, 
dischargingobligations under the Agreement by labour shall not be construed to believe that 
they are theemployees of BEML and shall at all times be the employees of the contractor 
only. The contractorwill be individually and entirely responsible for all and any liabilities in 
that regard. 
All the agreements, letters, documents exchanged between parties, if any, have beenmerged 
withthis agreement and shall have no effect from the effective date of this agreement. 
 
IN WITNESS WHEREOF, the parties hereto, have set their hands and seal, on this day, 
month andyear herein above mentioned in the presence of the following witnesses. 
 
 
 
For BEML          for CONTRACTOR 
 
Witnesses:          Witnesses: 
1.            1. 
2.            2. 
 

. 
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ANNEXURE - II 
FORMAT FOR PERFORMANCE BANK GUARANTEE 
Note: 1. This guarantee shall be furnished by Scheduled Commercial Banks authorised by 
RBI to issue a Bank Guarantee. 
2. This bank guarantee shall be furnished on stamp paper value as per prevailing Stamp Act. 
(At present not less than Rs. 100. /-) 
3. The stamp paper shall have been purchased in the Name of the Bank executing the 
Guarantee. 

 
Bank Guarantee No…………… 
Dated ……………………………. 
Amount …………………………. 
Valid up to ………………………. 
Claim up to ……………………… 

The General Manager (Materials- Management) 
BEML 
Bangalore Complex 
PB No 7501 
New Thippasandra 
Bangalore 560075 

1. ThisdeedofGuaranteemadethisdayof.........................(Month&year)betweenBank 
of..............................(Hereinaftercalledthe"Bank")oftheonepart,and BEML LIMITED 
(Hereinaftercalled"theEmployer")of theotherpart. 

2. WhereasBEML LIMITED hasawardedthecontractfor............... (Nameofworkasper 
PO)(Hereinaftercalledthe"Contract")to......................(Nameof 
theContractor)(Hereinaftercalled"theContractor"). 

3. ANDWHEREAStheContractorisboundbythe saidContracttosubmit to theEmployera 
Performance Security foratotalamountof…………………... (Amountin figures and words). 

4. Now,WetheUndersigned…………………………... (Name    of  the  Bank)beingfully 
authorized  tosignandtoincur obligationsforand on behalf ofand in the name 
of............................................(Fullname of Bank), herebydeclarethat thesaid Bank 
willguaranteetheEmployerthefullamountofRs.…………………(Amountin figuresand 
words)asstatedabove. 

5. NOWTHEREFORE,Wehereby affirm thatwearethe Guarantor  and responsibleto 
you,onbehalf ofthe Contractorandweherebyunconditionally,irrevocablyandwithout 
demurundertake to immediately paytotheEmployer uponfirst writtendemand and 
withoutcavil orargument,any sumorsums within limitsof.......................(Amount of 
Guarantee)asaforesaidwithoutreferencetotheContractorandwithout yourneedingto 
prove orshow grounds orreasons foryourdemand forthesum specified therein.The 
BankshallpaytotheEmployeranymoneysodemandednotwithstanding any 
dispute/disputes raisedbytheContractorinanysuitorproceedingspendingbeforeany 
Court,TribunalorArbitrator/srelatingtheretoandtheliabilityunderthisGuaranteeshall 
beabsoluteand unequivocal. 

6. This Guarantee is valid till...............................(The initial period for which this 
Guarantee will be valid must be for at least 3-months (three months) longer than 
the anticipated expiry date of defect liability period / Warranty period. 

7. At any time during the period inwhich this Guarantee isstill valid, if the Employer 
agrees togrant a time extension totheContractor or if the Contractor fails tocomplete 
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theWorks withinthetimeofcompletionasstatedin 
theContract,orfailstodischargehimselfofthe liabilityordamagesordebts as 
statedunderPara5,above,itisunderstood thatthe Bankwill extend this Guaranteeunder 
the same conditionsfor the required time  on demandbytheEmployerandatthecostof 
theContractor. 

8. TheBankagreesthatnochange,addition,modificationstothetermsoftheContract 
Agreementorto anydocuments,whichhavebeenormaybemadebetweenthe Employer 
andtheContractor,willinnowayreleaseusfromtheliabilityunderthisGuarantee;and 
theBank,hereby,waivesanyrequirement fornoticeofanysuchchange,additionor 
modificationtothe Bank. 

9. TheGuaranteehereinbeforecontainedshallnot beaffectedbyanychangeinthe 
Constitutionof the Bankorof theContractor. 

10. TheneglectorforbearanceoftheEmployerinenforcementofpaymentofanymoneys, 
thepaymentwhereofisintendedtobeherebysecuredorthegiving   oftime bythe 
Employerforthepaymenthereofshallin nowayrelievethebankoftheir liabilityunderthis 
deed. 

11. Theexpressions"theEmployer","theBank"and"theContractor"hereinbeforeusedshall 
includetheirrespectivesuccessorsandassigns. 

12. Notwithstandinganythingcontainedherein: 

(a) OurliabilityunderthisBankGuaranteeshallnotexceedRs.................(Rs..............)  

(b)ThisBankGuaranteeshallbevalidupto....................... 

(c) We are liable to paythe Guarantee amount or part thereof under this Bank 
Guaranteeonly&onlyifyouserveuponusa writtenclaimordemandonorbefore 

 

In witness whereof l/Weof the bank have signed and sealed this Guarantee on 
the.......................dayof........................(Month&year)beingherewithdulyauthorized. 

Forandonbehalfofthe............................................Bank. 

 

SignatureofAuthorizedBankofficials. 

Name  :............................. 

Designation :........................  
Stamp/Sealofthe Bank................................ 
Signed,sealedanddeliveredforandonbehalfoftheBankbytheabovenamed......................in 
thepresenceof: 

 
Witness1.                                                                          Witness2.  

Signature........................                                                Signature..........................  

Name..............................        Name..............................    

Address...........................          Address...........................                                                

Name..............................        Name..............................    

Address...........................          Address...........................                                                
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Annexure - III 
FORMAT OF BID GUARANTEE FORM 

 
Ref: 
 
To, 
BEML LIMITED 
Bangalore Complex 
New Thippasandra Post 
Bangalore – 560075 
 
Dear Sirs, 
........................................................................................................................................ 
 
In accordance with your ‘Tender Enquiry’ under your Tender No: ………………… dated …….. 
 
M/s................................................................ herein after called theBidder, with the 
followingDirectors on their Board of Directors / partners of the Firm. 
1.        2. 
3.        4. 
5.        6. 
7.        8. 
9.        10. 
 

Wish to participate in the said tender 
for..............................................................................................……………………………………
………………………………………………………………………………....................................…………………
……………………………………………………………………………………………………………………………………
…………………………………………………………………………… 

 

As an irrevocable Bank Guarantee against Bid Guarantee for an amount 
ofRs……………………………………………. (In words and figures) valid for ….…………. days 
from…………………………………………. is required to be submitted by the Bidder as a condition 
precedentfor participation in the said bid, which amount is liable to be forfeited by the BEML 
Limited(herein after called PURCHASER)  

 

(1) the withdrawal or revision of toe offer by the Bidder as a condition within the validity 
period.  

(2) Non-acceptance of the ‘Letter of Intent / Purchase Order’ by the bidder when issued 
within the validity period.  

(3) Failure to furnish the valid contract performance guarantee by the bidder within one 
month from the receipt of the Purchase Order and  

(4) on the happening of any contingencies mentioned in the bid documents. 

 

We, the …………………………………………..Bank at................................................. Having our 
Head office at……………………………………………. (Local address) Guarantee and undertake to 
pay immediately onFirst demand by BEML LIMITED, the amount 
ofRs…...........................................................................………… 
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………………………………………………………………………(in Figure and words) without any 
reservation,protest, demur and recourse. Any such demand made by the Purchaser shall be 
conclusive andbinding on the Bank irrespective of any dispute or difference raised by the 
purchaser. 

 

The guarantee shall be irrevocable and shall remain valid up to………………………………………… 

…………………………………….. (This date shall be 60 days after the date for which the bid is 
valid). Ifany further extension of this guarantee is required the same shall be extended to 
such requiredperiod (not exceeding one year) on receiving instruction 
fromM/s…………….onwhose behalf this guarantee is issued. 

 

Claim Period: Upto ______________ 

In witness whereof the Bank, through its authorized officer has set its hand and stamp on 
this…………………day of……………………………..at ……………………………………………….. 

 

witness (Signature) 

WITNESS          (Signature) …. 

Name in (Block letters) 

 

Designation …………………………… 

(Staff No.) ………………………. 

(Bank's common Seal) 

Official address: 

Contact Phone No.:      Contact Mail Id: 

Attorney as per power of Attorney No 

Date: 

 

 

 

 

 

 

 

 

 

 

 

CHECK LIST ON PREPARATION OF BIDS 
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Ref. 
No. 

Particulars Yes / No 

1 
 

Have you read and understood various conditions of the Contract 
and shall abide by them? 

 

TECHNICAL BID 

2 Have you submitted the EMD / Copy of DD at the address 
mentioned and uploaded the scanned copy? 

 

3 Integrity Pact  

4 

Have you uploaded the following documents which are to be 
uploaded with signatures & seal? 

a) 2021-22 Profit & Loss Statement 
b) 2022-23 Profit & Loss Statement 
c) 2023-24 Profit & Loss Statement 

 

5 

Work Completion Certificates and TDS certificate. 
Note:In case of experience certificate obtained from other than 
Government organizations /Public Sectors, the same shall be 
supported with TDS certificate by the contractor 

 

6 
Registration with Government Bodies like ESIC, EPF, Labour 
Laws: Have you attached a Registration copy of each of the 
certificate? 

 

7 Have you attached the proof of authorization / Power of Attorney 
to sign on behalf of the bidder in the Technical Bid? 

 

8 
Copy of certificate of Registration for PAN card, GST No., CIN 
registration & etc.,  

9 

Have you uploaded the following documents which are to be 
uploaded with signatures & seal? 

1) Compliance to BOQ 
2) Compliance to GCC 
3) Compliance to NIT acceptance letter 
4) Compliance to Under taking by Bidder 

 

10 
Compliance for Participation in E-REVERSE AUCTION 
(Mandatory clause to be complied by Bidder) :  

FINANCIAL BID 

11 Has your financial Bid proposal been duly filled and uploaded? 
 
 

 


