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Disclaimer

Reserve Bank of India, Bhubaneswar (the Bank) has prepared this tender document. The information
is provided to prospective Bidders to enable them to bid for Supply, Installation, Testing and
Commissioning of Lightning Protection System (LPS) at Bank’s Main Office building,
Bhubaneswar

This tender is neither an agreement with any party, nor invitation to any party to perform work of any
kind. The purpose of this tender is to share requirements of the Bank with all interested parties to
enable them to submit their Bid. While the Bank has taken due care in the preparation of the
information contained herein, the Bank does not claim that the information is exhaustive.
Respondents to this tender are required to make their own inquiries and they should not rely
solely on the information in tender. The Bank is not responsibleif no due diligenceis performed
by the Respondents. The Bank reserves the right not to proceed with this tender, to alter the
timetable reflected in this document, to update scope of work or to change the process or procedure
to be applied. It also reserves the right to decline to discuss the tender further with any respondent.
No reimbursement of cost of any type or on any account will be paid to persons or entities submitting
their Bid.



SCHEDULE OF TENDER (SOT)

a. e-Tender no

RBI/Bhubaneswar Regional Office/Estate/ 4/26-
27/ET/87

b. Mode of Tender

e-Procurement System

(Online Part | - Techno-Commercial Bid and
Part Il - Price Bid through
(www.mstcecommerce.com/eprocn)

c. Date of NIT available to parties to download
(Notice for Inviting Tender)

May 13, 2026 after 18:00 Hrs.

e. Pre-Bid meeting

May 20, 2026 at 11:00 Hrs.

f. Date of placing minutes of the pre-bid
meeting on RBI website

May 21, 2026

g. Earnest Money deposit

EMD of ¥22,780/- to be remitted through:
i.NEFT:
A/C No0-186003001, Reserve Bank of India,
IFSC Code - RBISOBBPAO1 (0=Zero), Branch
Name — Bhubaneswar.
The details of transaction must be provided to
estatebhubaneswar@rbi.org.in

Or
ii. Demand Draft/ Bank Guarantee:
DD/BG in favour of Reserve Bank of India,
Bhubaneswar to be delivered in physical form at
Reserve Bank of India, Pt. J. N. Marg,
Bhubaneswar-751001

h. Last date of submission of EMD

June 01, 2026 up to 14:00 Hrs.

i. Date of Starting of e-Tender for

submission of online Techno-Commercial Bid
and price Bid at
www.mstcecommerce.com/eprocn

May 21, 2026 from 14:00 Hrs.

j- Date of closing of online e-tender for
submission of Techno-Commercial Bid & Price
Bid

June 01, 2026 up to 14:00 Hrs.

k. Date & time of opening of Part-|

(i.e., Technical Bid)

Part-1I Price Bid: Date of opening of Part 1l i.e.,
price bid shall be informed separately

June 01, 2026 at 14:30 Hrs.

|. Transaction Fee

As charged by MSTC Ltd. Payment of
transaction fees will be paid online through
MSTC payment gateway.
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Reserve Bank of India
Estate Department
Bhubaneswar
Section A

NOTICE INVITING e-TENDER

Name of the work: “Supply, Installation, Testing and Commissioning of Lightning Protection
System (LPS) at Bank’s Main Office building, Bhubaneswar”

A. Eligibility criteria:

1.

E-tenders in two parts are invited for “Supply, Installation, Testing and Commissioning of
Lightning Protection System (LPS) at Bank’s Main Office building, Bhubaneswar”.

The work is estimated to cost ¥11,39,000/- including GST and is to be completed within 1 month
from the 14" day of issue of work order.

i) Only those firms who have valid GST registration and have experience in the field of undertaking
supply, installation, testing and commissioning of lightning protection work of office buildings /
residential premises / Industrial Sector/Bank’s premises. Have executed successfully similar works
individually costing (a) Three works each costing not less than the amount equal to 40% of the
estimated cost or (b) Two works each costing not less than the amount equal to 50% of the
estimated cost or (¢) One work costing not less than the amount equal to 80% of the estimated cost
during the last 5 years ending on April 30, 2026.

And
i) Have a minimum annual turnover of ¥11,39,000/- during the last 3 financial years.
The tenderers should furnish, at the time of applying for e-tender, the following information in writing

and submit relevant documents to satisfy the Bank about their eligibility for participating in the
tendering process.

(a) | Composition of the firm | Full particulars (whether contractor is an individual, or a partnership

firm, or a company etc.,) of the composition of the firm of contractors
in details should be uploaded along with name(s) and address (es),
of the partner's copy of the Articles of Association/ Power of
Attorney/other relevant document. copy of Goods and Service Tax
registration certificate. Details of registration of labour along with
EPF and ESI documents if any.

(b) | Work experience & | The bidder should have experience of successfully completed

Completion of similar | similar work/s * individually costing (a) Three works each costing
works of specified | not less than the amount equal to 40% of the estimated cost or (b)
Two works each costing not less than the amount equal to 50% of
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value during the | the estimated cost or (c) One work costing not less than the amount
specified period equal to 80% of the estimated cost during last 5 years ending on
April 30, 2026 and should submit Copies of detailed work order/s
for qualifying works indicating date of award, contract amount, time
given for completing the work, etc. and the corresponding
completion certificate(s) indicating actual date of completion and
actual value of executed similar work/s issued by the client(s) for
works executed for government /public sector companies and
copies of work order, work completion certificate along with Tax
Deducted at Source (TDS) certificate(s) issued by the client(s) for
works executed for private companies. Client certificate/s for each
of the qualifying work as per the Format

(c) | Creditworthiness ofthe | Copies of the Income Tax Clearance Certificates/Income Tax
contractor and their | Assessment Orders along with the latest final accounts of the
turnover during the | business of the contractor duly certified by a Chartered Accountant

specified period should be enclosed in proof of creditworthiness and turnover for last
three years should be uploaded.
(d) | Name(s) and | Written Information about the names and addresses of bankers

address(es) of the | along with full details such as names, postal addresses, e-mail IDs,
Bankers and their | telephone (landline and mobile) nos., fax nos., etc. of the contact

present contact | executives (i.e., the persons who can be contacted at the office of
executives the bankers of the firm, in case it is so needed) should be uploaded.
(e) | Details of bank | Full particulars of bank accounts, such as account no. type, when
accounts opened etc., should be uploaded.
(H | Name(s) and | Written information about the names and addresses of clients of the

address(es) of the | firm along with full details, like names, postal addresses, e-mail IDs,
Clients and their | telephone (landline and mobile) nos., fax nos. etc., of the contact

present contact | executives (i.e., the persons who can be contacted at the office of

executives clients by the Bank in case it is so needed) should be uploaded.
(g) | Details of completed | The client-wise names of work(s), year(s) of execution of work(s),

works awarded and actual cost(s) of executed work(s), completion time

stipulated in the contract(s) and actual time taken to complete the
work(s), Name(s) and full  contact-detaills of the
officers/authorities/departments under whom the work(s) was/were
executed should be uploaded.

(h) | Bankers Certificate Banker’s certificate of amount equal to estimated cost of the work
should be submitted as per annexure-V should be submitted

* Supply, installation, testing and commissioning of lightning protection work

5. Interested contractors must upload relevant documents satisfying all the points as stated above
along with techno-commercial (Part-1) bid of tender. The same Eligibility documents and the scanned
copy of EMD should be uploaded with Techno Commercial Bid (Part-l) on the MSTC portal. It is to be
noted that the tender process shall be executed on the MSTC portal through e-Tendering.

6.Tender forms will be available for downloading from MSTC portal w.e.f. May 13, 2026 from 18:00
hours. A pre-bid meeting of Contractors who qualify the pre-requisite eligibility criteria of tender
conditions will be held offline on May 20, 2026, at 11:00 hours at Estate Department, Reserve Bank
of India, Bhubaneswar.



7.Tenders form can be downloaded for viewing from RBI website www.rbi.org.in or
www.mstcecommerece.com/eprocn. The Qualification documents and scanned copy of proof of
EMD payment should be uploaded with Techno Commercial Bid (Part-I) on the MSTC portal.
The Demand Draft/ Bank Guarantee should reach in original in a sealed envelope to Estate
Department, Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001
by June 01, 2026 up to 14:00 Hrs. If paid through NEFT, the NEFT receipt should be uploaded
along with pre-qualification documents. After scrutiny, if any of the contractors are not found to
possess the required eligibility, their tenders will not be accepted by the Bank for further processing.
Further, the contractor should submit the original of the documents to the Bank when
demanded to qualify for further tendering process. The duly filled and stamped part-1 of tender
document should be uploaded by the contractors on MSTC portal along with all the pre-
gualification documents.

Interested contractors can participate in e-Tender after getting registered with
www.mstcecommerce.com/eprocn. Online Part | — Techno-Commercial Bid and Part [I-Price Bid shall
be opened through www.mstcecommerce.com/eprocn and applicable transaction charges must be
paid by the firm.

8.Tender in prescribed format shall be submitted in two parts. Part-1 of tender will contain the Bank's
standard technical and commercial conditions for the proposed work, the EMD should be submitted
through NEFT transfer to A/C No-186003001, Reserve Bank of India, IFSC Code- RBISOBBPAO1,
Branch Name — Bhubaneswar, Branch Address — Reserve Bank of India, 2nd Floor, Pt.
Jawaharlal Nehru Marg, Bhubaneswar 751001 Or by a demand draft/an irrevocable Bank
Guarantee issued by a Scheduled Bank in favor of ‘Reserve Bank of India, Bhubaneswar’. The
documents pertaining to EMD should be scanned and uploaded with the pre-Qualification
documents. Part-ll of the tender will contain no conditions but Contractor’s Price Bid only.

9.Part-1 and Part-1l of the tenders will be submitted by the Contractors in MSTC portal. The
same will be opened by RBI on June 01, 2026 at 14:30 Hrs. Those contractors who would like
to depute their representatives, may depute their representatives to Estate Department,
Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 for the
same. Part Il of the tender will be opened later. Due intimations will be given for the same.

10.The contractors must submit

a. Client’s certificate as per format at Annex IV from their clients for whom they have
carried out "eligible works" in terms of the eligibility (Pre-qualification) criteria explained
in this notice. The Bank shall obtain reports on the past performance of the Contractor
from their clients and bankers. The Bank shall evaluate the said reports before opening
of the Part-1l of the tenders. If any contractor is not found to possess the required
eligibility for participating in the tendering process at any point of time and / or his
performance reports received from his clients and / or his bankers and found
unsatisfactory, the Bank reserves the right to reject his offer even after opening of
Part-1 of the tender. The Bank is not bound to assign any reason for doing so.

b. Banker's certificate as per format at Annex V from their banker/bankers.


http://www.rbi.org.in/
http://www.mstcecommerece.com/eproc

11.The Bank is not bound to accept the lowest tender and reserves the right to accept either in full or
in part any tender. The Bank also reserves the right to reject all the tenders without assigning any
reason there for.

12. Regional Director/Officer-in-Charge, Reserve Bank of India, Bhubaneswar, reserves the right to
accept or reject any or all Bids without assigning any reasons and reserves the right to relax any of the
terms and conditions. No Contractor shall have any cause of action or claim against the RBI for
rejection of his Bid.



Section B
Form of Tender

The Regional Director
Reserve Bank of India
Bhubaneswar

Dear Sir,

We have carefully examined the specifications, designs and schedule of quantities relating to the works
specified in the memorandum hereinafter set out and have visited and examined the installation site
of the works specified in the said memorandum and have acquired the requisite information relating
thereto as affecting the tender. We hereby offer to execute the works specified in the said
memorandum within the specified time, at the rates mentioned in the attached Schedule of Quantities
and in accordance in all respects with specifications, designs and instructions in writing referred to in
articles of agreement, general instructions to the tenderers and special conditions, conditions
hereinbefore referred to, specifications, schedule of works, data sheet and schedule of quantities and
with such materials as are provided for, by and in all other respects, in accordance with such conditions
so far as they may be applicable.

MEMORANDUM

(a) |Description of works Supply, Installation, Testing and
Commissioning of Lightning Protection
System (LPS) at Bank’s Main Office
building, Bhubaneswar

(b) |Estimated cost £11,39,000/- including GST
(c) [Mode of payment NEFT or DD or BG
(d) |Earnest Money 22,780 /-

Time allowed for completion of work from|1 month
(e) (14" day of issue of work order

Having examined the above Memorandum of work (and other details of the work to be executed) and
having acquired the requisite information relating thereto as affecting the tender, I1/We hereby offer to
execute the works specified in the said Memorandum within the time specified in the said
Memorandum at the rates specified in the price bid and as per the specifications of the Bank.

The tender document has been signed at the relevant places for having acquainted myself /ourselves
of the conditions of the contract.

Should this tender be accepted, I/We hereby agree to abide by the terms and Conditions of the Bank
in this regard which include penalty, defect liability period and terms of payment etc.

I/'We undertake to deposit EMD in the form of Demand draft/ /INEFT/BG favouring “Reserve Bank of
India, Bhubaneswar” with Reserve Bank of India, which amount is not to bear any interest. In case,
I/We fail to execute the contract, I/We do hereby agree that this sum shall be forfeited by me/us to the
Reserve Bank of India.

Our Bankers are:



i)

Name(s) and address(s) of our Company Proprietor/ Partners of the firm are:

i)

ii) -

iii)

iv) -

For and behalf of M/s
Signature with seal of the partner of the firm

Name:
Designation
Place
Date
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Section C

Important instructions for E-procurement

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the MSTC
Limited.

You are requested to read and understand the Notice Inviting Tender and subsequent corrigenda if
any, before submitting your online tender.

Pr f E-tender:

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal which
is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. Electronic
Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet will be done.
The Vendor should possess Class Il signing and encryption type digital certificate. Vendors are to
make their own arrangement for bidding from a P.C. connected with Internet. RBI is not responsible
for making such arrangement. (Bids will not be recorded without Digital Signature).

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3)

1) Vendors are required to register themselves online with www.mstcecommerce.com/eprocn

Register as Vendor -- Filling up details and creating own user id and password Submit. For further
details, go to Download Guide / Video / Registration

Vendors will receive a system generated mail confirming their registration in their email which has
been provided during filling the registration form. In case of any clarification, please contact MSTC/
RBI, (before the scheduled time of the e- tender).

Contact details:

a) Contact person (MSTC) For Vendors:

HO Central Help Desk: (For vendors)
Phone Number :07969066600

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while sending emails)

Availability

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders, System settings
etc.

b) Contact person (MSTC)
Please visit www.mstcindia.co.in/content/Contact.aspx
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Contact Person Mail Mobile

helpdesk@mstcindia.co.in

Help Desk/Office 0674-2544199/ 2950091

Sukhvinder Singh sukhvindersingh@mstcindia.co.in  |8130027166
K Manjunath kmanjunath@mstcindia.co.in 8073770915

c) Contact person at RBI (RO/TE)

Shri Prem Shankar Konapala, AGM — premshankark@rbi.org.in (Mobile — 8074376753)

Shri Subhash Govind Pawar, Manager (T-E) — subhashpawar@rbi.org.in (Mobile —
9958969919)

Shri Aakoju Sravan Kumar, AM — asravankumar@rbi.org.in (Mobile — 8247400250)
Guide.

1 System Requirement:

For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available
https://www.mstcecommerce.com/eprocn/

€ » C 2% mstcecommerce.com/eprocn/ b

System Settings Check Status

Status (LR EUR TR Download System Settings Guide | Download Certificate

Please Correct the Following Settings:

If You Do Not Have Java Installed, Please Install Java Download Java

Based On The Java Version You Have Installed Please i .
Latest Version: 11 Installed Version:
Download PKI Application
If You Have Java 32 Bit Installed If You Have Java 64 Bit Installed
Download Download

If You Have Installed Both Java And Pki Application, If You Are Using Google Chrome Or Edge: - Open URL
Please Update Browser Settings https://localhost:13591/signservice/getdata And Click To Allow Connections.

If You Are Using Firefox: - Open URL
https://localhost:13591/signservice/getdata And Add Security Exception To Allow Connections.

i) Windows 7 or above Operating System

ii. Edge/Google Chrome

iif) Signing type digital signature iv) Latest updated JRE 8 (x86 Offline) software to be downloaded and
installed in the system.

To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied.
» Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove the tick
from the tick box mentioning “Enable Protected Mode”. « Other Settings:
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Tools => Internet Options => General => Click On Settings under “browsing history/Delete Browsing
History” => Temporary Internet Files => Activate “Every time | Visit the Webpage”.

To enable ALL active X controls and disable ‘use pop up blocker under
Tools— Internet Options— custom level (Please run |E settings from the page
WwWW.mstcecommerce.com once)

jal Note towards Transaction fee: The vendors shall pay the transaction fee using
“Transaction Fee Payment” Link against the specific tender in the “Bid Floor"/through the “Pay
Transaction fee” in “Event catalog” through their login. Service Provider / Contractor / Vendor shall
have the facility of making the payment either through NEFT or Online Payment. On selecting NEFT,
Service Provider / Contractor / Vendor shall generate a challan by filling up a form. Service Provider /
Contractor / Vendor shall remit the transaction fee amount as per the details printed on the challan
without making change in the same. On selecting Online Payment, Service Provider / Contractor /
Vendor shall have the provision of making payment using its Credit / Debit Card / Net Banking. Once
the payment gets credited to MSTC’s designated bank account, the transaction fee shall be auto
authorized.

Transaction fee is non-refundable. A vendor will not have the access to online e- tender without
payment of the transaction fee.

NOTE: Bidders are advised to remit the transaction fee well in advance before the closing time of the
event so as to give themselves sufficient time to submit the bid.

3 Information about tenders / corrigenda shall be sent by email only during the process till finalization
of tender. Hence the vendors are required to ensure that their corporate email 1.D. provided is valid
and updated at the time of registration of vendor with the MSTC Ltd. Vendors are also requested to
ensure validity of their class Il signing and encryption type of DSC (Digital Signature Certificate).

4. E -tender cannot be accessed after the due date and time mentioned in NIT (Notice inviting tender).

5 Bidding in E-tender:

Note: Vendors are instructed to use Upload Documents link in My menu to upload documents in
document library. Multiple documents can be uploaded. Maximum size of single document for upload
is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through Attach
Document link against the particular e-Tender. Please note that if the documents are not attached to
any e-Tender, the same cannot be downloaded by RBI and it will be deemed that the vendor has not
submitted the documents. For further assistance please follow instructions of vendor guide.

a) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and Transaction fee
separately for the e-tender. Transaction fees if any are non-refundable. No interest will be paid
on EMD. EMD of the unsuccessful bidder(s) will be refunded by RBI.

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as well as
Price Bid.
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The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids and
Price Bid through internet in MSTC website www.mstcecommerce.com — e-procurement — New
Common Portal — Bid Floor Manager— live event —Selection of the live event— Transaction fee-
>Common terms->Attach Documents->Price Bid.

Please Note: The vendor after successful remittance of the transaction fees and EMD details, will get
the attach documents and common terms tab enabled in their login. Post successful completion of this
step, the vendors will be allowed to save the lot specific terms and submit their price bid against the
lot through the portal or download and upload the excel file for submitting price bids, as the case may
be. In case the attach documents and/or saving common terms step is unsuccessful, the tabs for
saving lot specific terms and submitting price bid would be disabled. The status of whether the same
is successful/pending would be displayed in the bid status button.

c) Firstthe vendor needs to fill up the Commercial specification if any and save it. Then the vendor
should fill up the Techno-commercial bid. After filling the Techno-Commercial Bid, bidder
should click ‘save’ for recording their Techno-Commercial bid. Once the same is done, the Price
Bid link becomes active and the same has to filled up and then bidder should click on “save” to
record their price bid. Then once both the Techno-Commercial bid & price bid has been saved,
the bidder can click on the “Final Submission” button to register their bid

NOTE: - After clicking the final submission “Delete bid” option would be shown. If the vendor wants to
delete the bid after final submission and re submit the bid, then he/she should click delete bid and
resubmit the same and again click final submission.

d) In all cases, bidder should use their own ID and Password along with Digital Signature at the
time of submission of their bid.

e) During the entire e-tender process, the bidders will remain completely anonymous to one
another and also to everybody else.

f) The e-tender floor shall remain open from the pre-announced date & time and for as much
duration as mentioned above.

g) All electronic bids submitted during the e-tender process shall be legally binding on the bidder.
Any bid will be considered as the valid bid offered by that bidder and acceptance of the same
by the Buyer will form a binding contract between Buyer and the Bidder for execution of
supply/work. Such successful tenderer shall be called hereafter SUPPLIER/CONTRACTOR.

h) Itis mandatory that all the bids are submitted with class Il signing and encryption type of digital
signature certificate otherwise the same will not be accepted by the system.

i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full or
part without assigning any reason thereof.

J) No deviation of the terms and conditions of the e-Tender document is acceptable. Submission
of bid in the e-tender floor by any bidder confirms his acceptance of terms & conditions for the
e-Tender.

Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian Rupee
as per UOM indicated in the e-tender floor/tender document.
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Section D
GENERAL INSTRUCTIONS TO CONTRACTORS & SPECIAL CONDITIONS

1. The tenders for the above work in two parts i.e., Part-I containing technical specifications and
the terms conditions (Rates and amounts of items shall not appear anywhere in this part) and
Part-Il containing only rates of items stated in figures shall be submitted on MSTC portal as per
the SOT. Part-1 (Techno commercial bid) of the e-tenders will be opened as per the SOT. Part-
Il of the eligible qualifying tenders will be opened on a subsequent date under intimation
to all the Contractors. Contractors must apply for the e-tender only through MSTC portal and
not to use any other forms on their own letterhead or otherwise for furnishing any rates/amount
etc. All the information called for shall be complete in all respects.

No enclosure is permitted in Part Il of the tender. Incomplete tenders or tenders not complying
with the requirement are liable for rejection.

a) Tenders shall remain open to acceptance by the Bank for a period of three months from the

date of opening Part-I of the Tender which period may be extended by mutual agreement and
the Contractor shall not cancel or withdraw the Tender during this period.

b) No advice of any change in rate or conditions after the opening of Part Il of the tender will be

entertained.

Each of the tender documents should be signed by the person or persons submitting the
tender in token of his/their having acquainted himself/themselves with the General Conditions
of Contract, Specifications, and Special Conditions etc. as laid down.

d) The Contractor submitted on behalf of a firm shall be signed by all the partners of the firm or

by a partner who has the necessary authority on behalf of the firm to enter the proposed
contract.

e) The Reserve Bank of India does not bind itself to accept the lowest or any tender and reserve

to itself to accept or reject any or all the tenders either in whole or in part, without assigning
any reasons for doing so.

2. The Contractors shall pay as EMD by way of a demand draft/BG drawn on scheduled bank
payable to Reserve Bank of India, Bhubaneswar or NEFT. A tender which is not accompanied
by earnest money will not be considered and rejected. The earnest money deposit of all tenders
other than successful tenderer shall be refunded on expiry of bid validity (including extended
validity) or on award of work to the successful tenderer whichever is earlier but without any
interest.

Under no circumstances, Earnest Money Deposit will be accepted in any other form than
mentioned above.

The Earnest Money Deposited by the successful tenderer in the form of DD/BG initially valid for
4 months, shall remain un-discharged for such period as may be specified for keeping the tender
open.

The EMD of successful Contractor shall be released on acceptance of the tender and on
production of a Bank Guarantee called “Performance Bank Guarantee of 5% of contract
amount (PBG)” from any scheduled bank in the form prescribed by the Bank in Annex (lll)
towards security deposit for due fulfilment of the contract.

3. On receipt of intimation from the Bank of the acceptance of his/their tender, the successful

Contractor shall be bound to implement the contract and within fourteen days thereof the

successful Contractor shall sign an agreement in accordance with the draft agreement and the
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Schedule of Conditions but the written acceptance by the Reserve Bank of India of a tender will
constitute a binding contract between the Reserve Bank of India and the person so tendering
whether such formal agreement is or is not subsequently executed.

4.Performance Bank Guarantee (PBG) as security deposit for completion period: On
award of the work, the successful Contractor shall furnish an amount equal to 5% (Five percent)
of the contract value in the form of a Bank Guarantee (BG) from any scheduled Bank in the form
prescribed by the Bank as per Annexure Ill towards security deposit or amount equivalent to
PBG through online mode (NEFT / RTGS) for the entire period of currency of contract for due
fulfillment of the contractual obligations by the contractor for the due fulfilment of the contract.
This Performance Bank Guarantee (PBG) shall be initially valid for a period of contract duration
(till Defect Liability Period) plus two (2) months and shall be suitably extended in case of
extension of contract period. Such Performance Bank Guarantee (PBG) should be submitted to
the Bank within 14 days of the issue of work order and it will be returned after completion of DLP
(1 year from virtual completion). The amount retained by the Bank shall not bear any interest

If the Contractor fails to furnish the Performance Bank Guarantee within stipulated period, in
case of delays in submission in unavoidable circumstances, charges for delay in submission of
Performance Bank Guarantee shall be recovered from the bills of the contractor at Bank rate.

5. Retention Money (RM): In addition to 5% PBG, retention Money @ 5% will be deducted from
each bill and retention money shall be released after satisfactory completion of defect liability
period (DLP) of one year. The amount retained by the Bank shall not bear any interest.

6.Terms of payment -

I.  For claim of the interim payment, the minimum value of work should have completed at
least 10 lakh and above at site for interim/ running bill payment.

II.  The interim payment shall be paid within 30 days of submission of bill subject validity of
insurance, and another document as required in the tender.

lll.  Final bill shall be submitted after satisfactory completion of the work and handing over the
site to Bank’s engineer & validity BG, which shall be paid within 90 days from the
submission of bill.

7 All compensation or other sums of money payable by the Contractor to the Bank under the
terms of this Contract may be deducted from his/her earnest money and the security deposit if
the amount so permits and the contractor shall, unless such deposit becomes otherwise
payable, within ten days after such deduction make good in cash the amount so deducted.

8. The Contractor shall carry out all the work strictly in accordance with drawings, details, and
instructions of the Bank's Engineer.

9 The rates quoted shall be firm and shall not be subjected to variations in duties, levies or
variation in labour rates. The rates shall be quoted for complete work and shall include charges
for all taxes, duties, levies, consumables, labour, transport, insurance, cess under BOCW &
BOCWWC act, storage as also workmen compensation & 3rd party liability policies, execution
& handover the executed work to the Bank. No concessional form for any taxes, duties and
levies will be issued by the Bank. Similarly, no import license will be issued by the Bank. All
payments will be made at Bhubaneswar and will be in Indian rupees only. The Contractors are
advised to include the GST in the quoted amount. The quoted rate is subjected to variations
only incase of change in GST rates in between.
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10 Contractors are advised to quote strictly as per BOQ. The schedule of quantities is based on
probable quantities. The Contractor should note that unless otherwise stated the tender is strictly
on item rate basis and his attention is drawn to the fact that rates for the Schedule of Quantities
approximately indicate the total extent of work but may vary to each item should be correct,
workable and self-supporting. The quantities up to any extent and may even be omitted
depending upon the site conditions and requirements solely at the discretion of the Bank thus
altering the aggregate value of the Contract. No claim shall be entertained on this account.

11 The Contractor must obtain for himself on his own responsibility and at his own expenses all
the information which may be necessary for the purpose of making the tender and must inspect
the site of the work and acquaint himself with all local conditions, means of access to the work,
nature of the work and all matters pertaining thereto.

12 Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly
observed by the Contractor and it shall be reckoned from the 14™ day after written order to
commence the work is issued. The work shall throughout the stipulated period of the Contract
be proceeded with all due diligence and if the Contractor fails to complete the work within the
specified period, he/she shall be liable to pay compensation as defined in of the Conditions of
Contract. The Contractor shall before the commencing of work prepare a detailed work program
which shall be approved by the Bank's Engineer.

13 The Contractor shall not be entitled to any compensation for any loss suffered by him on
account of delays in commencing or executing of the work, whatever the cause of delays may
be, including delays arising out of modifications to the work entrusted to him or in any sub-
contract connected therewith or delays in awarding contracts for other trades of the project or in
commencement or completion of such works or in procuring Government controlled or other
building materials or in obtaining water and power connections for construction purposes or for
any other reason whatsoever and the Bank shall not be liable for any claim in respect thereof.
The Bank does not accept liability for any sum besides the tender amount, subject to such
variations as are provided for herein.

14. The successful Contractor is bound to carry out any items of work necessary for the
completion of the job even though such items are not included in the quantities and rates.
Schedule of instructions in respect of such additional items and their quantities will be issued in
writing by the Bank.

15. The successful Contractor must co-operate with the other contractors appointed by the bank
so that the work shall proceed smoothly with the least possible delay and to the satisfaction of
the Bank.

16. The Contractor must bear in mind that all the work shall be carried out strictly in a
accordance with Specifications and in compliance of the requirements of the local public
authorities and to the requirements

17. The successful Contractor shall execute an agreement with the Bank on stamped paper of
appropriate value as per stamp act (Applicable to State of Odisha) within fourteen days of receipt
of letter of acceptance. However, the issue of letter of acceptance by the Bank shall be construed
as a binding contract, as though such an agreement has been executed and all the terms and
conditions shall apply on this contract.

18.The payment for the work will be made by Bhubaneswar Office for which the work is
executed. Any dispute arising out of this contract will also be sorted out within the jurisdiction of
Bhubaneswar only.
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19. The Contractor shall furnish the name and address of the Bankers with whom they normally
Bank. They shall also furnish the name and addresses of their recent clients for whom they have
carried out similar works/supplies in the recent past, along with full details like the cost and
capacity of the system/machine supplied, the date of the supply etc.

20. The Bank reserves the right to accept or reject any or all the tenders either in full or in part
without assigning any reasons thereof.

21. The Contractor shall strictly comply with the provision of safety code annexed hereto.

22. The contractor shall submit the names and personal details of site in-charge/ supervisor and
his authorized representative along with their role, responsibilities, and authority (regarding
supervision, quality control, documentation, measurements, signing measurement book,
correspondence, receiving instructions from bank etc.).

23. All the bidders shall submit a detailed bar chart indicating the details of various major
activities involved in the work and their expected completion period, specifying the parallel and
sequential activities, starting from the scheduled commencement of work to complete the entire
work within the tender specified period along with the Part-I of the tender. The bidders shall also
indicate the approximate deployment of manpower/ labour, as planned by them for the above
purpose, commensurate with the planned schedule. After award of work, the contractor shall be
required to carry out micro planning and the detailed schedule/ Bar Chart shall be submitted
within 14 days from the date of issue of work order for proper planning, monitoring, and review
of progress of work.

24. The contractor shall maintain following registers/ documents at site and keep them updated
on a regular basis. These registers/ documents after completion of work shall be handed over
to the Bank:

a) Hindrance registers in the Bank’s approved format
b) Site instruction book (in duplicate)
c) Certified true copy of the contract

25. The contractor shall use only approved brands of materials as given in the Annexure. In
absence of any such choice indicated by the tenderer in the Part — |, the contractor will be
required to use the material as per Bank’s instructions.

Wherever the basic rate for the material is specified, the contractor should furnish all the paid
bills for Banks verification. The purchase rate shall be got approved from the Bank before
purchasing. The adjustment in price shall be made only on measured quantity. No overhead
and profit shall be considered on the cost difference. The basic prices are ex-godown and are
inclusive of excise duty, sales tax, octroi and all other duties levied by Local authority /
Government. The rate quoted shall include transportation to site, storing and handling etc.

26. Bank will require the contractor to produce, samples of all the materials, accessories/finishes
prior to procurement/manufacture. The Bank’s Engineer shall approve samples of the materials
for the work. Failure to comply with these instructions can result in rejection of the work.

I/We have understood all the above-mentioned conditions and they are acceptable to me/us.

Place: Signature of Tenderer
Date: Name:
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10.
11.
12.

13.
14.

15.

16.

17.

18.

SPECIAL CONDITIONS
The workmen will not be allowed to stay within the premises.

The water required for the work or workmen can be availed from the available source at site
free of cost. The Contractor must tap the same from the point shown to them at their own cost.
The electric power required for the work can also be similarly drawn from the supply available
at site free of cost. The Contractor must tap the same from the point shown to them at their
own cost.

Permission, if any, required from the local bodies shall be obtained by the Contractor at their
cost.

The intending tenderer can obtain any clarifications regarding the tender drawings,
specifications etc. if any from the office of the Deputy General Manager, Reserve Bank of India,
Estate Department, Bhubaneswar, on any Bank’s working day.

The entire materials for the work shall be brought to the working area through the staircase.
The delivery of materials shall be given on the floors specified in the tenders.

The debris/dust or any wastage generated out of the above work shall be cleaned on daily
basis or as instructed by the Bank’s Engineer away from the bank’s premises.

The tenderer shall use only approved brand materials specified in the tender document.

A qualified, experienced, and responsible full-time supervisor shall be posted at site who can
receive instructions, maintain account of materials etc. take decisions at site, without waiting
for the instructions of the contractor.

No lapses from the Contractors side, which may cause damage to the occupants.

The work must be carried out with least inconvenience to the staff.

Programme should be submitted before commencement of work to enable the Bank to intimate
the occupants in advance for smooth working and better progress and the time schedule should
be strictly adhered to.

No labourers shall be permitted to stay inside the campus after working hours.

The Contractors must obtain permission from the local authorities as per the existing local
byelaws for such works and the charges/fees if any, has to be borne and paid by the contractor
including water and draining charges.

The contractor should have valid Labour license from Labour Commissioner wherever the
number of labourers engaged is 20 or more or wherever applicable.

The contractor shall have the addresses and photographs of their workmen being engaged by
them for the said work. The entry of workmen will be allowed inside the building only on
producing the photo pass issued by the Bank’s Caretaker/security officer.

Before quoting the rates, contractor should inspect the site and understand the nature and
scope of the work for themselves.

Any damage cause to any of Bank’s properties shall be made good by the contractor at their
own cost.
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19.
20.
21.
22.

23.

24,

Place:

Date:

The contractor shall carry out the work strictly in accordance with specification details and
instructions of the Bank’s Engineer.

The Contractor shall make their own arrangements for storing of their materials at site.

The Contractor shall keep the Bank indemnified against all claims, if any.

The contractor shall only use MS ‘H’ frame scaffolding.

The Contractor shall ensure payment of minimum wages to the workmen employed by him as
per Central Labour Commissioner’s rates.

Successful contractor shall post a qualified Engineer at site during execution that shall follow
necessary instruction given by the Bank's Engineer from time to time including keeping proper
record of chemicals and cement brought at site including maintaining the record of day-to-day

consumption.

Signature of Tenderer with seal
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10.

11.

12.

13.

14.

Section E
SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton wool shall be
kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm (clear) and the distance between two adjacent rungs shall not be
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding
ladder.

The excavated material shall not be placed within 1.5 meters of the edge of trench of half of
the depth of trench whichever is more. All trenches and excavations shall be provided with
necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials as
to render it unsafe.

Workers employed on mixing and handling material such as asphalts, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields and

gloves.

0] No paint containing lead or lead products shall be used except in the form of paste of
readymade paint.

(i)  Suitable facemasks should be supplied for use by the workers when the paint is applied
in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.

To strictly follow health related protocol at work site as advised by authority/authorities.
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ELECTRICAL SAFETY
1. All the temporary electrical power for carrying out various services at site such as
cutting / drilling machine shall be provided through properly rated earth leakage protection
devices (ELCB).

2. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.

3. Electrical power cables / wires used shall be properly rated and joints should be
avoided. If there, the joint should be proper and insulated.

4. All electrical appliances i.e., welding, drilling, cutting machine, etc. shall be safely and
securely earthed to prevent leakage current while in operation.

5. Before commencing the welding work for the first time on any day, fire section shall be
informed.

6. Fire buckets filled clean dry sand and ready for immediate use for extinguishing fires,

in addition to fire extinguishers suitable for dealing with fires, shall be conspicuously marked,
and kept at site at convenient location.

7. Personal protective equipment such as safety shoes, hand gloves, welder's mask, ear
plugs, etc. as applicable depending upon the requirement of the work, shall be used by the
workmen to prevent occupational health hazards.

8. The safety belt shall be sued by the workmen while working from height for more than
10 feet from ground level.
9. None of the passages near lift lobby and staircases shall be used for stacking /

dumping any kind of materials/waste.

10. Power supply shall be switched off from the Mains when equipment is not in use.

11. Wood-shavings, saw-dust or any debris generated from the work shall be collected on
daily basis, removed from site, and stored at the designated place in proper manner.

12. The work site shall be properly illuminated during the work.

13. All the electrical works should be carried out by licensed / authorized electricians /
wiremen.

14. Portable battery-operated lights may be used at work site to avoid laying of temporary
wire for lights.

15. Necessary barricading and signage boards of good quality shall be fixed at
conspicuous locations at the work site.

16. Aluminum / steel ladders should have proper rubber insulation at the base and
wherever required, these ladders shall be kept on electrical insulating safe rubber mats.

Place:

Date: Signature of the tenderer with Seal
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FIRE SAFETY

i. Cutting / drilling machine and other electrically operated equipment’s used at site shall be plugged
into correctly rated electrical outlets.

ii. Only ISl marked 3 pin plug and other appliances and equipment’s shall be used.

iii. Electrical power cables/wires used shall not have any joints and shall be properly rated.

iv. All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely
earthed to prevent leakage current while in operation.

v. Before commencing the welding work for the first time on any day, fire section shall be informed
and only after the site inspection by the Fire officers/Personnel, work shall be started.

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site.

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site.

viii. Used paint drums shall be stored in specified store only after closing them properly.

ix. Personal protective equipment’s such as safety shoes, hand gloves, welder's mask, ear plug etc.
depending upon the requirement of the work shall be provided by the contractor to the workmen
to prevent occupational health hazards.

X. The safety belt shall be provided by the contractor and used by the workmen while working from
height for more than 10’ from Ground level.

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind
of materials/waste.

xii. Both the staircase doors shall be normally kept closed.

xiii. None of the fire extinguishers shall be removed/shifted from its designated location.

xiv. Power supply shall be switched off from the mains when equipment is not in use.

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, removed
from site, and stored at the designated place in proper manner.

xvi. Any debris generated from the work shall be collected on daily basis, removed from site, and stored
at the designated place in proper manner.

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen while
working beyond office hours.

Place:
Date: Seal & Signature of the Tenderer.
I/We hereby declare that we have read and understood the Safety/Electrical/Fire code of the tender

and will fully abide by the same, should the work tender be awarded to me/us.

Place:
Date:
Signature & seal of the contractor
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Section F
Conditions of contract - commercial

THE CONDITIONS HEREINBEFORE REFERRED TO

1. Definations
(@) "Bank" shall mean the Reserve Bank of India, Bhubaneswar and shall include its assigns and
successors.

(b) The Contract means all the documents forming the tender and acceptance thereof together with
any correspondence leading thereto and the formal agreement executed between the competent
authority on behalf of the Employer and the Contractor, together with the documents referred to
therein including the General Conditions, Special Conditions, General rules and instructions to
bidders, the Technical specifications, designs, drawings, correspondences exchanged and
instructions issued from time to time by the Engineer-in- Charge. All these documents taken
together, shall be deemed to form one contract and shall be complementary to one another.

(c) "Site" shall mean the site of the Contract works including any building and erections thereon and
any other land (inclusively) as aforesaid allotted by the Bank for the Contractor's use.

(d) The Contractor shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such individual or the
Page 22 of 242 Renovation-Civil, Electrical and Air conditioning works at ....th floor, Main Office

Building, Reserve Bank of India,......... persons composing such firm or company, or the
successors of such firm or company and the permitted assignees of such individual, firm or
company.

(e) Bank's Engineer: The term "Bank's Engineer" shall mean the person appointed and paid by the
Bank to inspect the works. The Contractor shall afford the Bank's Engineer every facility and
assistance for inspecting the works and materials, and for checking and measuring time and
materials. Neither the

The Bank's Engineer or any representative of the Bank shall have power to give notice to the
Contractor or his representative of non-approval of any work or materials and such work shall be
suspended or the use of such materials shall be discontinued.

() The work will, from time to time, be examined by the Bank's Engineer/Bank’s representative but
such examination shall not in any way exonerate the Contractor from the obligation to remedy any
defects which may be found to exist at any stage of the works or after the same is completed.
Subject to the limitation of this clause the Contractor shall take instructions only from the Bank's
Engineer.

(h) "Notice in Writing" or Written Notice shall mean a notice written, typed or printed characters sent
(unless delivered personally or otherwise proved to have been received) by registered post /email
to the last known private or business address or registered office or email ID and shall be deemed
to have been received when in the ordinary course of post, it would have been delivered.

(i) "Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns
Insolvency Act or the Provincial Insolvency Act or any Act amending such original.

() "Net Prices" if in arriving at the Contract amount the Contractor shall have added to or deducted
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from the total of the items in the tender any sum either as percentage or otherwise, than the
net prices of any item in the tender shall be the sum arrived at by adding to or deducting from the
actual figure appearing in the tender as the price of that item a similar percentage or proportionate
sum provided always that in determining the percentage of proportion of the sum so added or
deducted by the Contractor the total amount of any Prime Cost items and provisional sums of
money shall be deducted from the total amount of the tender. The expression "Net rates" or "Net
Prices" when used with reference to the Contract or accounts shall be held to mean rates or prices
so arrived at.

(k) "The Works” shall mean “Supply, Installation, Testing and Commissioning of Lightning
Protection System (LPS) at Bank’s Main Office building, Bhubaneswar”.

2. Scope of Contract

(&) The Contractor shall carry out and complete the said work in every respect in accordance with this
Contract and with the directions of and to the satisfaction of the Bank's Engineer. The Bank's
Engineer may in his absolute discretion and from time-to-time issue further drawings and/or written
instructions, details, directions, and explanations which are hereafter collectively referred to as
"Bank's Engineer's Instructions" regarding,

1. The variation or modification of the design, quality, or quantity of works or the addition or
omission or substitution of any work.
2. Any discrepancy in the drawings or between the Schedule of Quantities and/or Drawings
and/or Specifications
3. The removal from the site of any materials brought thereon by the Contractor and the
substitution of any other material therefor.

The removal and/or re-execution of any works executed by the Contractors.

The dismissal from the works of any persons employed thereupon.

The opening up for inspection of any work covered up.

The amending and making good of any defects.

No gk

(b) The Contractor shall forthwith comply with and duly execute any work comprised in such Bank's
Engineer's Instructions provided always that verbal instructions, directions and explanations given
to the Contractor or his representative upon the work by the Bank's Engineer shall, if involving a
variation, be confirmed in writing by the Contractor within SEVEN days, and if not dissented from
in writing within a further SEVEN days by the Bank's Engineer, such shall be deemed to be the
Bank's Engineer's Instructions within the scope of Contract.

3. Variations to be approved by Bank.

The Contractor shall submit a statement of variations giving quantity and rates duly supported by
analysis of rates, vouchers, etc. The rates on scrutiny and final acceptance by the Bank shall form a
supplementary agreement. The Bank shall not be liable for payment of such variations until these
statements are sanctioned by it.

4. Drawings, Schedule of Quantities and Agreement

The Contract shall be executed in duplicate, and the Bank and the Contractor shall be entitled to one
executed copy each for his/her use. The Contractor on the signing hereof, shall be furnished by the
Bank's Engineer, free of cost, one copy each of the said Drawings, if applicable and of the
Specifications. Any further copies of such Drawings required by the Contractor shall be paid for by
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him. The Contractor shall keep one copy of all Drawings on the works and the Bank's Engineer, or his
representative shall at all reasonable times have access to the same. Before the issue of the final
certificate to the Contractor he shall forthwith return to the Bank all Drawings and Specifications.

5. Contractor to provide everything necessary at his/her cost.

The Contractor shall provide at his/her cost everything necessary for the proper execution of the works
according to the intent and meaning of the Drawings/Schedule of Quantities and Specifications taken
together whether the same may or may not be particularly shown or described therein provided that
the same can reasonably be inferred therefrom, and if the Contractor finds any discrepancy in the
Drawings or between the Drawings/Schedule of Quantities and Specifications he shall immediately
and in writing refer the same to the Bank's Engineer who shall decide which is to be followed.

6. Authorities, Notices and Patents

(a) The Contractor shall bring to the attention of the Bank's Engineer all notices required by the
said Acts, regulations, or byelaws to be given to any authority and pay to such authority, or to
any public office all fees that may be properly chargeable in respect of the works and lodge the
receipts with the Bank's Engineer.

(b) The Contractor shall indemnify the Bank against all claims in respect of patent rights and shall
defend all actions arising from such claims and shall himself pay all royalties, license fees,

damages cost and charges of all and every sort that may be legally incurred in respect thereof.

7. Setting out of Works

The Contractor shall set out the works and shall be responsible for the true and perfect setting out of
the same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof.
If at any time, any error in this respect shall appear during the progress of the works or within a period
of one year from the completion of the works, the Contractor shall, if so required, at his own expense
rectify such error to the satisfaction of the Bank's Engineer.

8 Materials & Workmanship to conform to Descriptions.

All materials and workmanship shall, so far as procurable, be of the respective kinds described in the
Schedule of Quantities and/or Specifications and in accordance with the Bank's Engineers' instructions
and the Contractor shall upon the request of the Bank's Engineer furnish him with all invoices,
accounts, receipt, and other vouchers to prove that the materials comply therewith. The Contractor
shall at his own cost arrange for and/or carry out any test of any materials which the Bank's Engineer
may require.

9 Contractor's Superintendence & Representative on the works

The Contractor shall give all necessary personal superintendent during the execution of the works and
as long thereafter as the Bank's Engineer may consider necessary until the expiration of the "Defects
Liability Period" stated in the Appendix hereto. The Contractor shall also during the whole time the
works are in progress employ a competent representative who shall be constantly in attendance at the
works while the men are at work. Any directions explanations, instructions or notices given by the
Bank's Engineer to such representative shall be held to be given to the Contractor.
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10.Dismissal of Workmen

The Contractor shall on the request of the Bank's Engineer immediately dismiss from the works any
person employed thereon by him who may, in the opinion of the Bank's Engineer be incompetent or
misconduct himself and such persons shall not be again employed on the works without the permission
of the Bank's Engineer.

11. Access to Works

The Bank and their representatives shall at all reasonable times have free access to the works and/or
to the workshops, factories, or other places where the material is lying or from which they are being
obtained and the Contractor shall give every facility to the Bank and their representative necessary for
the inspection and examination and test of the materials and workmanship. No person not authorized
by the Bank except the representatives of public authorities shall be allowed on the works at any time.

12. Assignment and Sub-letting

a) The whole of the works included in the Contract shall be executed by the Contractor and the
Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part/share
thereof or any interest therein without the prior written consent of the Bank, and no undertaking
shall relieve the Contractor from the full and entire responsibility of the Contract or from active
superintendence of the works during their progress.

b) No alteration, omission or variation shall vitiate this Contract but in case the Bank's Engineer
thinks proper at any time during the progress of the works to make any alterations in, or additions
to, or omissions from the works or any alterations in the kind or quality of the materials to be used
therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor
shall alter, add to, or omit from, as the case may be, in accordance with such notice, but the
Contractor shall not do any work extra to or make alterations or additions to or omissions from the
works or any deviations from any of the provisions of the Contract, Stipulation, Specification or
Contract Drawings without the previous consent in writing of the Bank's Engineer and the value
of such extras, alterations, additions, or omissions shall in all cases be determined by the Bank's
Engineers with the prior approval in writing of the Bank and the same shall be added to, or
deducted from the Contract Amount, as the case may be, accordingly.

13. Schedule of Quantities

a) The schedule of quantities, unless otherwise stated shall be deemed to have been prepared in
accordance with the standard method of measurement. The mode of measurement for measurable
items of work shall be as indicated in the sub-section "mode of measurement" under section.

b) Any error in description or in quantity or in omission of items from the Schedule of Quantities shall
not vitiate this Contract but shall be rectified and the value thereof shall be added to, or deducted
from, the Contract Amount (as the case may be) provided that no rectification of errors, if any, shall
be allowed in the Contractor's Schedule of Rates.

14. Sufficiency of Schedule of Quantities

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the prices stated in the schedule of quantities and / or the
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Schedule of Rates and prices which rates and prices shall cover all his obligations under the Contract
and all matters and things necessary for the proper completion of the works.

15. Measurement of Works

a) The Bank’s Engineer may from time to time intimate to the Contractor that he requires the works
to be measured and the Contractor shall forthwith attend or send a qualified agent to assist the
Bank's Engineer or his representative in taking such measurements and calculations and to
furnish all particulars or to give all assistance required by any of them.

b) Should the Contractor not attend or neglect or omit to send such Agent then the measurement
taken by the Bank's Engineer, or a person approved by him shall be taken to be correct
measurements of the works. Such measurements shall be taken in accordance with the Mode of
Measurements detailed in the Specifications. The Contractor or his Agent may at the time of
measurement take such notes and measurements as he may require.

c) All Authorized extra works, omissions, and all variations made without the Bank's Engineers'
knowledge, if subsequently sanctioned by him in writing with the prior approval in writing of the
Bank, shall be included in such measurements.

Procedure of recording Measurement Book:

The following procedure shall be adopted for taking & recording the Measurements of works
The measurements shall be recorded and entered in computerized format as per Annexure Xl in the
first instance by the contractor, and a hard copy shall be submitted to the department. All entries shall
be made exactly as per the extant procedure for recording conventional MBs.

These measurements shall be then 100% checked by the junior Engineer/ AM (Tech) If Junior
Engineer/ AM (Tech) is not available, the AM (Tech) / Mgr. (Tech) shall perform 100% check of the
measurements. The contractor shall incorporate all such changes or corrections, as may be done
during these checks, to his draft computerized measurements and submit to the department, the
corrected computerized measurement in the form of a book, duly hard bound with its page machine
numbered. All the pages of this computerized MB shall have full signature with date of the authorized
official of the contractor and the official of the bank with name and designation.

The test checking of these computerized measurements shall be carried out by the concerned officials
as per extant instructions. This book shall be treated as computerized Measurement Book.

The computerized MB given by the contractor, duly bound, with its pages machine numbered, shall
have no cutting or over- writing. In case of any error, the computerized MB shall be cancelled, and the
contractor shall re-submit a fresh computerized MB, duly incorporating all corrections. This should be
done before the corresponding bill is submitted to the department for payment.

The concerned official shall record the necessary certificates for their checks and test checks as per
the extant procedure in the computerized MB. It shall be the responsibility of the concerned officials to
ensure that all the corrections have been incorporated in the computerized MB before they record their
certificates.

The computerized MB shall be allotted a serial number as per the register of computerized MB to be
given by the Bank to the contractor.

All the pages of the Finalized computerizes MB shall have full signature with date of the authorized
official of the contractor and the official of the bank with name and designation. The measurements
taken by the bank’s engineer or a person approved by him shall be taken to be correct measurements
of the work. All measurements shall be taken in accordance with Mode of Measurements detail in the
specifications.
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16 Prices for extras etc. - Ascertainment of

a)

b)

d)

e)

f)

)

h)

The Contractor may, when authorized, and shall, when directed, in writing by the Bank's Engineer
with the approval of the Bank add to, omit from, or vary the works shown upon the drawings, or
described in the Specification, or included in the Schedule of Quantities, but the Contractor shall
make no additions, omissions or variation without such authorization or direction. A verbal
authority or direction by the Bank's Engineer shall, if confirmed by him in writing within seven days,
be deemed to have been given in writing.

No claim for an extra item shall be allowed unless it shall have been executed under provisions
hereof or by the authority of the Bank's Engineer with the concurrence of the Bank as herein
mentioned. Any such extra is herein referred to as authorized extra and shall be made in
accordance with the following provisions.

The net rates or prices in the original tender shall determine the valuation of the extra work where
such extra work is of similar character and executed under similar conditions as the work priced
therein.

Rates for all items, wherever possible, should be derived out of the rates given in the priced
Schedule of Quantities.

The net prices of the original tender shall determine the value of the items omitted provided if
omissions vary the conditions under which any remaining items of works are carried out the prices
for the same shall be valued hereof.

Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items of works
are carried out or if the amount of any omission or additions relative to the amount of the whole of
the Contract Works or to any part thereof shall be such that in the opinion of the Bank's Engineer
the net rate or price contained in the Priced Schedule of Quantities or tender or for any item of the
works involves loss or expense beyond that reasonably contemplated by the Contractor or it by
reason of such omission or addition rendered unreasonable or inapplicable, the Bank's Engineer
shall fix such other price as in the circumstances he shall think reasonable and proper, with the
prior approval in writing of the Bank.

Where extra work cannot be properly measured or valued the Contractor shall be allowed day
work prices as the net rates stated in the tender or the Price Schedule of Quantities or, if not so
stated, then in accordance with the local day work rates and wages for the district; provided that
in either case vouchers specifying the daily time (and if required by the Bank's Engineer the
workmen's names) and materials employed be delivered for verification on to the Bank's Engineer
or his representative at or before the end of the week following that in which the work has been
executed.

Extra item for variation of quantity: - The Contractor should note that unless otherwise stated the
tender is strictly on item rate basis and his attention is drawn to the fact that rates for each item
should be correct, workable and self-supporting. The quantities in the Schedule of Quantities
approximately indicate the total extent of work but may vary to any extent and may even be omitted
thus altering the aggregate value of the contract. However, during the actual execution of work if
the quantities of any of the items of work exceeds by more than 25 % of the tender quantities, the
quantities of such items executed, by the authority of Bank’s Engineer, in excess of 25% of the
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tender quantity shall be considered as an extra item of work for which the contractors shall submit
fresh rates supported by rate analysis worked on the actual cost basis plus 15% towards
establishment charges, contractor’s over heads and profit. The rates for all such items of work,
being current ones, will not be eligible for price adjustments due to increase or decrease in prices
of materials and labour rates as per escalation formula, if any given in the tender. If any of the
items of work is omitted from the accepted tender at the sole discretion of the Bank, the contractor
shall not be entitled to any claim on this account.

i) The measurement and valuation in respect of the Contract shall be completed within the "Period
of final measurements" stated in the Appendix.

17. Unfixed materials when considered to be Property of the Bank

Where in any certificate (of which the Contractor has received payment) the Bank's Engineer has
included the value of any unfixed materials intended for and/or placed on or adjacent to the works such
materials shall become the property of the Bank and they shall not be removed except for use upon
the works, without the written authority of the Bank's Engineer. The Contractor shall be liable for any
loss of or damage to such materials.

18. Removal of Improper Works

The Bank's Engineer, shall during the progress of the works, have power to order in writing from time
to time the removal from the works within such reasonable time or times as may be specified in the
order, of any materials which in the opinion of the Bank's Engineer are not in accordance with the
Specifications or the instructions of the Bank's Engineer, the substitution of proper materials and the
removal and proper re-execution of any work executed with materials or workmanship not in
accordance with the Drawings and Specifications or instructions; and the Contractor shall forth-with
carry out such order at his own cost. In case of default on the part of the Contractor to carry out such
order, the Bank shall have the power to employ and pay other persons to carry out the same; and all
expense consequent thereon, or incidental thereto, as certified by the Bank's Engineer shall be borne
by the Contractor, or may be deducted by the Bank from any moneys due, or that may become due,
to the Contractor.

19. Defects after Virtual Completion

Any defect, shrinkage, settlement, or other faults which may appear within the "defect liability period
i.e. one year from completion of work" stated in the Appendix hereto or, if none stated, then within
twelve months from the date of completion of the work arising in the opinion of the Bank's Engineer
from materials or workmanship not in accordance with the Contract, shall upon the directions in writing
of the Bank's Engineer and within such reasonable time as shall be specified therein, be amended and
made good by the Contractor, at his own cost and in case of default the Bank may employ and pay
other persons to amend and make good such defects, shrinkage, settlements or other faults, and all
damages, loss and expenses consequent thereon or incidental thereto shall be made good and borne
by the Contractor and such damages, loss and expenses shall be recoverable from him/her by the
Bank or may be deducted by the Bank from any money due or that may become due to the Contractor,
or the Bank may in lieu of such amending and making good by the Contractor, deduct from any moneys
due to the Contractor a sum, to be determined by the Bank's Engineer, equivalent to the cost of
amending such work and in the event of the amount retained hereof being insufficient, recover the
balance from the Contractor, together with any expenses the Bank may have incurred in connection
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therewith. Should any defective work have been done or material supplied by any sub-Contractor
employed on the works, who has been nominated or approved by the Bank's Engineer as hereof the
Contractor shall be liable to make good in the same manners as if such work or material had been
done or supplied by this Contractor and been subject to the provisions hereof. The Contractor shall
remain liable under the provisions of this clause notwithstanding the signing of any Certificate or the
passing of any accounts, by the Bank's Engineer.

20. Other Persons Employed by Bank

The Bank reserves the right to use the premises and any portions of the site for the execution of any
work not included in this Contract which it may desire to have carried out by other persons and the
Contractor shall allow all reasonable facilities for the execution of such work not included in this
Contract which it may desire to have carried out by other persons and the Contractor shall allow all
reasonable facilities for the execution of such work but shall not be required to provide any plant or
materials for the execution of such work except by special arrangements with the Bank. Such work
shall be carried out in such manner as not to impede the progress of the works included in the Contract
and the Contractor shall not be responsible for any damage or delay which may happen to or
occasioned by, such work.

21. Insurance in respect of Damage to Person & Property

The Contractor shall be responsible for all injury to persons, animals or things, and for all structural
and decorative damage to property which may arise from the operation or neglect of himself or of any
nominated Sub- Contractor or any employee of either, whether such injury or damage arises from
carelessness, accident or any other cause whatever in any way connected with the carrying out of this
Contract. This Clause shall be held to include inter-alia, any damage to buildings, whether immediately
adjacent or otherwise and any damage to roads, streets, footpaths, bridges, or way as well as all
damages caused to the buildings and works forming the subject of this Contract by frost, rain, wind or
other inclemency of weather. The Contractor shall indemnify the Bank and hold him harmless in
respect of all and any expenses arising from any such injury or damage to persons or property as
aforesaid and also in respect of any claim made in respect of injury or damage under any Acts of any
award of compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to deliver up
the whole of the Contract works complete and perfect in every respect and to make good or otherwise
satisfy all claims for damage to the property of third parties.

The Contractor shall indemnify the Bank against all claims which may be made against the Bank by
any member of the public or other third party in respect of anything which may arise in respect of the
work or in consequence thereof and shall at his own expense arrange to effect and maintain, until the
virtual completion of the Contract with an approved office a Policy of Insurance in the joint names of
the Bank and the Contractor against such risks and deposit such policy or policies with the Bank's
Engineer from time to time during the currency of this Contract. The Contractor shall also similarly
indemnify the Bank against all claims which may be made upon the Bank whether under the
Workmen's Compensation Act or any other statute in force during the currency of this Contract or at
Common Law in respect of any employee of the Contractor or any Sub-Contractor and shall at his own
expense effect and maintain, until the virtual completion of the Contract, with an approved Office a
Policy of Insurance in the Joint names of the Bank and the Contractor against such risks and deposit
such Policy or Policies with the Bank from time to time during the currency of the Contract.

The Contractor shall be responsible for any liability which may be excluded from the insurance policies
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above referred to and for all other damages to any person, animal, or property arising out of and
incidental to the negligent or defective carrying out of this Contract. He shall also indemnify the Bank
in respect of any costs, charges, or expenses arising out of any claim or proceedings and in respect
of any award of or compensation or damages arising therefrom.

The Bank shall be entitled to deduct the amount of any damage, compensation, costs, charges, and
expenses arising or accruing from, or in respect of any such claims or damage from any or all sums
due or to become due to the Contractor, without prejudice to the Bank's other rights in respect thereof.
The Contractor shall, at his own expense, arrange to effect and maintain (until the virtual completion
of the Contract) with an approved office, the following insurance policies in the joint name of RBI and
the Contractor (RBI name should be kept first in the policy) and deposit such policy or policies with
the Bank from time to time during the currency of this Contract and these policies to be submitted
within 14 days of award of work or before start of the work at site whichever is earlier.
1. Contractor All Risk i.e., C.A.R. Policy for the total amount of contract
2. Workmen compensation policy.
3. Third party liability policy with the limits as under
(a) Rs.5 lakh in respect of damage to property for any one accident or occurrence subject to
an overall ceiling of Rs.10 lakh.
(b) Rs.2 lakh per person for any one accident or occurrence.

22. Date of Commencement & Completion

The Contractor shall be allowed admittance to the site on the "Date of Commencement” stated in the
Appendix hereto, or such later date as may be specified by the Bank's Engineer and he shall thereupon
and forthwith begin the works and shall regularly proceed with and complete the same (except such
paint or other decorative work as the Bank's Engineer may desire to delay) on or before the "Date of
Completion" stated in the Appendix subject nevertheless to the provisions for extension of time
hereinafter contained.

23.Damage for Non-completion. (Liquidity damage/ penalty for delay of work)

If the Contractor fails to maintain the required progress of the works and fails to complete the works by
the completion time stipulated in the Contract or within any extended time under time extension (under
general instruction to tenderers) and the employer certifies in writing that in his opinion the same ought
reasonably to have been completed, the Contractor shall pay the Employer the sum named as
“Liquidated Damages” for the period during which the said works shall so remain incomplete and the
Employer may deduct such damages from any moneys due to the Contractor. The contractor hereby
specifically agrees and authorizes the Employer to deduct such liquidated damages, if any, from any
installment of payment becoming due and payable to the contractor in terms of this contract or from
the retention money."

Penalty for Delay in Work:

Penalty @ 0.25% of the contract cost of tender per week & proportionately part thereof for the
delayed period shall be levied from the bill depending upon overall actual extent of delays
attributable to the Contractor's actions, subject to a maximum of 10% of the accepted tender
amount.

24. Delay & Extension of Time
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If in the opinion of the Bank, the works be delayed (a) by force majeure or (b) by reason of any
exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or dispute with
adjoining or neighboring owners or public authorities arising otherwise then through the Contractor's
own default or (d) by the works or delays of other Contractors or Tradesmen engaged or hominated
by the Bank and not referred to in the Schedule of Quantities and/or Specifications or (e) by reason of
Bank's Engineer's instructions (f) by reason of civil commotion, local commotion of workmen or strike
or lock-out affecting any of the building trades or (g) in consequence of the Contractor not having
received in due time necessary instructions from the Bank's Engineer for which he shall have
specifically applied in writing or (h) from other causes which the Bank's Engineer may certify as beyond
the control of Contractor or (i) in the event, the value of the work exceeds the value of the Priced
Schedule of Quantities owing to variation, the Bank's Engineer may with the previous approval in
writing of the Bank make a fair and reasonable extension of time for completion of the Contract works;
in case of such strike or lock-out the Contractor shall, as soon as may be given written notice thereof
to the Bank's Engineer, but the Contractor shall nevertheless constantly use his endeavor to prevent
delay and shall do all that may reasonably be required to the satisfaction of the Bank's Engineer to
proceed with work.

25. Failure by Contractor to comply with Bank's Engineer's Instructions

If the Contractor after receipt of written notice from the Bank requiring compliance within ten days fails
to comply with such further drawings and/or Bank's Engineer's instructions, the Bank may employ and
pay other persons to execute any such work whatsoever that may be necessary to give effect thereto,
and all costs incurred in connection therewith shall be recoverable from the Contractor by the Bank on
the Certificate of the Bank's Engineer as a debt or may be deducted by him from any moneys due to
the Contractor.

26.Termination of Contract by the Bank

If the Contractor being an individual or a firm commits any "Act of Insolvency", or shall be adjudged an
Insolvent or being an Incorporated Company shall have an order for compulsory winding up made
against it or pass an effective resolution for winding up, voluntarily or subject to the supervision of the
Court and the Official

Assignee or the Liquidator in such acts of insolvency or winding up shall within seven days after notice
to him requiring him to do so, to show to the reasonable satisfaction of the Bank's Engineer that he
can carry out and fulfill the Contract and to give security therefor, if so, required by the Bank's Engineer.

Or, if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution or
other process of court attaching property to be issued, against the Contractor

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors
of the Contractor or shall assign or sublet this Contract without the consent in writing of the Bank
firsthand obtained. Or shall charge or encumber this Contract or any payments to you, or which may
become due, to the Contractor then and there,

Or if the Bank's Engineer shall certify in writing to the Bank that the Contractor:

i) has abandoned the Contract, or
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ii) has failed to commence the works, or has without any lawful excuse under these Conditions
suspended the progress of the works for fourteen days after receiving from the Bank's
Engineer notice to proceed, or

iii) has failed to proceed with the works with such due diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or

iv) has failed to remove material from the site or to pull down and replace work for seven days
after receiving from the Bank written notice that the said materials or works were condemned
and rejected by the Bank's Engineer under these conditions, or has neglected or failed
persistently to observe and perform all or any of the acts, matters or things by this Contract to
be observed and performed by the Contractor for seven days after written notice shall have
been given to the Contractor requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Bank may, notwithstanding any previous waiver, after giving
seven days' notice in writing to the Contractor, determine the Contract, but without thereby affecting
the powers of the Bank's Engineer or the obligations and liabilities of the Contractor, the whole of which
shall continue in force as fully as if the Contract had not been so determined, and as if the works
subsequently executed had been executed by or on behalf of the Contractor. And further, the Bank by
his agents or servants may enter upon and take possession of the works and all plant, tools,
scaffoldings, shade, machinery, steam and other power utensils and materials lying upon the premises
of the adjoining lands or roads, and use the same as his own property or may employ the same by
means of his own servants and workmen in carrying on and completing the works or by employing any
other Contractor or other person or persons to complete the works, and the Contractor shall not in any
way interrupt or do any act, matter or thing to prevent or hinder such other Contractor or other person
or persons employed for completing and finishing or using the materials and plant for the works. When
the works shall be completed or as soon thereafter as convenient the Bank's Engineer shall give a
notice in writing to the Contractor to remove his surplus materials and plant, and should the Contractor
fail to do so within a period of fourteen days after receipt thereof by him, the Bank may sell the same
by public auction, and give credit to the Contractor for the net amount realized. The Bank's Engineer
shall thereafter ascertain and certify in writing under his hand what (if anything) shall be due or payable
to, or by the Bank, for the value of the said plant and materials so taken possession of by the Bank
and the expenses or loss which the Bank shall have been put to in procuring the works to be completed,
and the amount, if any, owing to the Contractor and the amount, which shall be so certified, shall
thereupon be paid by the Bank to the Contractor or by the Contractor to the Bank, as the case may
be, and the Certificate of the Bank's Engineer shall be final and conclusive between the parties.

27. Termination of Contract by Contractor

If payment of the amount payable by the Bank under certificate of the Bank's Engineer shall be in
arrears and unpaid for thirty days after notice in writing requiring payment of the amount as aforesaid
shall have been given by the Contractor to the Bank, or if the Bank interferes with or obstructs the
issue of any such certificate, or if the Bank shall repudiate the Contract, or if the works be stopped for
three months under the order of the Bank's Engineer or the Bank or by any injunction or other order of
any Court of Law, then and in any of the said cases, the Contractor shall be at liberty to determine the
Contract by notice in writing to the Bank, through the Bank's Engineer, and he shall be entitled to
recover from the Bank, payment for all works executed and for any loss he may sustain upon any plant
or materials supplied or purchased or prepared for the purpose of the Contract.

In arriving at the amount of such payment, the net rates contained in the Contractor's original tender
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shall be followed, or where the same may not apply, valuation shall be made.

28. Certificate & Payments

The Contractor shall be paid by the Bank from time to time by installments under Interim Certificates
to be issued by the Bank's Engineer to the Contractor on account of the works executed when in the
opinion of the Bank's Engineer work to the approximate value named in the Appendix as Value of work
for Interim Certificates (or less at the reasonable discretion of the Bank's Engineer) has been executed
in accordance with the Contract. No certificate of the Bank's Engineer shall of itself be conclusive
evidence that any works or materials to which it relates are in accordance with the Contract neither will
the Contractor have a claim for any amounts which the Bank's Engineer might have certified in any
interim bill and paid by the Bank and which might subsequently be discovered as not payable and in
this respect the Bank's decision shall be final and binding.

The decision of the Engineer- in-Charge shall be final and binding on the contractor in this matter. No
secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol,

diesel etc.

The Bank's Engineer shall have power to withhold any certificate if the works or any parts thereof are
not being carried out to his satisfaction.

The Bank's Engineer may by any certificate make any correction in any previous certificate which shall
have been issued by him.

No Certificate of Payment shall be issued by the Bank's Engineer if the Contractor fail to ensure the
works and keep them insured till the completion of the work.

Payments upon the Bank's Engineer's Certificate shall be made within the periods named in the
Appendix as "Period for honor of Certificate" after such Certificates have been delivered to the Bank.

29. Settlement of Dispute by Arbitration

The decision, opinion, direction, certificate of payment issued by the Engineer-in-Charge in respect of
all or any of the excepted matters as provided in the contract shall be final, conclusive and binding on
the parties hereto and shall be without appeal. Such decision may be in the form of a final certificate
or otherwise.

The decision of the Bank's Engineer with respect to any of the excepted matters shall be final, but if
either the Bank or the Contractor be dissatisfied with the decision of the Bank's Engineer on a matter,
guestion or dispute of any kind (except any of the excepted matters) or as to the withholding by the
Bank's Engineer of any Certificate to which the Contractor may claim to be entitled, then and in any
such case, either party (the Bank or the Contractor) may within 28 days after receiving notice of such
decision given a written notice to the other party through the Bank’s Engineer requiring that matters in
dispute be arbitrated upon. Such written notice shall specify the matters which are in dispute or
difference of which such written notice has been given and no other shall be and is hereby referred to
the arbitration and final decision of an arbitrator to be agreed upon as appointed by both the parties
or, in case of disagreement as to the appointment of a single arbitrator, to the appointment of two
arbitrators, one to be appointed by each party , which arbitrators shall, before taking upon themselves
the burden or reference, appoint an Umpire.
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The arbitrator shall make his or their award within one year (or such further extended time as may be
decided by him or them as the case may be with the consent of the parties) from the date of entering
on the reference. In case during the arbitration proceedings the parties mutually settle or compromise
their dispute or difference, on the parties filing their joint memorandum of the settlement or
compromise, the arbitrator or the arbitrators as the case may be, shall make an award in terms of such
settlement or compromise.

The Arbitrator or Arbitrators, as the case be, shall make his or their award within one year (or such
further extended time as may be decided by him or them with the consent of the parties from the date
of the Arbitrator entering on the reference. In case during the arbitration proceedings the parties
mutually settle, compromise, or compound their dispute or difference, the Arbitrator or Arbitrators, as
the case may be deemed to have been revoked and the arbitration proceedings shall stand withdrawn
or terminated, with effect from the date on which the parties file a joint memorandum of settlement
thereof, with the Arbitrator or Arbitrators as the case may be.

Upon every or any such reference, the cost of and incidental to the reference and award respectively
shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, who may determine, the
amount thereof, or direct the same to be taxed as between attorney and client or as between party and
party, and shall direct by whom and to whom and in what manner the same shall be borne and paid.
This submission shall be deemed to be a submission to Arbitration within the meaning of the Indian
Arbitration and Conciliation Act,1996 or any statutory modification thereof. The Award of the Arbitrator
or Arbitrations, as the case shall be final and binding to the parties. It is agreed that the Contractor
shall not delay in carrying out the works by reasons of any such matter, question or dispute being
referred to arbitration but shall proceed with the work with all due diligence and shall, until the decision
of the Arbitrator or Arbitrators, as the case may be, given abide by the decision of the Bank’s Engineer
and no Award of Arbitrator or Arbitrators, as the case maybe , shall relieve the Contractor of his
obligations to adhere strictly to the Bank’s Engineer’s instructions with regard to the actual carrying out
of the works. The Bank and the Contractor hereby also agree that arbitration under this Clause shall
be a condition precedent to any right to action under the Contract.

30. Right of Technical Scrutiny of Final Bill

The Bank shall have a right to cause a technical examination of the works by any agency and the full
and the final bill of the Contractor including all supporting vouchers, abstracts, etc, to be made at the
time of payment of the final bill. If because of this examination or otherwise any sum is found to have
been overpaid or over-certified it shall be lawful for the Bank to recover the sum.

31. Bank Entitled to Recover Compensation Paid to Workmen

In every case in which by virtue of the provisions of the Workmen’s Compensation Act, 1923, or any
statutory modification or re-enactment thereof, Employer is obliged to pay compensation to a workman
employed by the contractor, in execution of the works, Employer shall be entitled to recover from the
contractor, the amount of the compensation so paid; and, without prejudice to the rights of the
Employer under the provisions of the said Act, Employer shall be at liberty to recover such amount or
any part thereof by deducting it from the security deposit or from any sum due by Employer to the
contractor whether under this contract or otherwise. Employer shall not be bound to contest any claim
made against it under the provisions of the said Act, except on the written request of the contractor
and upon his giving to Employer full security for all costs for which Employer might become liable in
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consequence of contesting such claim.

32. Abandonment of Works

If at any time after the acceptance of the tender, the Bank shall for any reasons whatsoever not require
the whole or any part of the works to be carried out, the Bank's Engineer shall give notice in writing to
the Contractor who shall have no

claim to any payment of compensation or otherwise whatsoever on account of any profit or advantage
which he might have derived from execution of the whole works.

33.Return of Surplus Materials

Notwithstanding anything to the contrary contained in any of all the clauses of this Contract, where any
materials for the execution of the Contract are procured with the assistance of the Bank by purchase
made under orders or permits or licenses issued by Government the Contractor shall hold the said
materials economically and solely for the purpose of the Contract and not dispose off them without the
prior written permission of the Bank and return them to the Bank, if required by the Bank at the price
to be determined by the Bank's Engineer having due regard to the condition of the materials, the price
to be determined not to exceed the purchase price thereof inclusive of sales tax, octroi and other such
levies paid by the Contractor in respect thereof. In the event of breach of the aforesaid condition, the
Contractor shall, in addition to being liable to action for contravention of the terms of licenses or permits
and/or criminal breach of trust, be liable to the Bank all moneys, advantages or profits resulting or
which in the usual course would have resulted to him by reason of such breach.

34. Right of the Bank to Terminate Contract in the Event of Death of Contractor, if Individual

Without prejudice to any of the rights or remedies under this Contract, if the Contractor being an
individual, dies, the Bank shall have the option of terminating the Contract without incurring any liability
for such termination.

35. Testing

As required by Bank’s engineer, certificate/ purchase bill to be submitted if required.

36. Prevention of Sexual Harassment

a) The Contractor / Agency shall be solely responsible for full compliance with the provisions of
"the Sexual Harassment of women at workplace (Prevention, Prohibition and Redressal) Act, 2013. In
case of any complaint of sexual harassment against its employee within the premises of the Bank, the
complaint will be filed before the Internal Complaints Committee constituted by the Contractor Agency
and the Contractor/Agency shall ensure appropriate action under the said Act in respect to the
complaint.

b) Any complaint of sexual harassment from any aggrieved employee of the contractor against
any employee of the Bank shall be taken cognizance of by the Regional Complaints Committee
constituted by the Bank.

C) The contractor shall be responsible for any monetary compensation that may need to be paid
in case the incident involves the employees of the contractor, for instance any monetary relief to Bank's
employee, if sexual violence by the employee of the contractor is proved.
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d) The contractor shall be responsible for educating its employees about prevention of sexual
harassment at workplace and related issues.

e) The contractor shall provide a complete and updated list of its employees who are deployed
within the Bank's premises.

37. Non-Disclosure Clause

The Contractor shall not disclose directly or indirectly any information, materials and details of the
Bank's infrastructure/systems/ equipments etc., which may come to the possession or knowledge of
the Contractor during the course of discharging its contractual obligations in connection with this
agreement, to any third party and shall at all times hold the same in strictest confidence. The Contractor
shall treat the details of the contract as private and confidential, except to the extent necessary to carry
out the obligations under it or to comply with applicable laws. The Contractor shall not publish, permit
to be published, or disclose any particulars of the works in any trade or technical paper or elsewhere
without the previous written consent of the Employer. The Contractor shall indemnify the Employer for
any loss suffered by the Employer because of disclosure of any confidential information. Failure to
observe the above shall be treated as breach of contract on the part of the Contractor and the Employer
shall be entitled to claim damages and pursue legal remedies. The Contractor shall take all appropriate
actions with respect to its employees to ensure that the obligations of non-disclosure of confidential
information under this agreement are fully satisfied. The Contractor's obligations with respect to non-
disclosure and confidentiality will survive the expiry or termination of this agreement for whatever
reason.

38. Work at Site

i. The contractor shall inspect the site and ascertain for himself the nature, character, and extent of
work to be executed and shall include all items, whether specifically mentioned or not in the
Specifications, Drawings, or Schedule of quantity to make with the intent and purpose of these
Specifications.

ii.  Before submitting the quotations the Contractor is advised to inspect the site and understand the
scope of the work fully. In case of any clarifications required, The Contractor may approach the
Bank’s Engineer.

iii.  The laborer of the Contractor will not be allowed to stay within the premises except during the
work.

iv.  The electric power required for the work can be drawn from the existing supply point available a
site. Necessary switch boards with fuse, wires etc. and other accessories required for drawing the
power to site will have to be arranged by the contractor.

V. Permission, if any, required from the local bodies shall have to be obtained by the contractor at
his own cost.

vi.  The entire materials for the work shall be brought to the working area through the staircase only
and the lifts of the Bank shall not be used for the purpose.

vii.  The intending Contractor may obtain any clarifications regarding the tender from the office of the
AGM, Estate Department, Reserve Bank of India, Bhubaneswar.

viii.  The Contractor may please note that the area involved for this work is inside the office Building.
This building, therefore, is in occupation. The Contractor, therefore, will have to carry out his work
without causing any inconvenience to the staff working in the Premises.
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Xi.

Xii.

The work area required to be cleared of debris on a day-to-day basis without any additional cost
to the Bank.

At the site of work either the contractor himself should be present to supervise the work or else
make necessary arrangements to post a qualified supervisor to supervise the work at site. Any
instructions given by the Bank’s engineer to the supervisor will be construed to have been given
to the contractor and similar compliance expected from him.

Any damage caused to the Bank’s/other property (inside the premises) shall be made good by
the contractor at his own cost.

The contractor shall ensure that the labourers employed by him have some official valid
documents (OVD) such as Aadhar card, voter ID card, driving license etc. to facilitate security
related checks on them. In case the labourers do not have any document to prove their identity
they may not be allowed to enter the Bank building premises.

I/We have understood all the above-mentioned conditions and they are acceptable to me/us.

Place: Signature of Tenderer
Date: Name and designation:
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Section G

A bidder is liable for debarment/disqualification from bidding on the following rounds:

1. If it is determined that the bidder has committed the following acts or omissions in contravention of
the code of integrity:

a) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either directly
or indirectly, in exchange for an unfair advantage in the procurement process or to otherwise influence
the procurement process.

b) Any omission or misrepresentation that may mislead or attempt to mislead so that financial or other
benefit may be obtained, or an obligation avoided.

¢) Any collusion, bid rigging or anticompetitive behavior that may impair the transparency, fairness
and the progress of the procurement process.

d) Improper use of information provided by the procuring entity to the bidder with an intent to gain
unfair advantage in the procurement process or for personal gain.

e) Any financial or business transactions between the bidder and any official of the procuring entity
related to tender or execution process of contract: which can affect the decision of the procuring entity
directly or indirectly.

f) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property to
influence the procurement process.

g) Obstruction of any investigation or auditing of a procurement process.

h) Making false declaration or providing false information for participation in a tender process or to
secure a contract;

i) Failed to disclose conflict of interest.

j) Failed to disclose any previous transgressions made in respect of the provisions of sub-clause(i)
with any public institution / entity in India or any other country during the last three years or of being
debarred by any public procuring institution / entity

2. For any actions or omissions by the bidder other than violation of code of integrity, which in the
opinion of the Bank warrants debarment, for the reasons like supply of sub-standard material, on-
supply of material, abandonment of works, substandard quality of works, failure to abide terms of the
tender etc.

3. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption Act, 1988;
or (b) the Indian Penal Code or any other law for the time being in force, for causing any loss of life or
property or causing a threat to public health as part of execution of a public procurement contract.

Place: Signature of Contractor
Date: Name and designation:
Name of firm with Seal:
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Undertaking regarding declaration of debarment by public institution(s)
(To be submitted by the tenderer on their letterhead)

Name of Work: Supply, Installation, Testing and Commissioning of Lightning Protection
System (LPS) at Bank’s Main Office building, Bhubaneswar.

LT WE e (Name of the bidder) declares that

a) |/ we or any of our allied firm* is / are not debarred / suspended / blacklisted by any public
institution/entity in India or any other countryason ......................... (last date of submission
of bid).

b) 1/ we or any of our allied firm* have not made any transgression in respect of the code of
integrity with any public institution / entity in India or any other country in last three years as

(o] P (last date of submission of bid).

c) l/we or any of our allied firm* is/ are not debarred by any procuring entity for violation of Public
Procurement (Make in India) Order, 2017 @S ON ......cccovvviiviiireeeennnnnns (last date of submission
of bid).

d) |/ we will inform the Bank in writing, in case, | / we or any of our allied firm* is / are debarred /
suspended / blacklisted by any public institution / entity in India or other country on or before
award of work for the captioned work.

2.0 I W (Name of the firm) declare that | /we or our allied firm*
................................................ (Name of the allied firms(s)) is / are debarred / suspended/ blacklisted
DY (Name and address of public institution in India or any other
country) and the same effective UP tO .........evuiiiiiiiiiiiiiiiiieieeee e (date). A copy of such

letter is attached for your information and record.

(Seal and signature of the applicant)
Date:
Place:

Note: Strike out one of the above two declarations which is not applicable
*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or

majority shares are owned by the banned / suspended firm and by virtue of this it has a controlling
voice. Further all successor firms will also be considered as allied firms.
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Reserve Bank of India
Estate Department
Bhubaneswar

Annexure |

ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made on between the RESERVE BANK OF INDIA,
BHUBANESWAR having its Central Office at Mumbai 400001 (Hereinafter called "The Bank")
of the one part and (hereinafter called " the Contractor")

of the other part.

WHEREAS the Bank desirous of carrying out “Supply, Installation, Testing and
Commissioning of Lightning Protection System (LPS) at Bank’s Main Office building,
Bhubaneswar” and has caused Drawing and Bills of Quantities showing and describing the
work to be done to be prepared by or under the direction of Bank’s Engineer.

AND WHEREAS the contractor has agreed to execute upon and subject to the conditions set
forth herein and to the conditions set forth in the Special Conditions and in the Schedule of
Quantities and Conditions of Contract ( all of which are collectively hereinafter referred to as
“the said Conditions”) the works shown upon the said Drawings and / or described in the said
Specification and included in the Schedule of Quantities at the respective rate therein set forth
amounting to the sum as therein arrived at or such other sum as shall become payable there
under (hereinafter referred to as “the said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS-:

In consideration of the said Contract Amount to be paid at the times and in the manner set forth
in the said Conditions, the contractor shall upon and subject to the said Conditions execute and
complete the work shown upon the said Drawings and described in the said Specifications and
the Schedule of Quantities.

The Bank shall pay the contractor the said Contract Amount or such other sum as shall become
payable, at the times and in the manner specified in the said Conditions.

The term “Bank’s Engineer” in the said condition regarding execution of the work, quality of
construction, quality of materials, progress and completion of the project etc. shall mean the
Deputy General Manager (Technical), or any other person designated for the purpose by the
Reserve Bank of India. As far as the operation of the provision of the contract viz. clause relating
to settlement of disputes through arbitration, the term “Bank’s Engineer” shall be read as Deputy
General Manager / Officer — in-charge, of the Estate Department, Reserve Bank of India,
Bhubaneswar.

42



4.

10.

11.

12.

The said Conditions and Appendix thereto shall be read and construed as forming part of this
Agreement, and the parties hereto shall respectively abide by, submit themselves to the said
Conditions perform the agreements on their part respectively in the said Conditions contained.

The plans, agreement and the documents mentioned herein shall form the basis of this
Contract.

. This Contract is neither a fixed lump sum Contract nor a piece Work Contract, but it is a Contract

to carry out the work in respect of Tender for Supply, Installation, Testing and
Commissioning of Lightning Protection System (LPS) at Bank’s Main Office building,
Bhubaneswar to be paid for according to actual measured quantities at the rates contained in
the Schedule of quantities or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works relating to
civil works, installation of sanitary work and fittings, permanent water supply, electrical
installations, fittings, and other ancillary works in the manner laid down in the said Conditions,
and shall make good any damages done to walls, floors, etc. after the completion of such works.

The Bank reserves to itself the right of altering the Drawings and nature of the work by adding
to or omitting any items of work or having portions of the same carried out without prejudice to
this Contract.

The Contractor shall not disclose directly or indirectly any information, materials and details of
the Bank's infrastructure/systems/equipment’s etc., which may come to the possession or
knowledge of the Contractor during discharging its contractual obligations in connection with
this agreement, to any third party and shall at all times hold the same in strictest confidence.
The Contractor shall treat the details of the contract as private and confidential, except to the
extent necessary to carry out the obligations under it or to comply with applicable laws. The
Contractor shall not publish, permit to be published, or disclose any of the works in any trade
or technical paper or elsewhere without the previous written consent of the Bank. The
Contractor shall indemnify the Bank for any loss suffered by the Bank because of disclosure of
any confidential information. Failure to observe the above shall be treated as breach of contract
on the part of the Contractor and the Bank shall be entitled to claim damages and pursue legal
remedies. The Contractor shall take all appropriate actions with respect to its employees to
ensure that the obligations of non-disclosure of confidential information under this agreement
are fully satisfied. The Contractor's obligations with respect to hon-disclosure and confidentiality
will survive the expiry or termination of this agreement for whatever reason.

The contractor hereby agrees to commence the work from 14" day of date of work award letter
and to complete the entire work within 1 month subject nevertheless to the provisions of
extension of time in writing by such form (l.e. by way of deed of agreement or by exchange of
letters / email) as may be mutually decided by the parties.

All payments by the Bank under this contract will be made only at Bhubaneswar.

All disputes arising out of or in any way connected with this agreement shall be deemed to have
arisen at Bhubaneswar and only Courts in Bhubaneswar shall have jurisdiction to determine
the same.
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13.

14.

15.

16.

The several parts of this Contract have been read by the Contractor and fully understood by the
Contractor.

The original tender submitted by the successful contractor, a complete set of tender drawings
which were made available to the tenderer or made available for inspection by the intending
tenderers, all the correspondence exchanged between the Bank and the successful tenderer
after the date of opening of the tender till the date of award of the contract and the work order
having letter no. BBS.ESTT.ESAD.No. dated will form part of
the agreement.

The contractor/agency shall be solely responsible for full compliance with the provisions on
prevention of Sexual harassment of Women at work place under Prevention, Prohibition and
Redressal Act 2013. In case of any complaint of sexual harassment against its employee within
the premises of Bank, the complaint will be filed before the Internal Complaints Committee
constituted by the contractor/agency and the contractor/agency shall ensure appropriate action
under the said Act in respect of the complaint.

(a) Any complaint of sexual harassment from any aggrieved employee of the contractor against
any employee of the Bank shall be taken cognizance of by the Regional Complaints Committee
constituted by the bank.

(b) The contractor shall be responsible for any monetary compensation that may need to be
paid in case of incident involves the employee of the contractor, for instance any monetary relief
to Bank’s employee, if sexual violence by the employee of the contractor id proved.

(c) The contractor shall be responsible for educating its employees about the prevention of
sexual harassment at workplace and related issues.

(d) The contractor shall provide a complete and updated list of its employees who are deployed
within the bank’s premises.

Contractors shall comply with minimum wage Act, labour Act and any other act, in force.
Notices/penalty, if any, issued/ imposed by any statutory bodies in the work due to lapses by
the contractor in complying with the statutory norms/ requirements shall be paid by the
contractor, without any claim to the Bank.

17. Governing Language

This Agreement has been executed in English and Hindi. If Hindi translation of this Agreement
conflicts with the English version or contains terms in addition to or different from the English
version, the English version shall prevail.

IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to these
presents and two duplicates thereof the day and year first hereinabove written. (If the Contractor
is a partnership or an individual).
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IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly
authorized officials and the Contractor has caused its common seal to be affixed hereunto and
the said two duplicates/ has caused these presents and the said two duplicates hereof to be
executed on its behalf, the day and year first hereinabove written, (If the Contractor is a
Company).

HRAT Rord dF iy 3 @ gearaiRa Sher Y 3R & graneiiRa

P AP
SIGNED AND DELIVERED BY SIGNED AND DELIVERED BY
Reserve Bank of India by the hand of the Contractor by the hand of
(Name & Designation) (Name & Designation)
J1dT1g/In the presence of: J1dr1g/In the presence of:
i) i)
9dr /Address qdr /Address
ii) ii)
9dr /Address qdr /Address
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Annexure |
Proforma Of Bank Guarantee for Earnest Money Deposit (EMD)
(To be printed on stamp paper)

To

The Regional Director, Place
Reserve Bank of India Date
Bhubaneswar

Dear Sir/Madam,

Supply, Installation, Testing and Commissioning of Lightning Protection System (LPS) at
Bank’s Main Office building, Bhubaneswar

WHEREAS

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai and

an office at Bhubaneswar (hereinafter called the ‘Bank’) has invited e- tenders for the work

Supply, Installation, Testing and Commissioning of Lightning Protection System (LPS) at

Bank’s Main Office building, Bhubaneswar (hereinafter referred to as ‘the Work’) on the terms

and conditions mentioned in the tender documents.

1. Itis one of the terms of invitation of tenders that the Contractor shall furnish a Bank Guarantee
for a sum of Rs. (Rupees only) as Earnest Money Deposit.

2. Mis , (hereinafter called as Contractor),
who are our constituents intend to submit their tender for the said work and have requested us
to furnish guarantee to the Bank in respect of the said sum of Rs. (Rupees only).

NOW THIS GUARANTEE WITNESS THE

1. We (Bank) do hereby agree with and undertake to the Reserve Bank of India,
their Successors, Assigns that in the event of the Reserve Bank of
India coming to the conclusion that the Contractor have not performed their obligations under
the said conditions of the tender or have committed a breach thereof, which conclusion shall
be binding on us as well as the said Contractor, we shall on demand by the Reserve Bank of
India, pay without demur to the Reserve Bank of India, a sum of Rs .
(Rupees

only) or any lower amount that may be demanded by the Reserve Bank of India. Our guarantee
shall be treated as equivalent to the Earnest Money Deposit for the due performance of the
obligations of the Contractor under the said Conditions, provided, however, that our liability
against such sum shall not exceed the sum of Rs. /- (Rupees

only).
2. We also agree to undertake to and confirm that the sum not exceeding Rs.

/- (Rupees only) as
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aforesaid shall be paid by us without any demur or protest, merely on demand from the
Reserve Bank of India on receipt of a notice in writing stating the amount is due to them
and we shall not ask for any further proof or evidence and the notice from the Reserve
Bank of India shall be conclusive and binding on us and shall not be questioned by us in
any respect or manner whatsoever. We undertake to pay the amount claimed by the
Reserve Bank of India within a period of one week from the date of receipt of the notice as
aforesaid.

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be
independent of the agreement or agreements or other understandings between the
Reserve Bank of India and the Contractor.

This guarantee shall not be revoked by us without prior consent in writing of the Reserve
Bank of India.

We hereby further agree that —

a)

b)

d)

Any forbearance or commission on the part of the Reserve Bank of India in
enforcing the conditions of the said agreement or in compliance with any of the
terms and conditions stipulated in the said tender and/or hereunder or granting of
any time or showing of any indulgence by the Reserve Bank of India to the
Contractor or any other matters in connection therewith shall not discharge us in
any way and our obligation under this guarantee. This guarantee shall be
discharged only by the performance by the Contractors of their obligations and in
the event of their failure to do so, by payment by us of the sum not exceeding Rs.
/- (RUPEES. ... only)

Our liability under these presents shall not exceed the sum of Rs.

/- (Rupees

only)

Our liability under this agreement shall not be affected by any infirmity or irregularity
on the part of our said constituents in tendering for the said work or their obligations
there under or by dissolution or change in the constitution of our said constituents.
This guarantee shall remain in force upto provided that if so desired
by the Reserve Bank of India, this guarantee shall be renewed for a further period
as may be indicated by them on the same terms and conditions as contained herein

Our liability under this presents will terminate unless these presents are renewed
as provided hereinabove on the or on the day when our said
constituents comply with their obligations, as to which a certificate in writing by the
Reserve Bank of India alone is the conclusive proof whichever date is later. Unless
a claim or suit or action is filed against us within six months from that date or any

extended period, all the rights of the Reserve Bank of India against us under this
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guarantee shall be forfeited and we shall be released and discharged from all our
obligations and liabilities hereunder.

Yours’ faithfully,
For and on behalf of

Bank.

Authorized official.

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).

48



Annexure lll
Proforma Of Bank Guarantee for Performance
Security Deposit
(To be printed on stamp paper)

To

The Regional Director, Place
Reserve Bank of India Date
Bhubaneswar

Dear Sir/Madam,

Supply, Installation, Testing and Commissioning of Lightning Protection System (LPS) at
Bank’s Main Office building, Bhubaneswar

WHEREAS

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, (hereinafter
called “the RBI”) has awarded the Contract for the captioned project (hereinafter called the "Contract")
to M/s (Name of the Contractor) (hereinafter called " the said
Contractor" which expression shall include its successors and assigns).

AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance

Security for a total amount of . (Rupees
only) (Amount in figures and words) for the due fulfilment
by the said contractor of the terms and conditions contained in the contract.

We, (Name of the Bank), (hereinafter called “the Bank”), at the request
of M/s , the contractor, do hereby undertake to pay to the RBI an amount not
exceeding Rs as Performance Guarantee for due fulfilment of the terms and

conditions of the contract.
NOW THIS GUARANTEE WITNESS THE

1. We (Name of the Bank) do hereby agree with
and undertake to RBI, their Successors, Assigns that in the event of the RBI coming to the
conclusion that the Contractor has not performed his obligations under the said conditions of the
contract or have committed a breach thereof, which conclusion shall be binding on us as well as
the said contractor; we shall on demand by the RBI, pay without demur to the RBI, a sum of Rs.

(Rupees
only) or any lower amount that may be demanded by the RBI. Our guarantee
shall be treated as equivalent to the Performance Guarantee Amount for the due performance of
the obligations of the Contractor under the said Contract, provided, however, that our liability

against such sum shall not exceed the sum of Rs. (Rupees
only).

2. We also agree to undertake to and confirm that the sum not exceeding Rs. /-

(Rupees only) as aforesaid shall be
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paid by us without any demur or protest, merely on demand from the Reserve Bank of India on
receipt of a notice in writing stating the amount is due to them and we shall not ask for any further
proof or evidence and the notice from the Reserve Bank of India shall be conclusive and binding
on us and shall not be questioned by us in any respect or manner whatsoever. The Bank shall pay
to RBI any money so demanded notwithstanding any dispute/disputes raised by the Contractor in
any suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the
liability under this guarantee shall be absolute and unequivocal. We undertake to pay the amount
claimed by the RBI within a period of one week from the date of receipt of the notice as aforesaid.

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be
independent of the agreement or agreements or other understandings between the Reserve Bank
of India and the Contractor.

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.
We hereby further agree that —

a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing the
conditions of the said agreement or in compliance with any of the terms and conditions
stipulated in the said tender and/or hereunder or granting of any time or showing of any
indulgence by the Reserve Bank of India to the Contractor or any other matters in connection
therewith shall not discharge us in any way and our obligation under this guarantee. This
guarantee shall be discharged only by the performance by the Contractors of their obligations
and in the event of their failure to do so, by payment by us of the sum not exceeding Rs.

/- (RUPEES. ... only)

b) Our liability under these presents shall not exceed the sum of Rs. (Rupees only).

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on the part
of our said constituents/clients or their obligations thereunder or by dissolution or change in the
constitution of our said constituents.

d) This guarantee shall remain in force up to (60 days beyond the Defect liability period)
provided that if so desired by the RBI, this guarantee shall be renewed for a further period as
may be indicated by them on the same terms and conditions as contained herein.

e) Our liability under these presents will terminate unless these presents are renewed as provided
hereinabove on the or on the day when our said constituents comply with their obligations, as
to which a certificate in writing by the RBI alone is the conclusive proof whichever date is later.
Unless a claim or suit or action is filed against us within or any extended period, all the rights
of the RBI against us under this guarantee shall be forfeited and we shall be released and
discharged from all our obligations and liabilities hereunder.

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ---------- day of ----
------- (Month) (Year) being herewith duly authorized.
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For and on behalf of (Name of the Bank)

Signature of authorized Bank official
Name:

Designation

Stamp/ Seal of the Bank

Signed, sealed and delivered for and on behalf of the Bank by the above named in the presence
of:

Witness 1

Signature ...
Name ...

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and
shall be signed by the official whose signature and authority shall be verified).
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ANNEXURE - IV

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR

Name & address of the Client
Details of Works executed by Shri /M/s

1  Name of work with brief particulars
Agreement No. and date
Agreement amount
Date of commencement of work
Stipulated date of completion
Actual date of completion
Details of compensation levied for delay (indicate
amount) if any
Gross amount of the work completed and paid
Name and address of the authority under whom works
executed
10 Whether the contractor employed qualified
Engineer/Overseer during execution of work?
11 i) Quality of work (indicate grading) Outstanding/Very Good/
Good/Satisfactory/poor

N o ok N

©

i) Amt. of work paid on reduced rates, if any.
12 i) Did the contractor go for arbitration?

i) If yes, total amount of claim

iii) Total amount awarded
13 Comments on the capabilities of the contractor.

a) Technical proficiency Outstanding/Very Good/
Good/Satisfactory/poor
b) Financial soundness Outstanding/Very Good/
Good/Satisfactory/poor
c) Mobilization of adequate T&P Outstanding/Very Good/
Good/Satisfactory/poor
d) Mobilization of manpower Outstanding/Very Good/
Good/Satisfactory/poor
e) General behaviour Outstanding/Very Good/

Good/Satisfactory/poor

Signature of the Reporting Officer* with Office

Seal
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* Regarding performance report/ client’s certificate, for works carried out for Government/
public sector companies, the certificate should be signed by the concerned Executive
Engineer or an officer in an equivalent or higher rank. For works carried out for Private
companies, Copy of TDS has to be submitted for proving the credentials/contract amount.

(i) All columns should be filled in properly

(i) The Client Certificates should be submitted for each of the Prequalification work/s
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ANNEXURE -V

FORMAT OF BANKERS' CERTIFICATE

On the Letter Head of Bank

Ref. No. Date:

Regional Director
Reserve Bank of India
Estate Department

Pt. J.L Nehru Marg
Bhubaneswar-751001

Respected Sir/Madam,

This is to certify that to the best of our knowledge and information M/s.
5] ] a customer of our bank having marginally noted address,
arelis respectable and can be treated as good for any engagement up to a limit of ¥11,39,000/-
(Rupees Eleven Lakh Thirty-Nine Thousand only). This certificate is issued without any guarantee or
responsibility on the bank or any of its officers.

Other particulars are given below for your perusal and record:

S.No. Particulars Comments of the Bank
1. Composition of the firm (whether Partnership”/ Private
Limited/ Proprietorship/ Public Limited.)
2. Name of the Proprietor/ Partners/ Directors of the firm.
3. Credit facility/ Overdratft facility enjoyed by the firm.
4. Dealings
5. The period from which the firm has been banking with
your bank.
6. Any other remarks.
(Signature)

For the Bank
Note:

Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to RBI.
In case of partnership firm, certificate should include names of all partners as recorded with the Bank.

(Signature)
For the Bank
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Annexure = VI

Details of similar works executed by the organization during the last 5 years ending on April

30, 2026.
Sr. Name Name Work | Contract | Stipulated | Actual date | Whether | Remarks
No. | of work and order | Amount date of work
and address ref. completion of completed
location and No.& in time
contact date completion
details of
the client
Place:
Date: Signature of the Tenderer

55



Annexure - VII

FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents, We. ... ... (Name of the
Bidder and address of their registered office) do hereby constitute, appoint and authorize Mr./Ms.
......................................................................................... (Name and residential address of
Power of Attorney holder) who is presently employed with us and holding the position of
as our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in

connection with or incidental to our bid for the “Supply, Installation, Testing and Commissioning of

Lightning Protection System (LPS) at Bank’s Main Office building, Bhubaneswar” on ltem Rate

Contract basis for Reserve Bank of India including signing and submission of all documents and providing
information / responses to RBI, representing us in all matters before RBI, and generally dealing with RBI
in all matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this
Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always
be deemed to have been done by us.

Note:

Power of Attorney should be properly stamped and notarized.

Power of Attorney furnished shall be irrevocable.

Signature/(s) of the Bidder

Name/(s)

Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall be

signed by the official whose signature and authority shall be verified).
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Annexure - VII

Appendix Hereinbefore Referred To

Defects Liability Period or warranty

Twelve months from the date of Virtual Completion
Certificate

Period of Final Measurement and
honoring period of bill

30 Days for interim bill & 90 days for final bill

Date of Commencement

From the 14" day of date of letter of issue of work
order.

Date of Completion

Date of virtual completion certificate.

Liguidated damages/penalty for delay in
completion of work

@ 0.25% of the contract cost of tender per week &
proportionately part thereof shall be levied
depending upon overall actual extent of delays
attributable to the Contractor's actions, subject to a
maximum of 10% of the accepted tender amount.

Value of works for interim /running bill /
interim certificates/

Rs.5 lakh

Retention percentage

5% from each bill (RA & Final bill) which shall be
release after defect liability period of one year.

Installment of security deposit after
virtual Completion

PBG as SD and RM as SD will be released after
Defect liability Period subject to rectification of
defects pointed out, (if any), satisfactorily.
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Annexure - IX

Schedule of Commercial Deviations

We confirm that all commercial terms and conditions and specifications of the Bank except for
deviations listed below:

Sr.

Section Clause Deviation
No. No. No. proposed
1 2 3 4

Seal & Signature of Tenderer.
Name

Designation
Date
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Annexure - X

Schedule of Technical Deviations
We confirm that all technical terms and conditions and specifications of the Bank except for deviations
listed below.

Sr. Section Clause Deviation proposed
No. No. No.
1 2 3 4

Seal & Signature of Tenderer.
Name

Designation
Date
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ANNEXURE - “XI”

Format of Computerized Measurement Book
R Rord d&
RESERVE BANK OF INDIA
A FRITTT
BHUBANESWAR OFFICE

Frgelifd A TFdh

COMPUTERISED MEASUREMENT BOOK
@18 )
(Pages 1to _ )

g TEIH M/s AT AASE

This Book is issued by M/s

yAOa T fr sw qEaw A g5 @

Certified that this book contains __ Pages

v 3R o e STl B S ¥,

3qF FEARR
Signature of the official to whom
the book is issued

Signature of AGM-Estate Department
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Reserve Bank of India

Estate Department

Bhubaneswar

Measurement

Name of the work:

Name of vendor: M/s

Date of commencement of work:

Work Order No:

Inward No:

Invoice No:

Date of completion of work:

S. No. Description of item Unit

Quantity
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Page No. - __

Reserve Bank of India

Estate Department

Bhubaneswar

Cash Abstract

Name of the work -

Name of vendor :

Date of commencement of work:

Work Order No:

Inward No:

Invoice No:

Date of completion of work:

No.

Description of item

Unit

Quantity

Rate/Uni
t(in%)

Amount
(in¥)

Total
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Page No.- __
Notes: All the sheets shall be ruled. (Sheets shall be in triplicate in three colours - white, yellow and
green respectively, as per the proforma given above). Each Measurement Book shall be Hard bound
and submitted along with each RA Bill & Final Bill.
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Annexure = ‘XIP’

Performa for Undertaking / Declaration / Certificate by the Bidder regarding country sharing
land border with India
(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory)
To,
The Regional Director
Reserve Bank of India
Estate Department, 2nd floor,
Main Office Building,
Bhubaneswar- 751001

Name of Work: Supply, Installation, Testing and Commissioning of Lightning Protection System
(LPS) at Bank’s Main Office building, Bhubaneswar

Dear Sir,

F/We o (Name of bidder) have read and understood the contents of
the Office Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its subsequent orders /
revision issued by Public Procurement Division, Department of Expenditure, Ministry of Finance,
Government of India regarding the restrictions on procurement from a bidder of a country which shares
a land border with India.

2. Based on the definitions mentioned in the above referred order and its subsequent revisions
regarding the bidder, | / We certify that ............... (Name of the bidder)

i. is not from a country sharing land border with India, or

ii. is from a country sharing land border with India and has been registered with the Competent
Authority, the certificate of which is enclosed, or

iii. is from a country sharing land border with India where Government of India has extended
lines of credit, or iv. is from a country sharing land border with India where Government of India
is engaged in developmental projects. (Strikeout whichever of the above is not applicable).

3. | /\We hereby certify that ..............cooiiinin. (Name of bidder) fulfils all requirements in this
regard and is eligible to be considered under the provision of the above referred Office Memorandum
and its subsequent orders / revision. I/We also undertake that l/we ................... (Name of bidder)

will not sub-contract any work to a contractor from such country(ies) unless such contractor fulfils all
the requirements under the above referred office memorandum / order.

4. | have understood that, if this Undertaking / Declaration / Certificate submitted by us found to be
false, Bank shall be free to terminate our tender / Work Order. Bank shall also be free to initiate any
legal action in accordance with law including forfeiting of Earnest Money Deposit / Performance Bank
Guarantee / Security Deposit and / or debarring us from participating in tenders invited by the Bank in
future.

Signature and name of the authorized signatory of the firm with Rubber Stamp

Date:
Place:
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Annexure - XllI

Escalation Matrix for Project Follow-up

To be submitted by successful bidder only

The tenderers are requested to fill in following particulars.

S.No. Escalation Name of the Person Address E-Mail ID Phone Number
Level & Designation
1 1 (Site -
Supervisor)
2 Junior
Management
3 Middle
Management
4 Top
Management
Escalation Matrix for DLP
The tenderers are requested to fill in following particulars.
S.No. Escalation Name of the Person Address E-Mail ID Phone Number
Level & Designation
1 1 (Service
Manager)
2 Junior
Management
3 Middle
Management
4 Top
Management

66




Section-H

Scope of work and technical specifications

This work includes Supply, Installation, and Testing & Commissioning of the Lightning &
Surge protection system of main office building at RBI, Bhubaneswar.

The details of the building are as below —

Building/Structure Dimension
Length of the Shed (In Mtrs) 55
Width of the Structure (In Mtrs) 45
Height of the Structure (In Mtrs) 18

Lightning Protection System shall be in accordance with IS IEC 62305-3 & NBC-2016.
Lightning Protection consists of external Protection for the building with Air termination, Down

Conductors and Earthing.
A) Principal Components:

The principal components of a lightning protective system are:

a) Air terminations
b) Down conductors
c) Joints and bonds

d) Testing joints

e) Earth terminations

f) Earth electrodes.
B) Materials:

The materials of air terminations, down conductors, earth termination, etc. of the protective
system shall be reliably resistant to corrosion or be adequately protected against corrosion.

The material shall be of the following, as specified.

All air terminations and down conductors shall be as per the schedule of quantities.
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The recommended shape and minimum sizes of conductors for use above and ground shall

be conforming to relevant I.S. specifications.

C)

Layout

The system design and layout shall be done in accordance with IEC 62305 / NBC 2016

amended up to date and specified in the tender documents. The work shall be carried out

accordingly satisfying at the same time, the requirements given below.

i)

i)

vi)

D)

D)

Air terminations: Air termination networks may consist of vertical or horizontal
conductors, or combinations of both. For the purpose of lightning protection, the
vertical and horizontal conductors are considered equivalent and the use of

pointed air terminations, or vertical finial is, therefore, not regarded as essential.

A vertical air termination, where provided, need not have more than one point,
and shall project at least 30 cm, above the object, salient point or network on

which it is fixed.

For a flat roof, horizontal air termination along the outer perimeter of the roof shall
be used. For a roof of larger area, a network of parallel horizontal conductors
shall be installed. No part of the roof should be more than 20 m from the nearest

horizontal protective conductor.

Horizontal air terminations should be carried along the contours such as ridges,
parapets and edges of flat roofs, and where necessary, over flat surfaces, in such
a way as to join each air termination to the rest and should themselves form a

closed network.

All metallic projections including reinforcement, on or above the main surface of
the roof which are connected to the general mass of the earth, should be bonded,

and form a part of the termination network.

If portions of a structure vary considerably in height, any necessary air
terminations or air termination network for the lower portions should be bonded to

the down conductors of the taller portions, in addition to their own conductors.

Down Conductors

The number and spacing of down conductors shall be as specified, or as directed

by the Engineer-in-charge.
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ii) Routing

a) A down conductor should follow the most direct path possible between the
air terminal network and the earth termination network. Where more than
one down conductor is used, the conductors should be arranged as evenly

as practicable around the outside walls of the structures.

b) The walls of light wells may be used for fixing down conductors but lift

shafts should not be used for this purpose.

c) Metal pipes leading rainwater from the roof to the ground may be
connected to the down conductors, but cannot replace them, such

connections should have disconnecting joints.

d) In deciding on the routing of the down conductor, its accessibility for

inspection, testing and maintenance should be taken into consideration.

e) Proper porcelain/ DMC supports should be used to conductor at regular

intervals.
(E) EARTHING

3) SCOPE

The scope of work shall cover earthing stations, laying Gl earthing strips.

b) STANDARDS

The following standards and rules shall be applicable.
1. 1S:3043 — 1987 Code of practice for earthing.
2. Indian Electricity Act and Rules.

All codes and standards mean the latest, where not specified other wise. The
installation shall generally follow the Indian Standard code of practice or the British Standard

codes of practice in the absence of Indian standards.
C) TESTING

The following earth resistance value shall be measured with an approved earth megger

and recorded.
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1. Each earthing station

2. Earthing system asa whole

3.

F)

Earth continuity conductors.

a)
b)

d)

f)

Scope of Job for height work execution as under:

The contractor shall only use MS ‘H’ frame scaffolding.

Providing and erecting necessary scaffolding and providing access for work area as
may be required for carrying out the works and for inspection of work at all levels and
heights and removal the same after satisfactory completion of work.

Necessary clearance to be taken by the respective department for work execution.
For height work above the 1.2 mtrs of ground level, height work shall be considered
and vendor/party liable to comply the guideline of company & work place safety.
Accordingly, scaffolding to be provide by the party in accordance of necessary
guideline.

Key Technical Specifications

Material: Tubular steel pipes (40 mm NB) confirming to I1S: 1161-2014 or equivalent.
Couplers: Forged heavy-duty couplers, IS: 2750-1964.

Components: Must include standard vertical pipes, horizontal members, diagonal
bracings, steel planks, and fixed base plates.

Safety Features: Handrails (900mm-1100mm), mid-rails (450mm), and toe boards

(minimum 150mm) on all working platforms.

Surface Preparation: Cleaning and painting with 2 coats of Zinc Phosphate Primer

and 2 coats of HB epoxy paint (typically yellow)

Design and Erection Standards
Inspection: Third Party Inspection Agency (TPIA) approval is required for materials
and QAP (Quality Assurance Plan).

Working Platform: Must be secured, non-slip, and capable of supporting maximum

loads, often certified by the client's safety department before use.
Access: Secure ladders or staircases (inclination < 45°) for access to working levels.
Loading: Design must specify light, medium or heavy-duty capacities.
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9)

G)

H)

QAP: A Detailed Quality Assurance Plan (QAP) including testing methods for raw

materials.

Vendor Requirements: Vendor must submit a valid safety certificate or past safety

record or A related successful completion of similar work/competency.

Safety Clearance: Mandatory safe work permit/job safety analysis (JSA) before

commencing work

Common Tendered Items under the scope of bidder-

Supply of scaffolding material, erection, and dismantling.
Rental/supply-only contracts.

Maintenance and modification of existing scaffolding

All testing for scaffolding.

The lightning protective system should be so installed that it does not spoil the
architectural or aesthetic beauty of the building. The horizontal conductors above the
roof shall be fixed by using drill free mechanism by using suitable clamps rigidly.
Drilling above the roof should not allowed and the fixing clamps should be designed in
such a way that the connection should be strong. The vertical conductors should be
fixed in such a manner it should not exposed in visible area and does not spoil the
architectural or aesthetic beauty of the building.

(Attached drawing is only for tender purpose) The contractor shall prepare & submit
the drawings and get them approved from the Engineer-in-charge before the start of
the work. The approval of drawings however does not absolve the contractor not to
supply the equipment’'s/materials as per requirement. The drawing consists of lay
out drawings of the horizontal and vertical conductors including its support details,

sections, connections etc.

I) The work is to be planned and executed so as to cause least disturbance to the functioning

of other activities. Materials shall be stacked only at specified locations as directed by

Engineer-in-Charge to cause least obstruction to the movement of personnel in and around

office buildings.
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J) The bidders are advised in their own interest to visit the proposed site of work to get
acquaint themselves with the site and the working conditions as also the nature and minimum

standard of work expected of them

K) The bidders shall carefully go through the clauses in the specifications, General terms and
conditions including safety code, etc., and shall include in their rates any sum they may
consider necessary to cover the fulfilment of the various clauses contained therein. The items
of work and unit rates quoted shall be inclusive of everything necessary to complete the said
items of work, within the contemplation of the contract. Beyond the unit rates, no extra

payment will be allowed for incidental or contingent work, labour, materials and system.

L) The rates quoted by the bidder shall also include for: - Supplying, transporting to site,
unloading, protecting and installation of materials in accordance with the specifications. -
Protecting all installed equipment in the area of work falling within the scope of this contract. -
Following all the safety and security rules and regulations as required by the Department
including deploying supervisor exclusively for safety.

M) The contractor shall bring his own tools, tackles, ladders, scaffoldings etc. required at site

for installation work. Department will not provide any tool/tackles at site.

N) The electricity and water required at site (for very small tools/tackles like drilling/cutting
machine) will be provided to the contractor at a single point, from where contractor have to
make his own arrangement through extension boards etc. Prior to connection of electrical

equipment’s contactor have obtain written clearance from Engineer in-charge.

0). The technician required to carry out the electrical work shall be skilled and have requisite

qualification.
P) Unqualified/unskilled technician, workers will not be allowed to work at site.

Q) All the safety precautions as per applicable code and practices shall be followed at site.
The safety instructions issued by engineer in-charge shall be followed in all respect. The
contractor will be responsible for any injury/accident occurring at site, due to any reason,

department will not pay or liable for any compensation
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Section |

APPROVED MAKES OF MATERIALS / EQUIPMENTS - Electrical Work

Note:
1. The materials shall be used as per approved makes mentioned in the bill of quantities of tender.
Any material which is not defined in tender, shall be as per ISI standard and as per approval of

Bank’s engineer.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any
specific material or engaging any of the specialized agencies. The Contractor shall make a detailed
submittal with catalogues and highlighted proposed specifications, as well as full details of the

works executed by the specialized agency, as specified.

3. In case of non-availability of the brand specified in the contract the Contractor shall approach
Engineer-in-charge to acquiring alternate equivalent brand of the material subject to submission of
documentary evidence of non- availability of the specified brand. No claim on this account shall

be entertained.

Place: Signature of Contractor
Date: Name and designation:

Name of firm with Seal:
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Section-J

UN-PRICED BILL OF QUANTITY

Bank’s Main Office building, Bhubaneswar

Supply, Installation, Testing and Commissioning of Lightning Protection System (LPS) at

Sl
no

Item Description

Qty

Units

Supply, installation, testing and commissioning of Earthing station with 60-100 ID,
13-16mm Thick Gl pipe (perforated) minimum length 3 mtrs long with clamp
welded at other and along with fixing & termination nut-bolts & hardware as per
drawing (1S:3043 Galvanized MS Rod/pipe vertical conductor 60mm-100mm dia,
3 m long, pointed at one end.

Scope of job includes digging of soil up to the 3200mm, complete installation of
pipe earth electrode as per IS: 3043, Construction of earth-pit chamber as per std
(1S: 3043), complete Testing & commissioning of earth-pit as per guideline. Letter
writing of earth-pit details as per company guideline. After final commissioning
of earth electrode, test value shall be less than 2 ohms (electrode) and less than

1 ohm including grid as per direction of Bank’s Engineer .

,

02
Nos

EA

Supply & installation of DMC Round Type Electrical Insulator for Earthing
System/Lightning Arrester And Gl/Copper Strip. DMC Round Type Insulators are
designed for use in electrical installations, particularly for overhead power
transmission and distribution systems.

These insulators are made from porcelain, which is known for its electrical
insulation properties. The shape Drum of the insulator allows for easy installation,
and the design provides a level of mechanical strength and stability.

These insulators are suitable for use in a wide range of environmental conditions
and are resistant to extreme temperatures, humidity, and UV radiation. They are
also low maintenance and have a long service life.

400

Nos
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Supply & installation of M10 x 40mm Hex Head Screws Bolts, Nuts, Flat & Lock
Washers Kits, 304 Stainless Steel Fully Thread Hexagon Bolts Thread Size: M10 x
40mm; Precision mechanical thread, neat and clear, not easy to slip, external
hexagon drive groove, uniform force and good locking effect. Package Content:
4set x Bolts, Nuts, Flat & Lock Washers Kits; Each set contains a hexagonal bolt, a
nut, a flat washer and a lock washer. A wrench is required for installation.

400

Nos

Supply & installation of Bolts and accessories are made of 304 stainless steels,
which have higher hardness, corrosion resistance and rust resistance, moisture
resistance, oxidation resistance, acid and alkali resistance.

Hex bolts are threaded fasteners with a hexagon head shape and are designed for
installation with a wrench.

o I\
The Benefitsof U s Steel 304 Bolts Inthe

400

Nos

Supply installation testing and commissioning of 8 mm 100 microns Copper
Round Conductor complete as specified & meets the requirements of DIN EN
50164-2 (VDE 0185 part 202) & VDE 0185-305 (IS/IEC 62305) , EN62561-2

The rates shall include the supply and installation of new as mentioned above
which includes all the resources of manpower material and equipment for
completion of works etc.

Make: LPI/Indelec /OBO Bettermann /APS/DEHN/ Furse / Erico /JMV/CAPE

20

KG

Supply & installation of Ridge conductor holder with tensioning spring - Copper
Conductor holder: With Bottom section and conductor holder stainless steel
(V2A) Clamping range 280-380 mm. Conductor holder @ 1 meter distance.
Make: LPI/ Indelec/ OBO Bettermann/ APS/ DEHN/ Furse/ Erico/ IMV/ CAPE

250

Nos
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Supply & installation of roof conductor holder for ridge tiles: Adjustable width
from 185-260 mm, Bottom part made of non-rusting stainless steel (V2A)
,Infinitely adjust able conductor holder, Conductor holder of polyamide, Fast
installation using wing screw.

Make: LPl/Indelec/ OBO Bettermann/ APS/ DEHN/ Furse/ Erico/ JMV/ CAPE

, ] 250 | Nos
Supply & installation, testing and commissioning of 1 mtr vertical air system
with mounting accessories e Suitable for high wind loads with Interception Rod
Holder
» Material : Copper
e Diameter of rod: 15 mm,
e Complies to the requirement of IEC 62561-2
Make: LPI/Indelec/ OBO Bettermann/ APS/ DEHN/ Furse/ Erico/ JMV/ CAPE
| 2 Nos
&
Supply installation testing and commissioning of cross universal Connector: For
T cross and parallel connectors. Quick installation using hexagonal bolt M10X30
made of
SS. Conforms to the requirements according to DIN VDE 0185-305 (IS-IEC
62305)(2 Nos/expansion piece).
Make: LPI/Indelec/ OBO Bettermann/ APS/ DEHN/ Furse/ Erico/ IMV/ CAPE
30 Nos
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10

Supply installation testing and commissioning of expansion piece with
connector for equalizing temperature related length changes . Necessary on
conductors length at every 20 meter: 856 CU Flexible flat copper braid bond
Make: LPl/Indelec/ OBO Bettermann/ APS/ DEHN/ Furse/ Erico/ JMV/ CAPE

50

Nos

11

Supply installation testing and commissioning of Connector: For T cross and
parallel connectors. Quick installation using hexagonal bolt M10X30 made of
SS. Conforms to the requirements according to DIN VDE 0185- 305 (IS-IEC
62305)(2nos/expansion piece).

Make: LPI/Indelec/ OBO Bettermann/ APS/ DEHN/ Furse/ Erico/ IMV/ CAPE

20

Nos

12

Supply installation testing and commissioning of Earthing Clip suitable to bond
the air terminal/pipe/handrail of @ 3/8 — 6” with 8-10mm dia round conductor.
Clip element, bolts and tightening strap made of rust proof stainless steel (VA)
Make: LPI/Indelec/ OBO Bettermann/ APS/ DEHN/ Furse/ Erico/ IMV/ CAPE

20

Nos

Supply installation testing and commissioning of Bridging cable: From flexible
copper cable 16 mm?, Coating: black, chlorinated India rubber mixture, With 1
mounting hole @

10.5 mm per attachment side, With 2 mounting holes @

7.3 mm per attachment side, For applications outside or inside suitable.

Make: LPI/Indelec/ OBO Bettermann/ APS/ DEHN/ Furse/ Erico/ IMV/ CAPE
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13

50

Nos

14

Supply installation testing and commissioning of Connector, Rd 8-10 mm with
pressure trough with 1 fix contact clamping screw, nut and serrated washer
Including pre-mounted pressure sump, steel Conforms to the requirements
according to DIN VDE 0185-305 (IEC 62305)

Make: LPl/Indelec/ OBO Bettermann/ APS/ DEHN/ Furse/ Erico/ JMV/ CAPE

25

Nos

15

Down Conductor System: Supply installation testing and commissioning of 50 x
6 mm flat Gl strip 100 microns coated complete as specified & meets the
requirements of DIN EN 50164-2 (VDE 0185 part 202) & VDE 0185-305
(1S/IEC 62305).

The rate shall include complete supply & installation of down conductor along
with all necessary accessories as required under relevant standard/ company
guideline on the exterior wall of the building as per direction of Bank’s Engineer

Make: LP1/Indelec/OBO Bettermann/ APS/DEHN/ Furse/
Erico/JMV/CAPE

350

Mtr

16

Supply installation testing and commissioning of Earth conductivity enhancing
compound shall be of 25 kg/pit tested as per IEC 62561- 7,TCLP tested.

Make: LPI/ Indelec/ OBO Bettermann/ APS/DEHN/

Furse/ Erico/ JMV/ CAPE

30

Kg

17

Supply and laying of suitable size HDPE pipe with Excavation of earth, concrete,
paver, or any type of hard soil for routing the copper flat at a depth of 300mm
in open areas with levelling of beds or trenches or with proper clamping on
walls as per site conditions, disposal of surplus earth or excavated materials as
per direction of Engineer-in-Charge & restoration to its original condition.

50

Mtr.
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18

Providing and fixing double scaffolding system (cup lock type) on the exterior
side, up to four story height made with 40 mm dia M.S. tube 1.5 m centre to
centre, horizontal & vertical tubes joining with cup & lock system with M.S.
tubes, M.S. tube challies, M.S. clamps and M.S. staircase system in the
scaffolding for working platform etc. and maintaining it in a serviceable
condition for the required duration as approved and removing it there after
.The scaffolding system shall be stiffened with bracings, runners, connection
with the building etc wherever required for inspection of work at required
locations with essential safety features for the workmen etc. complete as per
directions and approval of Engineer-in-charge .The elevational area of the
scaffolding shall be measured for payment purpose .The payment will be made
once irrespective of duration of scaffolding.

Note: Height Work (scaffolding installation up to the top height of building.
As per mentioned in tender document).

800

Sg.m

19

Total amount (including GST)

Place:
Date:

Name:
Address:
Email:
Phone:
Mobile no.:
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Reserve Bank of India
Estate Department
Bhubaneswar

Supply, Installation, Testing and Commissioning of Lightning Protection System (LPS) at

Bank’s Main Office building, Bhubaneswar

e-Tender No: RBI/Bhubaneswar Regional Office/Estate/ 4/26-27/ET/87

Part -l
Price Bid

Name of Contractor

Address
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Preamble

The rates quoted shall include the following:

1.

10.

The item and quantities indicated in the schedule of quantity are tentative and as per need
of work and as decided by the Bank certain items/ quantities may not be required to be
executed or may be executed with reduction in quantities to any extent. The contractor
must execute items/quantities as per direction of Bank and no claim on this account
whatsoever it may will be entertained by the Bank in respect of non-operation of

items/reduction in quantities.

Charges required to comply with all the provision under contract labor Act 1970(including

subsequent revision if any) and rules therein.

Providing for all costs and charges incurred by the contractor complying with all safety

health and welfare regulations, appertaining to staff and work people employed on the site.

Keeping the site free from debris arising from the works during the
renovation/construction/repair/ period and leave the site free from debris on completion of

work to the satisfaction of the Employer.

Providing electric lights, maintain system, all as required for the works and remove the

temporary installations on completion.

Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc.
and making good the damages matching to the surrounding specification at no extra cost
to the Bank.

Providing and erecting necessary scaffolding and providing access for work area as may
be required for carrying out the repair works and for inspection of work at all levels and

heights and removal the same after satisfactory completion of work.

Charges for Inspecting the site and get acquainted with pertaining works just idea for works

to be carried out before quoting the rates.

Necessary charges towards providing service of a qualified supervisor on the work site
during entire working hours and shall be who shall be available at work site to receive

instructions from the Bank and act accordingly.

Contractors will have to submit a time bound programme just after the award of the work

and get it approved from the Bank before commencement of work.

82



11.

12.

13.

14.

Place:

The rates shall also include the removal and carting away all debris, etc from Bank’s

premises.

Contractors to provide the original invoices for every supply of materials for Bank’s
verifications. If it is not provided and the materials found not as per specifications/
approved, make shall not be measured for the payment.

Curing the items of work involving the use of cement and waterproof paints.

The rates should be inclusive of all relevant taxes, GST, INSURANCE transportation
charge etc. and for all the accessories required for the completion of the work. No extra
amount will be paid for whatsoever. All fluctuations in prices of all materials & labor shall

be borne by the contractor.

Signature and Seal of the contractor

Name & address
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Rate Amount
including | including
GST GST

Item Description Qty Units

Supply, installation, testing and commissioning of
Earthing station with 60-100 ID, 13-16mm Thick Gl pipe
(perforated) minimum length 3 mtrs long with clamp
welded at other and along with fixing & termination nut-

bolts & hardware as per drawing (1S:3043 Galvanized MS 02 Nos EA Price should not be

Rod/pipe vertical conductor 60mm-100mm dia, 3 m quoted here and
long, pointed at one end. should only  be
quoted online in the

Scope of job includes digging of soil up to the 3200mm, MSTC portal
complete installation of pipe earth electrode as per IS:
3043, Construction of earth-pit chamber as per std (IS:
3043), complete Testing & commissioning of earth-pit as
per guideline. Letter writing of earth-pit details as per
company guideline. After final commissioning of earth
electrode, test value shall be less than 2 ohms
(electrode) and less than 1 ohm including grid as per

direction of Bank’s Engineer .
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Supply & installation of DMC Round Type Electrical
Insulator for Earthing System/Lightning Arrester And
Gl/Copper Strip. DMC Round Type Insulators are
designed for use in electrical installations, particularly
for overhead power transmission and distribution
systems.

These insulators are made from porcelain, which is
known for its electrical insulation properties. The shape
Drum of the insulator allows for easy installation, and
the design provides a level of mechanical strength and
stability.

These insulators are suitable for use in a wide range of
environmental conditions and are resistant to extreme
temperatures, humidity, and UV radiation. They are also
low maintenance and have a long service life.

400

Nos

Supply & installation of M10 x 40mm Hex Head Screws
Bolts, Nuts, Flat & Lock Washers Kits, 304 Stainless Steel
Fully Thread Hexagon Bolts Thread Size: M10 x 40mm;
Precision mechanical thread, neat and clear, not easy to
slip, external hexagon drive groove, uniform force and
good locking effect. Package Content: 4set x Bolts, Nuts,
Flat & Lock Washers Kits; Each set contains a hexagonal
bolt, a nut, a flat washer and a lock washer. A wrench is
required for installation.

400

Nos

Supply & installation of Bolts and accessories are made
of 304 stainless steels, which have higher hardness,
corrosion resistance and rust resistance, moisture
resistance, oxidation resistance, acid and alkali
resistance.

Hex bolts are threaded fasteners with a hexagon head
shape and are designed for installation with a wrench.

400

Nos
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| . [y
The Benefi s Steel 304 Bolts In the

Supply installation testing and commissioning of 8 mm
100 microns Copper Round Conductor complete as
specified & meets the requirements of DIN EN 50164-2
(VDE 0185 part 202) & VDE 0185-305 (IS/IEC 62305) ,
EN62561-2

The rates shall include the supply and installation of new
as mentioned above which includes all the resources of
manpower material and equipment for completion of

20 KG
works etc.
Make: LPI/Indelec /OBO Bettermann /APS/DEHN/ Furse
Erico /JMV/CAPE
Supply & installation of Ridge conductor holder with
tensioning spring - Copper Conductor holder: With
Bottom section and conductor holder stainless steel
(V2A) Clamping range 280-380 mm. Conductor holder @
1 meter distance.
Make: LP1/ Indelec/ OBO Bettermann/ APS/ DEHN/ Furse
Erico/ JIMV/ CAPE
5 250 Nos
Supply & installation of roof conductor holder for ridge
tiles: Adjustable width from 185-260 mm, Bottom part
made of non-rusting stainless steel (V2A) ,Infinitely
adjust able conductor holder, Conductor holder of
polyamide, Fast installation using wing screw.
Make: LPI/Indelec/ OBO Bettermann/ APS/ DEHN/
Furse/ Erico/ JMV/ CAPE
250 Nos

o
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Supply & installation, testing and commissioning of 1
mtr vertical air system with mounting accessories e
Suitable for high wind loads with Interception Rod
Holder

¢ Material : Copper

e Diameter of rod: 15 mm,

» Complies to the requirement of IEC 62561-2
Make: LPIl/Indelec/ OBO Bettermann/ APS/ DEHN/

Furse/ Erico/ JMV/ CAPE

&

Nos

Supply installation testing and commissioning of cross
universal Connector: For T cross and parallel
connectors. Quick installation using hexagonal bolt
M10X30 made of

SS. Conforms to the requirements according to DIN
VDE 0185-305 (IS-IEC 62305)(2 Nos/expansion piece).
Make: LPl/Indelec/ OBO Bettermann/ APS/ DEHN/
Furse/ Erico/ JMV/ CAPE

30

Nos

10

Supply installation testing and commissioning of
expansion piece with connector for equalizing
temperature related length changes . Necessary on
conductors length at every 20 meter: 856 CU Flexible
flat copper braid bond

Make: LPI/Indelec/ OBO Bettermann/ APS/ DEHN/
Furse/ Erico/ JIMV/ CAPE

66
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ca. 400

50

Nos
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Supply installation testing and commissioning of
Connector: For T cross and parallel connectors. Quick
installation using hexagonal bolt M10X30 made of SS.
Conforms to the requirements according to DIN VDE
0185- 305 (IS-IEC 62305)(2nos/expansion piece).

Make: LPI/Indelec/ OBO Bettermann/ APS/ DEHN/
Furse/ Erico/ JIMV/ CAPE

20

Nos

12

Supply installation testing and commissioning of
Earthing Clip suitable to bond the air
terminal/pipe/handrail of @ 3/8 — 6” with 8-10mm dia
round conductor. Clip element, bolts and tightening
strap made of rust proof stainless steel (VA)

Make: LPl/Indelec/ OBO Bettermann/ APS/ DEHN/
Furse/ Erico/ JMV/ CAPE

20

Nos

13

Supply installation testing and commissioning of
Bridging cable: From flexible copper cable 16 mm?,
Coating: black, chlorinated India rubber mixture, With

1 mounting hole @

10.5 mm per attachment side, With 2 mounting holes
@

7.3 mm per attachment side, For applications outside
or inside suitable.

Make: LPl/Indelec/ OBO Bettermann/ APS/ DEHN/
Furse/ Erico/ JMV/ CAPE

?

50

Nos
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Supply installation testing and commissioning of
Connector, Rd 8-10 mm with pressure trough with 1
fix contact clamping screw, nut and serrated washer
Including pre-mounted pressure sump, steel Conforms
to the requirements according to DIN VDE 0185-305
(IEC 62305)

Make: LPl/Indelec/ OBO Bettermann/ APS/ DEHN/
Furse/ Erico/ JMV/ CAPE

v
‘t A

25

Nos

15

Down Conductor System: Supply installation testing
and commissioning of 50 x 6 mm flat Gl strip 100
microns coated complete as specified & Meets the
requirements of DIN EN 50164-2 (VDE 0185 part 202)
& VDE 0185-305

(IS/1EC 62305).

The rate shall include complete supply & installation of
down conductor along with all necessary accessories
as required under relevant standard/ company
guideline on the exterior wall of the building as per
direction of Bank’s Engineer.

Make: LP1/Indelec/OBO Bettermann/ APS/DEHN/ Furse/
Erico/JIMV/CAPE

350

Mtr

16

Supply installation testing and commissioning of Earth
conductivity enhancing compound shall be of 25 kg/pit
tested as per IEC 62561- 7,TCLP tested.

Make: LPI/ Indelec/ OBO Bettermann/ APS/DEHN/
Furse/ Erico/ JMV/ CAPE

30

Kg

17

Supply and laying of suitable size HDPE pipe with
Excavation of earth, concrete, paver, or any type of
hard soil for routing the copper flat at a depth of
300mm in open areas with levelling of beds or
trenches or with proper clamping on walls as per site
conditions, disposal of surplus earth or excavated
materials as per direction of Engineer-in-Charge &
restoration to its original condition.

50

Mtr.
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Providing and fixing double scaffolding system (cup
lock type) on the exterior side, up to four story height
made with 40 mm dia M.S. tube 1.5 m centre to centre,
horizontal & vertical tubes joining with cup & lock
system with M.S. tubes, M.S. tube challies, M.S. clamps
and M.S. staircase system in the scaffolding for
working platform etc. and maintaining it in a
serviceable condition for the required duration as
approved and removing it there after .The scaffolding
system shall be stiffened with bracings, runners,
connection with the building etc wherever required for
inspection of work at required locations with essential
safety features for the workmen etc. complete as per
directions and approval of Engineer-in-charge .The
elevational area of the scaffolding shall be measured
for payment purpose .The payment will be made once
irrespective of duration of scaffolding.

Note: Height Work (scaffolding installation up to the
top height of building. As per mentioned in tender
document).

800

Sg.m

19

Total amount (including GST)

(Price should not be quoted here and should only be quoted online in the MSTC portal)

Place:

Date:

Signature and seal of the Tenderer

Name:
Address:
Email:
Phone:
Mobile no:
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