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Disclaimer 

 

Reserve Bank of India, Bhubaneswar (the Bank) has prepared this tender document. The information 

is provided to prospective Bidders to enable them to bid for Tender for Civil work for replacement 

of pipeline along with replacement of water line connecting to Flat at Staff Quarter Vidyut 

Marg, Bhubaneswar. 

 

 

This tender is neither an agreement with any party, nor invitation to any party to perform work of any 

kind.  The purpose of this tender is to share requirements of the Bank with all interested parties to 

enable them to submit their Bid. While the Bank has taken due care in the preparation of the 

information contained herein, the Bank does not claim that the information is exhaustive. 

Respondents to this tender are required to make their own inquiries and they should not rely 

solely on the information in tender. The Bank is not responsible if no due diligence is 

performed by the Respondents.  The Bank reserves the right not to proceed with this tender, to 

alter the timetable reflected in this document, to update scope of work or to change the process or 

procedure to be applied. It also reserves the right to decline to discuss the tender further with any 

respondent.  No reimbursement of cost of any type or on any account will be paid to persons or 

entities submitting their Bid.  
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                   SCHEDULE OF TENDER (SOT) 

 

Name of the work Civil work for replacement of pipeline along with 

replacement of water line connecting to Flat at 

Staff Quarter Vidyut Marg, Bhubaneswar 

a. e-Tender no  RBI/Bhubaneswar Regional Office/Estate/37/25-

26/ET/720 

b. Mode of Tender  e-Procurement System  

(Online Part I - Techno-Commercial Bid and   

Part II - Price Bid through  

(www.mstcecommerce.com/eprocn)  

c. Estimated cost of work ₹40,87,367/- (including GST) 

d. Date of NIT available to parties to download 

(Notice for Inviting Tender) 

December 16, 2025 after 18:00 Hrs.  

e. Pre-Bid meeting  December 23, 2025 at 11:00 Hrs. at Estate 

Department, 2nd Floor, RBI, Bhubaneswar 

f. Date of placing minutes of the pre-bid 

meeting on RBI website 

December 24, 2025 by 14:00 Hrs. 

g. Earnest Money deposit      EMD of ₹81,747/- (Rupees Eighty-One 

Thousand Seven Hundred Forty-Seven only) to 

be remitted through: 

i. NEFT: 

A/C No-186004001, Reserve Bank of India, IFSC 

Code - RBIS0BBPA01 (0=Zero), Branch Name – 

Bhubaneswar. 

The details of transaction have to be provided to 

estatebhubaneswar@rbi.org.in 

                            Or  

ii. Demand Draft/ Bank Guarantee: 

    DD/ BG in favour of Reserve Bank of India, 

Bhubaneswar to be delivered in physical form at 

Estate Department, 2nd Floor, Reserve Bank of 

India, Pt. J. N. Marg, Bhubaneswar-751001 

 

h. Last date of submission of EMD  December 31, 2025 up to 14:00 Hrs.  

i. Date of Starting of e-Tender for  

submission of online Techno-Commercial Bid 

and price Bid at  

www.mstcecommerece.com/eprocn 

December 24, 2025 from 14:00 Hrs. 

j. Date of closing of online e-tender for 

submission of Techno-Commercial Bid & 

Price Bid  

December 31, 2025 up to 14:00 Hrs. 

http://www.mstcecommerece.com/eproc
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k. Date & time of opening of Part-I  

(i.e., Technical Bid)  

Part-II Price Bid: Date of opening of Part II i.e., 

price bid shall be informed separately  

December 31, 2025 at 14:30 Hrs. 

l. Transaction Fee As charged by MSTC ltd. Payment of transaction 

fees will be paid online through MSTC payment 

gateway. 

 

Amendments / Corrigendum to the tender, if any, issued in future will only be notified on the RBI 

Website and MSTC Website as given above and will not be published in the newspaper. As this 

is an E-tender, the rates shall be submitted only in online mode and not to mention the rates 

on any other documents, otherwise the bid shall be rejected. 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

 

Section A  

NOTICE INVITING e-TENDER 

 

Name of the work: Tender for Civil work for replacement of pipeline along with replacement 

of water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar 

A. Eligibility criteria:  

1. E-tenders in two parts are invited for “Civil work for replacement of pipeline along with 

replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar”. 

2. The work is estimated to cost ₹40,87,367/- (including GST) and is to be completed within 60 

days from the 14th day of issue of work order. 

3. Only those firms who have valid GST registered and have minimum 5 years of experience in 

the field of undertaking Civil works for large office buildings/ residential premises/ Industrial 

Sector/ Bank’s premises and have executed successfully similar works individually costing (a) 

Three works each costing not less than the amount equal to 40% of the estimated cost or (b) 

Two  works each costing not less than the amount equal to 50% of the estimated cost  or (c) 

One work costing not less than the amount equal  to 80% of the estimated cost during the last 

5 years ending on the last day of the month prior to the one of which applications are invited and 

have a minimum annual turnover of ₹40,87,367/- during the last 3 financial years. 

4. The tender forms will be issued only to those contractors who invariably furnish, at the time of 

applying for e-tender, the following information in writing and submit relevant documents to 

satisfy the Bank about their eligibility for participating in the tendering process.  

(a)  Composition of the 

firm  

Full particulars (whether contractor is an individual, or a partnership 

firm, or a company etc.,) of the composition of the firm of contractors 

in details should be uploaded along with name(s) and address (es), 

of the partner's copy of the Articles of Association/ Power of 

Attorney/other relevant document. copy of Goods and Service Tax 

registration certificate.  

(b)  Duration of 

experience 

The bidder should submit documentary evidence as proof of 

minimum 5 years of experience of completed similar work/s and shall 

submit the documentary evidence in support of minimum experience 

of 5 years (i.e., the bidder should have undertaken similar 

work/s*prior to November 30, 2020) * viz. copies of detailed work 

order/s for qualifying works indicating date of award, contract 

amount, time given for completing the work, etc. and the 

corresponding completion certificate(s) indicating actual date of 

completion and actual value of executed similar work/s issued by the 

client(s) for works executed for government /public sector companies 

and copies of work order, work completion certificate along with Tax 

Deducted at Source (TDS) certificate(s) issued by the client(s) for 
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works executed for private companies. The bidder should submit the 

details of the works undertaken during last 5 years along with the 

work orders, work completion certificate. 

(c)  Work experience & 

Completion of 

similar works of 

specified value 

during the 

specified period 

The bidder should have experience of successfully completed similar 

work/s * individually costing (a) Three works each costing not less 

than the amount equal to 40% of the estimated cost i.e., ₹16,34,947/-  

or (b) Two  works each costing not less than the amount equal to 

50% of the estimated cost  i.e., ₹20,43,684/-  or (c) One work costing 

not less than the amount equal  to 80% of the estimated cost i.e., 

₹32,69,894/- during last 5 years ending on November 30, 2025 and 

should submit Copies of detailed work order/s for qualifying works 

indicating date of award, contract amount, time given for completing 

the work, etc. and the corresponding completion certificate(s) 

indicating actual date of completion and actual value of executed 

similar work/s issued by the client(s) for works executed and copies 

of work order, work completion certificate along with Tax Deducted 

at Source (TDS) certificate(s) issued by the client(s) for works 

executed for private companies. Client certificate/s for each of the 

qualifying work as per the Format 

(d)  Credit worthiness 

of the contractor 

and their turnover 

during the 

specified period  

Copies of the Income Tax Clearance Certificates/Income Tax 

Assessment Orders along with the latest final accounts of the 

business of the contractor duly certified by a Chartered Accountant 

should be enclosed in proof of creditworthiness and turnover for last 

three years should be uploaded.  

(e)  Name(s) and 

address(es) of the 

Bankers and their 

present contact 

executives  

Written Information about the names and addresses of bankers along 

with full details such as names, postal addresses, e-mail IDs, 

telephone (landline and mobile) nos., fax nos., etc. of the contact 

executives (i.e., the persons who can be contacted at the office of 

the bankers of the firm, in case it is so needed) should be uploaded.  

(f)  Details of bank 

accounts  

Full particulars of bank accounts, such as account no. type, when 

opened etc., should be uploaded.  

(g)  Name(s) and 

address(es) of the 

Clients and their 

present contact 

executives  

Written information about the names and addresses of clients of the 

firm along with full details, like names, postal addresses, e-mail IDs, 

telephone (landline and mobile) nos., fax nos. etc., of the contact 

executives (i.e., the persons who can be contacted at the office of 

clients by the Bank in case it is so needed) should be uploaded.  

(h)  Details of 

completed works  

The client-wise names of work(s), year(s) of execution of work(s), 

awarded and actual cost(s) of executed work(s), completion time 

stipulated in the contract(s) and actual time taken to complete the 

work(s), Name(s) and full contact-details of the 

officers/authorities/departments under whom the work(s) was/were 

executed should be uploaded.  

(i) Bankers Certificate Banker’s certificate of amount equal to estimated cost of the work 

should be submitted as per annexure-V should be submitted.  

5. In the event of intending contractor’s failure to satisfy the Bank; the Bank reserves the right to 

refuse issuance of tender forms/documents to them. Interested contractors have to upload relevant 

documents satisfying all the points as stated above along with techno-commercial (Part-I) bid of 

tender. The same Eligibility documents and the scanned copy of EMD should be uploaded with 
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Techno Commercial Bid (Part-I) on the MSTC portal. It is to be duly noted that the tender process 

shall be executed on the MSTC portal through e-Tendering. 

6. Tender forms will be available for downloading from MSTC portal w.e.f. December 16, 2025 from 

18:00 Hrs. A pre-bid meeting of Contractors who qualify the pre-requisite eligibility criteria of tender 

conditions will be held offline on December 23, 2025 at 11:00 Hrs. at Estate Department, Reserve 

Bank of India, Bhubaneswar.  

7. Tenders form can be downloaded for viewing from RBI website www.rbi.org.in or 

www.mstcecommerece.com/eprocn The pre-Qualification papers and scanned copy of proof of 

EMD payment should be uploaded with Techno Commercial Bid (Part-I) on the MSTC portal. 

The Demand Draft/BG should reach in original in a sealed envelope to Estate Department, 

Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 by 

December 31, 2025 up to 14:00 Hrs. If paid through NEFT, the NEFT receipt should be 

uploaded along with pre-qualification documents. After scrutiny, if any of the contractors are not 

found to possess the required eligibility, their tenders will not be accepted by the Bank for further 

processing. Further, the contractor should submit the original of the documents to the Bank 

when demanded to qualify for further tendering process. The duly filled and stamped Part-I 

of tender document should be uploaded by the contractors on MSTC portal along with all the 

pre-qualification documents. 

Interested contractors can participate in e–Tender after getting registered with 

www.mstcecommerece.com/eprocn. Online Part I – Techno-Commercial Bid and Part II–

Price Bid shall be opened through www.mstcecommerece.com/eprocn and applicable 

transaction charges have to be paid by the firm. 

8.Tender in prescribed format shall be submitted in two parts. Part-I of tender will contain the Bank's 

standard technical and commercial conditions for the proposed work, the EMD of ₹81,747/- (Rupees 

Eighty-One Thousand Seven Hundred Forty-Seven only) should be submitted through NEFT 

transfer to A/C No-186004001, Reserve Bank of India, IFSC Code- RBIS0BBPA01, Branch Name – 

Bhubaneswar, Branch Address – Reserve Bank of India, 2nd Floor, Pt. Jawaharlal Nehru Marg, 

Bhubaneswar 751001 Or by a demand draft/ BG issued by a Scheduled Bank in favor of ‘Reserve 

Bank of India, Bhubaneswar’. The documents pertaining to EMD should be scanned and uploaded 

with the pre-Qualification documents. Part-II of the tender will contain no conditions but Contractor’s 

Price Bid, Bank's Schedule of quantities, tender drawings, if any, only. 

9.Part-I of the tenders will be submitted by the Contractors in MSTC portal.  The same will be opened 

by RBI on December 31, 2025 at 14:30 Hrs.  Those contractors who would like to depute their 

representatives, may depute their representatives to Estate Department, Reserve Bank of India, 2nd 

Floor, Pt. Jawaharlal Nehru Marg, Bhubaneswar 751001 for the same.  Part II of the tender will be 

opened later.  Due intimations will be given for the same. 

10.The contractors have to submit 

a. Client’s certificate as per format at Annex IV from their clients for whom they have 

carried out "eligible works" in terms of the eligibility (Pre-qualification) criteria 

explained in this notice. The Bank shall obtain reports on the past performance of the 

Contractor from their clients and bankers. The Bank shall evaluate the said reports 

before opening of the Part-II of the tenders. If any contractor is not found to possess 

the required eligibility for participating in the tendering process at any point of time 

http://www.rbi.org.in/
http://www.mstcecommerece.com/eproc
http://www.mstcecommerece.com/eproc
http://www.mstcecommerece.com/eproc
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and / or his performance reports received from his clients and / or his bankers and 

found unsatisfactory, the Bank reserves the right to reject his offer even after 

opening of Part-I of the tender. The Bank is not bound to assign any reason for doing 

so. 

b. Banker's certificate as per format at annex V from their banker/bankers.  

11.The Bank is not bound to accept the lowest tender and reserves the right to accept either in full 

or in part any tender. The Bank also reserves the right to reject all the tenders without assigning any 

reason there for. 

 

12. Regional Director, Reserve Bank of India, Bhubaneswar, reserves the right to accept or reject 

any or all Bids without assigning any reasons and also reserves the right to relax any of the terms 

and conditions. No Contractor shall have any cause of action or claim against the RBI for rejection 

of his Bid.  

 

13. This tender document has been published in English and Hindi. If Hindi translation of this tender 

document conflicts with the English version or contains terms in addition to or different from the 

English version, the English version shall prevail. 
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RESERVE BANK OF INDIA 

Estate Department 

Bhubaneswar 

 

Section B 

 

Important Information 

 

Tender for Civil work for replacement of pipeline along with replacement of water line 

connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar. 

 

1.e-Tenders are invited in two Parts for “Civil work for replacement of pipeline along with 

replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar”. The 

work is estimated to cost ₹40,87,367/- including GST and is to be completed within 60 days. 

 

2. Tender forms can be downloaded from MSTC portal from 18:00 Hrs. on date December 16, 2025. 

 

3. The tenders for the above work in two parts i.e., Part-I containing technical specifications and 

the terms & conditions (Rates and amounts of items shall not appear anywhere in this part) and Part-

II containing only rates of items stated in figures and words and amounts in figures shall be 

filled/uploaded/attached on the MSTC portal, not later than 14:00 Hrs. on December 31, 2025, 

Part-I of the tenders will be opened on the same day at 14:30 hrs.  Part-II of the tenders will 

be opened on a subsequent date under intimation to the Contractors. Contractors are advised 

not to use any other forms on their own letterhead or otherwise for furnishing any 

information/rates/amount etc. All the information called for shall be complete in all respects. No 

enclosure is permitted in Part-II of the tender. Incomplete tenders or tenders not complying with the 

requirement are liable for rejection.  

 

4. Before submission of tender, the contractor may inspect the site in person on any working day 

from Monday to Friday between 10:00 a.m. and 5:00 p.m. to study and understand the scope of 

works specified.  

 

5.The tender of Part I shall be opened in the presence of the Contractors or their representatives 

who choose to be present at 14:30 Hrs. on December 31, 2025 and Price bid (Part II) of such of 

those tenders who are found eligible after scrutiny of their Part I of the tenders will be opened on a 

subsequent working day which will be intimated to all the eligible Contractors.  
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RESERVE BANK OF INDIA 

Estate Department 

Bhubaneswar 

                                              

Section C 

 

Form of Tender 

 

The Regional Director  

Reserve Bank of India  

Bhubaneswar  

 

 

Dear Sir,  

 

We have carefully examined the specifications, designs and schedule of quantities relating to the 

works specified in the memorandum hereinafter set out and have visited and examined the 

installation site of the works specified in the said memorandum and have acquired the requisite 

information relating thereto as affecting the tender. We hereby offer to execute the works specified 

in the said memorandum within the specified time, at the rates mentioned in the attached Schedule 

of Quantities and in accordance in all respects with specifications, designs and instructions in writing 

referred to in articles of agreement, general instructions to the tenderers and special conditions, 

conditions hereinbefore referred to, specifications, schedule of works, data sheet and schedule of 

quantities and with such materials as are provided for, by and in all other respects, in accordance 

with such conditions so far as they may be applicable.  

 

                                                          MEMORANDUM 

 

(a) Description of works Civil work for replacement of pipeline along 

with replacement of water line connecting 

to Flat at Staff Quarter Vidyut Marg, 

Bhubaneswar 

  

  

(b) Estimated cost ₹40,87,367/- including GST 

(c) Mode of payment NEFT or DD or BG 

    

(d) Earnest Money 

₹81,747/- (Rupees Eighty-One Thousand 

Seven Hundred Forty-Seven only) 

      

(e) Time allowed for completion of work within 60 days from the 14th day of issue of 

work order  from tenth day after the date of 

 letter advising acceptance of 

 tender. 
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Having examined the above Memorandum of work (and other details of the work to be executed) 

and having acquired the requisite information relating thereto as affecting the tender, I/We hereby 

offer to execute the works specified in the said Memorandum within the time specified in the said 

Memorandum at the rates specified in the price bid and as per the specifications of the Bank.  

Each page of the tender document has been signed for having acquainted myself /ourselves of the 

conditions of the contract. 

 

Should this tender be accepted, I/We hereby agree to abide by the terms and Conditions of the Bank 

in this regard. 

 

I/We undertake to deposit EMD amount in the form of Demand draft/ /NEFT favouring “Reserve Bank 

of India, Bhubaneswar” with Reserve Bank of India, which amount is not to bear any interest. In 

case, I/We fail to execute the contract, I/We do hereby agree that this sum shall be forfeited by me/us 

to the Reserve Bank of India. 

 

Our Bankers are: 

 

i) ___________________________________________________________________

_______________________________________ 

 

ii) _____________________________________________________ 

_____________________________________________________ 

Name(s) and address(s) of our Company Proprietor/ Partners of the firm are: 

  

i) _____________________________________________________ 

 

 

ii) ------------------------------------------------------------------------------------------ 

iii)  

 

iv) ------------------------------------------------------------------------------------------ 

 

 

                                                                                  For and behalf of M/s             

                                                                                  ___________________________ 

                                                                            Signature with seal of the partner of the firm 

Name: 

Designation 

Place 

Date  

(Certified true copy of the Power of Attorney of the above signature should be enclosed 
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Section D 

Important instructions for E-procurement  

  

This is an e-procurement event of RBI. The e- procurement Service Provider/Contractor is the MSTC 

Limited. 

 

You are requested to read and understand the Notice Inviting Tender and subsequent corrigenda if 

any, before submitting your online tender. 

 

Process of E-tender: 

 

A) Registration: The process involves vendor’s registration with MSTC e-procurement portal 

which is free of cost. Only after registration, the vendor(s) can submit his/their bids electronically. 

Electronic Bidding for submission of Techno-Commercial Bid as well as Price Bid over the internet 

will be done. The Vendor should possess Class III signing and encryption type digital certificate.  

Vendors are to make their own arrangement for bidding from a P.C. connected with Internet.  RBI 

is not responsible for making such arrangement. (Bids will not be recorded without Digital 

Signature).   

SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE 

SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/ (Version 3) 

1) Vendors are required to register themselves online with www.mstcecommerce.com/eprocn  

Register as Vendor -- Filling up details and creating own user id and password Submit. For further 

details, go to Download Guide / Video / Registration  

Vendors will receive a system generated mail confirming their registration in their email which has 

been provided during filling the registration form. In case of any clarification, please contact MSTC/ 

RBI, (before the scheduled time of the e- tender). 

Contact details:  

  

a) Contact person (MSTC) For Vendors: 

HO Central Help Desk: (For vendors) 

Phone Number :07969066600 

helpdeskho@mstcindia.in  (Please mention "HO Helpdesk" as subject while sending emails) 

Availability 

9:30 AM to 5:00 PM on all working days for all Technical issues e-Tenders, System settings 

etc. 

 

b) Contact person (MSTC) 

Please visit   www.mstcindia.co.in/content/Contact.aspx     

Contact Person Mail Mobile 

Shri Mahesh Ramavath rmahesh@mstcindia.co.in 8801281004 

Shri TDMV Satyasai tsatyasai@mstcindia.co.in 6370350776 

Help Desk/ Office helpdesk@mstcindia.co.in 0674-2544199/ 2950091 

mailto:helpdeskho@mstcindia.in
http://www.mstcindia.co.in/content/Contact.aspx
mailto:rmahesh@mstcindia.co.in
mailto:tsatyasai@mstcindia.co.in
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c) Contact person at RBI (RO/TE) 

Shri Prem Shankar Konapala, AGM – premshankark@rbi.org.in (Mobile – 8074376753) 

Shri Aakoju Sravan Kumar, AM – asravankumar@rbi.org.in (Mobile – 8247400250) 

Ms. Amrita Samal, Manager (Tech-Civil) – amritasamal@rbi.org.in (Mobile – 8895504207) 

Guide. 

1. System Requirement: 

 

For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE available 

https://www.mstcecommerce.com/eprocn 

 

 

i) Windows 7 or above Operating System  

ii. Edge/Google Chrome 

iii) Signing type digital signature iv) Latest updated JRE 8 (x86 Offline) software to be downloaded 

and installed in the system. 

 

To disable “Protected Mode” for DSC to appear in The signer box following settings may be applied.  

• Tools => Internet Options =>Security => Disable protected Mode If enabled- i.e, Remove the tick 

from the tick box mentioning “Enable Protected Mode”. • Other Settings:  

Tools => Internet Options => General => Click On Settings under “browsing history/Delete Browsing 

History” => Temporary Internet Files => Activate “Every time I Visit the Webpage”.  

  

To enable ALL active X controls and disable ‘use pop up blocker’ under  

Tools→ Internet Options→ custom level (Please run IE settings from the page 

www.mstcecommerce.com once) 

 

2. . Special Note towards Transaction fee: The vendors shall pay the transaction fee using 

“Transaction Fee Payment” Link against the specific tender in the “Bid Floor”/through the “Pay 

Transaction fee” in “Event catalog” through their login. Service Provider / Contractor / Vendor shall 

have the facility of making the payment either through NEFT or Online Payment. On selecting NEFT, 

Service Provider / Contractor / Vendor shall generate a challan by filling up a form. Service Provider 



 

  

   

 

Civil work for replacement of pipeline along with replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar 

16 

/ Contractor / Vendor shall remit the transaction fee amount as per the details printed on the challan 

without making change in the same. On selecting Online Payment, Service Provider / Contractor / 

Vendor shall have the provision of making payment using its Credit / Debit Card / Net Banking. Once 

the payment gets credited to MSTC’s designated bank account, the transaction fee shall be auto 

authorized. 

Transaction fee is non-refundable. A vendor will not have the access to online e- tender without 

payment of the transaction fee. 

 

NOTE: Bidders are advised to remit the transaction fee well in advance before the closing time of the 

event so as to give themselves sufficient time to submit the bid. 

 

3.  Information about tenders / corrigenda shall be sent by email only during the process till finalization 

of tender. Hence the vendors are required to ensure that their corporate email I.D. provided is valid 

and updated at the time of registration of vendor with the MSTC Ltd. Vendors are also requested to 

ensure validity of their class III signing and encryption type of DSC (Digital Signature Certificate). 

 

4.  E -tender cannot be accessed after the due date and time mentioned in NIT (Notice inviting tender). 

 

 

5. Bidding in E-tender: 

 

Note: Vendors are instructed to use Upload Documents link in My menu to upload documents in 

document library. Multiple documents can be uploaded. Maximum size of single document for upload 

is 5 MB. 

Once documents are uploaded in the library, vendors can attach documents through Attach 

Document link against the particular e-Tender. Please note that if the documents are not attached 

to any e-Tender, the same cannot be downloaded by RBI and it will be deemed that the vendor has 

not submitted the documents. For further assistance please follow instructions of vendor guide. 

 

a) Bidder(s) need to submit necessary EMD, E-Tender fees (If ANY) and Transaction fee 

separately for the e-tender. Transaction fees if any are non-refundable. No interest will be 

paid on EMD. EMD of the unsuccessful bidder(s) will be refunded by RBI.  

b) The process involves Electronic Bidding for submission of Techno Commercial Bid as well 

as Price Bid. 

The bidder(s) who have submitted the above fees can only submit their Techno Commercial Bids 

and Price Bid through internet in MSTC website www.mstcecommerce.com → e-procurement → 

New Common Portal → Bid Floor Manager→ live event →Selection of the live event→ Transaction 

fee->Common terms->Attach Documents->Price Bid.  

Please Note: The vendor after successful remittance of the transaction fees and EMD details, will 

get the attach documents and common terms tab enabled in their login. Post successful completion 

of this step, the vendors will be allowed to save the lot specific terms and submit their price bid 

against the lot through the portal or download and upload the excel file for submitting price bids, as 

the case may be. In case the attach documents and/or saving common terms step is unsuccessful, 

the tabs for saving lot specific terms and submitting price bid would be disabled. The status of 

whether the same is successful/pending would be displayed in the bid status button.  
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c) First the vendor needs to fill up the Commercial specification if any and save it. Then the 

vendor should fill up the Techno-commercial bid. After filling the Techno-Commercial Bid, 

bidder should click ‘save’ for recording their Techno-Commercial bid. Once the same is done, 

the Price Bid link becomes active and the same has to filled up and then bidder should click 

on “save” to record their price bid. Then once both the Techno-Commercial bid & price bid 

has been saved, the bidder can click on the “Final Submission” button to register their bid 

NOTE: - After clicking the final submission “Delete bid” option would be shown.  If the vendor wants 

to delete the bid after final submission and re submit the bid, then he/she should click delete bid and 

resubmit the same and again click final submission. 

d) In all cases, bidder should use their own ID and Password along with Digital Signature at the 

time of submission of their bid. 

e) During the entire e-tender process, the bidders will remain completely anonymous to one 

another and also to everybody else. 

f) The e-tender floor shall remain open from the pre-announced date & time and for as much 

duration as mentioned above.  

g) All electronic bids submitted during the e-tender process shall be legally binding on the 

bidder. Any bid will be considered as the valid bid offered by that bidder and acceptance of 

the same by the Buyer will form a binding contract between Buyer and the Bidder for 

execution of supply/work. Such successful tenderer shall be called hereafter 

SUPPLIER/CONTRACTOR. 

h) It is mandatory that all the bids are submitted with class III signing and encryption type of 

digital signature certificate otherwise the same will not be accepted by the system.  

i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the tender in full 

or part without assigning any reason thereof.  

j) No deviation of the terms and conditions of the e-Tender document is acceptable. 

Submission of bid in the e-tender floor by any bidder confirms his acceptance of terms & 

conditions for the e-Tender. 

Unit of Measure (UOM) is indicated in the e-tender Floor. Rate to be quoted should be in Indian 

Rupee as per UOM indicated in the e-tender floor/tender document.   
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Section E 
 

GENERAL INSTRUCTIONS TO CONTRACTORS & SPECIAL CONDITIONS 

 

1.1 e-tenders in two parts are invited for Civil work for replacement of pipeline along with 

replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, 

Bhubaneswar. The work is estimated to cost ₹40,87,367/- including GST and is to be 

completed within 60 days. 

 

Only those contractors who have valid GST registration and have minimum 5 years of 

experience in the field of undertaking civil works for large office building/residential premises 

and have, during the last 5 years ending on the last day of the month prior to the one of which 

applications are invited and have executed successfully similar works during the last five years 

individually costing as under: 

 

(a) Three works each costing not less than 40 % of the estimated cost 

                                                               OR                                            

 

(b)  Two works each costing not less 50% of estimated cost  

                                                                OR 

(c)  One work costing not less than 80% of estimated cost  

                                                                AND 

(d)  Have a minimum yearly turnover of 100 % of estimated cost during the last 3 years  

                                                                  

 

Only Contractors who qualify as above will be eligible to tender for the work. 

 

NOTE: The above all documents to be uploaded on MSTC portal. e-tender submitted by 

a contractor who is found to be not satisfying the above criteria will be liable for 

rejection. 

   

1.2 The tenders for the above work in two parts i.e., Part-I containing technical specifications 

and the terms conditions (Rates and amounts of items shall not appear anywhere in this part) 

and Part-II containing only rates of items stated in figures and words and amounts in figures 

shall be submitted on MSTC portal not later than 14:00 Hrs. on December 31, 2025. Part-I 

(Techno commercial bid) of the e-tenders will be opened on the same day at 14:30 Hrs. Part-

II of the eligible qualifying tenders will be opened on a subsequent date under 

intimation to all the Contractors. Contractors have to apply for the e-tender only through 

MSTC portal and not to use any other forms on their own letterhead or otherwise for furnishing 

any rates/amount etc. All the information called for shall be complete in all respects.  

 

No enclosure is permitted in Part II of the tender. Incomplete tenders or tenders not complying 

with the requirement are liable for rejection.               

 

 If the intending Contractor feels that any of the terms and conditions of the tender documents 

is not acceptable to them or they feel that additional terms and conditions are required to be 

incorporated, they may indicate these conditions or additional or amended conditions only in 

separate sealed cover (duplicate). All other terms and conditions on which there are no 

observations by the intending Contractors shall be constructed as acceptable to the 
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Contractor. 

 

(a) Part-II of the Tender, containing only rates of items and amount stated in figures and 

words will be opened on a subsequent date to be intimated to all the Contractors. 

(b) Tenders shall remain open to acceptance by the Bank for a period of three months 

from the date of opening Part-I of the Tender which period may be extended by mutual 

agreement and the Contractor shall not cancel or withdraw the Tender during this period.  

 

a.  No advice of any change in rate or conditions after the opening of Part II of the tender 

will be entertained.  

b. Each of the tender documents should be signed by the person or persons submitting 

the    tender in token of his/their having acquainted himself/themselves with the General 

Conditions of Contract, Specifications, and Special Conditions etc. as laid down. Any tender 

with any of the documents not signed will be rejected.  

c. The Contractor submitted on behalf of a firm shall be signed by all the partners of the 

firm or by a partner who has the necessary authority on behalf of the firm to enter into the 

proposed contract, otherwise the tender may be rejected by the bank. 

d. The Reserve Bank of India does not bind itself to accept the lowest or any tender 

and reserve to itself to accept or reject any or all the tenders either in whole or in part, without 

assigning any reasons for doing so.  

 

1.3 The Contractors shall pay as earnest money a sum ₹81,747/- (Rupees Eighty-One 

Thousand Seven Hundred Forty-Seven only) by way of a demand draft drawn on 

scheduled bank payable to Reserve Bank of India, Bhubaneswar or NEFT. A tender which is 

not accompanied by earnest money will not be considered. The earnest money deposit of all 

tenders other than successful tenderer shall be refunded on expiry of bid validity (including 

extended validity) or on award of work to the successful tenderer whichever is earlier but 

without any interest.  

Under no circumstances, Earnest Money Deposit will be accepted in any other form than 

mentioned above. 

The Earnest Money Deposited by the successful tenderer in the form of DD initially valid for 4 

months, shall remain un-discharged for such period as may be specified for keeping the tender 

open.  

The EMD of successful Contractor shall be released on acceptance of the tender and on 

production of a Bank Guarantee called “Performance Bank Guarantee (PBG)” from any 

scheduled bank in the form prescribed by the Bank in Annex III towards security deposit for 

due fulfilment of the contract. 

                                                                        

1.4 On receipt of intimation from the Bank of the acceptance of his/their tender, the successful 

Contractor shall be bound to implement the contract and within fourteen days thereof the 

successful Contractor shall sign an agreement in accordance with the draft agreement and 

the Schedule of Conditions but the written acceptance by the Reserve Bank of India of a 

tender will constitute a binding contract between the Reserve Bank of India and the person so 

tendering whether such formal agreement is or is not subsequently executed. 

 

1.5 i. Performance Bank Guarantee (PBG) as security deposit for completion period: On 

award of the work, the successful Contractor shall furnish an amount equal to 5% (Five 

percent) of the contract value in the form of a Bank Guarantee (BG) from any scheduled Bank 

in the form prescribed by the Bank as per Annexure III or amount equivalent to PBG through 
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online mode (NEFT / RTGS) towards security deposit for the due fulfilment of the contract. 

This Performance Bank Guarantee (PBG) shall be initially valid for a period of contract 

duration (Defect Liability Period) plus two (2) months and shall be suitably extended in case 

of extension of contract period. Such Performance Bank Guarantee (PBG) should be 

submitted to the Bank within 14 days of the issue of work order and it will be returned after 

completion of DLP (1 year from virtual completion). The amount retained by the Bank shall 

not bear any interest. 

 

If the Contractor fails to furnish the Performance Bank Guarantee within stipulated time, in 

case of delays in submission in unavoidable circumstances, charges for delay in submission 

of Performance Bank Guarantee shall be recovered from the bills of the contractor at Bank 

rate. 

 

ii. Retention Money (RM): In addition to 5% PBG, retention Money @ 5% will be deducted 

from each bill and retention money shall be released after satisfactory completion of defect 

liability period (DLP) of one year. The amount retained by the Bank shall not bear any interest. 

  

1.6 All compensation or other sums of money payable by the Contractor to the Bank under 

the terms of this Contract may be deducted from his/her earnest money and the security 

deposit if the amount so permits and the contractor shall, unless such deposit becomes 

otherwise payable, within ten days after such deduction make good in cash the amount so 

deducted.  

 

1.7 The Contractors shall furnish full details of all such similar works carried out by them during 

the last 5 years, as per the proforma included in this tender. The Bank will inspect one or all 

the works and satisfy itself about the performance of the work including the quality and 

completion time period, etc. before opening Part II of the tenders. Thereafter, the Bank at its 

discretion will consider or reject any or all the tenders without assigning any reason, therefore.  

 

1.8 The Contractor shall carry out all the work strictly in accordance with drawings, details and 

instructions of the Bank's Engineer. The bidders are requested to check all the drawings 

related to this work, which are available at Estate Department, Bhubaneswar Office, before 

submission of the tender. 

 

 1.9 The rates quoted shall be firm and shall not be subjected to variations in exchange rate, 

rate of taxes, duties, levies or variation in labour rates. The rates shall be quoted for complete 

work and shall include charges for all taxes, cess, duties, cess under BOCW & BOCWWC act 

levies, consumables, labour, transport, insurance for transit, storage as also workmen 

compensation & 3rd party liability policies, execution & handover the executed work to the 

Bank. No concessional form for any taxes, duties and levies will be issued by the Bank. 

Similarly, no import license will be issued by the Bank. All payments will be made at 

Bhubaneswar and will be in Indian rupees only. The Contractors are advised to include the 

GST in the quoted amount. 

 

1.10 Contractors are advised to quote strictly as per BOQ. The schedule of quantities is based 

on probable quantities. The Contractor should note that unless otherwise stated the tender is 

strictly on item rate basis and his attention is drawn to the fact that rates for the Schedule of 

Quantities approximately indicate the total extent of work but may vary to each item should be 

correct, workable and self-supporting. The quantities up to any extent and may even be 
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omitted depending upon the site conditions and requirements solely at the discretion of the 

Bank thus altering the aggregate value of the Contract. No claim shall be entertained on this 

account.  

 

1.11 The tender shall be accompanied by leaflets/literatures giving complete technical & 

constructional details along with list of make in offered.  

 

1.12 The Contractor must obtain for himself on his own responsibility and at his own expenses 

all the information which may be necessary for the purpose of making a tender and for entering 

into a contract and must examine the Drawings (which are available at Estate Department) 

and must inspect the site of the work and acquaint himself with all local conditions, means of 

access to the work, nature of the work and all matters pertaining thereto.  

  

1.13 Time allowed for carrying out the work as mentioned in the Memorandum shall be strictly 

observed by the Contractor and it shall be reckoned from the 14th day after written order to 

commence the work is issued. The work shall throughout the stipulated period of the Contract 

be proceeded with all due diligence and if the Contractor fails to complete the work within the 

specified period, he/she shall be liable to pay compensation as defined in clause 1.25 of the 

Conditions of Contract. The Contractor shall before the commencing of work prepare a 

detailed work program which shall be approved by the Bank's Engineer.  

 

1.14 The Contractor shall not be entitled to any compensation for any loss suffered by him on 

account of delays in commencing or executing of the work, whatever the cause of delays may 

be, including delays arising out of modifications to the work entrusted to him or in any sub-

contract connected therewith or delays in awarding contracts for other trades of the project or 

in commencement or completion of such works or in procuring Government controlled or other 

building materials or in obtaining water and power connections for construction purposes or 

for any other reason whatsoever and the Bank shall not be liable for any claim in respect 

thereof. The Bank does not accept liability for any sum besides the tender amount, subject to 

such variations as are provided for herein. 

 

1.15 The successful Contractor is bound to carry out any items of work necessary for the 

completion of the job even though such items are not included in the quantities and rates. 

Schedule of instructions in respect of such additional items and their quantities will be issued 

in writing by the Architect with the prior consent in writing of the Bank.  

 

 1.16 The successful Contractor must co-operate with the other contractors appointed by the   

bank so that the work shall proceed smoothly with the least possible delay and to the 

satisfaction of the Bank.  

  

1.17 The Contractor must bear in mind that all the work shall be carried out strictly in   

accordance    with Specifications made by the Architects and also in compliance of the 

requirements of the local public authorities and to the requirements. 

 

1.18 The successful Contractor shall submit a Bar Chart programme for 

completion of the work within 14 days of award of work. 

1.19 The successful Contractor shall execute an agreement with the Bank on stamped 

paper of appropriate value as per stamp act within fourteen days of receipt of letter of 
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acceptance. However, the issue of letter of acceptance by the Bank shall be construed as a 

binding contract, as though such an agreement has been executed and all the terms and 

conditions shall apply on this contract. 

1.20 The payment for the system will be made by Bhubaneswar Office to which the system 

is supplied and installed. Any dispute arising out of this contract will also be sorted out 

within the jurisdiction of Bhubaneswar only. 

1.21 The Contractor shall furnish the name and address of the Bankers with whom they 

normally Bank. They shall also furnish the name and addresses of their recent clients 

for whom they have carried out similar works/supplies in the recent past, along with full 

details like the cost and capacity of the system/machine supplied, the date of the supply 

etc.  

1.22 The Bank reserves the right to accept or reject any or all the tenders either in full or in 

part without assigning any reasons thereof.  

1.23 The Contractor shall strictly comply with the provision of safety code annexed hereto. 

1.24 The contractor shall submit the names and personal details of site in-charge/ supervisor 

and his authorized representative along with their role, responsibilities and authority 

(with regard to supervision, quality control, documentation, measurements, signing 

measurement book, correspondence, receiving instructions from bank etc.) within 10 

days from the date of issue of work order. 

1.25 All the bidders shall submit a detailed bar chart indicating the details of various major 

activities involved in the work and their expected completion period, specifying the 

parallel and sequential activities, starting from the scheduled commencement of work 

so as to complete the entire work within the tender specified period along with the Part-

I of the tender. The bidders shall also indicate the approximate deployment of 

manpower/ labour, as planned by them for the above purpose, commensurate with the 

planned schedule. After award of work, the contractor shall be required to carry out 

micro planning and the detailed schedule/ Bar Chart shall be submitted within 10 days 

from the date of issue of work order for proper planning, monitoring and review of 

progress of work. 

1.26 The progress of work shall be reviewed by the Bank on a monthly basis. The meeting 

may be held at site or in Bank’s Main Office Premises. The meeting should be attended 

by the contractor himself (in case of proprietorship firm) or authorized partner/ senior 

official in case of partnership firm/ limited company along with contractor’s site in-charge. 

For this purpose, the contractor shall prepare and submit a progress report indicating 

following:  

a) Progress for the previous month and the planning for the next month.  

b) The reasons for major deviations in planned schedule and the actual progress 

achieved along with any hindrances/ decisions required from the Bank.  

c) Procurement schedule for long lead items 

d) Variations / extra item statement 

e) Statement indicating various tests conducted during the month and planned for next 

month if required. 

1.27 The contractor shall maintain following registers/ documents at site and keep them 

updated on a regular basis. These registers/ documents after completion of work shall 

be handed over to the Bank: 
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a) Hindrance register in the Bank’s approved format 

b) Site instruction book (in duplicate) 

c) Certified true copy of the contract 

d) Material receipt register along with copies of delivery challans 

e) Copies of all bills for which Basic rate is specified in the tender 

f) Labour daily attendance register 

g) Approved detailed schedule/ Bar chart and approved modifications of 

the same, If any. 

h) Signed Minutes of monthly progress review meetings 

i) Register for extra items/ variation/ deviation items 

j) Material test register along with copies of test reports/ certificates 

received from the manufacturer/ laboratory 

 

1.28 The contractor shall use only approved brands of materials as given in the Annexure. In 

absence of any such choice indicated by the tenderer in the Part – I, the contractor will be 

required to use the material as per Bank’s instructions. 

 

1.29 Wherever the basic rate for the material is specified, the contractor should furnish all the 

paid bills for Banks verification. The purchase rate shall be got approved from the Bank 

before purchasing. The adjustment in price shall be made only on measured quantity.  No 

overhead and profit shall be considered on the cost difference. The basic prices are ex-

godown and are inclusive of excise duty, sales tax, octroi and all other duties levied by 

Local authority / Government. The rate quoted shall include transportation to site, storing 

and handling etc. 

 

1.30 Bank will require the contractor to produce, samples of all the materials, 

accessories/finishes prior to procurement/manufacture. The Bank’s Engineer shall approve 

samples of the materials for the work. Failure to comply with these instructions can result 

in rejection of the work. 

 

I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 

 

 

Place:        Signature of Tenderer 

Date:         Name: 

 

         Designation: 

 

                                                                                                Seal of the firm 
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SPECIAL CONDITIONS 

 

1. The workmen will not be allowed to stay within the premises. 

2. The water required for the work or workmen can be availed from the available source at site 

free of cost.  The Contractor has to tap the same from the point shown to them at their own 

cost.  

3. The electric power required for the work can also be similarly drawn from the supply available 

at site free of cost. The Contractor has to tap the same from the point shown to them at their 

own cost.  

4. Permission, if any, required from the local bodies shall be obtained by the Contractor at their 

cost. 

5. Even though in finishing items, the number of coats of paint/polish are mentioned, the 

contractor shall note that the entire furniture be finished in top class while handing over, 

including if necessary, additional coat of painting/polishing etc. without any extra cost. 

6. The intending tenderer can obtain any clarifications regarding the tender drawings, 

specifications etc. if any from the office of the Deputy General Manager, Reserve Bank of 

India, Estate Department, Bhubaneswar, on any Bank’s working day. 

7. The entire materials for the work shall be brought to the working area through the staircase. 

The delivery of materials shall be given on the floors specified in the tenders.  

8. Wherever the basic rate for the material is specified, the contractor should provide to the 

Bank for verifications all paid bills of purchased materials for ascertaining the actual rate of 

purchase so as to settle the difference in cost of material. The rate shall be got approved 

from the Bank before purchasing. The adjustment in price of materials shall be made on 

measured quantity only. No overhead or profit shall be considered on the cost difference. 

The basic price for the materials shall be taken as the cost of material at dealer’s godown 

inclusive of taxes. 

9. The debris/dust or any wastage generated out of the above work shall be cleaned as 

frequently as required and as instructed by the Bank’s Engineer away from the bank’s 

premises. 

10. The tenderer shall use only approved brand materials. 

11. A qualified, experienced, and responsible full-time supervisor shall be posted at site who can 

receive instructions, maintain account of materials etc. take decisions at site, without waiting 

for the instructions of the contractor. 

12. No lapses from the Contractors side, which may cause damage to the occupants. 

13. The work must be carried out with least inconvenience to the staff.  

14. Programme should be submitted before commencement of work to enable the Bank to 

intimate the occupants in advance for smooth working and better progress and the time 

schedule should be strictly adhered to. 

15. No labourers shall be permitted to stay inside the campus after working hours. 

16. The Contractors has to obtain permission from the local authorities as per the existing local 

byelaws for such works and the charges/fees if any, has to be borne and paid by the 

contractor including water and draining charges. 

17. The contractor should have valid Labour license from Labour Commissioner wherever the 

number of labourers engaged is 20 or more. 

18. Works contract/ VAT shall be deducted as per instructions of Government at source. The rate 

quoted shall include all such taxes and levies. 
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19. The contractor shall have the addresses and photographs of their workmen being engaged 

by them for the said work. The entry of workmen will be allowed inside the building only on 

producing the photo pass issued by the Bank’s Caretaker. 

20. Before quoting the rates, contractor should inspect the site and understand the nature and 

scope of the work for themselves. 

21. Any damage cause to any of Bank’s properties shall be made good by the contractor at their 

own cost. 

22. The contractor shall carry out the work strictly in accordance with specification details and 

instructions of the Bank’s Engineer. 

23. The Contractor shall make their own arrangements for storing of their materials at site. 

24. The Contractor shall keep the Bank indemnified against all claims, if any. 

25. The contractor shall only use MS ‘H’ frame scaffolding. 

26. The Contractor shall ensure payment of minimum wages to the workmen employed by him 

as per Central Labour Commissioner’s rates and obtain their signature or thumb impression 

on wage slip. A copy of such wage slip shall be submitted to the Bank. 

27. Successful contractor shall provide a proper uniform to their worker engaged on site for 

identification purpose. 

28. Successful contractor shall post a qualified Engineer at site during execution that shall follow 

necessary instruction given by the Bank's Engineer from time to time including keeping 

proper record of chemicals and cement brought at site including maintaining the record of 

day-to-day consumption. 

 

Place: 

Date:                                                          Signature of Tenderer with seal 
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Section F 
SAFETY CODE 

 

1. First aid appliances including adequate supply of sterilized dressing and cotton wool 

shall be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm (clear) and the distance between two adjacent rungs 

shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be 

engaged for holding ladder. 

5. The excavated material shall not be placed within 1.5 meters of the edge of trench of 

half of the depth of trench whichever is more. All trenches and excavations shall be 

provided with necessary fencing and lighting. 

6. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be one meter. 

7. No floor, roof or other part of the structure shall be so overloaded with debris or materials 

as to render it unsafe. 

8. Workers employed on mixing and handling material such as asphalts, cement mortar 

or concrete and lime mortar shall be provided with protective footwear and rubber hand 

gloves. 

9. Those engaged in welding works shall be provided with welder’s protective eye-shields 

and gloves. 

10. (i) No paint containing lead or lead products shall be used except in the form of paste 

of readymade paint. 

 (ii) Suitable facemasks should be supplied for use by the workers when the paint is 

applied in the form of spray or surface having lead paint dry rubbed and scrapped. 

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities shall 

be provided to enable the working painters to wash during the periods of cessation of 

work. 

12. Hoisting machines and tackle used in the works, including their attachments, anchorage 

and supports shall be in perfect condition. 

13. 

 

14. 

 

The ropes used in hoisting or lowering material or as a means of suspension shall be 

of durable quality and adequate strength and free from defects. 

To strictly follow health related protocol at work site as advised by authority/authorities.  
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ELECTRICAL SAFETY 

1. All the temporary electrical power for carrying out various services at site such 

as cutting / drilling machine shall be provided through properly rated earth leakage 

protection devices (ELCB).  

2. Only ISI marked 3 pin plug and other appliances and equipment’s shall be used.  

3. Electrical power cables / wires used shall be properly rated and joints should be 

avoided. If there, the joint should be proper and insulated.  

4. All electrical appliances i.e. welding, drilling, cutting machine, etc. shall be safely 

and securely earthed to prevent leakage current while in operation.  

5. Before commencing the welding work for the first time on any day, fire section 

shall be informed.  

6. Fire buckets filled clean dry sand and ready for immediate use for extinguishing 

fires, in addition to fire extinguishers suitable for dealing with fires, shall be 

conspicuously marked and kept at site at convenient location.  

7. Personal protective equipment such as safety shoes, hand gloves, welder’s 

mask, ear plugs, etc. as applicable depending upon the requirement of the work, shall 

be used by the workmen to prevent occupational health hazards.  

8. The safety belt shall be sued by the workmen while working from height for more 

than 10 feet from ground level. 

9. None of the passages near lift lobby and staircases shall be used for stacking / 

dumping any kind of materials/waste. 

10. Power supply shall be switched off from the Mains when equipment is not in use.  

11. Wood-shavings, saw-dust or any debris generated from the work shall be 

collected on daily basis, removed from site and stored at the designated place in proper 

manner. 

12. The work site shall be properly illuminated during the work. 

13. All the electrical works should be carried out by licensed / authorized electricians 

/ wiremen. 

14. Portable battery-operated lights may be used at work site to avoid laying of 

temporary wire for lights. 

15. Necessary barricading and signage boards of good quality shall be fixed at 

conspicuous locations at the work site. 

16. Aluminum / steel ladders should have proper rubber insulation at the base and 

wherever required, these ladders shall be kept on electrical insulating safe rubber mats.  

 

Place : 

 

Date:                                                              Signature of the tenderer with Seal 
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FIRE SAFETY 

i.     Cutting / drilling machine and other electrically operated equipment’s used at site shall be 

plugged into correctly rated electrical outlets. 

ii.    Only ISI marked 3 pin plug and other appliances and equipment’s shall be used. 

iii.   Electrical power cables/wires used shall not have any joints and shall be properly rated. 

iv.   All electrical appliances i.e., welding, drilling, cutting machine etc. shall be safely and securely 

earthed to prevent leakage current while in operation.  

v.    Before commencing the welding work for the first time on any day, fire section shall be informed 

and only after the site inspection by the Fire officers/Personnel, work shall be started.  

vi. Two buckets of water and sand shall be kept in an easily accessible area on the site. 

vii. Fire extinguishers recommended and issued by fire officers shall be kept on the site. 

viii. Used paint drums shall be stored in specified store only after closing them properly.  

ix.   Personal protective equipment’s such as safety shoes, hand gloves, welder’s mask, ear plug 

etc. depending upon the requirement of the work shall be provided by the contractor to the 

workmen to prevent occupational health hazards. 

x. The safety belt shall be provided by the contractor and used by the workmen while working from 

height for more than 10’ from Ground level. 

xi. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind 

of materials/waste.  

xii. Both the staircase doors shall be normally kept closed.  

xiii. None of the fire extinguishers shall be removed/shifted from its designated location. 

xiv. Power supply shall be switched off from the mains when equipment is not in use.  

xv. Wood-shavings and saw-dust generated from the work shall be collected on daily basis, removed 

from site and stored at the designated place in proper manner.  

xvi. Any debris generated from the work shall be collected on daily basis, removed from site and 

stored at the designated place in proper manner.   

xvii. Battery operated emergency light/torches shall be provided by the contractor to the workmen 

while working beyond office hours. 

 

 

Place: 

Date:                                                                     Seal & Signature of the Tenderer. 

I/We hereby declare that we have read and understood the safety code of the tender and will fully 

abide by the same, should the work tender is awarded to me/us.  

 

 

Place:                                                             

Date:            Signature & seal of the contractor 
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Section G 
Conditions of contract - commercial 

 

THE CONDITIONS HEREINBEFORE REFERRED TO 

 

1.1 Interpretation Clause 

In construing these conditions, the Specifications, Schedule of Quantities and Contract agreement, 

the following words shall have the meaning herein assigned to them except where the subject of 

context otherwise required. 

(a) "Bank" shall mean the Reserve Bank of India, Bhubaneswar and shall include its assigns and 

successors.  

(b) "Contractor" (i) in the case of partnership shall mean ____________________ and 

_____________   trading   as   partners   in the   names   and   style   of _______ and having a 

place of business at _________ and shall include the partners for the time being of the said firm 

and legal representatives of a deceased partner (ii) in the case of individual shall mean Shri 

___________________ trading in the name and style of  ___________ and shall include his 

heirs, successors and legal representatives (iii) in the case of company shall mean 

___________ a company incorporated under ________ 20____ and having its registered office 

at ___________ and shall include its successors and assigns. 

 

(c) Site" shall mean the site of the Contract works including any building and erections thereon and 

any other land (inclusively) as aforesaid allotted by the Bank for the Contractor's use.  

 

(d) "This Contract" shall mean the Articles of Agreement, the Special Conditions, the Conditions, 

the Appendix, the Schedule of Quantities, Specifications, and Drawings, etc., attached hereto 

and duly signed.  

 

(e) "Architect" shall mean General Manager/Deputy General Manager, Estate Department. 

 

(f) Bank's Engineer: The term "Bank's Engineer" shall mean the person appointed and paid by the 

Bank to inspect the works. The Contractor shall afford the Bank's Engineer every facility and 

assistance for inspecting the works and materials, and for checking and measuring time and 

materials. Neither the  

 

The Bank's Engineer or any representative of the Bank shall have power to give notice to the 

Contractor or his representative of non-approval of any work or materials and such work shall 

be suspended or the use of such materials shall be discontinued.  

 

(g) The work will, from time to time, be examined by the Bank's Engineer/Bank's representative but 

such examination shall not in any way exonerate the Contractor from the obligation to remedy 

any defects which may be found to exist at any stage of the works or after the same is completed. 

Subject to the limitation of this clause the Contractor shall take instructions only from the Bank's 

Engineer. 

 

(h) "Notice in Writing" or Written Notice shall mean a notice written, typed or printed characters sent 

(unless delivered personally or otherwise proved to have been received) by registered post to 

the last known private or business address or registered office and shall be deemed to have 

been received when in the ordinary course of post it would have been delivered. 
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(i) "Act of Insolvency” shall mean any act of insolvency as defined by the Presidency Towns 

Insolvency Act or the Provincial Insolvency Act or any Act amending such original.  

 

(j) "Net Prices" if in arriving at the Contract amount the Contractor shall have added to or deducted 

from the total of the items in the tender any sum either as percentage or otherwise, than 

the net prices of any item in the tender shall be the sum arrived at by adding to or deducting 

from the actual figure appearing in the tender as the price of that item a similar percentage or 

proportionate sum provided always that in determining the percentage of proportion of the sum 

so added or deducted by the Contractor the total amount of any Prime Cost items and provisional 

sums of money shall be deducted from the total amount of the tender. The expression "Net 

rates" or "Net Prices" when used with reference to the Contract or accounts shall be held to 

mean rates or prices so arrived at.  

 

(k) "The Works” shall mean Civil work for replacement of pipeline along with replacement of 

water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar. 

 

(l) Words imparting persons include firms and corporations. Words imparting the singular only also 

include the plural and vice versa, where the context requires.  

 

1.2 Scope of Contract 

 

1.2.1 The Contractor shall carry out and complete the said work in every respect in accordance with 

this Contract and with the directions of and to the satisfaction of the Bank's Engineer. The Bank's 

Engineer may in his absolute discretion and from time-to-time issue further drawings and / or written 

instructions, details, directions, and explanations which are hereafter collectively referred to as 

"Bank's Engineer's Instructions" in regard to, 

 

(a) The   variation   or modification of   the design, quality or quantity of works or the addition or 

omission or substitution of any work. 

(b) Any discrepancy in the drawings or between the Schedule   of Quantities and/or Drawings   

and/or Specifications. 

(c) The removal from the site of any materials brought thereon by the Contractor and the substitution 

of any other material therefor.  

(d) The removal and/or re-execution of any works executed by the Contractors.  

(e) The dismissal from the works of any persons employed thereupon.  

(f)   The opening up for inspection of any work covered up.  

(g) The amending and making good of any defects under clause 1.19 hereof.  

 

1.2.2 The Contractor shall forthwith comply with and duly execute any work comprised in such Bank's 

Engineer's Instructions provided always that verbal instructions, directions and explanations given 

to the Contractor or his representative upon the work by the Bank's Engineer shall, if involving a 

variation, be confirmed in writing by the Contractor within SEVEN days, and if not dissented from in 

writing within a further SEVEN days by the Bank's Engineer, such shall be deemed to be the Bank's 

Engineer's Instructions within the scope of Contract. 

 

1.3 Variations to be approved by Bank. 
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1.3.1 Notwithstanding anything herein contained, the Bank's Engineer or his representative shall not, 

without the prior concurrence in writing of the Bank issue any instructions, verbal or in writing, which 

will result in the Bank having to pay the Contractor an additional sum and all instructions issued to 

the Contractor should forthwith be brought to the notice of the Bank. The Contractor shall submit a 

statement of variations giving quantity and rates duly supported by analysis of rates, vouchers, etc. 

The rates on scrutiny and final acceptance by the Bank shall form a supplementary agreement. The 

Bank shall not be liable for payment of such variations until these statements are sanctioned by it. 

 

1.4 Drawings, Schedule of Quantities and Agreement 

 

1.4.1 The Contract shall be executed in duplicate, and the Bank and the Contractor shall be entitled 

to one executed copy each for his use. The Contractor on the signing hereof, shall be furnished by 

the Bank's Engineer, free of cost, one copy each of the said Drawings and of the Specifications. Any 

further copies of such Drawings required by the Contractor shall be paid for by him. The Contractor 

shall keep one copy of all Drawings on the works and the Bank's Engineer, or his representative 

shall at all reasonable times have access to the same. Before the issue of the final certificate to the 

Contractor he shall forthwith return to the Bank all Drawings and Specifications. 

 

1.5 Contractor to provide everything necessary at his/her cost. 

 

1.5.1 The Contractor shall provide at his/her cost everything necessary for the proper execution of 

the works according to the intent and meaning of the Drawings, Schedule of Quantities and 

Specifications taken together whether the same may or may not be particularly shown or described 

therein provided that the same can reasonably be inferred therefrom, and if the Contractor finds any 

discrepancy in the Drawings or between the Drawings, Schedule of Quantities and Specifications he 

shall immediately and in writing refer the same to the Bank's Engineer who shall decide which is to 

be followed. 

 

1.6 Authorities, Notices and Patents 

 

1.6.1 The Contractor shall conform to the provisions of any Act of the Legislature relating to the 

works, and to the regulations and byelaws of any authority, and of any water, electric supply and 

other companies and/or authorities with whose systems the structure is proposed to be connected, 

and shall, before making any variations from the Drawings or Specifications that may be 

necessitated by so conforming, give to the Bank's Engineer written notice, specifying the variations 

proposed to be made and the reason for making it and apply for instructions thereon. In case the 

Contractor shall not within ten days receive such instructions he/she shall proceed with the work 

conforming to the provisions, regulations, or byelaws in question, and any variation so necessitated 

shall be dealt. 

 

1.6.2 The Contractor shall bring to the attention of the Bank's Engineer all notices required by the 

said Acts, regulations or byelaws to be given to any authority and pay to such authority, or to any 

public office all fees that may be properly chargeable in respect of the works and lodge the receipts 

with the Bank's Engineer. 

 

1.6.3 The Contractor shall indemnify the Bank against all claims in respect of patent rights and shall 

defend all actions arising from such claims and shall himself pay all royalties, license fees, damages 

cost and charges of all and every sort that may be legally incurred in respect thereof. 
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1.7 Setting out of Works 

1.7.1 The Contractor shall set out the works and shall be responsible for the true and perfect setting 

out of the same and for the correctness of the positions, levels, dimensions and alignment of all parts 

thereof. If at any time, any error in this respect shall appear during the progress of the works or within 

a period of one year from the completion of the works, the Contractor shall, if so required, at his own 

expense rectify such error to the satisfaction of the Bank's Engineer. 

 

1.8 Materials & Workmanship to conform to Descriptions 

 

1.8.1 All materials and workmanship shall, so far as procurable, be of the respective kinds described 

in the Schedule of Quantities and/or Specifications and in accordance with the Bank's Engineers' 

instructions and the Contractor shall upon the request of the Bank's Engineer furnish him with all 

invoices, accounts, receipt and other vouchers to prove that the materials comply therewith. The 

Contractor shall at his own cost arrange for and/or carry out any test of any materials which the 

Bank's Engineer may require. 

 

1.9 Contractor's Superintendence & Representative on the works 

1.9.1 The Contractor shall give all necessary personal superintendent during the execution of the 

works and as long thereafter as the Bank's Engineer may consider necessary until the expiration of 

the "Defects Liability Period" stated in the Appendix hereto. The Contractor shall also during the 

whole time the works are in progress employ a competent representative who shall be constantly in 

attendance at the works while the men are at work. Any directions explanations, instructions or 

notices given by the Bank's Engineer to such representative shall be held to be given to the 

Contractor. 

 

1.10 Dismissal of Workmen 

1.10.1 The Contractor shall on the request of the Bank's Engineer immediately dismiss from the 

works any person employed thereon by him who may, in the opinion of the Bank's Engineer be 

incompetent or misconduct himself and such persons shall not be again employed on the works 

without the permission of the Bank's Engineer. 

 

1.11 Access to Works 

 

The Bank and their representatives shall at all reasonable times have free access to the works and/or 

to the workshops, factories or other places where the material is lying or from which they are being 

obtained and the Contractor shall give every facility to the Bank and their representative necessary 

for the inspection and examination and test of the materials and workmanship. Pre-dispatch 

inspection of materials will be carried out by Bank’s Technical officer. No person not authorized by 

the Bank except the representatives of public authorities shall be allowed on the works at any time. 

 

1.12 Assignment and Sub-letting 

 

1.12.1 The whole of the works included in the Contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or under-let the Contract or any part/share 

thereof or any interest therein without the prior written consent of the Bank, and no undertaking shall 

relieve the Contractor from the full and entire responsibility of the Contract or from active 

superintendence of the works during their progress. 

 

 



 

  

   

 

Civil work for replacement of pipeline along with replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar 

33 

1.12.2 No alteration, omission or variation shall vitiate this Contract but in case the Bank's Engineer 

thinks proper at any time during the progress of the works to make any alterations in, or additions 

to, or omissions from the works or any alterations in the kind or quality of the materials to be used 

therein and shall give notice thereof in writing under his hand to the Contractor, the Contractor shall 

alter, add to, or omit from, as the case may be, in accordance with such notice, but the Contractor 

shall not do any work extra to or make alterations or additions to or omissions from the works or any 

deviations from any of the provisions of the Contract, Stipulation, Specification or Contract Drawings 

without the previous consent in writing of the Bank's Engineer and the value of such extras, 

alterations, additions, or omissions shall in all cases be determined by the Bank's Engineers with the 

prior approval in writing of the Bank and the same shall be added to, or deducted from the Contract 

Amount, as the case may be, accordingly. 

 

1.13 Schedule of Quantities 

 

1.13.1 The schedule of quantities, unless otherwise stated shall be deemed to have been prepared 

in accordance with the standard method of measurement. The mode of measurement for 

measurable items of work shall be as indicated in the sub-section "mode of measurement" under 

section. 

 

1.13.2 Any error in description or in quantity or in omission of items from the Schedule of Quantities 

shall not vitiate this Contract but shall be rectified and the value thereof shall be added to, or 

deducted from, the Contract Amount (as the case may be) provided that no rectification of errors, if 

any, shall be allowed in the Contractor's Schedule of Rates. 

 

1.14 Sufficiency of Schedule of Quantities 

 

1.14.1 The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the prices stated in the schedule of 

quantities and / or the Schedule of Rates and prices which rates and prices shall cover all his 

obligations under the Contract and all matters and things necessary for the proper completion of the 

works. 

 

1.15 Measurement of Works 

 

1.15.1 The Bank’s Engineer may from time to time intimate to the Contractor that he requires the 

works to be measured and the Contractor shall forthwith attend or send a qualified agent to assist 

the Bank's Engineer or his representative in taking such measurements and calculations and to 

furnish all particulars or to give all assistance required by any of them. 

 

1.15.2 Should the Contractor not attend or neglect or omit to send such Agent then the measurement 

taken by the Bank's Engineer, or a person approved by him shall be taken to be correct 

measurements of the works. Such measurements shall be taken in accordance with the Mode of 

Measurements detailed in the Specifications. 

 

1.15.3 The Contractor or his Agent may at the time of measurement take such notes and 

measurements as he may require. 

1.15.4 All authorised extra works, omissions, and all variations made without the Bank's Engineers' 

knowledge, if subsequently sanctioned by him in writing (with the prior approval in writing of the 

Bank) shall be included in such measurements. 
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The following procedure shall be adopted for taking & recording   the Measurements of works 

The measurements shall be recorded and entered in computerised format as per Annexure XI in the 

first instance by the contractor, and a hard copy shall be submitted to the department. All entries 

shall be made exactly as per the extant procedure for recording conventional MBs. 

These measurements shall be then 100% checked by the junior Engineer/ AM (Tech) If Junior 

Engineer/ AM (Tech) is not available, the AM (Tech) / Mgr. (Tech) shall perform 100% check of the 

measurements. The contractor shall incorporate all such changes or corrections, as may be done 

during these checks, to his draft computerized measurements and submit to the department, the 

corrected computerised measurement in the form of a book, duly hard bound with its page machine 

numbered. All the pages of this computerised MB shall have full signature with date of the authorised 

official of the contractor and the official of the bank with name and designation. 

The test checking of these computerised measurements shall be carried out by the concerned 

officials as per extant instructions. This book shall be treated as computerised Measurement Book. 

The computerised MB given by the contractor, duly bound, with its pages machine numbered, shall 

have no cutting or over- writing. In case of any error, the computerised MB shall be cancelled, and 

the contractor shall re-submit a fresh computerised MB, duly incorporating all corrections. This 

should be done before the corresponding bill is submitted to the department for payment. 

The concerned official shall record the necessary certificates    for their checks and test checks as 

per the extant procedure in the computerised MB. It shall be the responsibility of the concerned 

officials to ensure that all the corrections have been incorporated in the computerized MB before 

they record their certificates. 

The computerized MB shall be allotted a serial number as per the register of computerised MB to be 

given by the Bank to the contractor. 

All the pages of the Finalised computerizes MB shall have full signature with date of the authorised 

official of the contractor and the official of the bank with name and designation. The measurements 

taken by the bank`s engineer or a person approved by him shall be taken to be correct 

measurements of the work. All measurements shall be taken in accordance with Mode of 

Measurements detail in the specifications.   

 

1.16 Prices for extras etc. - Ascertainment of 

 

1.16.1 The Contractor may, when authorized, and shall, when directed, in writing by the Bank's 

Engineer with the approval of the Bank add to, omit from, or vary the works shown upon the drawings, 

or described in the Specification, or included in the Schedule of Quantities, but the Contractor shall 

make no additions, omissions or variation without such authorization or direction. A verbal authority 

or direction by the Bank's Engineer shall, if confirmed by him in writing within seven days, be deemed 

to have been given in writing. 

 

1.16.2 No claim for an extra item shall be allowed unless it shall have been executed under 

provisions of Clause 1.2.2 hereof or by the authority of the Bank's Engineer with the concurrence of 

the Bank as herein mentioned. Any such extra is herein referred to as authorized extra and shall be 

made in accordance with the following provisions. 

a. Rates for all items, wherever possible, should be derived out of the rates given in the priced 

Schedule of Quantities. 

b. The net rates or prices in the original tender shall determine the valuation of the extra work 

where such extra work is of similar character and executed under similar conditions as the work 

priced therein. 

c. The net prices of the original tender shall determine the value of the items omitted provided if 
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omissions vary the conditions under which any remaining items of works are carried out the 

prices for the same shall be valued under sub-clause (c) and (d) hereof.  

 

d. Where the extra works are not of similar character and/or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items of works 

are carried out or if the amount of any omission or additions relative to the amount of the whole 

of the Contract Works or to any part thereof shall be such that in the opinion of the Bank's 

Engineer the net rate or price contained in the Priced Schedule of Quantities or tender or for 

any item of the works involves loss or expense beyond that reasonably contemplated by the 

Contractor or it by reason of such omission or addition rendered unreasonable or inapplicable, 

the Bank's Engineer shall fix such other price as in the circumstances he shall think reasonable 

and proper, with the prior approval in writing of the Bank. 

 

Where extra work cannot be properly measured or valued the Contractor shall be allowed day work 

prices as the net rates stated in the tender or the Price Schedule of Quantities or, if not so stated, 

then in accordance with the local day work rates and wages for the district; provided that in either 

case vouchers specifying the daily time (and if required by the Bank's Engineer the workmen's 

names) and materials employed be delivered for verification on to the Bank's Engineer or his 

representative at or before the end of the week following that in which the work has been executed. 

 

1.16.3 Extra item for variation of quantity: - The Contractor should note that unless otherwise stated 

the tender is strictly on item rate basis and his attention is drawn to the fact that rates for each and 

every item should be correct, workable and self-supporting. The quantities in the Schedule of 

Quantities approximately indicate the total extent of work but may vary to any extent and may even 

be omitted thus altering the aggregate value of the contract. However, during the actual execution 

of work if the quantities of any of the items of work exceeds by more than 25 % of the tender 

quantities, the quantities of such items executed, by the authority of Bank’s Engineer, in excess of 

25% of the tender quantity shall be considered as an extra item of work for which the contractors 

shall submit fresh rates supported by rate analysis worked on the actual cost basis plus 15% towards 

establishment charges, contractor’s over heads and profit. The rates for all such items of work, being 

current ones, will not be eligible for price adjustments due to increase or decrease in prices of 

materials and labour rates as per escalation formula, if any given in the tender. If any of the items of 

work is omitted from the accepted tender at the sole discretion of the Bank, the contractor shall not 

be entitled to any claim on this account. 

 

1.16.4 The measurement and valuation in respect of the Contract shall be completed within the 

"Period of final measurements" stated in the Appendix or if not stated, then, within one month of the 

completion of the Contract works as defined in Clause 1.20 hereof. 

1.17 Unfixed materials when considered to be Property of the Bank 

1.17.1 Where in any certificate (of which the Contractor has received payment) the Bank's Engineer 

has included the value of any unfixed materials intended for and/or placed on or adjacent to the 

works such materials shall become the property of the Bank and they shall not be removed except 

for use upon the works, without the written authority of the Bank's Engineer. The Contractor shall be 

liable for any loss of or damage to such materials. 

1.18 Removal of Improper Works 

1.18.1 The Bank's Engineer, shall during the progress of the works, have power to order in writing 

from time to time the removal from the works within such reasonable time or times as may be 

specified in the order, of any materials which in the opinion of the Bank's Engineer are not in 
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accordance with the Specifications or the instructions of the Bank's Engineer, the substitution of 

proper materials and the removal and proper re-execution of any work executed with materials or 

workmanship not in accordance with the Drawings and Specifications or instructions; and the 

Contractor shall forth-with carry out such order at his own cost. In case of default on the part of the 

Contractor to carry out such order, the Bank shall have the power to employ and pay other persons 

to carry out the same; and all expense consequent thereon, or incidental thereto, as certified by the 

Bank's Engineer shall be borne by the Contractor, or may be deducted by the Bank from any moneys 

due, or that may become due, to the Contractor. 

 

1.19 Defects after Virtual Completion 

 

1.19.1 Any defect, shrinkage, settlement or other faults which may appear within the "defect liability 

period" stated in the Appendix hereto or, if none stated, then within twelve months from the date of 

completion of the work arising in the opinion of the Bank's Engineer from materials or 

workmanship not in accordance with the Contract, shall upon the directions in writing of the Bank's 

Engineer and within such reasonable time as shall be specified therein, be amended and made good 

by the Contractor, at his own cost and in case of default the Bank may employ and pay other persons 

to amend and make good such defects, shrinkage, settlements or other faults, and all damages, loss 

and expenses consequent thereon or incidental thereto shall be made good and borne by the 

Contractor and such damages, loss and expenses shall be recoverable from him/her by the Bank or 

may be deducted by the Bank from any money due or that may become due to the Contractor, or 

the Bank may in lieu of such amending and making good by the Contractor, deduct from any moneys 

due to the Contractor a sum, to be determined by the Bank's Engineer, equivalent to the cost of 

amending such work and in the event of the amount retained under Clause 1.28 hereof being 

insufficient, recover the balance from the Contractor, together with any expenses the Bank may have 

incurred in connection therewith. Should any defective work have been done or material supplied by 

any sub-Contractor employed on the works, who has been nominated or approved by the Bank's 

Engineer as provided in Clauses 1.11 and 1.12 hereof the Contractor shall be liable to make good 

in the same manners as if such work or material had been done or supplied by this Contractor and 

been subject to the provisions of the Clause 1.2 hereof. The Contractor shall remain liable under the 

provisions of this clause notwithstanding the signing of any Certificate or the passing of any 

accounts, by the Bank's Engineer. 

 

1.20 Other Persons Employed by Bank 

 

1.20.1 The Bank reserves the right to use the premises and any portions of the site for the execution 

of any work not included in this Contract which it may desire to have carried out by other persons 

and the Contractor shall allow all reasonable Facilities for the execution of such work not included 

In this Contract which it may desire to have carried out by other persons and the Contractor shall 

allow all reasonable facilities for the execution of such work but shall not be required to provide any 

plant or materials for the execution of such work except by special arrangements with the Bank.  

Such work shall be carried out in such manner as not to impede the progress of the works included 

in the Contract and the Contractor shall not be responsible for any damage or delay which may 

happen to or occasioned by such work. 

 

1.21 Insurance in respect of Damage to Person & Property 

1.21.1 The Contractor shall be responsible for all injury to persons, animals or things, and for all 

structural and decorative damage to property which may arise from the operation or neglect of 

himself or of any nominated Sub- Contractor or any employee of either, whether such injury or 

damage arises from carelessness, accident or any other cause whatever in any way connected with 
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the carrying out of this Contract. This Clause shall be held to include inter-alia, any damage to 

buildings, whether immediately adjacent or otherwise and any damage to roads, streets, footpaths, 

bridges or way as well as all damages caused to the buildings and works forming the subject of this 

Contract by frost, rain, wind or other inclemency of weather. The Contractor shall indemnify the Bank 

and hold him harmless in respect of all and any expenses arising from any such injury or damage to 

persons or property as aforesaid and also in respect of any claim made in respect of injury or damage 

under any Acts of any award of compensation or damages consequent upon such claim. 

 

1.21.2 The Contractor shall reinstate all damage of every sort mentioned in this Clause, so as to 

deliver up the whole of the Contract works complete and perfect in 

every respect and so as to make good or otherwise satisfy all claims for damage to the property of 

third parties. 

 

1.21.3 The Contractor shall indemnify the Bank against all claims which may be made against the 

Bank by any member of the public or other third party in respect of anything which may arise in 

respect of the work or in consequence thereof and shall at his own expense arrange to effect and 

maintain, until the virtual completion of the Contract plus two months with an approved office a Policy 

of Insurance in the joint names of the Bank and the Contractor against such risks and deposit such 

policy or policies with the Bank's Engineer from time to time during the currency of this Contract. The 

Contractor shall also similarly indemnify the Bank against all claims which may be made upon the 

Bank whether under the Workmen's Compensation Act or any other statute in force during the 

currency of this Contract or at Common Law in respect of any employee of the Contractor or any 

Sub-Contractor and shall at his own expense effect and maintain, until the virtual completion of the 

Contract, with an approved Office a Policy of Insurance in the Joint names of the Bank and the 

Contractor against such risks and deposit such Policy or Policies with the Bank from time to time 

during the currency of the Contract. 

 

1.21.4 The Contractor shall be responsible for any liability which may be excluded from the insurance 

policies above referred to and also for all other damages to any person, animal, or property arising 

out of and incidental to the negligent or defective carrying out of this Contract. He shall also indemnify 

the Bank in respect of any costs, charges, or expenses arising out of any claim or proceedings and 

also in respect of any award of or compensation or damages arising therefrom. 

 

1.21.5 The Bank shall be entitled to deduct the amount of any damage, compensation, costs, 

charges and expenses arising or accruing from, or in respect of any such claims or damage from 

any or all sums due or to become due to the Contractor, without prejudice to the Bank's other rights 

in respect thereof. The Contractor shall, at his own expense, arrange to effect and maintain (until 

the virtual completion of the Contract plus two months) with an approved office, the following 

insurance policies in the joint name of the Bank and contractor (RBI name being placed first in 

the policy) withing 14 days and deposit such policy or policies with the Bank's Engineer from time 

to time during the currency of this Contract. 

1. (C.A.R. Policy) for the total amount of contract  

2. Workmen compensation policy.  

3. Third party liability policy with the limits as under  

(a) ₹5 lakh in respect of damage to property for any one accident or occurrence subject to 

an overall ceiling of ₹10 lakh. 

(b) ₹2 lakh per person for any one accident or occurrence. 

 

1.22 Date of Commencement & Completion 
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1.22.1 The Contractor shall be allowed admittance to the site on the "Date of Commencement" stated 

in the Appendix hereto, or such later date as may be specified by the Bank's Engineer and he shall 

thereupon and forthwith begin the works and shall regularly proceed with and complete the same 

(except such paint or other decorative work as the Bank's Engineer may desire to delay) on or before 

the "Date of Completion" stated in the Appendix subject nevertheless to the provisions for extension 

of time hereinafter contained. 

 

1.23 Damage for Non-completion 

 

If the Contractor fails to maintain the required progress of the works by the completion time stipulated 

in the Contract or within any extended time under time extension Clause and the employer certifies 

in writing that in his opinion the same ought reasonably to have been completed, the Contractor shall 

pay the Employer the sum named as “Liquidated Damages 

 

” for the period during which the said works shall so remain incomplete and the Employer may deduct 

such damages from any moneys due to the Contractor. No interest whatsoever shall be paid by the 

Bank on such withheld amount/s. The contractor hereby specifically agrees and authorizes the 

Employer to deduct such liquidated damages, if any, from any installment of payment becoming due 

and payable to the contractor in terms of this contract or from the retention money. 

 

If the Contractor fails to complete the work within the specified completion period, he shall be liable 

to pay the Liquidated damages at the rate 0.25% of the contract amount per week of delay beyond 

stipulated period will be levied subject to maximum of 10% of the contract amount. 

 

1.24 Delay & Extension of Time 

 

1.24.1 If in the opinion of the Bank, the works be delayed (a) by force majeure or (b) by reason of 

any exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or 

dispute with adjoining or neighboring owners or public authorities arising otherwise then through the 

Contractor's own default or 

 

(d) by the works or delays of other Contractors or Tradesmen engaged or nominated by the Bank 

and not referred to in the Schedule of Quantities and/or Specifications or (e) by reason of Bank's 

Engineer's instructions as per Clause 1.2 hereof or (f) by reason of civil commotion, local commotion 

of workmen or strike or lock-out affecting any of the building trades or (g) in consequence of the 

Contractor not having received in due time necessary instructions from the Bank's Engineer for which 

he shall have specifically applied in writing or (h) from other causes which the Bank's Engineer may 

certify as beyond the control of Contractor or (i) in the event, the value of the work exceeds the value 

of the Priced Schedule of Quantities owing to variation, the Bank's Engineer may with the previous 

approval in writing of the Bank make a fair and reasonable extension of time for completion of the 

Contract works; in case of such strike or lock-out the Contractor shall, as soon as may be given 

written notice thereof to the Bank's Engineer, but the Contractor shall nevertheless constantly use 

his endeavor to prevent delay and shall do all that may reasonably be required to the satisfaction of 

the Bank's Engineer to proceed with work. 

 

1.25 Failure by Contractor to comply with Bank's Engineer's Instructions 

 

1.25.1 If the Contractor after receipt of written notice from the Bank requiring compliance within ten 
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days fails to comply with such further drawings and/or Bank's Engineer's instructions, the Bank may 

employ and pay other persons to execute any such work whatsoever that may be necessary to give 

effect thereto, and all costs incurred in connection therewith shall be recoverable from the Contractor 

by the Bank on the Certificate of the Bank's Engineer as a debt or may be deducted by him from any 

moneys due to the Contractor. 

 

1.26 Termination of Contract by the Bank 

 

1.26.1 If the Contractor being an individual or a firm commits any "Act of Insolvency", or shall be 

adjudged an Insolvent or being an Incorporated Company shall have an order for compulsory 

winding up made against it or pass an effective resolution for winding up, voluntarily or subject to 

the supervision of the Court and the Official  

 

Assignee or the Liquidator in such acts of insolvency or winding up, as the case may be, shall within 

seven days after notice to him requiring him to do so, to show to the reasonable satisfaction of the 

Bank's Engineer that he is able to carry out and fulfill the Contract and to give security therefor, if so, 

required by the Bank's Engineer. 

 

Or, if the Contractor (whether an individual, firm or Incorporated Company) shall suffer execution or 

other process of court attaching property to be issued, against the Contractor. 

Or shall suffer any payment under this Contract to be attached by or on behalf of any of the creditors 

of the Contractor, Or shall assign or sublet this Contract without the consent in writing of the Bank 

first hand obtained. Or shall charge or encumber this Contract or any payments to you, or which may 

become due, to the Contractor then and there, 

 

Or if the Bank's Engineer shall certify in writing to the Bank that the Contractor: 

 

i) has abandoned the Contract, or  

 

ii) has failed to commence the works, or has without any lawful excuse under these Conditions 

suspended the progress of the works for fourteen days after receiving from the Bank's 

Engineer notice to proceed, or  

 

iii) has failed to proceed with the works with such due diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or  

 

iv) has failed to remove material from the site or to pull down and replace work for seven days 

after receiving from the Bank written notice that the said materials or works were condemned 

and rejected by the Bank's Engineer under these conditions, or has neglected or failed 

persistently to observe and perform all or any of the acts, matters or things by this Contract 

to be observed and performed by the Contractor for seven days after written notice shall 

have been given to the Contractor requiring the Contractor to observe or perform the same. 

 

Then and in any of the said cases the Bank may, notwithstanding any previous waiver, after giving 

seven days' notice in writing to the Contractor, determine the Contract, but without thereby affecting 

the powers of the Bank's Engineer or the obligations and liabilities of the Contractor, the whole of 

which shall continue in force as fully as if the Contract had not been so determined, and as if the 

works subsequently executed had been executed by or on behalf of the Contractor. And further, the 

Bank by his agents or servants may enter upon and take possession of the works and all plant, tools, 
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scaffoldings, shade, machinery, steam and other power utensils and materials lying upon the 

premises of the adjoining lands or roads, and use the same as his own property or may employ the 

same by means of his own servants and workmen in carrying on and completing the works or by 

employing any other Contractor or other person or persons to complete the works, and the 

Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such other 

Contractor or other person or persons employed for completing and finishing or using the materials 

and plant for the works. When the works shall be completed or as soon thereafter as convenient the 

Bank's Engineer shall give a notice in writing to the Contractor to remove his surplus materials and 

plant, and should the Contractor fail to do so within a period of fourteen days after receipt thereof by 

him, the Bank may sell the same by public auction, and give credit to the Contractor for the net 

amount realized. The Bank's Engineer shall thereafter ascertain and certify in writing under his hand 

what (if anything) shall be due or payable to, or by the Bank, for the value of the said plant and 

materials so taken possession of by the Bank and the expenses or loss which the Bank shall have 

been put to in procuring the works to be completed, and the amount, if any, owing to the Contractor 

and the amount, which shall be so certified, shall thereupon be paid by the Bank to the Contractor 

or by the Contractor to the Bank, as the case may be, and the Certificate of the Bank's Engineer 

shall be final and conclusive between the parties. 

 

1.27 Termination of Contract by Contractor 

 

1.27.1 If payment of the amount payable by the Bank under certificate of the Bank's Engineer shall 

be in arrears and unpaid for thirty days after notice in writing requiring payment of the amount as 

aforesaid shall have been given by the Contractor to the Bank, or if the Bank interferes with or 

obstructs the issue of any such certificate, or if the Bank shall repudiate the Contract, or if the works 

be stopped for three months under the order of the Bank's Engineer or the Bank or by any injunction 

or other order of any Court of Law, then and in any of the said cases, the Contractor shall be at 

liberty to determine the Contract by notice in writing to the Bank, through the Bank's Engineer, and 

he shall be entitled to recover from the Bank, payment for all works executed and for any loss he 

may sustain upon any plant or materials supplied or purchased or prepared for the purpose of the 

Contract. 

 

1.27.2 In arriving at the amount of such payment, the net rates contained in the Contractor's original 

tender shall be followed, or where the same may not apply, valuation shall be made. 

 

1.28 Certificate & Payments 

 

1.28.1 A. The Contractor shall be paid by the Bank from time to time by installments under Interim 

Certificates to be issued by the Bank's Engineer to the Contractor on account of the works executed 

when in the opinion of the Bank's Engineer work to the approximate value named in the Appendix 

as Value of work for Interim Certificates (or less at the reasonable discretion of the Bank's Engineer) 

has been executed in accordance with the Contract. No certificate of the Bank's Engineer shall of 

itself be conclusive evidence that any works or materials to which it relates are in accordance with 

the Contract neither will the Contractor have a claim for any amounts which the Bank's Engineer 

might have certified in any interim bill and paid by the Bank and which might subsequently be 

discovered as not payable and in this respect the Bank's decision shall be final and binding. 

 

1.28.1 B. The contractor, on signing an Undertaking in the specified form, shall be entitled to be 

paid during the progress of the execution of the work up to 75% of the assessed value of any 

materials (The assessed value shall be the least of the purchase value supported by the tax paid 
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vouchers, duly verified, or material price derived from the tender rate for the respective item) which 

are in the opinion of the Bank’s Engineer non-perishable, non-fragile and are in accordance with 

the contract and which have been brought on the site in connection therewith as per the approved 

progress plan and are adequately stored and/or protected against damage by weather or other 

causes but which have not at the time of advance been incorporated in the works. When materials 

on account of which an advance has been made under this sub-clause are incorporated in the work, 

the amount of such advance shall be recovered /deducted from the next payment made under any 

of the clause or clauses of this contract. 

 

The decision of the Engineer- in-Charge shall be final and binding on the contractor in this matter. 

No secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, 

petrol, diesel etc. 

 

1.28.2 The Bank's Engineer shall have power to withhold any certificate if the works or any parts 

thereof are not being carried out to his satisfaction. 

 

1.28.3 The Bank's Engineer may by any certificate make any correction in any previous certificate 

which shall have been issued by him. 

 

1.28.4 No Certificate of Payment shall be issued by the Bank's Engineer if the Contractor fail to 

ensure the works and keep them insured till the completion of the work. 

 

1.28.5 Payments upon the Bank's Engineer's Certificate shall be made within the periods named in 

the Appendix as "Period for honour of Certificate" after such Certificates have been delivered to the 

Bank. 

 

1.29 Delayed Payment 

 

 Any amounts payable by the Bank to the Contractor in pursuance of any Certificate given by the 

Bank's Engineer hereunder shall, if not paid within the "Period for honouring Certificate" named in 

the Appendix, carry interest at the rate named in the Appendix, as the "Rate of Interest for Delayed 

Payment" from the date upon which such sum ought to have been paid by the Bank until the 

payment. 

 

1.30 Matters to be finally determined by Bank's Engineer 

 

1.30.1 The decision, opinion, direction, Certificate of the Bank's Engineer (Except for payment) with 

respect to all or any of the matters under Clauses 1.2.1 (a, b), 1.5, 1.6, 1.13 and 1.24 (a,b,c,d and f) 

hereof (which matters are herein referred to as the excepted matters) shall be final and conclusive 

and binding on the parties hereto and shall be without appeal. Any other decision, opinion, direction, 

certificate or valuation of the Bank's Engineer or any refusal of the Bank's Engineer to give any of 

the same, shall be subject to the right of Arbitration and review under Clause 1.31 hereof in the same 

way in all respects (including the provisions as to opening the reference) as if it were a decision of 

the Bank's Engineer. 

 

1.31 Settlement of Dispute by Arbitration 

 

1.31.1 All disputes and differences of any kind whatever arising out of or in connection with Contract 

or the carrying out of the works (whether during the progress of the works or after their completion 



 

  

   

 

Civil work for replacement of pipeline along with replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar 

42 

and whether before or after the determination, abandonment or breach of the Contract) shall be 

referred to and settled by the Bank's Engineer, who shall state his decision in writing. Such decision 

may be in the form of a final certificate or otherwise. The decision of the Bank's Engineer with respect 

to any of the excepted matters shall be final, But if either the Bank or the Contractor be dissatisfied 

with the decision of the Bank's Engineer on a matter, question or dispute of any kind (except any of 

the excepted matters) or as to the withholding by the Bank's Engineer of any Certificate to which the 

Contractor may claim to be entitled, then and in any such case, either party (the Bank or the 

Contractor) may within 28 days after receiving notice of such decision given a written notice to the 

other party through the Bank’s Engineer requiring that matters in dispute be arbitrated upon. Such 

written notice shall specify the matters which are in dispute or difference of which such written notice 

has been given and no other shall be and is hereby referred to the arbitration and final decision of 

an arbitrator to be agreed upon as appointed by both the parties or, in case of disagreement as to 

the appointment of a single arbitrator, to the appointment of two arbitrators, one to be appointed by 

each party , which arbitrators shall, before taking upon themselves the burden or reference, appoint 

an Umpire.   

 

1.31.2 The Arbitrator or Arbitrators, as the case may be, shall have power to open up, review and 

revise any certificate, opinion, decision, requisition of notice, save in regard to the excepted matters 

referred to in the preceding Clause, and to determine all matters in dispute, which shall be submitted 

to arbitration and of which notice shall have been given as aforesaid. 

 

1.31.3 The Arbitrator or Arbitrators, as the case be, shall make his or their award within one year (or 

such further extended time as may be decided by him or them, as the case may be, with the consent 

of the parties from the date of the Arbitrator entering on the reference. In case during the arbitration 

proceedings the parties mutually settle, compromise or compound their dispute or difference, the 

Arbitrator or Arbitrators, as the case may be deemed to have been revoked and the arbitration 

proceedings shall stand withdrawn or terminated, with effect from the date on which the parties file 

a joint memorandum of settlement thereof, with the Arbitrator or Arbitrators as the case may be. 

 

1.31.4 Upon every or any such reference, the cost of and incidental to the reference and award 

respectively shall be in the discretion of the Arbitrator or Arbitrators, as the case may be, who may 

determine, the amount thereof, or direct the same to be taxed as between attorney and client or as 

between party and party, and shall direct by whom and to whom and in what manner the same shall 

be borne and paid. This submission shall be deemed to be a submission to Arbitration within the 

meaning of the Indian Arbitration and Conciliation Act,1996 or any statutory modification thereof. 

The Award of the Arbitrator or Arbitrations, as the case shall be final and binding to the parties. It is 

agreed that the Contractor shall not delay in carrying out the works by reasons of any such matter, 

question or dispute being referred to arbitration but shall proceed with the work with all due diligence 

and shall, until the decision of the Arbitrator or Arbitrators, as the case may be, given abide by the 

decision of the Bank’s Engineer and no Award of Arbitrator or Arbitrators, as the case maybe , shall 

relieve the Contractor of his obligations to adhere strictly to the Bank’s Engineer’s instructions with 

regard to the actual carrying out of the works. The Bank and the Contractor hereby also agree that 

arbitration under this Clause shall be a condition precedent to any right to action under the Contract. 

 

1.32 Right of Technical Scrutiny of Final Bill 

 

1.32.1 The Bank shall have a right to cause a technical examination of the works by any agency and 

the full and the final bill of the Contractor including all supporting vouchers, abstracts, etc, to be 

made at the time of payment of the final bill. If as a result of this examination or otherwise any sum 
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is found to have been overpaid or over-certified it shall be lawful for the Bank to recover the sum. 

 

1.33 Bank Entitled to Recover Compensation Paid to Workmen 

 

1.33.1 If, for any reason, the Bank is obliged, by virtue of the provisions of the workman's 

Compensation Act, 1923, or any Statutory Modification or re-enactment thereof to pay compensation 

to a workman employed by the Contractor, in execution of the works, the Bank, shall be entitled to 

recover from the Contractor the amount of compensation so paid, and without prejudice to the rights 

of the Bank under the said Act. The Bank shall be at liberty to recover such amount or any part 

thereof by deducting it from the security deposit or from any sum due by the Bank to the Contractor 

Under this Contract or otherwise. The Bank shall not be bound to contest any against it claim made 

under the said Act, except on the written request of the Contractor and upon his giving to the Bank 

full security to the satisfaction of the Bank for all costs for which the Bank might become liable in 

consequence of contesting such claim. 

 

1.34 Abandonment of Works 

 

1.34.1 If at any time after the acceptance of the tender, the Bank shall for any reasons whatsoever 

not require the whole or any part of the works to be carried out, the Bank's Engineer shall give notice 

in writing to the Contractor who shall have no 

claim to any payment of compensation or otherwise whatsoever on account of any profit or 

advantage which he might have derived from execution of the whole works. 

 

1.35 Return of Surplus Materials 

 

1.35.1 Notwithstanding anything to the contrary contained in any of all the clauses of this Contract, 

where any materials for the execution of the Contract are procured with the assistance of the Bank 

by purchase made under orders or permits or licenses issued by Government the Contractor shall 

hold the said materials economically and solely for the purpose of the Contract and not dispose off 

them without the prior written permission of the Bank and return them to the Bank, if required by the 

Bank at the price to be determined by the Bank's Engineer having due regard to the condition of the 

materials, the price to be determined not to exceed the purchase price thereof inclusive of sales tax, 

octroi and other such levies paid by the Contractor in respect thereof. In the event of breach of the 

aforesaid condition, the Contractor shall, in addition to being liable to action for contravention of the 

terms of licenses or permits and/or criminal breach of trust, be liable to the Bank all moneys, 

advantages or profits resulting or which in the usual course would have resulted to him by reason of 

such breach. 

 

1.36 Right of the Bank to Terminate Contract in the Event of Death of Contractor, if Individual 

 

1.36.1 Without prejudice to any of the rights or remedies under this Contract, if the Contractor being 

an individual, dies, the Bank shall have the option of terminating the Contract without incurring any 

liability for such termination. 

 

1.37 Testing 

 

1.37.1 As required by Bank’s engineer, certificate/ purchase bill to be submitted if required. 

 

1.38    Prevention of Sexual Harassment 
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a) The Contractor / Agency shall be solely responsible for full compliance with the 

provisions of "the Sexual Harassment of women at workplace (Prevention, Prohibition and 

Redressal) Act, 2013. ln case of any complaint of sexual harassment against its employee 

within the premises of the Bank, the complaint will be filed before the Internal Complaints 

Committee constituted by the Contractor Agency and the Contractor/Agency shall ensure 

appropriate action under the said Act in respect to the complaint.   

b) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional Complaints 

Committee constituted by the Bank.   

c) The contractor shall be responsible for any monetary compensation that may need to 

be paid in case the incident involves the employees of the contractor, for instance any monetary 

relief to Bank's employee, if sexual violence by the employee of the contractor is proved.   

d) The contractor shall be responsible for educating its employees about prevention of 

sexual harassment at workplace and related issues.   

e) The contractor shall provide a complete and updated list of its employees who are 

deployed within the Bank's premises.  

 

1.39   Non-Disclosure Clause   

The Contractor shall not disclose directly or indirectly any information, materials and details of 

the Bank's infrastructure/systems/ equipments etc., which may come to the possession or 

knowledge of the Contractor during the course of discharging its contractual obligations in 

connection with this agreement, to any third party and shall at all times hold the same in strictest 

confidence. The Contractor shall treat the details of the contract as private and confidential, 

except to the extent necessary to carry out the obligations under it or to comply with applicable 

laws. The Contractor shall not publish, permit to be published, or disclose any particulars of the 

works in any trade or technical paper or elsewhere without the previous written consent of the 

Employer. The Contractor shall indemnify the Employer for any loss suffered by the Employer 

as a result of disclosure of any confidential information. Failure to observe the above shall be 

treated as breach of contract on the part of the Contractor and the Employer shall be entitled 

to claim damages and pursue legal remedies. The Contractor shall take all appropriate actions 

with respect to its employees to ensure that the obligations of non-disclosure of confidential 

information under this agreement are fully satisfied. The Contractor's obligations with respect 

to non-disclosure and confidentiality will survive the expiry or termination of this agreement for 

whatever reason. 

 

1.40 Work at Site 

 

1.40.1 The contractor shall inspect the site and ascertain for himself the nature, character and extent 

of work to be executed and shall include all items, whether specifically mentioned or not in the 

Specifications, Drawings, or Schedule of quantity to make with the intent and purpose of these 

Specifications. 

 

1.40.2 Before submitting the quotations the Contractor is advised to inspect the site and understand 

the scope of the work fully. In case of any clarifications required, The Contractor may approach the 

Bank’s Engineer. 

1.40.3 The labourer of the Contractor will not be allowed to stay within the premises except during 

the work. 
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1.40.4 The electric power required for the work can be drawn from the existing supply point available 

a site. Necessary switch boards with fuse, wires etc. and other accessories required for drawing the 

power to site will have to be arranged by the contractor. 

1.40.5 Permission, if any, required from the local bodies shall have to be obtained by the contractor 

at his own cost. 

1.40.6 The entire materials for the work shall be brought to the working area through the staircase 

only and the lifts of the Bank shall not be used for the purpose. 

1.40.7 The intending Contractor may obtain any clarifications regarding the tender from the office of 

the AGM, Estate Department, Reserve Bank of India, Bhubaneswar. 

1.40.8 The Contractor may please note that the area involved for this work is inside the Residential 

Building. This building, therefore, is in occupation. The Contractor, therefore, will have to carry out 

his work without causing any inconvenience to the residents staying in the colony. 

1.40.9 The work area required to be cleared of debris on a day-to-day basis without any additional 

cost to the Bank. 

1.40.10 At the site of work either the contractor himself should be present to supervise the work or 

else make necessary arrangements to post a qualified supervisor to supervise the work at site. Any 

instructions given by the Bank’s engineer to the supervisor will be construed to have been given to 

the contractor and similar compliance expected from him. 

1.40.11 Any damage caused to the Bank’s/other property (inside the premises) shall be made good 

by the contractor at his own cost.  

1.40.12 The contractor shall ensure that the labourers employed by him have some official valid 

documents (OVD) such as Aadhar card, voter ID card, driving license etc. to facilitate security related 

checks on them. In case the labourers do not have any document to prove their identity they may 

not be allowed to enter the Bank building premises. 

I/We have understood all the above-mentioned conditions and they are acceptable to me/us. 

 

 

 

 

 Place:                                                                            Signature of Tenderer 

 Date:             Name and designation: 

 

                                                                                        Name of firm with Seal 
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Section H 
 

A bidder is liable for debarment/disqualification from bidding on the following rounds:  

 

1. If it is determined that the bidder has committed the following acts or omissions in 

contravention of the code of integrity: 

 

 a) Making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, either 

directly or indirectly, in exchange for an unfair advantage in the procurement process or to 

otherwise influence the procurement process. 

 b) Any omission or misrepresentation that may mislead or attempt to mislead so that financial or 

other benefit may be obtained, or an obligation avoided. 

 c) Any collusion,bid rigging or anticompetitive behavior that may impair the transparency, fairness 

and the progress of the procurement process. 

 d) Improper use of information provided by the procuring entity to the bidder with an intent to gain 

unfair advantage in the procurement process or for personal gain. 

 e) Any financial or business transactions between the bidder and any official of the procuring entity 

related to tender or execution process of contract: which can affect the decision of the procuring 

entity directly or indirectly. 

 f) Any coercion or any threat to impair or harm, directly or indirectly, any party or its property to 

influence the procurement process.  

g) Obstruction of any investigation or auditing of a procurement process. 

 h) Making false declaration or providing false information for participation in a tender process or to 

secure a contract.  

i) Failed to disclose conflict of interest. 

 j) Failed to disclose any previous transgressions made in respect of the provisions of sub-clause(i) 

with any public institution / entity in India or any other country during the last three years or of being 

debarred by any public procuring institution / entity 

  

2. For any actions or omissions by the bidder other than violation of code of integrity, which in the 

opinion of the Bank warrants debarment, for the reasons like supply of sub-standard material, on-

supply of material, abandonment of works, substandard quality of works, failure to abide terms of 

the tender etc. 

 3. If the bidder has been convicted of an offence— (a) under the Prevention of Corruption Act, 

1988; or (b) the Indian Penal Code or any other law for the time being in force, for causing any loss 

of life or property or causing a threat to public health as part of execution of a public procurement 

contract. 
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Undertaking regarding declaration of debarment by public institution(s) 

(To be submitted by the tenderer on their letterhead) 

 

Name of Work: Civil work for replacement of pipeline along with replacement of water line connecting 

to Flat at Staff Quarter Vidyut Marg, Bhubaneswar. 

 1. I / we ...........................................................(Name of the bidder) declares that 

 (a) I / we or any of our allied firm* is / are not debarred / suspended / blacklisted by any public 

institution / entity in India or any other country as on ……………………. (last date of submission of 

bid). 

 (b) I / we or any of our allied firm* have not made any transgression in respect of the code of 

integrity with any public institution / entity in India or any other country in last three years as on.... 

………… (last date of submission of bid). 

 (c) I / we will inform the Bank in writing, in case, I / we or any of our allied firm* is / are debarred / 

suspended / blacklisted by any public institution / entity in India or other country on or before award 

of work for the captioned work. 

 

2.I / we............................................................... (Name of the firm) declare that I /we or our allied 

firm* ................................................ (Name of the allied firms(s)) is / are debarred / suspended/ 

blacklisted by ……………………………………………. (Name and address of public institution in 

India or any other country) and the same effective up to ............................................................... 

(date). A copy of such letter is attached for your information and record. 

 

 

 

 

 

(Seal and signature of the applicant)  

Date:  

Place:  

 

 

Note: Strike out one of the above two declarations which is not applicable 

 

*Allied firm: A firm would be termed as “allied firm” if the management is common, or substantial or 

majority shares are owned by the banned / suspended firm and by virtue of this it has a controlling 

voice. Further all successor firms will also be considered as allied firms. 
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Annexure I 
 

ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ________________________________day of 

________________________between the Reserve Bank of India having its Central office at 

Mumbai – 400 001 (hereinafter called “The Bank”) of the one part and 

___________________________________ (herein after called the “contractor”) of the other part. 

WHEREAS THE Bank is desirous of carrying out ‘Civil work for replacement of pipeline along 

with replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, 

Bhubaneswar’ has caused Drawing and Bills of Quantities showing and describing the work to 

be done to be prepared by or under the direction of Bank’s Engineer. 

AND WHEREAS the contractor has agreed to execute upon  and subject to the conditions set 

forth herein and to the conditions set forth in the Special Conditions and in the Schedule of 

Quantities and Conditions of Contract ( all of which are collectively hereinafter referred to as “the 

said Conditions”) the works shown upon the said Drawings and / or described in the said 

Specification and included in the Schedule of Quantities at the respective rate therein set forth 

amounting to the sum as therein arrived at or such other sum as shall become payable there 

under (hereinafter referred to as “the said Contract Amount”). 

NOW IT IS HEREBY AGREED AS FOLLOWS 

1. In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the contractor shall upon and subject to the said Conditions 

execute and complete the work shown upon the said Drawings and described in the said 

Specifications and the Schedule of Quantities. 

2. The Bank shall pay the contractor the said Contract Amount or such other sum as shall 

become payable, at the times and in the manner specified in the said Conditions.  

 

3. The term “Bank’s Engineer” in the said condition regarding execution of the work, quality of 

construction, quality of materials, progress and completion of the project etc. shall mean the 

Deputy General Manager (Technical), or any other person designated for the purpose by the 

Reserve Bank of India. As far as the operation of the provision of the contract viz. clause 

relating to settlement of disputes through arbitration, the term “Bank’s Engineer” shall be read 

as Deputy General Manager / Officer – in-charge, of the Estate Department, Reserve Bank 

of India, Bhubaneswar.  

 

4. The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties hereto shall respectively abide by, submit themselves to the said 

Conditions perform the agreements on their part respectively in the said Conditions 

contained.  

 

5. The plans, agreement and documents mentioned herein shall form the basis of this contract.  

 

6. This Contract is neither a fixed lump sum Contract nor a piece Work Contract, but it is a 

Contract to carry out the work in respect of Renovation (civil works) of 2 nos VOFs at Bank's 
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Officers’ Quarters, Nayapalli, Bhubaneswar, Odisha” to be paid for according to actual 

measured quantities at the rates contained in the Schedule of quantities or as provided in the 

said Conditions. 

 

7. The Contractor shall afford every reasonable facility for the carrying out of all works relating 

to civil works, installation of sanitary work and fittings, permanent water supply, electrical 

installations, fittings, and other ancillary works in the manner laid down in the said Conditions, 

and shall make good any damages done to walls, floors, etc. after the completion of such 

works. 

 

8. The Bank reserves to itself the right of altering the Drawings and nature of the work by adding 

to or omitting any items of work or having portions of the same carried out without prejudice 

to this Contract. 

 

9. The Contractor shall not disclose directly or indirectly any information, materials and details 

of the Bank's infrastructure/systems/equipment’s etc., which may come to the possession or 

knowledge of the Contractor during discharging its contractual obligations in connection with 

this agreement, to any third party and shall at all times hold the same in strictest confidence. 

The Contractor shall treat the details of the contract as private and confidential, except to the 

extent necessary to carry out the obligations under it or to comply with applicable laws. The 

Contractor shall not publish, permit to be published, or disclose any of the works in any trade 

or technical paper or elsewhere without the previous written consent of the Bank. The 

Contractor shall indemnify the Bank for any loss suffered by the Bank because of disclosure 

of any confidential information. Failure to observe the above shall be treated as breach of 

contract on the part of the Contractor and the Bank shall be entitled to claim damages and 

pursue legal remedies. The Contractor shall take all appropriate actions with respect to its 

employees to ensure that the obligations of non-disclosure of confidential information under 

this agreement are fully satisfied. The Contractor's obligations with respect to non-disclosure 

and confidentiality will survive the expiry or termination of this agreement for whatever 

reason. 

 

10. Time shall be considered as the essence of this Contract and the Contractor hereby agrees 

to commence the work soon after the site is handed over to him or from tenth day after the 

date of issue of formal works order as provided for in the said Conditions whichever is later 

and to complete the entire work within specified time subject nevertheless to the provisions 

for extension of time. 

 

11. All payments by the Bank under this contract will be made only at Bhubaneswar.  

 

12. All disputes arising out of or in any way connected with this agreement shall be deemed to 

have arisen at Bhubaneswar and only Courts in Bhubaneswar shall have jurisdiction to 

determine the same. 

 

13. The several parts of this Contract have been read by the Contractor and fully understood by 

the Contractor.  

 

14. The original tender submitted by the successful contractor, a complete set of tender drawings 

which were made available to the tenderer or made available for inspection by the intending 

tenderers, all the correspondence exchanged between the Bank and the successful tenderer 
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after the date of opening of the tender till the date of award of the contract and the work order 

having letter no. BBS.ESTT.ESAD.No. __________________ dated ________ will form part 

of the agreement.             

 

15. The contractor/agency shall be solely responsible for full compliance with the provision of 

Sexual harassment of Women at workplace under Prevention, Prohibition and Redressal Act 

2013. In case of any complaint of sexual harassment against its employee within the 

premises of Bank, the complaint will be filed before the Internal Complaints Committee 

constituted by the contractor/agency and the contractor/agency shall ensure appropriate 

action under the said Act in respect of the complaint. 

(a) Any complaint of sexual harassment from any aggrieved employee of the contractor 

against any employee of the Bank shall be taken cognizance of by the Regional 

Complaints Committee constituted by the bank. 

(b) The contractor shall be responsible for any monetary compensation that may need to be 

paid in case of incident involves the employee of the contractor, for instance any 

monetary relief to Bank’s employee, if sexual violence by the employee of the contractor 

id proved. 

(c) The contractor shall be responsible for educating its employees about the prevention of 

sexual harassment at workplace and related issues. 

(d) The contractor shall provide a complete and updated list of its employees who are 

deployed within the bank’s premises. 

16. Contractors shall comply with minimum wage Act and labour Act in force. Notices/penalty, if 

any, issued/ imposed by any statutory bodies in the work due to lapses by the contractor in 

complying with the statutory norms/ requirements shall be paid by the contractor, without any 

claim to the Bank.  

17. Governing Language 

This Agreement has been executed in English and Hindi. If Hindi translation of this 

Agreement conflicts with the English version or contains terms in addition to or different from 

the English version, the English version shall prevail. 

 

IN WITNESS WHERE OF the Bank and the Contractor have set their respective hands to these 

presents and two duplicates thereof the day and year first hereinabove written. (If the Contractor 

is a partnership or an individual). 

 

IN WITNESS WHERE OF the Bank has set its hands to these presents through its duly 

authorized officials and the Contractor has caused its common seal to be affixed hereunto and 

the said two duplicates/ has caused these presents and the said two duplicates hereof to be 

executed on its behalf, the day and year first hereinabove written, (If the Contractor is a 

Company). 
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भारतीय ररजर्व बैंक की और से हस् ताक्षररत  ठेकेदार की और से हस् ताक्षररत  

और सुपुदव      और सुपुदव   

 

SIGNED AND DELIVERED BY   SIGNED AND DELIVERED BY 

  Reserve Bank of India by the hand of  the Contractor by the hand of  

 

  ____________________________   _____________________________ 

  (Name & Designation)   (Name & Designation) 

____________________________                    _____________________________ 

   

____________________________  _____________________________ 

 

 गवाह/In the presence of:   गवाह/In the presence of: 

  

  i) __________________________   i) ___________________________ 

 

  पता /Address_____________________  पता /Address___________________ 

 

  ____________________________   _____________________________ 

 

ii) __________________________   ii) ___________________________ 

 

  पता /Address_____________________  पता /Address___________________ 

 

  ____________________________   _____________________________ 
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Annexure II  

Proforma Of Bank Guarantee for EMD 

  

(On Non-Judicial Stamp Paper of appropriate value)  

 

The Regional Director, Place 

Reserve Bank of India   Date 

Bhubaneswar  

  

Dear Sir/Madam, 

 

Civil work for replacement of pipeline along with replacement of water line connecting to Flat at 

Staff Quarter Vidyut Marg, Bhubaneswar. 

 

WHEREAS 

The Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai and 

an office at Bhubaneswar (hereinafter called the ‘Bank’) has invited e- tenders for the work Civil 

work for replacement of pipeline along with replacement of water line connecting to Flat 

at Staff Quarter Vidyut Marg, Bhubaneswar (hereinafter referred to as ‘the Work’) on the 

terms and conditions mentioned in the tender documents. 

1. It is one of the terms of invitation of tenders that the Contractor shall furnish a Bank 

Guarantee for a sum of ₹____________ (Rupees _____________only) as Earnest Money 

Deposit. 

  

2. M/s_________________________________________, (hereinafter called as Contractor), 

who are our constituents intend to submit their tender for the said work and have requested 

us to furnish guarantee to the Bank in respect of the said sum of ₹                                                                   

_______________________________ (Rupees only). 

 

NOW THIS GUARANTEE WITNESS THE 

 

1. We _____________ (Bank) do hereby agree with and undertake to the Reserve Bank of 

India, their Successors, Assigns that in the event of the Reserve Bank of India coming to the 

conclusion that the Contractor have not performed their obligations under the said conditions 

of the tender or have committed a breach thereof, which conclusion shall be binding on us 

as well as the said Contractor, we shall on demand by the Reserve Bank of India, pay without 

demur to the Reserve Bank of India, a sum of ₹ _________________ (Rupees 

_______________________________________ only) or any lower amount that may be 

demanded by the Reserve Bank of India. Our guarantee shall be treated as equivalent to 

the Earnest Money Deposit for the due performance of the obligations of the Contractor 
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under the said Conditions, provided, however, that our liability against such sum shall not 

exceed the sum of ₹   _____________/- (Rupees 

_______________________________only). 

2. We also agree to undertake to and confirm that the sum not exceeding 

₹________________/- (Rupees _________________________________ only) as 

aforesaid shall be paid by us without any demur or protest, merely on demand from the 

Reserve Bank of India on receipt of a notice in writing stating the amount is due to them and 

we shall not ask for any further proof or evidence and the notice from the Reserve Bank of 

India shall be conclusive and binding on us and shall not be questioned by us in any respect 

or manner whatsoever. We undertake to pay the amount claimed by the Reserve Bank of 

India within a period of one week from the date of receipt of the notice as aforesaid.  

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 

independent of the agreement or agreements or other understandings between the Reserve 

Bank of India and the Contractor.  

 

  This guarantee shall not be revoked by us without prior consent in writing of the Reserve Bank 

of India. 

 

We hereby further agree that – 

 

a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing the 

conditions of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said tender and/or hereunder or granting of any time or showing of any 

indulgence by the Reserve Bank of India to the Contractor or any other matters in 

connection therewith shall not discharge us in any way and our obligation under this 

guarantee. This guarantee shall be discharged only by the performance by the 

Contractors of their obligations and in the event of their failure to do so, by payment by 

us of the sum not exceeding ₹ ________________/- 

(Rupees…………………………………………………… only) 

 

b) Our liability under these presents shall not exceed the sum of ₹________________/- 

(Rupees ___________________________________________ only)  

 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents in tendering for the said work or their obligations there 

under or by dissolution or change in the constitution of our said constituents. 
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d) This guarantee shall remain in force up to ____________ provided that if so desired by 

the Reserve Bank of India, this guarantee shall be renewed for a further period as may 

be indicated by them on the same terms and conditions as contained herein  

 

e) Our liability under this presents will terminate unless these presents are renewed as 

provided hereinabove on the __________ or on the day when our said constituents 

comply with their obligations, as to which a certificate in writing by the Reserve Bank of 

India alone is the conclusive proof whichever date is later. Unless a claim or suit or action 

is filed against us within six months from that date or any extended period, all the rights 

of the Reserve Bank of India against us under this guarantee shall be forfeited and we 

shall be released and discharged from all our obligations and liabilities hereunder.  

 

 

 

Yours’ faithfully, 

 

For and on behalf of 

 

___________________________ Bank. 

 

Authorized official. 

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 

shall be signed by the official whose signature and authority shall be verified). 
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Annexure III 
 

Proforma Of Bank Guarantee for Performance Security Deposit 

(On Non-Judicial Stamp paper) 

The Regional Director                                                                                                        Place 

Reserve Bank of India                                                                                                        Date 

Bhubaneswar 

 

 

Dear Sir/Madam, 

 

Civil work for replacement of pipeline along with replacement of water line connecting to 

Flat at Staff Quarter Vidyut Marg, Bhubaneswar. 

WHEREAS 

Reserve Bank of India, having its Central Office at Shahid Bhagat Singh Road, Mumbai, 

(hereinafter called “the RBI”) has awarded the Contract for the captioned project (hereinafter 

called the "Contract") to M/s _______________________________ (Name of the Contractor) 

(hereinafter called " the said Contractor" which expression shall include its successors and 

assigns). 

AND Whereas the Contractor is bound by the said Contract to submit to RBI a Performance 

Security for a total amount of ₹_______________ (Rupees__________________________ 

___________________________________ only) (Amount in figures and words) for the due 

fulfilment by the said contractor of the terms and conditions contained in the contract.  

We, _________________________ (Name of the Bank), (hereinafter called “the Bank”), at the 

request of M/s __________________, the contractor, do hereby undertake to pay to the RBI an 

amount not exceeding ₹ ________________ as Performance Guarantee for due fulfilment of the 

terms and conditions of the contract. 

NOW THIS GUARANTEE WITNESS THE 

 

1. We _______________________________________ (Name of the Bank) do hereby agree 

with and undertake to RBI, their Successors, Assigns that in the event of the RBI coming to 

the conclusion that the Contractor has not performed his obligations under the said conditions 

of the contract or have committed a breach thereof, which conclusion shall be binding on us 

as well as the said contractor; we shall on demand by the RBI, pay without demur to the RBI, 

a sum of ₹ ______________/- (Rupees ______________________________________ 

_______________only) or any lower amount that may be demanded by the RBI. Our 

guarantee shall be treated as equivalent to the Performance Guarantee Amount for the due 

performance of the obligations of the Contractor under the said Contract, provided, however, 

that our liability against such sum shall not exceed the sum of ₹ _____________/- (Rupees 

____________________________________________________only). 

2. We also agree to undertake to and confirm that the sum not exceeding ₹ _____________/- 

(Rupees _________________________________ only) as aforesaid shall be paid by us 
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without any demur or protest, merely on demand from the Reserve Bank of India on receipt 

of a notice in writing stating the amount is due to them and we shall not ask for any further 

proof or evidence and the notice from the Reserve Bank of India shall be conclusive and 

binding on us and shall not be questioned by us in any respect or manner whatsoever. The 

Bank shall pay to RBI any money so demanded notwithstanding any dispute/disputes raised 

by the Contractor in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s 

relating thereto and the liability under this guarantee shall be absolute and unequivocal. We 

undertake to pay the amount claimed by the RBI within a period of one week from the date of 

receipt of the notice as aforesaid.  

3. We confirm that our obligation to the Reserve Bank of India under this guarantee shall be 

independent of the agreement or agreements or other understandings between the Reserve 

Bank of India and the Contractor.  

 

4. This guarantee shall not be revoked by us without prior consent in writing of the RBI.   

 

We hereby further agree that – 

 

a) Any forbearance or commission on the part of the Reserve Bank of India in enforcing the 

conditions of the said agreement or in compliance with any of the terms and conditions 

stipulated in the said tender and/or hereunder or granting of any time or showing of any 

indulgence by the Reserve Bank of India to the Contractor or any other matters in 

connection therewith shall not discharge us in any way and our obligation under this 

guarantee. This guarantee shall be discharged only by the performance by the 

Contractors of their obligations and in the event of their failure to do so, by payment by 

us of the sum not exceeding ₹ ________________/- (Rupees ______________ 

_______________________ only) 

 

b) Our liability under these presents shall not exceed the sum of ₹                 /- (Rupees 

____________________________________ only).  

 

c) Our liability under this agreement shall not be affected by any infirmity or irregularity on 

the part of our said constituents/clients or their obligations thereunder or by dissolution or 

change in the constitution of our said constituents.  

 

d) This guarantee shall remain in force up to             (60 days beyond the virtual completion) 

provided that if so desired by the RBI, this guarantee shall be renewed for a further period 

as may be indicated by them on the same terms and conditions as contained herein.  

 

e) Our liability under these presents will terminate unless these presents are renewed as 

provided hereinabove on the or on the day when our said constituents comply with their 

obligations, as to which a certificate in writing by the RBI alone is the conclusive proof 

whichever date is later. Unless a claim or suit or action is filed against us within or any 

extended period, all the rights of the RBI against us under this guarantee shall be forfeited 

and we shall be released and discharged from all our obligations and liabilities hereunder.  

 

In witness whereof I/We of the Bank have signed and sealed this guarantee on the ---------- day 

of ----------- (Month) (Year) being herewith duly authorized.  
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For and on behalf of ____________________ (Name of the Bank)  

 

 

 

Signature of authorized Bank official  

Name:  

Designation  

Stamp/ Seal of the Bank  

 

Signed, sealed and delivered for and on behalf of the Bank by the above named in the 

presence of:  

 

Witness 1  

Signature …………………………  

Name ……………………………  

Address ………………………………………  

  

 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and 

shall be signed by the official whose signature and authority shall be verified). 
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 1 Name of work with brief particulars   

 2 Agreement No. and date   

 3 Agreement amount   

 4 Date of commencement of work   

 5 Stipulated date of completion   

 6 Actual date of completion   

 7 Details of compensation levied for delay (indicate 

amount) if any 

  

 8 Gross amount of the work completed and paid   

 9 Name and address of the authority under whom works 

executed 

  

 10 Whether the contractor employed qualified 

Engineer/Overseer during execution of work? 

  

 11 i)  Quality of work (indicate grading)  Outstanding/Very Good/ 

Good/Satisfactory/poor 

  ii)   Amt. of work paid on reduced rates, if any.   

12  i)    Did the contractor go for arbitration?   

  ii)   If yes, total amount of claim   

  iii)   Total amount awarded   

 13 Comments on the capabilities of the contractor.   

  a)    Technical proficiency  Outstanding/Very Good/ 

Good/Satisfactory/poor 

  b)    Financial soundness  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  c)     Mobilization of adequate T&P  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  d)    Mobilization of manpower  Outstanding/Very Good/ 

Good/Satisfactory/poor  

  e)    General behaviour 

  

Outstanding/Very Good/ 

Good/Satisfactory/poor  

 Signature of the Reporting Officer* with Office seal  

* Regarding performance report/ client’s certificate, for works carried out for Government/ 

public sector companies, the certificate should be signed by the concerned Executive 

Engineer or an officer in an equivalent or higher rank. For works carried out for Private 

companies, Copy of TDS has to be submitted for proving the credentials/contract amount. 

Annexure IV 

 

CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR 

 

Name & address of the Client 

Details of Works executed by Shri /M/s  
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Annexure V 
 

FORM OF BANKERS' CERTIFICATE FROM A SCHEDULED BANK 

 
 

Ref. No.   Date:    

 

Regional Director 

Reserve Bank of India                         

Estate Department 

Pt. J.L Nehru Marg 

Bhubaneswar-751001 

 

Respected Sir/Madam, 

 

This is to certify that to the best of our knowledge and information M/s. 

/Shri............................................................. a customer of our bank having marginally noted address, 

are/is respectable and can be treated as good for any engagement up to a   limit   of ₹40,87,367/- 

(Rupees Forty Lakh Eighty-Seven Thousand Three Hundred Sixty-Seven only).  

This certificate is issued without any guarantee or responsibility on the bank or any of its officers.     

 

Other particulars are given below for your perusal and record: 

 
 

Pro forma for Details of Principal Banker/other bankers 

 

Sr. No. Particulars Principal Banker Banker Banker 

1 Address    

2 Contact Person    

3 E-mail    

4 Telephone Number    

5 Fax Number    

 

 

(Signature)  

For the Bank  

Note: 

 

Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to RBI. 

 

In case of partnership firm, certificate should include names of all partners as recorded with the Bank. 

On the Letter Head of Bank 
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Annexure VI 
 

List of Clients 

i. Details of similar qualifying works executed before 5 years (undertaken on or before 

November 2020) 

Sr. 

No. 

Name 

of the 

work 

Name and 

address 

of the 

owner 

Nature & 

specification 

of the work 

The name and 

full address of 

the officer 

under whom 

the work was 

carried out 

Amount Whether 

work 

completed 

in time 

Phone 

Number, 

mail id & 

Contact 

person 

of the 

firm 

        

        

        

        

        

        

        

        

 

ii.  Details of similar qualifying works executed during the last 5 years (completed on or 

before November 2025) 

 

Sr. 

No. 

Name and 

address of the 

firm 

Nature of 

similar 

work 

Value of 

the work 

Whether 

works 

completed in 

time or not 

(Give date of 

start & and 

date of 

completion) 

Completion 

period as per 

work order 

Phone 

Number, mail id 

& Contact 

person of the 

firm 

       

       

       

Place: 

Date: 

Signature of the Tenderer 
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Annexure VII 
FORMAT FOR POWER OF ATTORNEY FOR SIGNING OF PROPOSAL 

 

(On Non-Judicial Stamp Paper of appropriate value)  

Know all men by these presents, We………………………………..………………………….(Name of 

the Bidder and address of their registered office) do hereby constitute, appoint and authorize Mr./Ms. 

………………………… ……………………………………..…… ……… (Name and residential address 

of Power of Attorney holder) who is presently employed with us and holding the position of 

………………………………………………………….………………. 

as our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in 

connection with or incidental to our bid for the “Civil work for replacement of pipeline along with 

replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar”  on 

Item Rate Contract basis for Reserve Bank of India including signing and submission of all 

documents and providing information / responses to RBI, representing us in all matters before RBI, 

and generally dealing with RBI in all matters in connection with our proposal for the said Project.   

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 

this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 

shall always be deemed to have been done by us. 

Note:  

Power of Attorney should be properly stamped and notarized 

Power of Attorney furnished shall be irrevocable. 

Signature/(s) of the Bidder 

Name/(s) 

Stamp/Seal of the Bidder 

(NB: This guarantee will require stamp duty as applicable in the state, where it is executed and shall 

be signed by the official whose signature and authority shall be verified). 
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Annexure VIII 
 

Appendix Hereinbefore Referred To 

 

1. Defects Liability Period Twelve months from the date of Virtual 
Completion Certificate 

2. Period of Final Measurement 1 month 

3. Date of Commencement 14th day from the date of letter of issue of work 
order. 

4. Date of Completion Date of virtual completion certificate. 

5. Liquidated damages Liquidated damages at the rate 0.25% of the 

contract amount per week of delay beyond 

stipulated period will be levied subject to 

maximum of 10% of the contract amount. 

6. Value of works for interim certificates Rs.20 lakh 

7. Retention percentage 5% from each bill (RA & Final bill) 

8. Installment of security deposit after 

virtual Completion 

PBG as SD and RM as SD will be released after 

Defect liability Period subject to rectification of 

defects pointed out, (if any), satisfactorily. 

9. Period for honoring certificates One month for interim bills and 3 months for final 

bill. 

10. Interest for delayed payment Provided the bill submitted by the contractor is 

found to be in order. Where interest is to be paid, 

the rate of interest shall be the rate of interest of 

Provident Fund. 
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Annexure IX 
 

Schedule of Commercial Deviations 

We confirm that all commercial terms and conditions and specifications of the Bank except for 

deviations listed below: 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation 

proposed 

1 2 3 4 

    

    

    

    

    

    

    

    

    

    

    

 

Seal & Signature of Tenderer.  

                                                                         Name 

                                                                                                               Designation 

                                                                                                               Date 
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Annexure X 
 

Schedule of Technical Deviations 

 

We confirm that all technical terms and conditions and specifications of the Bank except for 

deviations listed below. 

 

Sr. 

No. 

Section 

No. 

Clause 

No. 

Deviation proposed 

1 2 3 4 

    

    

    

    

    

    

    

 

 

 

Seal & Signature of Tenderer.  

                                                                         Name 

                                                                                                               Designation 

                                                                                                               Date 
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Annexure XI 
 

Format of Computerized Measurement Book 

 

भारतीय ररज़र्व बैंक 

RESERVE BANK OF INDIA 

भुर्नेश्र्र कायावलय 

BHUBANESWAR OFFICE 

 

कम्प्यूटरीकृत मापन पुस्तक 

 

COMPUTERISED MEASUREMENT BOOK 

 

(पेज 1 से __) 

(Pages 1 to __) 

 

 

 

यह पुस्तक M/s  ___________________________________________ से जारी की गई है   

 

This Book is issued by M/s _____________________________________________  

 

 

प्रमाणित ककया गया कक इस पुस्तक में __ पषृ्ठ हैं 
Certified that this book contains __ Pages 

 

                                                       

                                                      

                                        जजस अधिकारी को पुस्तक जारी की जाती है,  

                                                        उसके हस्ताक्षर 
                                  Signature of the official to whom  

                                                         the book is issued 

 

Signature of AGM-Estate Department 
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II 

सूची 
INDEX 

क्रम  सं 

SERIAL 

NO 

मदों के वर्र्रि 

PARTICULARS OF ITEMS 

पषृ्ठ सं 

PAGE NO 
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III 

मापन  परीक्षि  का   सारांश  

Abstract of Test Check Measurement 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

क्रम  सं 

SERIAL 

NO 

मदों के वर्र्रि 

PARTICULARS OF ITEMS 

पषृ्ठ सं 

PAGE 

NO 

राशश 

AMOUNT 

अधिकारी के 

हस्ताक्षर 
INITIAL OF 

THE 

OFFICER 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     



 

  

   

 

Civil work for replacement of pipeline along with replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar 

68 

 

Reserve Bank of India 

Estate Department 

Bhubaneswar 

Measurement  

Name of the work:  

Name of vendor: M/s  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

    

S. No. Description of item Unit Quantity 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 

 

 

 

Page No. - __ 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

 Cash Abstract 

Name of the work -   

Name of vendor :  

Date of commencement of work:  

Work Order No:  

Inward No:  

Invoice No:  

Date of completion of work:  

      

S. 

No. 
Description of item Unit Quantity 

Rate/Uni

t (in ₹) 

Amo

unt 

(in 

₹) 

      

      

      

  

Total 
 

 

Page No. - __ 

Notes: All the sheets shall be ruled. (Sheets shall be in triplicate in three colours - white, yellow and 

green respectively, as per the proforma given above). Each Measurement Book shall be Hard bound 

and submitted along with each RA Bill & Final Bill. 
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Annexure XII 
Performa for Undertaking / Declaration / Certificate by the Bidder regarding country 

sharing land border with India 

(To be submitted by bidders on their letter head duly sealed and signed by the authorized signatory) 

 

To,  

The Regional Director 

Reserve Bank of India 

Estate Department, 2nd floor, 

Main Office Building, 

Bhubaneswar- 751001 

 

Name of Work:  Civil work for replacement of pipeline along with replacement of water line 

connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar. 
 

Dear Sir, 
 

I / We ……………………………………. (Name of bidder) have read and understood the contents of 

the Office Memorandum (OM) F. No. 6/18/2019-PPD dated July 23, 2020 and its subsequent orders 

/ revision issued by Public Procurement Division, Department of Expenditure, Ministry of Finance, 

Government of India regarding the restrictions on procurement from a bidder of a country which 

shares a land border with India.  

 

2. Based on the definitions mentioned in the above referred order and its subsequent revisions 

regarding the bidder, I / We certify that …………… (Name of the bidder)  

i. is not from a country sharing land border with India, or  

ii. is from a country sharing land border with India and has been registered with the 

Competent Authority, the certificate of which is enclosed, or  

iii. is from a country sharing land border with India where Government of India has extended 

lines of credit, or iv. is from a country sharing land border with India where Government of 

India is engaged in developmental projects. (Strikeout whichever of the above is not 

applicable).  

 

3. I /We hereby certify that …………………………. (Name of bidder) fulfils all requirements in this 

regard and is eligible to be considered under the provision of the above referred Office Memorandum 

and its subsequent orders / revision. I/We also undertake that I/we …………..……(Name of bidder) 

will not sub-contract any work to a contractor from such country(ies) unless such contractor fulfils all 

the requirements under the above referred office memorandum / order. 

 

4. I have understood that, if this Undertaking / Declaration / Certificate submitted by us found to be 

false, Bank shall be free to terminate our tender / Work Order. Bank shall also be free to initiate any 

legal action in accordance with law including forfeiting of Earnest Money Deposit / Performance Bank 

Guarantee / Security Deposit and / or debarring us from participating in tenders invited by the Bank 

in future.  

 

Signature and name of the authorized signatory of the firm with Rubber Stamp  

 

Date:  

Place: 
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Annexure XIII 
Escalation Matrix for Project Follow-up 

To be submitted by successful bidders 

The tenderers are requested to fill in following particulars. 

 

S.No. Escalation  

Level 

Name of the Person 

& Designation 

Address E-Mail ID Phone Number 

1 1 (Site - 

Supervisor) 

    

2 Junior 

Management 

    

3 Middle 

Management 

    

4 Top 

Management 

    

 

 

Escalation Matrix for DLP  

The tenderers are requested to fill in following particulars. 

 

S.No. Escalation  

Level 

Name of the Person 

& Designation 

Address E-Mail ID Phone Number 

1 1 (Service 

Manager) 

    

2 Junior 

Management 

    

3 Middle 

Management 

    

4 Top 

Management 
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Annexure XIV 
 

Proforma of undertaking in connection with payment of advance of materials brought by 

the contractor to the site 

 

This undertaking made this _______day of ________ between the Reserve Bank of India, a 

corporation constituted under the Reserve Bank of India Act, 1934 and having its Central Office at 

Shahid Bhagat Singh Road, Mumbai 400001 (hereinafter called the Employer) of the one part and 

_____________ (hereinafter called the Contractors of the other part). 

 

The Employer and the Contractors have entered into an Agreement dated _______ hereinafter 

called as the said agreement and in terms of Clause No. 1.28 of the conditions in the agreement, 

the Employer has agreed that the contractor will be paid an advance of 75% of the cost of non-

perishable building materials brought by the contractor to the site for consumption in the works at 

the discretion of the Employer. 

 

The Contractor has applied to the Employer that they be allowed advances on the security of 

materials absolutely belonging to them and brought by them to the site of work. The Employer has 

agreed to do so on the terms and conditions hereinafter set out. 

 

Now this Letter of Undertaking witnesses that in consultation of the said agreement and in 

consideration of the amount paid/payable to the contractor by the Employer and of any further 

advances as may be made to the Contractors as aforesaid, the Contractor hereby agree with the 

Employer and undertake as under:  

 

1. The amount advanced by the Employer to the Contractors as aforesaid and all or any further 

sum or sums advanced as aforesaid shall be employed by the Contractor in or towards 

expediting the execution of the said works and for no other purpose whatsoever. 

 

2. That the material which have been offered to and accepted by the Employer as security are 

absolutely the Contractor’s own property and free from encumbrances or any kind and the 

Contractor will not make any application for or receive a further advance on the security of 

materials which are not absolutely his own property and free from encumbrances of any kind 

the Contractor indemnify the Employer against all claims to any materials in respect of which 

an advance has been made to them as aforesaid. 

 

3. That the materials on the security of which any further advance of advances may   hereafter 

be made as aforesaid (hereinafter called the said materials) shall be used by the Contractor 

solely in the execution of the said works in accordance with the directions of the Bank’s 

engineer of the Employer and in accordance with the terms of the said agreement. 

 

4. That the Contractors shall make at their own cost all the necessary and adequate 

arrangement for the proper watch, safe custody and protection against all risks of the said 

materials and that until used in construction as aforesaid, the said materials shall remain at 

the site of the said works in the Contractor's custody and on their own responsibility and shall 

at all times be open to inspection by the Employer's Engineers or any officer authorised by 

the Employer. In the event of the said materials or any part thereof being stolen, destroyed 

or damaged, the Contractor will forthwith replace the same with other materials of like 
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quantity or repair and make good the same as required by the Assistant Engineer/ Assistant 

Executive Engineer. 

 

5. That the said materials shall not on any account be removed from the site of the said works 

except with the permission of the Bank’s engineer. 

 

6. That the advances shall be repayable in full when or before the Contractors receive payment 

from the Employer of the price payable to them for the said works under the terms and the 

provisions of the said agreement provided that if any intermediate payments are made to the 

Contractors on account of work done, then on occasion of each such payment by deducting 

therefrom the value of the said materials then actually used in the construction and in respect 

of which recovery has not been made previously, the value for this purpose being determined 

in respect of each description of materials at the rates at which the amounts of the advances 

made under these presents were calculated. 

 

7. That if the Contractors shall at any time make any default in the performance or observance 

in any respect of any of the terms and provisions of the said agreement or of these presents, 

the total amount of advance or advances that may still be owing to the Employer, shall 

immediately, on the happening of such default, be repayable by the Contractors to the 

Employer together with interest thereon at 12% per annum from the date or respective dates 

of such advance or advances to the date of repayment and with all costs charges, damaged 

and expenses incurred by the Employer in or for the recovery thereof or the enforcement of 

this security or otherwise by reason of the default of the Contractors and the Contractors 

hereby covenant and agree with the Employer to repay and pay the same respectively to him 

accordingly. 

 

8. That the Contractors hereby charge all the said materials with the repayment to the Employer 

of the sum of sums advanced as aforesaid and all costs, charges, damages and expenses 

payable under these presents PROVIDED ALWAYS and it is hereby agreed and declared 

that notwithstanding anything in the said agreement and without prejudice to the powers 

contained therein if and whenever the covenant for payment and repayment hereinbefore 

contained shall become enforceable and the money. 

owing shall not be paid in accordance therewith, the Employer may at any time thereafter 

adopt all or any of the following courses as he may deem best: 

 

a. Seize and utilise the said materials or any part thereof in the completion of the said works 

on behalf of the Contractors in accordance with the provisions in that behalf contained in 

the said agreement debiting the Contractor with the actual cost of effecting such 

completion and the amount due in respect of advances under these presents and 

crediting the Contractors with the value of work done as if he had carried it out in 

accordance with the said agreement and at the rates thereby provided. If the balance is 

against the Contractors, they are bound to pay the same to the Employer on demand. 

 

b. Remove and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractors. 

 

c. Deduct all or any part of the money owning out of Security Deposits or any sum due to 

the Contractor under the said agreement. 
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9. That except in the event of such default on the part of the Contractors as aforesaid, no interest 

shall be payable on the said advance. 

 

10. That in the event on any conflict between the provisions of these presents and the said 

agreement, the provisions of these presents shall prevail and in the event of any dispute or 

difference arising over the construction of effect of these presents the settlement of which 

has not been herein before expressly provided for the same shall be referred to the Officer-

in-Charge, Premises Department, Mumbai, whose decision shall be final and no appeal shall 

lie against his decision before any court, arbitrator or authority. 

 

11. The provision of this Undertaking shall be deemed to be supplemented to the said 

agreement. 

 

IN WITNESS WHEREOF the Contractors have set their hands to these presents the day and 

year first hereinabove written. 

 

Witness    Signature 

     Name 

     Address 

 

Witness    Signature 

     Name 

     Address 
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Section I 

 

Technical Specifications- Civil works 

 

Section I 

Technical Specifications- Civil works 

The scope of work covers execution and completion of work of Civil work for replacement of pipeline 

along with replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar 

for the Reserve Bank of India in accordance with specifications prepared by the Bank’s Engineer 

and to the satisfaction of the Bank’s Engineer. 

** This work needs to be done in co-ordination with the “Civil work for replacement of pipeline along 

with replacement of water line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar” work 

and the entire work need to be completed within 2 Calendar Months. 

Contract  

The form of contact shall be according to the Conditions of Contract”. The following clauses shall be 

considered as an extension and not in limitations of obligation of the contractor. 

Dimensions  

Figured dimension are in all cases to be accepted in preference to scales sizes. Large scale details 

take precedence over small scale drawings. In case of discrepancy the Contractor is to ask for 

clarification before proceeding with the work. 

Contractor to include in his rates 

The contractor shall include in his rates for all the items listed in this section. 

Contractor to Inspect Site 

The contractor shall visit and examine the site and satisfy himself as to the nature of the existing 

roads or other means of communications, the extent and magnitude of the work and facilities for 

obtaining materials and shall obtain generally his own information on all matters affecting the 

execution of the work. No extra charge made in consequence of any misunderstanding or incorrect 

information on any of these points or on the ground of insufficient description will be allowed. All 

expenses incurred by the contractor in connection with obtaining information for submitting this 

tender including his visits to the site or efforts in compiling the tender shall be borne by the bidder 

and no claims for reimbursement thereof shall be entertained. 

Gatekeeper and Watchman 

The contractor from the time of being placed in possession of the site must make arrangements for 

watching, lighting and protecting the work, al materials, workmen and the public by day and night on 

all days including Sundays and holidays at his own cost. 

Storage for materials  

The Contractor shall provide for all necessary sheds of adequate dimension for storage and 

protection of materials like cement, lime, timber and such other materials including tools and 
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equipment which are likely to deteriorate by the action of sun, wind, rain or other natural causes due 

to exposure in the open. 

All such sheds shall be cleared away and the whole area left in good order on completion of the 

contract to the satisfaction of the Architects. 

All materials which are stored on the site such as bricks, aggregates etc. shall be stacked in such a 

manner so as to facilitate rapid and easy checking of quantities of such materials. 

Cost of Transportation  

The Contractor shall allow in his cost for all transporting, unloading, stacking and storing of supplies 

of goods and materials for this work on the site and in the places approved from time to time by the 

Bank’s Engineer. The Contractor shall allow in his price for transport of all materials controlled or 

otherwise to the site. 

Rates for non-tender items  

Rates of items not included in Schedule of Quantities shall be settled by the Bank’s Engineer as 

 mentioned in the variation clause of the Contract Conditions. 

Rate to include 

The rates quoted shall be for all heights and depths and for finished work. 

To ascertain from Contractors for the other trades 

The contractor shall ascertain from other Contractors as directed by the Bank all particulars relating 

to their work with regard to the order of its execution and the position in which chases, holes and 

similar items will be required, before the work is taken in hand as no claims for extras will be allowed 

for cutting away work already executed in consequences of any neglect by the Contractors to 

ascertain these particulars beforehand. 

Testing of Material (If required by the Bank) 

The contractor shall, before he place orders for supply of materials, furnish to the Bank’s Engineer 

at his own expense, samples of materials including patented products and those under specific 

makes, proposed to be used in the works, well in time, notwithstanding prior approval by Bank’s 

Engineer/Employer of such products and makes; such prior approval shall not constitute a waiver of 

the rule regarding approval of samples. In all cases makers/ manufacturers test certificates shall be 

produced by the contractor along with the samples for their goods/articles/ products/ 

processes/equipment. 

Clearing of Site 

The Contractor shall ensure to clear the site of all debris and left over materials at his own expense 

to the entire satisfaction of the employer and Municipal or other public authorities. 

Preparation of building for occupation and use on completion 

The whole of the work shall be thoroughly inspected by the Contractors and all deficiencies and 

defects set right. On completion of such inspection, the Contractor shall inform the employer in 

writing, that he was finished the work and it is ready for the Bank’s engineers’ inspection. 
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On completion, the contractor shall clean all windows and doors and all glass panes including 

cleaning of all floors, staircase and every part of the work area including oiling of all hardware. He 

will leave the entire work area neat and clean and ready for immediate occupation and to the 

satisfaction of the employer. 

Vouchers 

The Contractor shall furnish the employer with vouchers on request, to prove that the materials are 

as specified and to indicate the rates at which the materials purchased in order to work out the rate 

analysis of the non-tender items which he may be called upon to carry out thereafter. 

Protection 

The contractor shall properly cover up and protect all work throughout the duration of work until 

completion, particularly masonry / finish, mouldings, steps terrazzo or special floor finishes, 

staircases and balustrades, doors and windows frames, plaster angles, lighting and sanitary fittings, 

glass, paint work and all finishes. 

MATERIALS AND WORKMANSHIP 

The contractor under this contract bind himself to use first class materials. Quality of workmanship 

shall be of the highest order befitting the nature of the project. All work not upto the standard shall 

be summarily rejected, and the Contractor will be required to dismantle the defective work and redo 

the work at his own cost and risk. The decision of architect/employer regarding the quality/standard 

of workmanship shall be final and binding on the contractor. 

 MATERIALS: - 

1. Materials shall be of the best approved quality and they shall comply with the respective latest 

IS code specified. 

2. In case of non-availability of materials in metrics sizes, the nearest size in FPS units shall be 

provided with the prior approval of the Bank’s Engineer-in-charge for which, neither extra will be paid 

nor any rebate, be recovered. 

3. All material shall be tested (if required by the Bank) in any testing laboratory approved by the 

Assistant Engineer/ Assistant Executive Engineer / Engineer-in-charge, as per the testing guidelines 

issued by the Employer, which can be perused by the contractor from the office results of such tests 

in original issued by the laboratory shall be submitted to the Architects with copy to Assistant 

Engineer / Assistant Executive Engineer / Engineer-in-charge. The entire charges connected with 

such testing including for repeated tests if ordered by the Bank’s Engineer-in-charge shall be borne 

by the Contractor. 

4. All materials supplied by the Employer / any other specialist firm shall be properly stored and 

the Contractor shall be responsible for its safe custody until they are required on the works and till 

the completion of work. 

5. Unless otherwise shown on the drawings or mentioned in the Schedule of Quantities or 

Specified Conditions, the quality of materials, workmanship, dimensions etc. shall be as specified 

herein under. 

6. All equipment’s and facilities for carrying out field test on materials shall be provided by the 

Contractors without any extra cost. 
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Cement: - 

Cement shall comply in every respect with the requirements of the latest publication of IS-268 and 

unless otherwise specified Ordinary Portland cement shall be used. 

The weight of Ordinary Portland cement shall be taken as 1440 kg per CuM (80 lbs per Cft.). Cement 

shall be measured by weight and in whole bags and each undisturbed and sealed 50kgs. bag being 

considered equivalent to 34.72 liters (1.2 Cft.) in volume. Care should be taken to see that each bag 

contains full quantity of cement. When part bag is required, cement shall be taken by weight or 

measured in measuring boxes. 

No other make of cement but that approved by the Bank’s Engineer-in-charge will be allowed on 

works and the source of supply shall not be changed without approval of the Bank’s Engineer-in-

charge in writing. Test certificates to show that cement is fully complying with the specifications shall 

be submitted to the Architect and notwithstanding this, the Architects may at their discretion, order 

that the cement brought on site and which they may consider damaged or of doubtful quality for any 

reason whatsoever, shall be retested in an approved testing laboratory and fresh certificates of its 

soundness shall be produced. Cement ordered for retesting shall not be used for any work pending 

results of retests. 

Cement shall be stored in weather proof shed with raised wooden plank, flooring to prevent 

deterioration by dampness of intrusion of foreign matter. It shall be stored in such a way as to allow 

the removal and use of cement in chronological order of receipt i.e. first received being first used. 

Cement deteriorated and / or clotted shall not be used on work but shall be removed at once from 

the site. However, allowing use of warehouse set cement shall be determined by the Bank’s 

Engineer-in- charge. 

Fine Aggregate: - 

Sand shall conform to IS-383 and relevant portion of IS-515. It shall pass through a IS sieve 4.75 

mm (3/16 BS) test sieve leaving a residue not more than 5%. It shall be from natural source crushed 

stone screenings, if allowed, chemically inert, clean, sharp, hard, durable, well graded and free from 

dust, clay, shale large pebbles, salt, organic matter, loam mica or other deleterious matter. The sun 

of percentages of all deleterious materials in sand shall not exceed 5% by weight. It shall be washed 

if directed to reduce the percentage of deleterious substance to acceptable limits. Sand shall not 

contain any trace of salt and it shall be tested and sand containing any trace of salt shall be rejected. 

The fine aggregate for concrete shall be graded within limits as specified in IS-383 and the Fineness 

Modulus may range between 2.60 to 3.20. 

 The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will not get mixed 

up with deleterious foreign materials, if such a surface is not available a platform of planks of 

corrugated iron sheets or brick floor or a thin layer of lean concrete shall be prepared. 

Coarse Aggregate; - 

Shall consist of crushed or broken stone 85% of which shall be retained on 4.75 mm IS test sieve. It 

shall be obtained from crushing Granite, Quartzite, Trap, Basalt or similar approved stones from 

approved quarry and shall conform to IS-383 and IS-515. Coarse aggregate shall be chemically inert 

when mixed with cement and shall be cubical in shape and free from soft, friable, thin porous, 

laminated or flaky pieces. It shall be free from dust and any other foreign matter. 
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Gravel / Shingle of desired grading may be permitted as a substitute in part or full in plain cement 

concrete it the Architect is otherwise satisfied about the quality of aggregate. For all RCC works the 

size of coarse aggregate shall be 20 mm and down gauge. 

Water :- 

Water for mixing cement mortar or concrete shall not be salty or brackish and shall be clean, 

reasonably clear and free from objectionable quantities of silt and traces of oil, acid and injurious  

alkali, salts, organic matter and other deleterious materials which will either weaken the mortar or 

concrete or cause efflorescence or attach the steel in reinforced cement concrete. Water shall be 

obtained from sources approved by the Architect. Potable water is generally considered satisfactory 

for mixing and curing concrete, mortar, masonry etc. Where water other than main source is used 

this shall be tested in an approved testing laboratory to establish its suitability. All charges connected 

therewith shall be borne by the Contractors. 

 

NAME AND ADDRESS OF THE CONTRACTOR:  

 

SIGN & SEAL OF THE CONTRACTOR: 

Date: 

Place: 
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Section J 
 

List of Approved Brand and / or Manufacturer of Material-Civil Works 

 

Sl no Items Approved list 

1 Water proofing chemicals Dr.Fixit, Sika, Fosroc, MC-Bouchemie, BASF or any 

other equivalent approved 

2 C.P. fittings & accessories Jaquar, Hindware, Kohler, Toto, Plumber, Gem, 

Marc, or any other equivalent approved 

3 Acrylic Emulsion/ Synthetic 

Emulsion Paint 

Asian paint, Berger, Shalimar Paints, Nerolac or 

equivalent approved 

4 Cement A.C.C, Ultratech, Ramco, Birla, Ambuja of approved 

equivalent 

5 White cement Birla White, J.K. White or approved equivalent 

6 CPVC/ PVC specials/ pipes Supreme, Finolex, Astral or equivalent approved 

7 Glue/adhesive Fevicol, Araldite, Vamicol or equivalent approved 
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Reserve Bank of India 

Estate Department  

Bhubaneswar 

 

Section K 
 

Tender for Civil work for replacement of pipeline along with replacement of water line 

connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar 

 

e-Tender no: RBI/Bhubaneswar Regional Office/ Estate/37/25-26/ET/720 

 

Un- Priced Schedule of Quantities                     

 

Part -II 

 

Name of Contractor_____________________________________________ 

 

Address _____________________________________________________ 

 

Close Bid Date: - December 31, 2025, up to 14:00 Hrs. 
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Reserve Bank of India  

Estate Department  

Bhubaneswar 

  

“Civil work for replacement of pipeline along with replacement of water line connecting to 

Flat at Staff Quarter Vidyut Marg, Bhubaneswar” 

 

 Preamble  

  

The rates quoted shall include the following:  

1. The item and quantities indicated in the schedule of quantity are tentative and as per 

need of work and as decided by the Bank certain items/ quantities may not be required 

to be executed or may be executed with reduction in quantities to any extent. The 

contractor has to execute items/quantities as per direction of Bank and no claim on this 

account whatsoever it may will be entertained by the Bank in respect of non-operation 

of items/reduction in quantities.  

  

2. Charges required to comply with all the provision under contract labour Act 1970 

(including subsequent revision if any) and rules therein.  

  

3. Providing for all costs and charges incurred by the contractor complying with all safety 

health and welfare regulations, appertaining to staff and work people employed on the 

site.  

  

4. Keeping the site free from debris arising from the works during the 

renovation/construction/repair/ period and leave the site free from debris on completion 

of work to the satisfaction of the Employer.  

  

5. Providing electric lights, maintain system, all as required for the works and remove the 

temporary installations on completion  

  

6. Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc. 

and making good the damages matching to the surrounding specification at no extra 

cost to the Bank.  

  

7. Providing and erecting necessary scaffolding and providing access for work area as may 

be required for carrying out the repair works and for inspection of work at all levels and 

heights and removal the same after satisfactory completion of work.  

  

8. Charges for Inspecting the site and get acquainted with pertaining works just idea for 

works to be carried out before quoting the rates.  

  

9. Necessary charges towards providing service of a qualified supervisor on the work site 

during entire working hours and shall be who shall be available at work site to receive 

instructions from the Bank and act accordingly. 
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10. Contractors will have to submit a time bound programme just after the award of the work 

and get it approved from the Bank before commencement of work.  

  

11. The rates shall also include the removal and carting away all debris, etc from Bank’s 

premises.  

  

12. Contractors to provide the original invoices for every supply of materials for Bank’s 

verifications. If it is not provided and the materials found not as per specifications/ 

approved make shall not be measured for the payment.  

13. Curing the items of work involving the use of cement and waterproof paints.  

14. The rates should be inclusive of all relevant taxes, GST, labour cess, any other statutory 

dues applicable, transportation charge etc. and for all the accessories required for the 

completion of the work. No extra amount will be paid for whatsoever. All fluctuations in 

prices of all materials & labour shall be borne by the contractor.  

  

   

Place:                                                 Signature and Seal of the contractor  

                                                            Name & address    
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

Un- Priced Schedule of Quantities             

Name of the Work:  Civil work for replacement of pipeline along with replacement of water 

line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar 

SL. 
NO. 

DESCRIPTION OF ITEMS UNIT QUANTITY 

1 

Disinfecting C.I. water mains by flushing with water containing 
bleaching powder @ 0.5 gms per litre of water and cleaning the same 
with fresh water, operation to be repeated three times including 
getting the sample of water from the disinfected main tested in the 
municipal laboratory 

    

 metre 710 

2 

Constructing masonry Chamber 60 x 60 x 75 cm inside, in brick work 
in cement mortar 1:4 (1 cement : 4 coarse sand) for sluice valve, with 
C.I. surface box 100 mm top diameter, 160 mm bottom diameter and 
180 mm deep ( inside) with chained lid and RCC top slab 1:1.5:3 mix 
(1 cement : 1.5 coarse sand : 3 graded stone aggregate 20 mm 
nominal size), including necessary excavation, foundation concrete 
1:5:10 (1 cement : 5 fine sand : 10 graded stone aggregate 40 mm 
nominal size) and inside plastering with cement mortar 1:3 (1 cement 
: 3 coarse sand) 12 mm thick, finished with a floating coat of neat 
cement complete as per standard design : 

    

  

With common burnt clay F.P.S. (non-modular) bricks of class 
designation 7.5 each 64 

3 

Constructing masonry Chamber 90 x 90 x 100 cm inside, in brick work 
in cement mortar 1:4 (1 cement : 4 coarse sand) for sluice valve, with 
C.I. surface box 100 mm top diameter , 160 mm bottom diameter and 
180 mm deep (inside) with chained lid and RCC top slab 1:1.5:3 mix 
(1 cement : 1.5 coarse sand : 3 graded stone aggregate 20 mm 
nominal size), including necessary excavation , foundation concrete 
1:5:10 (1 cement : 5 fine sand : 10 graded stone aggregate 40 mm 
nominal size ) and inside plastering with cement mortar 1:3 (1 
cement : 3 coarse sand) 12 mm thick, finished with a floating coat of 
neat cement complete as per standard design : 

    

  With common burnt clay F.P.S. (non-modular) bricks of class 
designation 7.5 each  16 
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4 Constructing masonry Chamber 120x120x100 cm inside, in brick 
work in cement mortar 1:4 (1 cement : 4 coarse sand) for sluice valve, 
with C.I. surface box 100 mm top diameter, 160 mm bottom 
diameter and 180 mm deep ( inside) with chained lid and RCC top 
slab 1:1.5:3 mix (1 cement : 1.5 coarse sand : 3 graded stone 
aggregate 20 mm nominal size), including 
necessary excavation, foundation concrete 1:5:10 (1 cement : 5 fine 
sand : 10 graded stone aggregate 40 mm nominal size) and inside 
plastering with cement mortar 1:3 (1 cement : 3 coarse sand) 12 mm 
thick, finished with a floating coat of neat cement complete as per 
standard design : 18.35.1 With common burnt clay F.P.S.(non-
modular) bricks of class designation 7.5  

EACH 5 

5 Dismantling old pipes including excavation and refilling trenches 
after taking out the pipes, breaking lead caulked joints, melting of 
lead and making into blocks, including stacking of pipes at site and 
disposal including buyback 

    

  Any diameter C.I. pipe metre 530 

        

6 Taking out existing CC interlocking paver blocks from footpath/ 
central verge, including removal of rubbish etc., disposal of 
unserviceable material to the dumping ground, for which payment 
shall be made separately and stacking of serviceable material within 
50 metre lead as per direction of Engineer-in-Charge. 

sqm 1100 

7 Laying old cement concrete interlocking paver blocks of any design/ 
shape laid in required line, level, curvature, colour and pattern over 
and including 50 mm thick compacted bed of coarse sand, filling the 
joints with fine sand etc. all complete as per the direction of 
Engineer-in-charge. (Old CC paver blocks shall be supplied by the 
department free of cost). 

sqm 1100 

8 Cleaning of terrace/loft water storage tank (inside surface area) upto 
2000 litre capacity at all heights with coconut brushes, duster etc., 
removal of silt, rubbish from the tank and cleaning the tank with 
fresh water disinfecting with bleaching powder @ 0.5gm per litre 
capacity of tank including marking the date of cleaning on the side of 
tank body with the help of stencil and paint and disposing of malba 
all complete as per direction of Engineer in-Charge.  

litre 130500 

        

9 

Excavation work by mechanical / manual means in foundation 
trenches or drains (not exceeding 1.5m in width) including dressing 
of sides and ramming of bottom, for all lift, including getting out 
excavated soil and disposal of surplus excavated soil as directed, with 
in a lead of 50m. 

    

  all kind of soil cum 1100 

10 

filling available exvavated earth (excluding rock) in trenches, plinth, 
sides of foundation etc. in layers not exceeding 20cm in depth 
including watering & ramming. Lead upto 50 meter. 

cum 1100 
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11 

Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, 
having thermal stability for hot & cold-water supply including all 
CPVC plain & brass threaded fittings This includes jointing of pipes & 
fittings with one step CPVC solvent cement, refilling & testing of 
joints complete as per direction of Engineer in Charge. External work 

    

 20 mm nominal dia Pipes metre 2560 

12 

Providing and laying cement concrete 1:5:10 (1 cement: 5 coarse 
sand: 10 graded stone aggregate 40 mm nominal size) up to 
haunches of S.W. pipes including bed concrete as per standard 
design: 

METRE 710 

13 

Necessary suitable scaffolding and platform for carrying out the 
above work taking necessary safety LS 1 

  TOTAL AMOUNT     

 

 

 

Date:                                                                              Signature of Contractor with address & Seal 

Place:    
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

 

Tender for Civil work for replacement of pipeline along with replacement of water line 

connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar 

 

e-Tender no: RBI/Bhubaneswar Regional Office/Estate/ Estate/37/25-26/ET/720 

 

 

 

Part -II 
 

Name of Contractor_____________________________________________ 

 

Address _____________________________________________________ 

 

Close Bid Date: - December 31, 2025 up to 14:00 Hrs. 

 

 

 

 

 

1. The bidders must submit the bid via online mode only through MSTC NEW COMMON 

PORTAL. 

 

2. In MSTC Portal, bidders are required to submit the Total Amount for each of individual 

items.  

 

3. Bidders are advised to not to quote the amount in this document. All amounts must 

be quoted online in MSTC Portal. All the items in the charts are shown as 

representational purpose only. 
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Reserve Bank of India 

Estate Department 

Bhubaneswar 

 

“Civil work for replacement of pipeline along with replacement of water line connecting to 

Flat at Staff Quarter Vidyut Marg, Bhubaneswar” 

 

Preamble 

 

The rates quoted shall include the following: 

 

The item and quantities indicated in the schedule of quantity are tentative and as per need of work 

and as decided by the Bank certain items/ quantities may not be required to be executed or may be 

executed with reduction in quantities to any extent. The contractor has to execute items/quantities 

as per direction of Bank and no claim on this account whatsoever it may will be entertained by the 

Bank in respect of non-operation of items/reduction in quantities. 

 

Charges required to comply with all the provision under contract labour Act 1970 (including 

subsequent revision if any) and rules therein. 

 

Providing for all costs and charges incurred by the contractor complying with all safety health and 

welfare regulations, appertaining to staff and work people employed on the site. 

 

Keeping the site free from debris arising from the works during the renovation/construction/repair/ 

period and leave the site free from debris on completion of work to the satisfaction of the Employer. 

 

Providing electric lights, maintain system, all as required for the works and remove the temporary 

installations on completion 

 

Making necessary holes/pockets/chases in masonry/ concrete/floors/walls/ partition etc. and making 

good the damages matching to the surrounding specification at no extra cost to the Bank. 

 

Providing and erecting necessary scaffolding and providing access for work area as may be required 

for carrying out the repair works and for inspection of work at all levels and heights and removal the 

same after satisfactory completion of work. 

 

Charges for Inspecting the site and get acquainted with pertaining works just idea for works to be 

carried out before quoting the rates. 

 

Necessary charges towards providing service of a qualified supervisor on the work site during entire 

working hours and shall be who shall be available at work site to receive instructions from the Bank 

and act accordingly. 

 

Contractors will have to submit a time bound programme just after the award of the work and get it 

approved from the Bank before commencement of work. 
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The rates shall also include the removal and carting away all debris, etc. from Bank’s premises. 

 

Contractors to provide the original invoices for every supply of materials for Bank’s verifications. If it 

is not provided and the materials found not as per specifications/ approved make shall not be 

measured for the payment. 

Curing the items of work involving the use of cement and waterproof paints. 

 

The rates should be inclusive of all relevant taxes, GST, transportation charge etc. and for all the 

accessories required for the completion of the work. No extra amount will be paid for whatsoever. 

All fluctuations in prices of all materials & labour shall be borne by the contractor. 

 

 

 

 

Place:                                                 Signature and Seal of the contractor 

                                                           Name & address 
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Schedule of Quantities 

 

Name of the Work: Civil work for replacement of pipeline along with replacement of water 

line connecting to Flat at Staff Quarter Vidyut Marg, Bhubaneswar 

  

SL. 
NO. 

DESCRIPTION OF ITEMS UNIT QUANTITY  RATE   AMOUNT  

1 

Disinfecting C.I. water mains by flushing with water 
containing bleaching powder @ 0.5 gms per litre of 
water and cleaning the same with fresh water, 
operation to be repeated three times including 
getting the sample of water from the disinfected 
main tested in the municipal laboratory 

    

Price should not be 
quoted here and 
should only be 
quoted online in 
the MSTC portal  
  

  
  

  
  

  metre 710 

2 

Constructing masonry Chamber 60 x 60 x 75 cm 
inside, in brick work in cement mortar 1:4 (1 cement 
: 4 coarse sand) for sluice valve, with C.I. surface box 
100 mm top diameter, 160 mm bottom diameter and 
180 mm deep ( inside) with chained lid and RCC top 
slab 1:1.5:3 mix (1 cement : 1.5 coarse sand : 3 graded 
stone aggregate 20 mm nominal size), including 
necessary excavation, foundation concrete 1:5:10 (1 
cement : 5 fine sand : 10 graded stone aggregate 40 
mm nominal size) and inside plastering with cement 
mortar 1:3 (1 cement : 3 coarse sand) 12 mm thick, 
finished with a floating coat of neat cement complete 
as per standard design : 

    

  

With common burnt clay F.P.S. (non-modular) bricks 
of class designation 7.5 each 64     

3 

Constructing masonry Chamber 90 x 90 x 100 cm 
inside, in brick work in cement mortar 1:4 (1 cement 
: 4 coarse sand) for sluice valve, with C.I. surface box 
100 mm top diameter , 160 mm bottom diameter and 
180 mm deep (inside) with chained lid and RCC top 
slab 1:1.5:3 mix (1 cement : 1.5 coarse sand : 3 graded 
stone aggregate 20 mm nominal size), including 
necessary excavation , foundation concrete 1:5:10 (1 
cement : 5 fine sand : 10 graded stone aggregate 40 
mm nominal size ) and inside plastering with cement 
mortar 1:3 (1 cement : 3 coarse sand) 12 mm thick, 
finished with a floating coat of neat cement complete 
as per standard design : 

        

  With common burnt clay F.P.S. (non-modular) bricks 
of class designation 7.5 each  16     
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4 Constructing masonry Chamber 120x120x100 cm 
inside, in brick work in cement mortar 1:4 (1 cement 
: 4 coarse sand) for sluice valve, with C.I. surface box 
100 mm top diameter, 160 mm bottom diameter and 
180 mm deep ( inside) with chained lid and RCC top 
slab 1:1.5:3 mix (1 cement : 1.5 coarse sand : 3 graded 
stone aggregate 20 mm nominal size), including 
necessary excavation, foundation concrete 1:5:10 (1 
cement : 5 fine sand : 10 graded stone aggregate 40 
mm nominal size) and inside plastering with cement 
mortar 1:3 (1 cement : 3 coarse sand) 12 mm thick, 
finished with a floating coat of neat cement complete 
as per standard design : 18.35.1 With common burnt 
clay F.P.S.(non-modular) bricks of class designation 
7.5  

EACH 5     

5 Dismantling old pipes including excavation and 
refilling trenches after taking out the pipes, breaking 
lead caulked joints, melting of lead and making into 
blocks, including stacking of pipes at site and disposal 
including buyback 

        

  Any diameter C.I. pipe metre 530     

            

6 Taking out existing CC interlocking paver blocks from 
footpath/ central verge, including removal of rubbish 
etc., disposal of unserviceable material to the 
dumping ground, for which payment shall be made 
separately and stacking of serviceable material within 
50 metre lead as per direction of Engineer-in-Charge. 

sqm 1100     

7 Laying old cement concrete interlocking paver blocks 
of any design/ shape laid in required line, level, 
curvature, colour and pattern over and including 
50 mm thick compacted bed of coarse sand, filling the 
joints with fine sand etc. all complete as per the 
direction of Engineer-in-charge. (Old CC paver 
blocks shall be supplied by the department free of 
cost). 

sqm 1100     

8 Cleaning of terrace/loft water storage tank (inside 
surface area) up to 2000 litre capacity at all heights 
with coconut brushes, duster etc., removal of silt, 
rubbish from the tank and cleaning the tank with 
fresh water disinfecting with bleaching powder @ 
0.5gm per litre capacity of tank including marking 
the date of cleaning on the side of tank body with the 
help of stencil and paint and disposing of malba all 
complete as per direction of Engineer in-Charge.  

litre 130500     
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9 

Excavation work by mechanical / manual means in 
foundation trenches or drains (not exceeding 1.5m in 
width) including dressing of sides and ramming of 
bottom, for all lift, including getting out excavated 
soil and disposal of surplus excavated soil as directed, 
with in a lead of 50m. 

        

  all kind of soil cum 1100     

10 

filling available excavated earth (excluding rock) in 
trenches, plinth, sides of foundation etc. in layers not 
exceeding 20cm in depth including watering & 
ramming. Lead up to 50 meters. 

cum 1100     

            

11 

Providing and fixing Chlorinated Polyvinyl Chloride 
(CPVC) pipes, having thermal stability for hot & cold-
water supply including all CPVC plain & brass 
threaded fittings This includes jointing of pipes & 
fittings with one step CPVC solvent cement, refilling 
& testing of joints complete as per direction of 
Engineer in Charge. External work 

        

 20 mm nominal dia Pipes metre 2560     

12 

Providing and laying cement concrete 1:5:10 (1 
cement: 5 coarse sand: 10 graded stone aggregate 40 
mm nominal size) up to haunches of S.W. pipes 
including bed concrete as per standard design: 

METRE 710     

13 

Necessary suitable scaffolding and platform for 
carrying out the above work taking necessary safety LS 1     

  TOTAL AMOUNT         

 

 

 

Date:                                                                          Signature of Contractor with address & Seal 

Place:   


