RESERVE BANK OF INDIA
ESTATE DEPARTMENT
CHENNAI

(e-Tendering only)
Tender Document

3 fAfder @@= RBI/Chennai Regional office/Estate/28/24-25/ET/634[SITC of Solar plant 30
KWp]

E Tender No: RBI/Chennai Regional office/Estate/28/24-25/ET/634[SITC of Solar plant 30
KWp]

Part | (Techno-Commercial Bid)

(Containing Section I to Section Xl)

YR Rord 8@, 398 & g1 sratay R # 30 kwp Brs sexufaed 9k St
U & fEemgH, smyfd, Rimaem, ustequr siv wHi=if Slegansdii) & forw
GICET

Tender for Design, supply, installation, testing and commissioning (DSITC)
of 30 kWp Grid Interactive Solar power plant at Main Office Premises,
Reserve Bank of India, Chennai.

Date from which e-Tender will be December 12, 2024
available on MSTC website

Date & time of Pre-bid meeting 11.00 Hrs. on January 08, 2025
Last date of submission of EMD 11:00 Hrs. on January 21, 2025
Last date of submission of e-Tender 11:00 Hrs. on January 21, 2025
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Important Information

a. E-tender No.

RBI/Chennai Regional office/Estate/28/24-
25/ET/634[SITC of Solar plant 30 kWp]

b. Name of work

Tender for Design, supply, installation,
testing and commissioning (DSITC) of 30
kWp Grid Interactive Solar power plant at
Main Office Premises, Reserve Bank of
India, Chennai

c. Mode of Tender

e-Procurement System (Online Part | -
Techno-Commercial Bid and Part Il - Price
Bid through
https://www.mstcecommerce.com/eprocn
Guidelines for e-tender has been provided in
tender document

d. Estimated cost of the work

¥16.20 Lakh (inclusive of GST).

e. Date of NIT available to parties to
download

17:00 Hrs. on December 12, 2024
onwards.

f. Pre-Bid Meeting

Offline at 11:00 Hrs. on January 08, 2025
(Venue: Reserve Bank of India, Estate
Department, Il Floor, Rajaji Salai, Fort
Glacis, Chennai-600001).

g. Earnest Money Deposit

¥ 32,400.00 from each bidder.

h. Date of starting of e-Tender for
submission of online Techno-
Commercial Bid and price Bid at
https://www.mstcecommerce.com/eprocn

11:00 Hrs. on January 11, 2025 onwards.

i. Last date of submission of EMD.

11:00 Hrs. on January 21, 2025.

j. Date of closing of online e-tender for
submission of Techno-Commercial Bid &
Price Bid along with the PQ Documents

11:00 Hrs. on January 21, 2025.

k. Date & time of opening of Tender

Part | (Techno-Commercial Bid) of the tender
shall be opened at 14:00 Hrs. on January
21, 2025. Part Il (Price Bid) shall be opened
on a later date which shall be intimated to the
qualified bidders.

I. Transaction Fee

Payment of Transaction Fee as mentioned in
the MSTC portal through MSTC payment
gateway / NEFT / RTGS in favour of MSTC
Limited.



https://www.mstcecommerce.com/
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m. Contact details of tender inviting
authority personnel.

Shri. Ramesh S (Assistant
General Manager) 044 -
25399922 /
(sramesh@rbi.org.in)

Smt. Revati Kottakota (Assistant General
Manager — Electrical) 044 - 25399261 /
(revatikottakota@rbi.org.in)

Shri. Nithin J Sebastian (AM-Electrical)
044-25619847
(nithinjsebastian@rbi.org.in)

Shri. Kshitij Dahat (Asst. Manager)
044 - 25399066 / (kgdahat@rbi.org.in)
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3dY-1 / Annexure — |

gm%mw 31‘[%'5&/ Guidelines for e-Procurement

This is an e-procurement event of RBI. The e- procurement Service Provider /
Contractor is the MSTC Limited.

You are requested to read and understand the Notice Inviting Tender and
subsequent corrigenda if any, before submitting your online tender.

Process of E-tender:
A (Registration :The process involves vendor’s registration with MSTC e-
procurement portal which is free of cost .Only after registration, the vendor)s (can
submit his/their bids electronically .Electronic Bidding for submission of Techno-
Commercial Bid as well as Price Bid over the internet will be done .The Vendor should
possess Class Il signing and encryption type digital certificate .Vendors are to make
their own arrangement for bidding from a P.C .connected with Internet .RBI is not
responsible for making such arrangement) .Bids will not be recorded without Digital
Signature .(
SPECIAL NOTE: THE PRICE BID AND THE COMMERCIAL BID HAS TO BE
SUBMITTED ON-LINE ONLY AT www.mstcecommerce.com/eprocn/(Version 3)
1 (Vendors are required to register themselves online  with
Www.mstcecommerce.com/eprocn
Register as Vendor --Filling up details and creating own user id and password Submit .
For further details, go to Download Guide /Video /Registration
Vendors will receive a system generated mail confirming their registration in their email
which has been provided during filling the registration form .In case of any
clarification, please contact MSTC/ RBI, )before the scheduled time of the e -tender(.
Contact details:
a) Contact person (MSTC) For Vendors:
HO Central Help Desk: (For vendors)
Phone Number :07969066600

1. Shri. Shanmugam - 9176397264
Email id: nshanmugam@mstcindia.co.in

2. Shri. J Damodaran— 9841002253
Email id: jdamodaran@mstcindia.co.in

3. MSTC Help Line: 9499054101/2/3/4.
Email id : helpdesk@mstcindia.co.in

helpdeskho@mstcindia.in (Please mention "HO Helpdesk" as subject while
sending emails)

Availability: 9:30 AM to 5:00 PM on all working days for all Technical issues e-
Tenders, System settings etc.

b) Contact person at RBI (RO/TE) During Office Hours only (9:30 AM to 5:00
PM on all working days)

I.  Shri. Ramesh Sivaraman (AGM, Estate Department)
044 - 2539 9922 (sramesh@rbi.org.in)
II.  Smt. Revati Kottakota (Asst General Manager — Electrical)
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044- 2539 9261/ (revatikottakota@rbi.org.in)

[ll.  Shri. Nithin J Sebastian (AM-Electrical)
044- 2561 9847 (nithinjsebastian@rbi.org.in)

IV.  Shri. Kshitij Dahat (Asst. Manager, Estate Department)
044 - 2539 9066 (kgdahat@rbi.org.in)

Guide:
1 System Requirement:

For details, vendor may refer to the DOWNLOAD SYSTEM SETTING GUIDE
available https://www.mstcecommerce.com/eprocn/

€« C 2% mstcecommerce.com/eprocn/ 1

System Settings Check Status

Status [QEELER SRR EENEE  Download System Settings Guide | Download Certificate

Please Correct the Following Settings:

If You Do Not Have Java Installed, Please Install Java Download Java

Based On The Java Version You Have Installed Please . )
p Latest Version: 11 Installed Version:
Download PKI Application

If You Have Java 32 Bit Installed If You Have Java 64 Bit Installed

Download Download

If You Have Installed Both Java And Pki Application, If You Are Using Google Chrome Or Edge: - Open URL
Please Update Browser Settings https alhost:135 service/getdata And Click To Allow Connections.

If You Are Using Firefox: - Open URL

https://localhost:13591/signservice/getdata And Add Security Exception To Allow Connections.

2 Special Note towards Transaction fee: The vendors shall pay the transaction
fee using “Transaction Fee Payment” Link against the specific tender in the “Bid
Floor’/through the “Pay Transaction fee” in “Event catalog” through their login.
Service Provider / Contractor / Vendor shall have the facility of making the payment
either through NEFT or Online Payment. On selecting NEFT, Service Provider /
Contractor / Vendor shall generate a challan by filling up a form. Service Provider
/ Contractor / Vendor shall remit the transaction fee amount as per the details
printed on the challan without making change in the same. On selecting Online
Payment, Service Provider / Contractor / Vendor shall have the provision of making
payment using its Credit / Debit Card / Net Banking. Once the payment gets
credited to MSTC’s designated bank account, the transaction fee shall be auto
authorized.

Transaction fee is non-refundable. A vendor will not have the access to online
e- tender without payment of the transaction fee.

NOTE: Bidders are advised to remit the transaction fee well in advance before the
closing time of the event so as to give themselves sufficient time to submit the bid.

3 Information about tenders / corrigenda shall be sent by email only during the
process till finalization of tender. Hence the vendors are required to ensure that
their corporate email ID provided is valid and updated at the time of registration of
vendor with the MSTC Ltd. Vendors are also requested to ensure validity of their
class Il signing and encryption type of DSC (Digital Signature Certificate).


mailto:nithinjsebastian@rbi.org.in

4. E-tender cannot be accessed after the due date and time mentioned in NIT
(Notice inviting tender).

5 Bidding in E-tender:

Note: Vendors are instructed to use Upload Documents link in My menu to upload
documents in document library .Multiple documents can be uploaded .Maximum size
of single document for upload is 5 MB.

Once documents are uploaded in the library, vendors can attach documents through
Attach Document link against the particular e-Tender .Please note that if the
documents are not attached to any e-Tender, the same cannot be downloaded by RBI
and it will be deemed that the vendor has not submitted the documents .For further
assistance please follow instructions of vendor guide.

a) Earnest Money Deposit for a sum of ¥32,400/- (Rupees Thirty-two thousand
four hundred only) shall be remitted to Bank Account of Reserve Bank of India on
or before 11.00 Hrs. on January 21, 2025. “EMD — Estate Dept” shall be given as
remarks while remitting EMD.

The account details for NEFT / RTGS transactions are as follows.
Beneficiary Name: RBI CHENNAI

IFSC: RBISOCNPAO1

Account No: 186003001

Proof of remittance with transaction number (scanned copy) shall be attached
/ uploaded.
The bidders are also advised to send the proof of remittance with transaction
number (scanned copy) to estatechennai@rbi.org.in.
A tender which is not accompanied by such EMD will not be considered.
No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be
refunded / returned by the tender inviting authority in due course.

b) The process involves Electronic Bidding for submission of Techno Commercial
Bid as well as Price Bid.

The bidder)s (who have submitted the above fees can only submit their Techno
Commercial Bids and Price Bid through internet in MSTC website
www.mstcecommerce.com — e-procurement —New Common Portal —Bid Floor

Manager —live event —Selection of the live event —Transaction fee->Common
terms->Attach Documents->Price Bid.

Please Note: The vendor after successful remittance of the transaction fees and EMD
details, will get the attach documents and common terms tab enabled in their login.
Post successful completion of this step, the vendors will be allowed to save the lot
specific terms and submit their price bid against the lot through the portal or download
and upload the excel file for submitting price bids, as the case may be. In case the
attach documents and/or saving common terms step is unsuccessful, the tabs for
saving lot specific terms and submitting price bid would be disabled. The status of
whether the same is successful/pending would be displayed in the bid status button.

c) Firstthe vendor needs to fill up the Commercial specification if any and save it .
Then the vendor should fill up the Techno-commercial bid .After filling the
Techno-Commercial Bid, bidder should click ‘save ’for recording their Techno-
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Commercial bid .Once the same is done, the Price Bid link becomes active and
the same has to filled up and then bidder should click on “save "to record their
price bid .Then once both the Techno-Commercial bid & price bid has been
saved, the bidder can click on the “Final Submission "button to register their bid

NOTE - :After clicking the final submission “Delete bid” option would be shown .If the
vendor wants to delete the bid after final submission and re submit the bid, then he/she
should click delete bid and resubmit the same and again click final submission.
d) In all cases, bidder should use their own ID and Password along with Digital
Signature at the time of submission of their bid.

e) During the entire e-tender process, the bidders will remain completely
anonymous to one another and also to everybody else.

f) The e-tender floor shall remain open from the pre-announced date & time and
for as much duration as mentioned above .

g) All electronic bids submitted during the e-tender process shall be legally binding
on the bidder .Any bid will be considered as the valid bid offered by that bidder
and acceptance of the same by the Buyer will form a binding contract between
Buyer and the Bidder for execution of supply/work .Such successful tenderer
shall be called hereafter SUPPLIER/CONTRACTOR.

h) It is mandatory that all the bids are submitted with class Ill signing and
encryption type of digital signature certificate otherwise the same will not be
accepted by the system .

i) Buyer reserves the right to cancel or reject or accept or withdraw or extend the
tender in full or part as the case may be without assigning any reason thereof .

j) No deviation of the terms and conditions of the e-Tender document is
acceptable .Submission of bid in the e-tender floor by any bidder confirms his
acceptance of terms & conditions for the e-Tender.

k) Unit of Measure )UOM (is indicated in the e-tender Floor .Rate to be quoted
should be in Indian Rupee as per UOM indicated in the e-tender floor/tender
document .

No deviation from the terms and conditions of the tender document is
acceptable after the pre-bid meeting. No queries will be entertained after the
pre-bid meeting. Submission of bid in the e-tender floor by any vendor confirms his
acceptance of terms & conditions for the tender. Any order resulting from this tender

shall be governed by the terms and conditions mentioned therein. The tender inviting
authority has the right to cancel this e-tender or extend the due date of receipt of
bid(s) without assigning any reasons thereof.

Vendors are requested to quote rates without G.S.T on ‘Works Contract’ and the
same will be added automatically by the system. Thus, the final total amount shown
in the system including G.S.T will be the final bid amount. No change in quoted
rates will be accepted after opening of the tender.

11



TS 1/Section |
ﬁﬁETIFIﬁIForm of Tender

VYT-/Place

i /Date
&g Fe=®/The Regional Director
HRA ﬁTrlé d®/Reserve Bank of India,
Tuar faum/Estate Department
I TARIT16-/Fort Glacis-16
rSTTol great | Ot off Ie40 /Rajaji Salai, P.B.No 40,
600001 /Chennai-600 001

q’eﬂ'&"ﬂT/ﬁ Dear Sir / Madam,

0 3% U= 9194 | fafAfdse el O defta fafese, feomgar oiR Amnet &
Y BT ST B 3R I [ | faffEte SRI-RT G@dR Td A a1 FHfaer &1
JUTTAd FHRAaTel doise U STHeRI U &%, § / 89 TdgdRT 3o 19+ | fafafgse
TG & Ui, Gerd &1 718 AEmel & sqa! # Ifcafad =i R Afder # R MR &
Sfdf-ot, dfaeeR! & fou faRy srIeRl, SfaeeR! & ATHRT SeRT 73T faviy =, =raf
AES Pt T4 Hfdar o1 =l | fefad wu H fau mu fafd=r, srer it ofk dmrsit
D ! 3R TP o Iuarsty St T TRy o Ty qut 3= gt Arar § Ui
Al &b STHR SEl deb d AR &, I [0 H faffdee ol &l FHedrfad &= &1 Uxdra
TG §/39d | |

We have carefully examined the specifications, designs and schedule of quantities
relating to the works specified in the memorandum hereinafter set out and have visited
and examined the installation site of the works specified in the said memorandum and
having acquired the requisite information relating thereto as affecting the tender. We
hereby offer to execute the works specified in the said memorandum within the time
specified in the said memorandum at the rates mentioned in the attached Schedule of
Quantities and in accordance in all respects with specifications, designs and
instructions in writing referred to in articles of agreement, general instructions to the
tenderers and special conditions, conditions hereinbefore referred to, specifications,
data sheet and schedule of quantities and with such materials as are provided for, by
and in all other respects, in accordance with such conditions so far as they may be
applicable.
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IMI1/MEMORANDUM

o Tender for Design, supply, installation, testing and

1 Description of work commissioning (DSITC) of 30 kwWp Grid
Interactive Solar power plant at Main Office
Premises, Reserve Bank of India, Chennai

2 | Estimated cost %16.2 lakh inclusive of GST

3 | Earnest Money % 32,400/-

4 Time allowed for 10 weeks from tenth day of the date of work

completion of work order.

1. 39399 i ggAd & for FRifder @iem o1 feie T gar) fRfaer 9o fei o S &
o TR H3 & forw 9y @it 3R dud ot I8 3afy 9 3R gHR oY forfaa
MRF Yeafd & 91¢ TeTs o o 7

We also agree that our tender will remain valid for acceptance by the Bank for
90 days from the date of opening of Part | of the tender and this period of validity
can be extended for such period as may be mutually agreed between the Bank
and us in writing. We also agree to keep the earnest money valid during the
entire period of validity of tender.

2. fAfaq WieR g9 W H/eH gt o Afder &) Iad Xl & eyl Td Uiaumi &
TR HA 3R IYHT YT 34 & ol a1 I g - W Ifdar o1 fafad &
Wil dfed o wdl # aftfa sarm o AR Sed fBY S SR U
IIRIHIRGT  FHASRET a1 il &) el B & o Jerd g/8 |

Should this Tender be accepted, I/we hereby agree to abide by and fulfil all the
terms and Conditions of the Tender and in default thereof, to forfeit and pay to
yOu Or your successors, or assignees or nominees such sums of money as are
stipulated in the conditions contained in the tender together with the written
acceptance of the Contract.

3. H /51 Ug §1d GASd & b 3P Uy fo1 oI5 HRur sare g4t a7 fed RAfder &)
WHR B T AWBR B BT HABR IR 31 891 F,32,400 DT AT ST
SHT I & FY F YR Rerd § & Uiy o |1 &1 3 59 R $ig O <7 T8t
BN Ife B9 Yfed U 7Y SR faer & feafed oxa H 3w 38d € o g4
39 91 Y YeHd 8 b YR ReTd s gRT 39 A &) e = foram S|

I/We understand that you reserve the right to accept or reject any or all the
tender either in full or in part without assigning any reason therefor. We have
deposited a sum of ¥32,400/- as earnest money with the Reserve Bank of India,
which amount is not to bear any interest. Should we fail to execute the Contract
when called upon to do so, we do hereby agree that this sum shall be forfeited
by us to the Reserve Bank of India.

4. fSfaer & < yrT o sruds far ST =T | W 1- H Tt arftrifsue wrd SiR
dah-ii! SR g 3R U 2 & d & WHMl H Had Jed ael g
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The Tender should be uploaded in two parts. Part | contains all commercial
terms & conditions and technical particulars and Part Il contains only the price
bid in the Bank's proforma.

¥ 2024 F............... &, far &1 gxa1eNd /Dated this____day of 2024

g & ﬁﬂ;f 3R FPT 3R T /For and on behalf of M/s
(et Tfgd SXI&R (/(Signature with seal)

AMH /Name

Uc-TH /Designation:

QT /Place

QT /Date

ST BXIERT B IR T 31T DI JHTO Ui ¥ &t ST AW/ Certified true

copy of the Power of Attorney of the above signatory should be enclosed).

ieft /witnesses
(1) =, TdT 3R feie afed gwanary

Signature with name, address and date

(2) T, UdT 3R feie Tfed exder /

Signature with Name, address and date
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PIR B 7MG/ Articles of Agreement
g TRR TH 3R YR ol o, HIE RN Tololl Ao, 99-600 001 FoHT Herg

ST 48 | 7) R 39% 1" 9 "Hgl T & (3R GERt 3R ) fory
3P 9Ic UAePR BRI TG (b &l fhar |
ARTICLES OF AGREEMENT made the day of between the

Reserve Bank of India, Fort Glacis, Rajaji Salai, Chennai-600 001, having its Central
Office at Mumbai-400001 (hereinafter called “The Bank”) on the one part and
and India (hereinafter called “the Contractor”) on the

other part.

e e WRd fRerd 9, 398 & qRe1 wrafag uRaR § 30 kwp s gevufaea
TR ol a7 &1 fEwms-, myfed, wura=rn, wievr iR wHi=f—T @rasmsdw)
TR BT P DI M 3R BT FT q0H B ardl AT SR A B St o
JIR fora g forg W g wifdal 3 a1 39t 3R | gEeR fhu e |

WHEREAS the Employer is desirous of taking up the work of “Design, supply,
installation, testing and commissioning (DSITC) of 30 kWp Grid Interactive Solar
power plant at Main Office Premises, Reserve Bank of India, Chennai” and has
caused specifications and Schedule of Quantities describing the works to be done
which have been signed by or on behalf of the parties hereto

3R & B BT qUMH HA a1 A= R A Bt ST TR 3D G&HRI gRI
YA ITHT R TEER fHT T F |

AND WHEREAS the said specifications, the Schedule of Quantities and drawings
have been signed by or on behalf of the parties hereto.

3R Saf WfaereR qdl & 31efF o g8l fad rd! iR faviw =zt § FHeifa =df 8k

HTH P AR B ST 3R TfaeT &t 2l o= 59 a1e IHie® U I " T od

gl ST TR HTH B I ST HR/AT Iad fAERH ¥ afdfd § ok &H &1 Jr

@1 Y | M 7, IR I8 [ufa Jafa e | oM &t 78 Fa iR R ar Tt

?@WW(WWE@I" JUTH AT TfaeT M "HaT S YR B & [oE TgHd
|

AND WHEREAS the Contractor has agreed to execute upon the subject to the
conditions set forth herein and to the conditions set forth in the Special Conditions and
in the Schedule of Quantities and Conditions of Contract (all of which are collectively
hereinafter referred to as “the said Conditions”) the works shown upon the said
drawings and/or described in the said specification and included in the Schedule of
Quantities at the respective rates therein set forth amounting to the sum as therein
arrived at or such other sum as shall become payable thereunder(hereinafter referred
to as ‘the said Contract Amount’).

Qg aRT 39 (Ergar weald g3 8-

NOW IT IS HEREBY AGREED AS FOLLOWS:
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1. IfaeeR qursRa 3l # Ifcaied g9 ok fFad adie I qursRia dfaer ui &
YA B & AeAoR ,ddrhid Tl & i fafdeml & sruar foa S iR
DT S ATASH DT S H ST 7T HH T ST

In consideration of said Contract Amount to be paid at the times and in the manner
set forth in the said conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and
described in the said Drawings and described in the said Specifications and the
Schedule of Quantities.

2. §% dfdereR & ST Afder AR T IHI-GHT WR ¥ gHarel 3= MR
JUTHIAT Tl ARFAREY a8F T 3ia1 S|

The Bank shall pay the Contractor the said Contract Amount, or such other sum as
shall become payable, at the times and in the manner specified in the said
conditions.

3. AU Td 3R Ty A <€ 75 gRRIY 396 TY Ut ST 3R 39 IR BT g
AT ST 3R Tefd Ue 39 HRR ot dUThidd Udi & el I3 3R U 3R
HHY: TUTHIAT Tl b 3MT-3U B BT YT B |

The said Conditions and Appendix thereto shall be read and construed as forming
part of this agreement and the parties hereto shall respectively abide by, submit
themselves to the said Conditions and perform the agreements on their part
respectively in the said Conditions contained.

4. 394 IfIRId W@, HIR T gxdrasl 39 Hfdal & SMYRY U gl

The plans, agreement and documents mentioned herein shall form the basis of this
Contract.

5.  ugdfderad wrefr 1 g 3R 7 &) Wisd wrd Wfaan sifiq a8 g
# fAfed R IR ardfds AmT HHTH AT 3YaT TUTHIAT Ul b HTIRE

YR fYed §@, %?:rs‘%? Fratad TRER § 30 kwp BIs gexufdea Ok el
T4 31 feursT, anqﬁwmuﬁmsmmﬁﬂ@wmﬁﬁﬁ)mﬁmm
FX & fore dfder 3

This Contract is neither a fixed Lump sum Contract nor a Piece Work Contract but
is a Contract to carry out the work of “Design, supply, installation, testing and
commissioning (DSITC) of 30 kWp Grid Interactive Solar power plant at Main Office
Premises, Reserve Bank of India, Chennai.” for ¥ /- (Rupees
only) to be paid for according to actual
measured quantities at the rates contained in the Schedule of Rates and Probable
Quantities or as provided in the said conditions.

6. S& & U 39 fdal W Ufddpa gHTa STal o & &1 fedt off Ag &t 387 iR oW
g‘f#qvfa Sao | PIs AG ol U1 fhT T HTH B g B HdTa- B ABR JRI&d
|
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The Bank reserves to itself the right of altering the Drawings and nature of the work
by adding to or omitting any items of work or having portions of the same carried
out without prejudice to this contract.

7. UG 39 AT HT T5@yUl SRS § 3R WAGIPHR TagdRI GgHd § [ IHY R
&1 UIaUT Bid g off 98 o1 SMes SRt A @t e ¥ gud 3T § quresfd rdf
# Ifcarad fpT T AR o ff 91 & 81, 0 T& IR o 3R 39D dI¢ B
AT BT ARG & 10 4 T | 10 Jwarg ot 3@f & War R o0 B3|

Time shall be considered as the essence of this Contract and the contractor hereby
agrees to commence the work from tenth day of the date of issue of work order as
provided for in the said Conditions and to complete the entire work within a period
of 10 weeks from the 10" day of date of work order subject nevertheless to the
provisions for extension of time in writing by such form (i.e by way of a deed of
agreement or by exchange of letters/emails) as may be mutually decided by the
parties.

8. U Wfaal & 3faid §& gRT Gt YiaH had 9d # fary ST |

All payments by the Bank under this Contract will be made only at Chennai.

9. T IR & ded I1 399 s fpdl 1t FRU ¥ I faare o= # I faare Twsn
aaﬁﬂﬁ?mﬁwmm%ﬁﬁ@mmmﬁmﬁmm
|

All disputes arising out of or in any way connected with this agreement shall be
deemed to have arisen at Chennai and only Courts in Chennai shall have
jurisdiction to determine the same.

10. dferpR/ust e W Afgasit &1 a9 IadteT) JAsu™, Ay iR Faro
(I, ") 2013 FATH ("% UrGUM! BT gUT U H & Y T TRe
SR 811 YR Roid d) 99 srafad (& aRIR & HidR 3 SRt & Raars
a4 Iddisd @ ot f Rierma & s & Riora dfdger/esd gr 1fdd
Rreraa Ifufd & Her SR & S IfdeeR/ue I Rierd & d§Y |
TATH & Sfaia IgfId HRars G ST HfdeeR & fh difsa HHar!
gR1 d% & fordl sl & faog &t T8 a9 IaficT & fedl off Remd &1 9g=
% grR1 fa ety Rieraa aftfa grr femm S|

The Contractor / Agency shall be solely responsible for full compliance with the
provisions of “the Sexual Harassment of women at work place (Prevention,
Prohibition and Redressal) Act, 2013”, In case of any complaint of sexual
harassment against its employee within the premises of the Bank, the complaint
will be filed before the Internal Complaints Committee constituted by the Contractor
/ Agency and the Contractor / Agency shall ensure appropriate action under the
said Act in respect to the complaint. Any complaint of sexual harassment from any
aggrieved employee of the contractor against any employee of the Bank shall be
taken cognizance of by the Regional Complaints Committee constituted by the
Bank.
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11.9f¢ ge1 # TfAeIPpR o1 Bis HHIR] WA sidT § o 39 UG UM &1 9F
ft Mfgew wfayfd & fow dfdeer Swaa g | 3aer0 & e dF &
HHART P & 1A arell Hifad Jed afe JfagreR & HHART gRT I g Rig
ST 81 PRIRIE TR A1 IS Bt AHUH 3R 3= Faifdd Gg| IR 30 STl
& RIféa & &1 SR diager @t gritidfder & faffdy fou 7 sruR o
HI AAD T BT TE IG 3R RIS BT [0 &1 AT B & o8 g
T H YD Bl B TR Q| TR o1 &b ey A 36Re a8 T HH & fudt
fad I HH TR Tal I

The contractor shall be responsible for any monetary compensation that may need
to be paid in case the incident involves the employees of the contractor, for
instance any monetary relief to Bank's employee, if sexual violence by the
Employee of the contractor is proved. The contractor shall be responsible for
educating its employees about prevention of sexual harassment at work place and
related issues. The Contractor shall employ its labour in sufficient numbers to
maintain the required rate of progress and of quality to ensure workmanship of the
degree specified in the Contract and to the satisfaction of the RBI. The Contractor
shall not employ in connection with Works any person who has not completed
eighteen years of age.

12.Af4e@R gRT HM R T U 9 4ffe a1 sHarRt dfager & sHant aF
ST 3R T 4fie! /el & oy § URdr feod 96 R fasdt off uer @
U o Rrdert 781 gFft1 IfagieR I9d R S W T T HHD! &I e
B ToIgX! &1 YITdH BT Sl fob gaq Teigs) sifefad & w0 ¥ Ifud Teigd] 9 &Y
TaI ghf| Ifad Aeigd! @1 31 § 98 Holge! forH ATdlied Sadb & fa & fow
ToTgsl SR Y 31al BT & U & g 3 Hl M g1 | T8 HY U fou
ST 35 U 1 ISR & ford Yaiferd §6R &) o 3MYR UR faU S1ef afds A Y AdH
oGt SHTATH & Sfavia MuiRa Aoigel I HH g1 g1l

All the workers or employees deployed by the contractor shall consider the
employees of contractor and RESERVE BANK OF INDIA shall not have any liability
what so ever in nature in regard to such workers / employees. The Contractor shall
pay to labour employed by him directly wages not less than fair wages as per
Minimum Wages Act. Fair Wage means wages, which shall include wages for
weekly day of rest and other allowances whether for time or piece work, after taking
into consideration prevailing market rates for similar employment in the
neighbourhood but shall not be less than the minimum rates of wages fixed under
the payment of Minimum Wages Act.

a,

13. GfOqIPR 3P GRT T1 IUP IU-HAaIdR GRT HH TR AT T4 4ifel & Jady o
Sictiarar o fafor ¥ Icafad It amal & dey § e T diaeeR
ToTgsl sifefem, 1936, <gAaw Hergdt SHfAfTW, 1948, d& Qi@ SifdfAaw, 1938,
HHBR Ufas: ATATH, 1923, SNERTE faare i aw, 1947ATg@ Ay sifefram,
197, BRIV R Higeail &1 T i) Ay, Fvy 3R FHaror (g, 2013
1 I9H fhT Y frdlt gpR & TRNYA 1 S8 Gaftid 3 ST IR JH-9Hg R
ST 7Y fdl 7 UTeH S| TfdeieR MY & J9Y § URdIg Reid s & ge
STAT HRATET 3R I ARL 2T
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The Contractor shall in respect of labour employed by him or his sub-contractor
comply with or cause to be complied with the Bidder Labour Regulation in regard
to all matters provided therein. The contractor shall comply with the provisions of
the payment of Wages Act, 1936, Minimum Wages Act, 1948, Employers Liability
Act, 1938. Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947,
Maternity Benefit Act, 1970, Sexual Harassment of Women at work place
(Prevention, Prohibition and Redressal) Act, 2013, or any modification thereof or
anyother law relating thereto and rules made there under from time to time. The
Contractor shall indemnify and keep indemnified the RESERVE BANK OF INDIA
against

i. P & e &R g arelt st urdf & T /afad ar duf
DI gU IHUH ¥ IUF &Id]

Any claim arising out of third party loss / damage to life or property
caused by / during execution of the work.

i, PR P AWeT & TR IfIeBR gRI B IR Y T IR & HRIT
B Th /&I I I GIal

Any claim arising out of loss / damage to the workmen engaged by
the contractor during execution of the work.

iii. Y /s ST Suges fafyamt onfe &1 sruTa A fhu oM &
HRUT TS DI Gal
Any claim due to non-compliance of applicable PF / Labour laws, ESI
Regulations etc.

TfIGTHR U AT WR SIS ARSI SHIed Hrtad & 1y Faiadm 3R 3o 99 @
Tgad ST aifert o 3R I TR B ARy WY B, fo g gyw urdf & =g
A fraiaan (@3 e, YR Rerd §) 1T oIk 39 Ifdel & JR= 89 & 999 T
gifereil/aTferiit 1 e & U S| ol |

%) Wil & Fa AR & fore uiferdt & Wik, famn, Tkteor ok a1 (3.T. 3R diferh)
& & [T

9) HTHR &fagfcd gifer |

mﬁm&%ﬁmﬁ%ﬁ%mﬁgmeﬂﬁuﬁaﬁauﬁ;ﬂ

9)%.10,00,000/- Ufd a8

) %.2,00,000/- Ufd g

The Contractor shall at his own expense, arrange to effect and maintain (until the
virtual completion of the contract) with an IRDA approved office the following
insurance policies in the joint name of employer and himself with the employer being
first (Regional Director, Reserve Bank of India) and deposit such policy or policies
with the employer from time during the currency of this contract.

a) Storage, erection, testing and commissioning policy (E.A.R. policy) for the total

amount of contract.

b) Workmen compensation policy.

c) Third party liability policy with the limits as under.
d) Rs.10,00,000/- per annum

e) Rs.2,00,000/- per occurrence
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%"rﬁwr{%"rﬁ?ﬂ o) fafraem SR Ie (S1fAfTH 1970 &1 UTe & | sifad faa

mﬁﬁﬁmwwmmwmﬁ?m
ao‘rﬁﬁ Eh_@faﬂ%ﬂl 39D GRI B mwwmﬁw@rﬁwﬁmﬁéq‘r
meﬁm%eﬁ?sﬂwﬁaﬂﬂw Torgd! SHfIfTH 1949 & Sl
fYfivd o= & 7 78 § SR Wfdar W) @ 7 4fie! & o sawas giaum Iuasy
HRAM H TUASRT AT & Wau™i o1 Sfgre fodr g1

The Contractor shall comply with the provisions of Contract Labour (Regulation &
Abolition) Act, 1970. Before release of final bill, the contractor shall submit a
certificate to the effect that he has actually paid the entire dues to the labourers of
all descriptions engaged by him, for completion of this work at the rate, which is not
less than the one prescribed under the Minimum Wages Act, 1949 and has
complied with the provisions of CLRA Act with regard to providing the essential
amenities to the Contract Labour.

TfaeTHR deF TRER & HTH TR TIE 7T 30 HHRE) ot gt iR fera- et Suais
HRATT|

The Contractor shall provide a complete and updated list of its employees who are
deployed within the Bank’s premises.

14, IfACTHR 39 IRR & Y&y T 30 Hfaardd i@l & T &R & SR SHER Bl
e aret B8 off THeR!, It 9T §% & FHAE) Sa/RReHSRSR] Mg &
ety T e aTcll SIHBRT BT UdE A1 SUE U Y UhcIhRul fhdl 30 UHR Pi
ol U aUT AR Y ST §1Y 2| AR BT Dl SUTA DR a1 Hfdar
& T 3 Sl DI T HRA P [T SHTa=TD g B! (AT I BISHR WAGIDHR
w%%@ﬁaﬁﬁﬁﬁmﬁsﬁ?ﬁmml%aﬁ@ﬁf@ﬁ&rﬂﬁ%m
HﬁWleunmmdmﬂlwlﬁwﬁmWW%ﬁWﬁq?ﬁW&ﬁ
HAT, 7 8 UHRE B AN T SR 7 B TSB! UHIHI0 S| ot Mo
STH®HRI & UHEIHUN & URUTHEEY 8 & §s g1 & o1t TfIgrsR o B1 affagfed
BT | SUGSd <l BT UTA A HAT WiAaIbR gRIT Sfdel HIT JHET ST 3R d& g8
&f BT GIdT HIA AU BT ST HRA BT §HAR gl

S HIR & 37l MU BRI BT TR0l 7 fhT S & a1 ! AT B
& foru TfdeeR 3run wHaial & ey 7 g+ Ifd sRars S|

UhTIBU 7 B 3R Mu=adl & Ja¢ & TfgrepR &1 gIid 39 IR & JAT
g 1 fdt Yt pRUT ¥ AW fhu S a6 &1 38|

The Contractor shall not disclose directly or indirectly any information, materials
and details of the Bank's infrastructure/systems/equipment etc., which may come
to the possession or knowledge of the Contractor during the course of discharging
its contractual obligations in connection with this agreement, to any third party and
shall at all times hold the same in strictest confidence. The Contractor shall treat
the details of the contract as private and confidential, except to the extent
necessary to carry out the obligations under it or to comply with applicable laws.
The Contractor shall not publish, permit to be published, or disclose any particulars
of the works in any trade or technical paper or elsewhere without the previous
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written consent of the Employer. The Contractor shall indemnify the Employer for
any loss suffered by the Employer as a result of disclosure of any confidential
information. Failure to observe the above shall be treated as breach of contract on
the part of the Contractor and the Employer shall be entitled to claim damages and
pursue legal remedies.

The Contractor shall take all appropriate actions with respect to its employees to
ensure that the obligations of non-disclosure of confidential information under this
Agreement is fully satisfied.

The Contractor's obligations with respect to non-disclosure and confidentiality will
survive the expiry or termination of this agreement for whatever reason.

15.1% 39 dfaer & faftm urT & JfereR gR1 UG iR I aRe ¥ v fean g1

That the several parts of this Contract have been read by the Contractor and fully
understood by the Contractor.

16.THEHI 3rafy & Uge Iy &) Tuadt AR 5. /- (18% SHuact Ofed) B

The AMC amount for 15t year AMC period is Rs, /- (Inclusive of 18 % GST).

17. ufdas fFreare eafy & fore didish: Aol & &1 srex &t fafy & 109 faq
T HT T Bt 3afyy & SR dl 3R SIId $i 3fad gfd & Al §F &I ey
T & 5% HI fAwIe §& TR (PBG) TRdd -t gRMt| 8 TRET URASHT &
aRdfa® THYE Bt fafy a9 a8 g1 T1fet | ey &t Ifad gfd & fore JRen Swr &
F0 T Sy J & AR 9 gRT Aufid v § fasddt ot orfgfd 8% @ 9 RS
(O Wipfa o= & Try g foar smam) |

PBG towards committed Execution period: The tenderer shall furnish a
Performance Bank Guarantee (PBG) of 5% of the contract value as Security
for due fulfilment of terms and obligation during the period of execution of
the work from the 10th day of date of work order to the Bank. The Bank
Guarantee must be valid till the date of virtual completion of the project. Bank
Guarantee from any scheduled Bank in the form prescribed by the Bank as
per Annexure J (which will be submitted along with letter of acceptance)
towards security deposit for the due fulfilment of the contract.

ufdas Jeumdt @fy ot ik Widieh: Ffdgiwd &I srIey g & 10% &1 Th
3§ RS, fAfaer 3 Afdy sraf & 9 g oIk d& &I Giue &1 fafy 9 Gy aliid
3fafer &1 3t 3R afeal Bt 3ferd gfd & e sifad fae TRgd rd THa JRem & =4
o TRgd XA BT S TRET RIS & arafdd JAIH St fafy ¥ uie auf & forg
3y g T | Uia auf & &1, d TRET B T URMAS T & Ta Ufa=id (50%)
I & 8 ST 3R AT Ui auf & forg g 3|

PBG towards committed CAMC period: The tenderer shall furnish a separate
Bank guarantee of 10% of the contract value as Security for due fulfilment of
terms and obligation of defects liability period from the date of
commissioning and handing over of the works as specified in the tender to
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the Bank at the time of submission of final bill. The Bank Guarantee must be
valid for five years from the date of virtual completion of the project. After
five years, the amount of Bank guarantee will be reduced by fifty percent
(50%) of initial BG value and shall remain valid for next five years.

18. UUHH! B HRIA:

fAfdareral 4 O S & AR WUl JUMelt & AMUH I\IWG T & foT &3
PIc fHa1 g, S G STaT 3HafY (STt P U a8 P I1¢ AN BN | 39 & H SuYad b
FR ATe BRI & ST BT THR A ST 3R stafeg H Hefd Hiad § [eREd &
fore SHuwdt @ie fru S| 39! Safd gHTRYe Srar ARM IR & ST 399
Ugd BN T 3fafy & R U® aifes WRWIE a1 & forg guR & Tt Smaas
TR, IUHT AT 31fE womett & forddt ot Uit ! sgam off <nfire ghm | Tuedt srafdy
& SRM YITel/e-TRsi g & a7 77U fadt +f 9, 30 Y Wfaerer gRT 96 § sifafved
AN forT T GURAT / ST i

Scope of Work for AMC :

The tenderer quoted rate for comprehensive annual maintenance service of
complete system as per schedule of quantities which will be applicable after one
year of defect liability period (DLP). The rates shall also include the charges for
the insurance of the workmen for carrying out the above job and GST for
maintenance shall be quoted in respective column in the BOQ.The system shall
be inspected, upkeep/serviced periodically. The periodicity shall be bi-monthly
or earlier depending upon the weather conditions.The charges for
comprehensive annual maintenance service shall include replacement of any
part of the system, including all required spares, consumables etc during
service contract period. Any defects in the system/sub-assemblies, found within
the AMC period, shall be rectified/ replaced by the tenderer without any
additional cost to the Bank.

19. HUEHdl & GRA YUR 7 & & few s

S qItis [aETd JaT 3afy (STt 3afy F 91g) S RM, Jumelt & fpt
UHR & &Y & aR H o1 U 814 & 2 fa & fidR U= =nfgul sia: 9t arrg &1
&M ¥ X@d g, Mdcad a1 ¥IF ¥ & aFd 9igd dic by T8 X J =midd g
IRY | ST SR IS TTH 34afey o g 2 fel &t 3rafd & iR afe gomedt & gy
DI GURT 6! ST ot Ufdfe %.250/- ¥ MYH I@IWIG THG & HTAHIH 50% b &8
T ST [SIeadt & SR T T Big Hf <8 WiaaeR & ¢ AR T eal dh
TRET ¥ Y fohT S|

Penalty for delay in rectification during CAMC:

During the comprehensive annual maintenance service period (after DLP
period), any fault in the system shall be rectified within 2 days of receipt
of intimation of the defect in the system. The quoted rates shall, therefore,
take into account all the cost, including travel cost from the nearest
service station. There will be a penalty of Rs.250/- per day subject to
maximum of 50% of the annual maintenance charges, if the defect in the
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system is not rectified within the period of 2 days during the AMC period
as stated above. Any penalty during the DLP shall be recovered from any
dues payable to the contractor or invoke from the bank guarantee.

fIEIeR/ SIS U8 aa- = 37 i 3 W Jar Siafy 3t IuIfty &t aRiE 3 &9-
@raﬁq 0 IN F1 3fafy & forg Sioft Ve & forg got SiR Tgrrar SR X@RW1d Suds I |
STt 3@ty & 1y o d1G AfdaT &R BT 7Bl It U W fasar Sre, i fRafeRad
& TR HId eI 3R We & 3 gh|

The contractor/OEM shall furnish an undertaking that they will provide spares
and support and maintain the solar system for a minimum period of 9 years
from the date of expiry of the defect liability period. After 1-year DLP and the
contract rate will be renewed annually subject to only price variation clause as
specified below.

21. YT X 3R bR BIHET:

TUeRRt ofafy & GRM fGIRe oMuR R Udveq® Jd1 UeH axd R
YdH SHaite SMuR R fbdar STU U a¥ &1 daRel & §I Uh Y & URNS
qifes Ja1 Afdar 3rafyy & a1 Ja1 dfdar &1 sffdikead 8 a¥ & e Talga favar smem|
ﬁaﬁ%mﬁwwﬁﬁa&wﬁaﬁ@aﬁ%%wwmﬁ%m

Ac =Ap [(15+60x(EPIC/EPIp)+25x(CPIc/CPIp)]x100
Ac | ddHH oy &1 dfdar g
Ar | TS0 Y &1 Hfder g

AT a8 & foTg HfdaT IR 8 ¥ BT WEH Ugd P gaieged
EPlc | Irel &1 Uit SIvd Jabics

foe a¥ & fore dfder = 81 9 ©8 48 Ugd &I sdlaedhd
EPlp | 3Gl &1 UId B JabidH

A T & g WfaaT IE B A B8 HelH Ugd &1 iG] HIHRI &
CPlc | forg Iunied Hed Yadhics (3Rd HRIT ™)

fUed 99 & forg Jfael I g ¥ B8 T8 Ugd &I SR BRI &
CPlp | forg Sunia Hed Yadich (3T HRTT 3f¥a)

Payment terms and renewal formula:

The payment during the CAMC period shall be made on half yearly basis
on rendering satisfactory service bi-monthly .The service contract shall
berenewed for afurther additional period of at least 8 years after the initial
annual service contact period of one year after one-year warranty. While
renewing the contract the new contract amount will be arrived at based
on following formula:
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Ac =Ap [(15+60x(EPIc/EPIP)+25x(CPIc/CPIp)]x100
Ac The contract amount for the current year.
Ap The contract amount for the previous year.
Wholesale Price Index for Electrical Products 6 months prior
EPlc | {5 the commencement date of contract for the current year.
Wholesale Price Index for Electrical Products 6 months prior
EPIlp :
to the commencement date of contract for the previous year.
Consumer Price Index for Industrial Workers (All India Average) 6
CPIc | months prior to the commencement date of contract for the current
year.
Consumer Price Index for Industrial Workers (All India Average) 6
CPlp | Months prior to the commencement date of contract for the previous
year.

22.

Jqug &I Id W RFAYRGT 891 B Heid! Bl S|

Damages for non-completion :

R B R AH: I WiagreR, dfder & Fuifid gamfed safd & iR srd g
T8I B § ol B A & 0.25% g F AHR HUHdH AfdgTedd Jed & 10% I Ui

If the Contractor fails to complete the works

within tender specified completion period, 0.25 % of the value of work order will
be deducted per week subject to a maximum of 10% of the contract amount as
liguidated damges.

e SR HidardR 39 IR H g Wy
3fUA-30 BETER U 3R 3Tt & ufaar
I faT 3R 9 B AR BT T |

IN WITNESS WHEREOF the Employer and
the Contractor have set their respective
hands to these presents and two duplicates
hereof the day and year first hereinabove
written.

e iR dfaereR 39 IR | Ueg Wy
3TH-30 mawaﬁ%mmﬁ
fAumfea feu Tfeeer A SHd?I Eﬁ'"ﬁ
gfaal TR Ul WH geR s S9@! a
gfaal IR I9@! 3R F 38 Iad o iR oo
! frearfad fosan |

IN WITNESS WHEREOF the Employer has
set its hands to these presents through its
duly authorized official and the Contractor

gfe  dfdger @
TEERl WH a1 T
fad 8l

If the contractor is a
partnership or an
individual.

gfe GfagieR Th HUHl
&l

If the contractor is a
company.
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has caused its common seal to be affixed
hereunto and the said duplicate/ has
caused these presents and the said two
duplicate hereof to be executed on its
behalf, the day and year first hereinabove
written.

BI1&R WS Signature Clause

YR Rod Sb Y 3R & ganeid v gue
SIGNED AND DELIVERED by the Reserve
Bank of India by the hand of

1 / Shri
(ATH U4 U&T™ (/ (Name and designation)
o] SURRfG T gxIER fHd W / In the

presence of

(1)
UdTl / Address
2)

Udl / Address
T1eft / Witness

SIGNED AND DELIVERED by
3! Iuikufd H gxarer fod e/

In the presence of
1)
UdT / Address
2
UdT / Address
1&ft / Witness

THE COMMON SEAL OF
frafaad o SufRufa & g1 - B

I FRYE 9IS 3 dod I URkd Thd B
ITRUHTEWR oo &} B
X TS TS &

g ol WrieRt wH a1
Jafades wH g o It
sryar quff urfiert @t
3R Y FHER fbd oA
ElRY

If the party is
partnership firm or an
individual  should be
signed by all or on
behalf of all the
partners.
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Was hereunto affixed pursuant to the
resolutions passed by its Board of Directors
at the meeting held on
in the presence

of

(1)

(2)

fre=Tep, forgia Fafifed o1 Aeeh o 3ad
THIUN g%y 39 gadTdel 0R gdier fau g
Directors who have signed these presents
in token thereof in the presence of

(1)

(2)

faftraa nfed sreif ug 4t
ERT g&Ted Td ga

SIGNED AND DELIVERED BY the
Contractor by the hand of Shri

and duly constituted attorney.

gfe fAfdaer I
HIET R b Sfavia
TWER Hal g o

If the Contractor signs
under its common seal,
the signature clause
should tally with the
sealing clause in the
Articles of Association.

gfe dfdereR arg &l
¥ =0 H g7 Jufade =y
¥ eIRAH & 3l
BHIIER R Bl dl

If the Contractor is
signing by hand of
power of Attorney,
whether a company or
individual.
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WS 2/ Section-ll

ATIHTRI® TMd /Commercial Conditions

1. E-tenders are invited from Original Equipment Manufacturers (OEM) or System
Integrators for the work of Design, Supply, installation, testing and commissioning
of 30 kWp Grid Interactive SPV based Solar Power System at Bank’s Main Office
Premises, Chennai. E-tenders comprising duly filled in details of both Part | and
Part Il specifications of the tender should be uploaded in MSTC website under RBI
portal not later than 11:00 Hrs. on January 21, 2025. The bidders who fulfil the
following Qualification criteria shall be eligible to participate in tendering process.

A.

Composition
of the firm /
organization.

Details of registration of the firm
/ organisation - whether Sole
Proprietorship / Partnership firm /
Private Limited / Limited or Co-
operative Body etc - Name of
registering  authority,  date,
registration number, etc.

The bidder should have valid
Goods and Service  Tax
registration.

Bidder should fill-up information in
Annexure-A: Format 1 annexed
hereto and submit along with the
following supporting documents.

(i) Copy of registration certificate.
(i) Copies of the Articles of
Association / Power of Attorney /
other relevant documents.

(iif) Copies of PAN card, TIN, Goods
and Service Tax (GST) registration
certificates.

Duration  of
past
experience.

Only firms having minimum 5
years of experience of executing
similar work(s)*. Bidder shall
submit the documentary
evidence (indicating scope and
value of works) in support of
minimum experience of 5 years
(i.e., the bidder should have
undertaken similar work(s)* prior
to November 30, 2019.

i) Bidder should fill-up the information
in Format 2 annexed hereto
indicating client-wise names of
similar work(s)*, awarded and actual
cost(s), completion date stipulated in
contract and actual dated of
completion date etc and should
submit along with the documentary
evidence as proof of minimum 5
years of experience of completed
similar work(s)*  viz. copies of
detailed work order(s)/ completion
certificate(s) and Tax Deducted at
Source (TDS) certificate(s) issued
by the client(s) for works executed for
private companies.

i) Bidder should also fill-up the
information about similar work(s)*
on-hand in the Format 2A annexed
hereto and should submit along with
supporting documents viz. copies of
work order(s) with details of items of
work, issued by the client(s) for the
work(s) in progress.

(i) The details along with
documentary evidence of previous
experience, if any, of carrying out
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works for the Reserve Bank of India
at any centre, should also be given.

Minimum The bidder should have | Bidder should fill-up the information
value of each | experience  of  satisfactorily | in Format 3 annexed hereto and
completed completed  similar  work(s)* | submit along with the following
similar (completed before November | documents as proof of having
work(s)* 30, 2024 from Dec 01, 2019) | successfully = completed similar
(qualifying) should be either of the following: | work(s)*.
during 1) Three completed similar | (i) Copies of detailed work order(s)
specified works* each costing not less | for qualifying works indicating date of
period. than the amount equal to | award, contract amount, time given
¥6.48 lakh for completing the work etc and the
or corresponding completion
ii) Two completed similar works* | certificate(s) indicating actual date
each costing not less than the | of completion and actual value of
amount equal to ¥8.10 lakh. executed similar work(s) issued by
or the client(s) for works executed for
iii) One completed similar work* | government /  public  sector
costing not less than the amount | companies and copies of work order,
equal to ¥12.96 Lakh. work completion certificate along
with Tax Deducted at Source (TDS)
certificate(s) issued by the client(s)
for works executed for private
companies.
(i) Client certificate(s) for each of
the qualifying work as per the
Format 3A annexed hereto.
Annual Bidder should have had an | Bidder should fill up the information
financial annual financial turnover of | in Format 4 annexed hereto and
turnover. amount equal to ¥16.20 lakh or | submit along with the following

more per year during the last 3
financial years, ending 31st
March 2024.

documents
() Copies Audited financial
statements/ accounts of the

business of the bidder duly certified
by a Chartered Accountant
indicating the turnover for financial
years referred in the Format 4.

(i) Copies of the Income Tax
Clearance Certificates / Income
Tax Assessment orders duly
certified by a Chartered Accountant
as a proof for creditworthiness and
turnover of the bidder.
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E. | Solvency Should furnish solvency | (i) Bidder should also submit
and banker’s | certificate issued by the bidder’s | banker’s solvency certificate as per
certificate. banker specifically for the | Eormat 5 annexed hereto from their

purpose of work for an amount | banker.

equal to ¥20.00 lakh. (i) Names and addresses of bankers
along with full details, like names,
postal addresses, e-mail IDs,
telephone (landline and mobile)
numbers, fax numbers etc of the
contact executives (i.e., the persons
who can be contacted at the office of
their bankers by the Bank, in case it
Is so needed) should be furnished in
Format 5A

F | Service Full-fledged service setup should | Bidders should indicate details of the

Setup be available for the specified job | service centre at Chennai, the staff
either at Chennai wherefrom | strength, contact numbers, and
required quality after sales | availability of spares for the system
services can be regularly
provided.

*Similar works viz Supply, Installation, Testing and Commissioning of Grid Interactive
SPV based Solar Power System of capacity 30 KWp (minimum) or more for the office
buildings/commercial premises/industrial houses.

All the intending tenderers are advised to upload the documentary evidents for the
above pre-qualification requirements.

Tenderers should upload the following documents in respect of fulfilling their eligibility

with suitable file names as indicated.

a) Copy of detailed work order indicating scope and value of works for indicating
the experience including work completion certificate.

b) List of completed works with all the details as in the format of Annexure ‘A’.

along with Supporting documents like Work order, completion certificate and TDS if

applicable

C) Completion certificate obtained from the clients in prescribed format as per
annexure ‘B’ for qualifying works

d) Proof of remittance of EMD

e) Banker’s Certificate as per Annexure ‘C’

f) Audited financial statement for turnover for last 3 years (File name eg: FS1, FS2
etc.)

0) Details of service setup- In the format of Annexure ‘D’

h) Details of technical deviations proposed — As per Annexure ‘E’

)] The particulars/Catalogues and the names of manufacturers of specified item.

)] Details of Bankers as per Annexure ‘F’

k) Copy of Power of Attorney as per Annexure ‘G’

) Duly filled and Signed NEFT Mandate form as per Annexure ‘K’
m) Escalation matrix as per Annexure ‘L’

n) Schedule of technical information as per Annexure ‘M’

0) Technical details of proposed system as per Annexure ‘N’

p) Guaranteed Energy generation for 25 years as per Annexure ‘O’
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q) Undertaking from Tenderer for maintenance support as per Annexure ‘P’

r Undertaking by Original Equipment Manufacturer as per Annexure ‘Q’
S) Declaration of Country of Origin as per Annexure ‘R’
t) Factory Acceptance Test as per Annexure ‘S’

u) Any other information relevant to the proposed work

Note (Regarding client certificate):

e Inrespect of Government Departments/Public sector Undertakings the certificate
should be signed by the concerned Executive Engineer or an officer in an
equivalent or higher rank.

e In respect of Departments other than Government Departments/Public sector
Undertakings apart from the certificates mentioned above the TDS certificates
matching with the payments related to the work executed shall also be enclosed.

A tender submitted by a firm who is found to be not satisfying the above criteria will be
liable for rejection.

2. All the intending tenderers are requested to visit the site (Main Office Premises)
before quoting the prices.

3. Tenderers are required to submit the details of the works carried out by them
during last 5 years along with the name and contact No. of the users of the
equipment in the enclosed format.

4. A tender submitted by a firm who is found to be not submitting the above details
will be rejected.

5. Tenders shall be submitted in two parts viz. Part | containing pre-
gualification criteria, technical and commercial details of the offer and Part II
containing prices only latest by 11:00 Hrs. on January 21, 2025. Part | will be
opened at 14:00 Hrs. on January 21, 2025. The technical and commercial details
of those tenderers who do not qualify the requirements of pre-qualification
criteria will not be considered for evaluation. Part Il bid of only those vendors
who qualify the requirements of technical and commercial conditions/details
will be considered for opening. Opening of Part Il will be intimated to the
gualified vendors.

6. On receipt of intimation from the Bank of the acceptance of his / their tender,
the successful tenderer shall be bound to implement the contract and within
fourteen days thereof. The successful tenderer shall sign an agreement in
accordance with the draft agreement and the Schedule of Conditions but the
written acceptance by the Bank of a tender will constitute a binding contract
between the Reserve Bank of India and the person so tendering whether such
formal agreement is or is not subsequently executed.

7. All compensation or other sums of money payable by the contractor to the Bank
under the terms of this Contract may be deducted from his earnest money and
the security deposit if the amount so permits and the Contractor shall, unless
such deposit as become otherwise payable, within ten days after such
deduction made good in cash the amount so deducted.

8. Part | — Technical & Commercial
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Part | shall contain the un-priced tender consisting of complete technical specification
including drawings and documents and commercial terms and conditions technical
aspects of the tender such as equipment data sheets, tests and inspection, makes of
materials, technical description, drawings etc.

Part | of the tender shall form EMD and the following:

10.

11.

12.

13.

14.

15.

e Power of Attorney/authorisation with the seal of the company/firm in the name
of the person signing the tender documents.

e List of deviation, if any, in commercial/technical specification.
¢ Detailed proposed layout drawing and full equipment details.

o A letter from the OEM, authorising the bidder to participate in the tender along
with a copy of the agreement with the OEM as regards implementation of
similar projects in India and their after sales service

e Guaranteed DC power generation capacity of the entire system in KWp

¢ Detailed specifications of each of the offered items such as SPVs, Arrays,
PCUs, control panels, control & monitoring systems, cables etc. matching with
the specifications contained under this contract along with manufacturer's
catalogue / product brochure. If there are some variations in specifications and
dimensions of the equipments / products as contained under the
manufacturer’s catalogue / product brochures vis-a-vis those given under the
specifications contained under this tender document, the specifications and
dimensions given in this tender document shall prevail.

Complete technical details and any special features proposed for incorporation
must be given for full technical evaluation. Supporting documents for the
claimed facilities/ features shall also be attached while submitting the technical
bid.

Product support for twenty-five (25) years shall be given. Tenderer shall
specifically indicate the product support offered against this tender & submit an
undertaking in this regard. (Annex. - O & P)

The tenderer should have maintenance set-up at Chennai. Address &
telephone / fax nos. of maintenance set-up shall be indicated.

Technical data sheet as given under Annexure-N shall be filled up giving full
information.

Other Certificates / Declarations as per Annexures enclosed to be submitted.

Duly filled in and signed copies of client’s reports (from two clients in the
attached format, for whom similar works is executed) and Banker’s certificate
shall be uploaded.

The Tenderers are advised to visit the site of installation and acquaint
themselves of the site conditions before tendering.

31



16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

The tenderers are advised to submit the tender based strictly on the General
Conditions of the Contract and Technical Specifications contained in the tender
documents, and not to stipulate any deviations. If acceptance of the terms and
conditions given in the tender documents has any price implications, the same
should be considered and included in the quoted price. A tender containing
deviation from the terms and conditions is liable for rejection.

The tenderers shall submit full details of the patent, trade mark, registered
design, intellectual property rights, copy rights, industrial property rights held by
them or used by them of any third party with regard to design or any part of the
system.

All information, correspondence letters shall be addressed to Regional Director,
Reserve Bank of India, Estate Department, Chennai.

No request for any change in rate or conditions after the opening of the part Il
of the tender will be entertained.

The rates quoted shall be deemed to be for the finished work and shall be firm
and binding without any escalation whatsoever till the system is handed over to
the Bank.

The technical and commercial details of those tenderers who do not qualify the
requirements of pre-qualification criteria will not be considered for evaluation.
Part Il bid of only those vendors who qualify the requirements of technical and
commercial conditions/details will be considered for opening. Opening of Part
[l will be intimated to the qualified vendors.

The scope of work shall include the following:

Design and Delivery of all equipment materials for the captioned work to
Reserve Bank Main Office Premises, Chennai including insurance, packing,
handling, transporting, loading/unloading etc. at site.

Erection, Testing, Commission of Solar Power System and handing over the
system to Bank.

Providing regular Inspection and Upkeep of system inclusive of periodic service
etc.

Approval, if any, of local statuary authorities for connection to the grid.

The tenderer should indicate the complete description of the working of the
System/subsystems and their power requirements with all relevant Brochures /
literature etc. in addition to those called for in the Technical Specifications.

The Tenderer shall carefully check the specifications and shall satisfy himself
that the equipment offered is suitable as per the Bank's Technical
Specifications.

Tenderer shall supply all tools, plants, scaffolding, labour and consumables etc.
as required for installation, testing and commissioning of the system.
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26. The Bank is not bound to accept the lowest or any tender or to assign any
reason for non-acceptance.

27. The tenderers shall not be entitled to claim any costs, charges, damages and
expenses of and incidental to or incurred by him through or in connection with
his submission of tenders, even though the Bank may elect to modify/withdraw
the tender.

28. The Reserve Bank of India reserves the right to accept or reject any or all the
tenders, in full or in part, without assigning any reason therefore. The Bank also
reserves the right to accept the tender of any firm.

29. Vendors are advised to verify website for corrigendum, if any before submitting
the bid. No clarification will be entertained after January 21, 2025.

30. Vendors are requested to quote base rate for Design, Supply, Installation,
Testing and Commissioning of the system without G.S.T and the same will be
added automatically by the system.

31. Thus the final total amount shown in the system including G.S.T and other
applicable taxes will be the final bid amount. No change in quoted rates will be
accepted after opening of the tender.

32. Earnest Money Deposit for a sum of ¥32,400/- (Rupees Thirty-two thousand
four hundred only) shall be remitted to Bank Account of Reserve Bank of India on or
before 11.00 Hrs. on January 21, 2025.. The account details for NEFT / RTGS
transactions are as follows.

Beneficiary Name: RBI CHENNAI
IFSC: RBISOCNPAO1
Account No: 186003001

Proof of remittance with transaction number (scanned copy) shall be attached /
uploaded.

The bidders are also advised to send the proof of remittance with transaction number
(scanned copy) to estatechennai@rbi.org.in.

EMD shall also be submitted in the form of Bank Guarantee (Annexure H) at Estate
Department, Reserve Bank of India, Chennai - 600001. A tender which is not
accompanied by such EMD will not be considered.

No interest will be paid on EMD. EMD of the unsuccessful vendor(s) will be refunded
/ returned by the tender inviting authority in due course.

EMD of successful bidder will be released upon submission of Bank Guarantee of 5%
of the contract value as Security as mentioned in clause No.38. The EMD of
unsuccessful tenderer/s shall be released on acceptance of the tender.

33. The tenders shall be valid for a period of 90 days from the date of opening of
Part | of the tender.
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34.

35.

36.

37.

38.

39.

40.

The rates quoted shall be inclusive of transport, packing, forwarding, insurance
etc. and shall be for the complete work duly installed and commissioned at site.
The prices quoted shall remain firm for the entire period of contract and shall
not be subjected to any variations in the foreign exchange or variations of any
other taxes, levies, duties etc. No import license will be furnished by the Bank.
The tenderers shall make their own arrangement for import of any part or
components, if any, required for completion of the work. Tenderer should have
GST registration number. Tenderers must quote their rates including GST
levied by the Central Government and State Government. The Bank is not
responsible for payment of GST for the service rendered by the contractor. It is
the responsibility of the contractor to pay the GST to the tax authority.

The entire work of supply, installation, testing and commissioning of the system
shall be completed within a period of 10 weeks from the 10th day of date of
issue of work order.

Damages for non-completion : If the Contractor fails to complete the
works within tender specified completion period, 0.25 % of the value of
work order will be deducted per week subject to a maximum of 10% of the
contract amount as liquidated damges.

The tenderers shall indicate details of the service centre at Chennai, the staff
strength, contact numbers, availability of spares for the system and escalation
ma trix.

PBG towards committed Execution period: The tenderer shall furnish a
separate Performance Bank Guarantee (PBG) of 5% of the contract value
as Security for due fulfilment of terms and obligation during the period of
execution of the work from the 10th day of date of work order to the Bank.
The Bank Guarantee must be valid till the date of virtual completion of the
project. Bank Guarantee from any scheduled Bank in the form prescribed
by the Bank as per Annexure J (which will be submitted along with letter
of acceptance) towards security deposit for the due fulfilment of the
contract.

PBG towards CAMC Period: The tenderer shall furnish a separate Bank

guarantee of 10% of the contract value as Security for due fulfilment of
terms and obligation of defects liability period from the date of
commissioning and handing over of the system as specified in the tender
to the Bank at the time of submission of final bill. The Bank Guarantee
must be valid for five years from the date of virtual completion of the
project. After five years, the amount of Bank guarantee will be reduced by
fifty percent (50%) of initial value and shall remain valid for next five years.

Warranty/Defect Liability period:

The entire system shall be warranted against any manufacturing/design/
installation defects etc for a minimum period of one year from the date of
handing over. During this period any defect observed in the system shall be
rectified within 2 days of the observation without any additional cost to the Bank.
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b. Supply and replacement of all spares, consumables and parts required for
smooth operation and serviceability of the system shall be the responsibility of
the contractor during this period. In this respect the contractor shall maintain
sufficient spares/consumables for immediate replacement of defective /
damaged part during day-to-day routine maintenance / breakdown
maintenance. Cost of these spares and any other spares which may be
required during maintenance is deemed to be included in the rates quoted
by the contractor. The periodicity of service shall be bi-monthly or more
depending upon the weather conditions.

C. Penalty for delay in rectification of fault during DLP: There will be a penalty
of ¥250/- per day subject to maximum of 50% of the annual maintenance
charges, if the defect in the system is not rectified within the period of 2 days
during the DLP period. Any penalty during the DLP shall be recovered from any
dues payable to the contractor or invoke from the bank guarantee.

d. PV modules used in solar power systems / systems must be warranted for their
output peak watt capacity, which should not be less than 90% at the end of 10
years and 80% at the end of 25 years.

41. Penalty for Reduced Generation during initial 5 years: As mentioned
under the foregoing paragraphs, the successful tenderer is required to
commit a guaranteed average annualized energy of specified KWH per
year at synchronization point. Failure to do so will make the contractor
liable to pay compensation at double the rate of the prevailing tariff of
Electricity supply Agency for shortfall of every KWH or part thereof of the
power generated. Penalty shall be derived as per the following formula:

Actual output for the year under reference = A (KWH)
Guaranteed output of the system as per the contract = B (KWh)

Compensation to be paid to the Bank in case of reduced generation (Rs) = (B-
A)X(Tariff X 2)

42.  Comprehensive Annual Maintenance Contract (CAMC) after DLP period

The tenderers shall quote their charges separately for comprehensive annual
maintenance service of complete system as per schedule of quantities which will be
applicable after one year of defect liability period (DLP). The rates shall also
include the charges for the insurance of the ~ workmen for carrying out the above
job and GST for maintenance shall be quoted in respective column in the BOQ.

43. The system shall be inspected, upkeep/serviced periodically. The periodicity
shall be bi-monthly or earlier depending upon the weather conditions.

44. The charges for comprehensive annual maintenance service shall include
replacement of any part of the system, including all required spares,
consumables etc during service contract period. Any defects in the
system/sub-assemblies, found within the AMC period, shall be rectified/

replaced by the tenderer without any additional cost to the Bank.
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45.  Penalty for delay in rectification during CAMC:

During the comprehensive annual maintenance service period (after DLP period),
any fault in the system shall be rectified within 2 days of receipt of intimation of
the defect in the system. The quoted rates shall, therefore, take into account all the

cost, including travel cost from the nearest service station. There will be a penalty
of Rs.250/- per day subject to maximum of 50% of the annual maintenance
charges, if the defect in the system is not rectified within the period of 2 days

during the AMC period as stated above. Any penalty during the DLP shall be
recovered from any dues payable to the contractor or invoke from the bank guarantee.

46. Payment of service charges during comprehensive annual maintenance
service (CAMC):

The payment during the CAMC period shall be made on half yearly basis on
rendering satisfactory service.

The service contract shall be renewed for a further additional period of at
least 8 years after the initial annual service contact period of one year
after one-year warranty. While renewing the contract the new contract
amount will be arrived at based on following formula:

Ac =Ap [(15+60x(EPIC/EPIp)+25x(CPIc/CPIp)]x100

Ac The contract amount for the current year.
Ap The contract amount for the previous year.
Wholesale Price Index for Electrical Products 6 months prior
EPlc | {0 the commencement date of contract for the current year.
Wholesale Price Index for Electrical Products 6 months prior
EPIp ,
to the commencement date of contract for the previous year.
Consumer Price Index for Industrial Workers (All India Average) 6
CPlc | months prior to the commencement date of contract for the current
CPl Consumer Price Index for Industrial Workers (All India Average) 6
P | months prior to the commencement date of contract for the previous

The successful tenderer shall enter into an agreement for comprehensive annual
maintenance contract of the system with the Bank.

47. Packing and Dispatch :

The equipment shall be properly and securely packed in boxes and
multiple handling and transportation by sea/ air / rail / road under Indian
conditions. All equipment/components shall be delivered at Reserve
Bank of India Main Office Premises, Chennai.

The contractor shall not assign the contract. He shall not sublet any
portion of the contract except with the written consent of the Employer.
In case of breach of these conditions, the Employer may serve a notice in
writing on the Contractor rescinding the contract whereupon the security
deposit shall stand forfeited to the Employer, without prejudice to his
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48.

49.

50.

51.

other remedies against the Contractor.
Sufficiency of Schedule of Quantities :

The Contractor shall be deemed to have satisfied himself before tendering
as to the correctness and sufficiency of his tender for the works and of
the prices stated in the Schedule of Quantities and/or the Schedule of
Rates and Prices which rates and prices shall cover all his obligations
under the Contract, and all matters and things necessary for the proper
completion of the works.

The quantities in the schedule of quantities approximately indicate the
total extent of work but may vary to any extent and even be omitted
thus altering the aggregate value of the contract.

Language

The Tender including all labels in drawings, documents, catalogues etc. shall
be in English.

Right to Accept Part Tender

The Bank reserves the right to accept the tender either in whole or in part
at the same prices quoted by the Tenderer.

Evaluation of tenders:

Tenders will be evaluated on the basis of capital cost of the system and
taking into account the effect of comprehensive annual maintenane
charges (AMC) for 9 years. Tenders will , therefore, be evaluated based
on the Total Owning Cost for 10 years which will be arrived as under :

Total Owning Cost = Quoted capital cost + NPV of service contract charges
for 9 years.

= Quoted capital cost +Quoted charges for Comprehensive maintenance
service contract per annum x Multiplying Factor (MF) (MF =7.0476)

For calculating the NPV of service contract charges, the following factors have been

applied:
(@) [Increase (Escalation) 5% per annum
(b) [Discount factor 8% per annum
(©) PPeriod of contract 10 years from the date of handing over of the
system.
(d) Payment terms for Half yearly payment after satisfactory
annual maintenance completion of service (bi-monthly)
52.  Minimum Base Rate for Comprehensive AMC:
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Minimum Base Rate for Comprehensive AMC is 2% (Two) of total capital
cost. In case, the tenderer quotes the rates for comprehensive AMC lower than
2% (Two) of the quoted capital cost, then the 2% (Two) of the quoted capital
cost will be considered as AMC for calculation of Total Cost of Ownership.

Note: Notwithstanding the above, the Bank shall pay only the quoted rate
of the AMC during the currency of the committed contract period subject to
renewal formulae indicated in the tender.

53. Pre-dispatch Inspection :

Before dispatching the equipment to site, the solar panels and inverter,
will be inspected at the manufacturer's works, if required, at the discretion of
the Bank  and tested for various parameters by the Bank's Engineer and then
cleared for shipment. This will however, not in any way absolve the contractor
of his responsibility for the continued performance of the system/components
after erection & commissioning at the designated site during the period of
defects liability.

54. Drawings: All required drawings for equipment lay out viz: layout of PV
panels, interconnection with Power conditioning units etc., should be prepared
by the tenderer and submitted to the Bank's engineer for approval before
commencement of work.

55. Other Issues The Contractor shall carry out all the work strictly in
accordance with the approved drawing, detailed specifications and instructions
of the Bank’s engineer. If in the opinion of the Bank’s engineer/consultant,
nominal changes have to be made to suit the site condition and with the
prior approval in writing of the Employer, the Contractor shall carry out the
same without any extra charge.

56. The tenderers are requested to examine the drawings, inspect the site of
the work, and acquaint themselves with all local conditions, means of access
to the work, nature of the work etc. before submission of tender.

57. A Schedule of Probable Quantities in respect of each work and
Specifications accompany these Special Conditions. The Schedule of Probable
Quantities is liable to alteration by omissions, deductions or additions at the
discretion of the Employer. Each tender should contain not only the rates but
also the value of each item of work entered in a separate column and all the
items should be totalled in order to show the aggregate value of the entire
tender.

58. The rates quoted in the tender shall include all charges for scaffoldings,

watching and lighting by night as well as day including Sundays and
holidays, protection of all other erections, matters or things and the Contractor
shall take down and remove any or all such centering, scaffolding etc. as
occasion shall require or when ordered so as to do, and fully reinstate and make
good all matters and things disturbed during the execution of work and to the
satisfaction of the Bank.

59. The contractor shall not be entitled to any compensation for any loss
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suffered by him on account of delays in commencing or executing the work,
whatever the cause of delays may be, including delays arising out of
modifications to the work entrusted to him or in any sub-contract
connected therewith or delays in awarding contracts for other trades of the
project or in commencement or completion of such works. The Employer does
not accept liability for any sum besides the tender amount, subject to such
variations as are provided for herein.

60. The successful tenderer is bound to carry out all items of work necessary
for completion of the job even though such items are not included in the
guantities and rates. Schedule of instruction in respect of such additional
items and their guantities will be issued in writing by the Bank.

61. Minimum wages/ Gratuity act / contract labour Act to the workmen: The
contractor shall ensure that minimum wages/ gratuity as per statutory
requirement are paid to all the workmen.

62. Labour License: The contractor shall adhere to various provisions of the

Contract Labour (Regulation & Abolition) Act 1970, if applicable under the
said contract, and fulfil all the statutory requirements. 3.35 The successful
tenderer must co-operate with the other contractors appointed by the Bank so
that the work shall proceed smoothly with the least possible delay.

The successful tenderer must co-operate with the other contractors
appointed by the Bank so that the work shall proceed smoothly with the
least possible delay.

63. Terms of Payment:

The following terms of payment, subject to statuary deductions, will apply to the

contract:

a. 60% of the quoted rate against receipt of the material at site o pro-rata
basis and on submission of the following documents:

i) Manufacturer's Inspection and Test Certificates

i) Contractor's Certificate that all components, parts, sub systems, consumables

etc. for successful installation, commissioning and testing of the systems
including maintenance have been received at site in good condition and if any
shortfall is noticed during installation, commissioning and testing they will be
supplied free to the Bank.

i) Policies of insurance covering all the risks during transit, storage, installation,
commissioning, testing and handing over including third party liabilities and
Submission of PBG towards committed Execution period as per clause 38.

b. Balance 30% of the quoted rate against erection of the system at site.

C. Balance 10% of the quoted rate against testing, commissioning of the
system with net metering facility upon requirement from Bank including
necessary approvals from statutory bodies and submission of BG as per
clause 39.

64. Any statutory payments in connection with obtaining necessary

approvals like inspection charges for commissioning, obtaining net
metering and other related works shall be necessary made by the
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65.

66.

67.

68.

69.

Signature of the contractor

contractor first, immediately on demand by the Statutory Authorities and
the same amount shall be subsequently reimbursed at appropriate time
by the Employer on production of original receipt to the Bank.

Insurance: - The Contractor shall at his own expense, arrange to effect and
maintain (until the virtual completion of the contract) with an IRDA approved
office the following insurance policies in the joint name of employer and himself
with the employer being first (Regional Director, Reserve Bank of India) and
deposit such policy or policies with the employer from time during the currency
of this contract.

a) Storage, erection, testing and commissioning policy (E.A.R. policy) for

the total amount of contract.

b) Workmen compensation policy.

c) Third party liability policy with the limits as under.

d) Rs.10,00,000/- per annum

e) Rs.2,00,000/- per occurrence

The contractor shall submit a Bar Chart for completion of the work within the
contractual completion period from the tenth day of letter of award of work. Such
chart shall include all activities like the date of supply of material at site, item
wise completion of work etc., and obtain the approval of the Bank.

Bank will provide storage space within the compound of the building.
However, the responsibility and safety of the materials stored will be with
the contractor. No accommodation will be provided for any worker by the
Bank.

Training:  The tenderer shall impart training, if any, to the Bank’s
Engineers/Technicians on the system before handing over the system without
any charge to the Bank.

Agreement: The successful tenderer shall execute an agreement with the
Bank on non- judicial stamp paper in the format enclosed within fourteen
days of receipt of letter of acceptance. However, the issue of letter of
acceptance by the Bank shall be construed as a binding contract, as
though such an agreement has been executed and all the terms and
conditions shall apply on this contract

Name of the firm
Seal of the firm

Date
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Section Il
Safety Code

1. First aid appliances including adequate supply of sterilised dressings and cotton
wool shall be provided in a readily accessible place.

2. An injured person shall be taken to a public hospital without loss of time, in cases
where the injury necessitates hospitalisation.

3. Suitable and strong scaffolds should be provided for workmen for all work that
cannot safely be done from ground.

4. No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm (clear) and the distance between two
adjacent rungs shall not be more than 30 cm. When a ladder is used an extra
mazdoor shall be engaged for holding the ladder.

5. The excavated material shall not be placed within 1.5 meters of the edge of the
trench or half of the depth of trench, whichever is more. All trenches and
excavations shall be provided with necessary fencing and lighting.

6. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing; minimum height shall be one metre.

7. No floor, roof or other part of the structure shall be so overloaded with debris of
materials as to render it unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement
mortar or concrete and lime mortar shall be provided with protective footwear and
rubber hand-gloves.

9. Those engaged in welding works shall be provided with welder’s protective eye-
shields and gloves.

10.i) No paint containing lead or lead products shall be used except in the forms of
paste or readymade paint.

i) Suitable face masks shall be supplied for use by the workers when the paint is
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the Contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during the period of
cessation of work.

12. Hoisting machines and tackle used in the works, including their attachments,
anchorage and support shall be in perfect condition.

13. The ropes used in hoisting or lowering material or a means of suspension shall be
of durable quality and adequate strength and free from defects.

14. The contractor shall provide all the safety gadgets to the workers for carrying out
the work as per statutory norms.

15. During the work execution necessary fire safety measures shall also be taken.
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10.

11.

12.
13.

14.

15.

16.

17.

18.

Fire Safety
Cutting / drilling machine and other electrically operated equipment used at site
shall be plugged into correctly rated electrical outlets.
Only ISI marked 3 pin plug and other appliances and equipment shall be used.
Electrical power cables/wires used shall not have any joints and shall be
properly rated.
All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely
and securely earthed to prevent leakage current while in operation.
Before commencing the welding work for the first time on any day, fire section
shall be informed and only after the site inspection by the Fire
officers/Personnel, work shall be started.
Two buckets of water and sand shall be kept in an easily accessible area on
the site.
Fire extinguishers recommended and issued by fire officers shall be kept on
the site.
Used paint drums shall be stored in specified store only after closing them
properly.
Personal protective equipment such as safety shoes, hand gloves, welder’'s
mask, ear plug etc. depending upon the requirement of the work shall be
provided by the contractor to the workmen to prevent occupational health
hazards.
The safety belt shall be provided by the contractor and used by the workmen
while working from height for more than 10’ from Ground level.
None of the passages near lift lobby and staircases shall be used for stacking /
dumping any kind of materials/waste.
Both the staircase doors shall be normally kept closed.
None of the fire extinguishers shall be removed/shifted from its designated
location.
Power supply shall be switched off from the mains when equipment is not in
use.
Wood-shavings and saw-dust generated from the work shall be collected on
daily basis, removed from site and stored at the designated place in proper
manner.
Any debris generated from the work shall be collected on daily basis, removed
from site and stored at the designated place in proper manner.
Battery operated emergency light/torches shall be provided by the contractor to
the workmen while working beyond office hours.
Power Supply should be tapped for use from RCCB / RCBO.

42



1.

Section IV

The Conditions herein before referred to

In constructing these conditions, the specification, schedule of quantities and
Contract Agreement, the following words shall have the meaning herein assigned
to them except where subject or context otherwise requires.

a) "Employer"

b) In the case of company

c) "Site"

d) "This Contract"

e) "Notice in writing"

f) "Act of Insolvency

g) "Net Prices"

Shall mean the Reserve Bank of India and shall
include its assignees and successors.

"Contractor shall mean a company
incorporated under and having its registered
office at and shall include its successors
and assigns.

Shall mean the site of the contract works including any
building and erection thereon and any other land
(inclusively) as aforesaid allotted by the Employer for
the Contractor's use.

Shall mean the Article of Agreement, the special
conditions, the conditions, the Appendix, the schedule
of quantities and specifications attached hereto and
duly signed.

Shall mean a notice in written, typed or printed or
written notice" characters sent (unless delivered
personally otherwise proved to have been received) by
registered post to the last known private or business
address or registered office of the addressee and shall
be deemed to have been received when in the ordinary
course of post it would have been delivered.

Shall mean any Act of insolvency as defined by the
Presidency Town Insolvency Act, or the provincial
insolvency Act or any Act amending such original Act.

If in arriving at the contract amount the Contractor shall
have added to or deducted from the total of items in
the Tender any sum, either as a percentage or
otherwise, then net price of any item in their tender
shall be the sum arrived at by adding to or deducting
from the actual figures appearing in the Tender as the
price of that the item a similar percentage or
proportionate sum provided always that in determining
the percentage or proportion of the sum so added or
deducted by the Contractor the total amount of the any
Prime Cost items and provisional sums of money shall
be deducted from the total amount of the tender. The
expression "net rates" or "net prices" when used with
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reference to the contract or account shall be held to
mean rates or prices so arrived at.

h) "The works" Shall mean Design, Supply, installation, testing and
commissioning of 30 kWp Grid Interactive SPV
based Solar Power System at Bank’s Main Office
Premises, Chennai.

2. Scope of Contract: The contractor shall carry out and complete the said work in
every respect in accordance with this contract and with the directions of and to the
satisfaction of the Bank's Engineer. The Bank's Engineer may in his absolute
discretion and from time to time issue further drawings and/or written instructions,
details, direction and explanations which are hereafter collectively referred to as
"Bank’s Engineer's instruction in regard to":

a) The variations or modifications of the design, quality or works or the addition or
omission or substitutions of any work.

b) Any discrepancy in the Drawing or between the Schedule of Quantities and/or
Drawing and/or specifications.

c) The removal from the site of any materials brought thereon by the contractor
and the substitution of any other material therefor.

d) The removal and/or re-execution of any works executed by the contractor.

e) The dismissal from the works of any persons employed thereupon.

f) The opening up for inspections of any work covered up.

g) The amending and making good of any defects under clause 20 hereof.

The contractor shall forthwith comply with and duly execute any work comprised in
such Bank's Engineer's instructions provided always that verbal instructions, directions
and explanations given to the Contractor or his representative upon the works by the
Bank's Engineer shall, if involving a variation, be confirmed in writing by the Contractor
within seven days, such shall be deemed to be Employer's instructions within the
scope of the Contract.

The contractor shall submit a statement of variations giving quantity and rates duly
supported by analysis of rates, vouchers etc. The rates on scrutiny and final
acceptance by the Employer shall form a supplementary tender. The Employer shall
not be liable for payment of such variations until these statements are sanctioned by
him.

3. The contractor shall prepare the line diagram, system configuration drawing
and Lay out plan of the site for carrying out the work. The Contract shall be
executed in triplicate and the Bank's Engineer, the Employer and the Contractor
shall be entitled to one executed copy each for his use. Before the issue of the
final certificate to the Contractor he shall submit to the Bank's Engineer all
Drawings and Specifications.

4. The Contractor shall provide at his cost everything necessary for the proper
execution of the works according to the intent and meaning of the Drawings,
Schedule of Quantities and specifications taken together, whether the same
may or may not be particularly shown or described therein provided that the
same can reasonably be inferred therefrom, and if the Contractor finds any
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discrepancy in the Drawings or between the Drawings, Schedule of quantities
and Specifications, he shall immediately and in writing refer the same to the
Bank's Engineer, who shall decide which is to be followed.

Authorities, notices and patents: The Contractor shall conform to the
provisions of any Act of the Legislature relating to the works, and to the
regulations and bye-laws of any authority, and of any water, electricity supply
and other companies and/or authorities with whose system the structure is
proposed to be connected, and shall, before making any variations from the
Drawings or Specifications that may be necessitated by so conforming, give to
the architect written notice, specifying the variation proposed to be made and
the reason for making it and apply for instructions thereon. In case the
Contractor shall not within ten days receive such instructions be shall proceed
with the work conforming to the provisions, regulations, or bye-laws in question,
and any variation so necessitated shall be dealt with under clause 17 hereof.

The contractor shall bring to the attention of the Employer all notices required by the
said Acts, regulations or bye-laws to be given to any authority and pay to such authority
or to any public office all fees that may be properly chargeable-in respect of the works
and lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent
rights, and shall defend all actions arising from such claims and shall himself pay all
royalties, licence fees, damages cost and charges of all and every sort that may be
legally incurred in respect thereof.

6.

Setting out of work: The contractor shall set out the works and shall be
responsible for the true and perfect setting out of the same and for the
correctness of the positions levels, dimensions and alignment of all parts
thereof. If at any time any error in this respect shall appear during the progress
of the works or within a period of one year from the completion of the works,
the Contractor shall, if so required, at his own expense rectify such error to the
satisfaction of the Bank's Engineer.

Materials and Workmanship to conform to description: All materials and
workmanship shall so far as procurable be of the respective kinds described in
the Schedule of Quantities and/or specifications and in accordance with the
contract and the Contractor shall furnish to the Employer with all invoices,
accounts, receipts and other vouchers to prove that the materials comply
therewith. The Contractor shall at his own cost arrange for and/or carry out any
test of any materials.

Contractor's superintendence and representative on the works: The
Contractor shall give all necessary personal superintendence during the
execution of the works and so long thereafter as the Employer may consider
necessary until the expiration of the "Defects Liability Period" stated in the
Appendix hereto. The contractor shall, also during the whole time the works
are in progress employ a competent representative who shall be constantly in
attendance at the works while the men are to work. Any directions,
explanations, instructions or notice given by the Bank's Engineer to such
representative shall be held to be given to the Contractor.
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10.

11.

12.

13.

Dismissal of workmen: The Contractor shall on the request of the Bank's
Engineer immediately dismiss from the works any person employed thereon by
him who may, in the opinion of the Bank's Engineer, be incompetent or
misconduct himself and such persons shall not be again employed on the works
without the permission of the Bank's Engineer.

Access to works: The Employer, shall at all reasonable times, have free
access to the works and/or to the workshops, factories or other places where
materials are lying or from which they are being obtained and the Contractor
shall give every facility to the Employer necessary for Inspections and
examination and test of the materials and workmanship. No person not
authorised by the Employer except the representatives of public authorities
shall be allowed on the works at any time.

Bank’s Engineer: The term Bank’s Engineer shall mean the person appointed
and paid by the Employer to inspect the works. The Contractor shall afford the
Bank’s Engineer every facility and assistance for inspecting the works and
materials and for checking and measuring time and materials.

The Bank’s Engineer, or the Employer shall have power to give notice to the
Contractor or to his representative of non-approval or any work or materials and
such work shall be suspended or the use of such materials shall be
discontinued. The work will from time to time be examined by the Assistant
Manager (Tech.) but such examination shall not in any way exonerate the
Contractor from the obligation to remedy any defects which may be found to
exist at a stage of the works or after the same is completed. Subject to the
limitations of this clause the Contractor shall take instructions only from the
Bank's Engineer.

Assignment and Subletting: The whole of the works included in the Contract
shall be executed by the Contractor and the contractor shall not directly or
indirectly transfer, assign or under-let the Contract or any part share thereof or
any interest therein without the prior written consent of the Employer and not
undertaking shall relieve the Contractor from the full and entire responsibility of
the Contract or from active superintendence of the works during their progress.

No alteration, omission or variation shall vitiate this contract but in case the
Bank's Engineer thinks proper at any time during the progress of the works to
make any alterations in, or addition to, or omissions from the works or any
alteration in the kind of quality of the materials to be used therein and shall give
notice thereof in writing under his hand to the Contractor, the Contractor shall
alter, add to, or omit from, as the case may be, in accordance with such notice,
but the contractor shall not do any work extra to or make any alterations or
additions to or omissions from the works or any deviation from any of the
provisions of the Contract. Stipulations, specifications or Contract Drawings
without the previous consent in writing of the Employer and the value of such
extras alterations, additions or omission shall, in all cases, be determined by
the Employer in accordance with the provisions of Clause 17 hereof, and the
same shall be added to, or deducted from the Contract Amount, as the case
may be accordingly.

46



14.

15.

16.

17.

Schedule of Quantities: The Schedule of quantities, unless otherwise stated
shall be deemed to have been prepared in accordance with the Standard
Method of Measurement.

Any error in description or in quantity or in omission of items from the schedule
of quantities shall not vitiate this contract but shall be rectified and the value
thereof, as ascertained under Clause 17 hereof, shall be added to, or deducted
from the Contract Amount (as the case may be) provided that no rectification of
errors, if any, shall be allowed in the Contractor's schedule of rates.

Sufficiency of Schedule of Quantities: The Contractor shall be deemed to
have satisfied himself before tendering as to the correctness and sufficiency of
his tender for the works and of the prices stated in the Schedule of Quantities
and/or the schedule of rates and prices which rates and prices shall cover all
his obligations under the contract, and all matters and things necessary for the
proper completion of the works.

Measurement of works: The Bank's Engineer may, from time to time, intimate
to the contractor that he requires the works to be measured, and the Contractor
shall forthwith attend or send a qualified agent to assist Assistant Engineer in
taking such measurements and calculations and to furnish all particulars or to
give all assistance required by any of them.

Should the Contractor not attend or neglect or omit to send such agent then the
measurement taken by the Bank's Engineer or a person approved by him shall
be taken to be correct measurement of the works. Such measurements shall
be taken in accordance with the Mode of Measurements detailed in the
Specifications.

The Contractor or his Agent may at the time of measurement take such notes
and measurement as he may require.

All authorised extra works, omissions and all variations made with the prior
approval in writing of Employer shall be included in such measurements.

Prices for_extra: The Contractor may, when authorised and shall, when
directed, in writing by the Employer, add to, omit from or vary the works shown
upon the drawings, or described in the specification, or included in the schedule
of Quantities, but the contractor shall make no addition, omission or variation
without such authorisation or direction. A verbal authority or direction by the
Bank's Engineer shall, if confirmed by them in writing within seven days, be
deemed to have been given in writing.

No claim for an extra shall be allowed unless it shall have been executed under
provisions of clause above hereof with the concurrence of the Employer herein
mentioned. Any such extra in herein referred to as authorised and shall be
made in accordance with the following provisions.
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(@)

(1) The net rates or prices in the original tender shall determine the

valuation of the extra work where such extra work in similar character and executed

(b)

(€)

(d)

under conditions as the work priced therein.

(i) Rates for all items, wherever possible should be derived out of the
rates given in the priced Schedule of Quantities.

The net prices of the original tender shall determine the value of items
omitted provided if omissions vary the conditions under which any remaining
items of works are carried out, the prices for the same shall be valued under
sub-clause(c) hereof.

Where the extra works are not of similar character and/or quoted under
similar conditions as aforesaid or where the omissions vary the conditions
under which any remaining items of works are carried out or if the amount
of any omissions or additions relative the amount of the whole of the
Contract works or to any part thereof shall be such that in the opinion of the
Bank's engineer, the net rate or price contained in the priced Schedule of
Quantities or tender or for any item of the works involves loss or expenses
beyond that reasonably contemplated by the contractor or is by reason of
such omission or addition rendered unreasonable or inapplicable, the
Bank's Engineer shall fix such other rate or price as in the circumstances he
shall think reasonable and proper, with the prior approval in writing of the
Employer.

Where extra work cannot be properly measured or valued, the Contractor
shall be allowed day work prices as the net rates stated in the tender or the
Priced Schedule or Quantities or, if not so stated, then in accordance with
the local day work rates and wages for the district provided that in either
case vouchers specifying the daily time (the workmen's names) and
materials employed be delivered for verification to the Bank's Engineer at or
before the end of the week following that in which the work has been
executed.

The measurement and valuation in respect of the Contract shall be completed within
the "period of final measurements” stated in the Appendix.

18. Unfixed materials when taken into account to be the property of the

Employer
Where in any certificates (of which the Contractor has received payment) the

Bank's Engineer has included the value of any unfixed materials included for
and/or placed on or adjacent to the works such materials shall become the
property of the Employer and they shall not be removed except for use upon
the works, without the written authority of the Employer. The Contractor shall
be liable for any loss of, or damage to, such materials.

19. Removal of improper work : The Employer shall, during the progress of the

works, have power to order in writing from time to time the removal from the works
within such reasonable time or times as may be specified in the order of any
materials which in the opinion of the Bank's Engineer are not in accordance with
the Specifications, the substitutions of proper materials, and the removal and
proper re-execution of any work executed with materials or workmanship not in
accordance with the drawings & specifications or instructions and the contractor
shall forthwith carry out such order at his own cost. In case of default on the part
of Contractor to carry out such order, the Employer shall have the power to employ
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20.

21.

22.

)

(b)

any pay other persons to carry out the same; and all expenses consequent
thereon, or incidental thereto, shall be borne by the Contractor, or may be deducted
by the Employer from any moneys due, or that may become due, to the Contractor.

Defects after virtual completion : Any defect, shrinkage, settlement or other fault
which may appear within the "Defects Liability Period" stated in the Appendix
hereto, or, if none stated them within twelve months after the virtual completion of
the works, arising in the opinion of the Employer from materials of workmanship
not in accordance with the contract, shall upon the direction in writing of the
Employer, and within such reasonable time as shall be specified therein, be
amended and made good by the Contractor, at his own cost and in case of default
the Employer may employ and pay other persons to amend and make good such
defects, shrinkage settlements or other faults, and all damages loss and expenses
consequent thereon are incidental thereto shall be made good and borne by the
Employer or may be deducted by the Employer, upon the Bank's Engineer's
Certificate in writing, from any money due or that may become due to the
Contractor, or the Employer may in lieu of such amending and making good by the
Contractor deduct from any money due to the Contractor a sum, to be determined
by the Employer equivalent to the cost of amending such work and in the event of
the amount retained under clause 32 hereof being insufficient, recover the balance
from the Contractor, together with any expenses the Employer may have incurred
in connection therewith. Should any defective work have been done or materials
supplied by any sub-contractor employed on the works who has been nominated
as provided under clause 12 and 22 hereof, the contractor shall be liable to make
good in the same manner as if such work or material had been done or supplied
by the Contractor and been subject to the provision of this clause 2 hereof. The
contractor shall remain liable under the provisions of this clause the signing of any
certificate or the passing of any accounts by the Employer.

Certificate of virtual completion and defects liability period: The works shall
not be considered as completed until the Bank's Engineer has certified in writing
that they have been virtually completed. The defects liability period shall
commence from the date of such certificates.

Nominated Sub-Contractor: All Specialists, Merchants, Tradesmen and others
executing any work of supplying and fixing any goods for which the prime cost
prices or provisional sums are included in the Schedule of Quantities and/or
Specifications who may be nominated or selected by the Employer or hereby
declared to be sub-contractors employed by the contractor and are herein referred
to as nominated sub-contractors.

No nominated sub-contractors shall be employed on or in connection with the
works against the Contractor shall make reasonable objection are (save where
the Architect and the Contractor shall otherwise agree) who will not enter into
contract providing.

That the nominated sub-contractor shall indemnify the contractor against the
same obligation in respect of the sub-contract as the contractor is under in
respect of this contract.

That the nominated sub-contractor shall indemnify the contractor against claims
in respect of any negligence by the sub-contractors his servants or agents or
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23.

24.

any misuse by him or them or any scaffolding or other plant, the property of the
Contractor or under any Workmen's Compensation Act in force.

Payment shall be made to the nominated sub-contractor within fourteen days
of his receipt of the Employer's Certificate provided that before any Certificate
is issued the Contractor shall upon request furnish to the Bank proof that all
nominated sub-contractors accounts included in previous certificates have
been duly discharged; in default whereof the Employer may pay the same upon
a Certificate of the Bank and deduct the amount thereof from any sums due to
the Contractor. The exercise of this power shall not create private of contract
as between Employer and Sub-Contractor.

Other persons employed by Employer: The Employer reserves the right to use
premises and any portion of the site for the execution of any work not included in
this Contract which it may desire to have carried out by other persons, and the
Contractor shall allow all reasonable facilities for the execution of such work but
shall not be required to provide any plant or material for the execution of such work
except by special arrangement with the Employer. Such work shall be carried out
in such manner as not to impede the progress of the works included in the Contract
and the Contractor shall not be responsible for any damage or delay which may
happen to or occasioned by such work.

Insurance in respect of damage to person and property: The Contractor shall
be responsible for all injury to persons, animals or things, and for all structural and
decorative damage to property which may arise from the operation or neglect of
himself or of any nominated sub-contractor or any employee of either, whether
such injury or damage arises from carelessness accident or any other clause
whatever in any connected with the carrying out of this Contract. This clause shall
be held to include inter alia, any damage to buildings, whether immediately
adjacent or otherwise, and any damage to road, streets, foot-paths, bridges or
ways as well as damage caused to the buildings and works forming the subject of
this contract by frost, rain, wind or other inclemency of weather. The Contractor
shall indemnify the Employer and hold it harmless in respect of all and any
expenses arising from any such injury or damage to persons or property as
aforesaid and also in respect of any claim made in respect of injury or damage
under any acts of any legislature or otherwise and also in respect of any award or
compensation or damages consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause,
so as to deliver up the whole of the Contract works complete to and perfect in
every respect and so as to make good or otherwise satisfy all claims for damage
to the property of third parties.

An insurance policy covering third party liability shall be taken by the contractor
to cover the loss/disablement of human life (persons not belonging to the
contractor). This shall also cover the risk of damages to other's
materials/equipment/properties including those, if any of the banks during
construction/erection/commissioning of the said contract work at site. The
value of third party liability for compensation for loss of human life or full /partial
disablement shall be of required statutory value for full and partial disablement
and shall nevertheless cover such compensation as may be awarded by a court
of law. Cover for damage to other's equipment/property shall be as approved
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by the bank. The sub-contractors of the contractor shall not be holders or
beneficiaries in the policy nor shall they be named in the policy. The bank shall
be the principal holder of the policy along with the contractor. The bank reserves
the exclusive right to assign the policy.

The Contractor shall indemnify the Employer against all claims which may be
made against the Employer be any member of the public or other third party in
respect of anything which may arise in respect of the works or in consequences
thereof and shall at his own expenses arrange to effect and maintain, until the
virtual completion of the contract, with an approved office a policy of insurance
in the joint names of the Employer and the Contractor against such risks and
deposit such policy or policies with the Architect from time to time during the
currency of this contract. The Contractor shall also similarly indemnify the
Employer, against all claims which may be made upon the Employer whether
under the Workmen's Compensation Act or any other status in force during the
currency of this contract or at common law in respect of any employee of the
Contractor or any Sub-Contractor and shall at his own expenses effect and
maintain, in the joint names of the Employer and the Contractor against such
risks and deposit such policy or policies with the Architect from time to time
during currency of the Contract.

The Contractor shall be responsible for any liability which may be executed from
the Insurance Policies above referred to and also for all other damage to any
person, animal or property arising out of the incidental to the negligent or
defective carrying out of this Contract transit, storage, erection, testing &
commissioning policy. He shall also indemnify the Employer in respect of any
costs, charges or expenses arising out of any claim or proceedings and also in
respect of any award of compensation or damages arising therefrom.

The Employer shall be entitled to deduct the amount of any damage,
compensation, costs, charges and expense arising of accruing from or in
respect of any such claims or damage from any or all sums due or to become
due to the Contractor without prejudice to the Employer's other rights in respect
thereof. The Contractor shall at his own expense, arrange to effect and maintain
(until the virtual completion of the contract) with an approved office the following
insurance policy in the joint name of employer and himself with the employer
being first (Principal) and deposit such policy or policies with the employer from
time during the currency of this contract.

25.Insurance: The contractor shall, efore commencement of the work, insure the
works at his cost and keep them insure until the virtual completion of reworks,
against loss or damage by fire with an office in the joint names of the employer
and the contractor (the name of the former being placed first in the policy)
for the full amount of the contract. Such policy shall cover the property of the
"Employer” only. The contractor shall deposit the policy and receipts for the
premium with the employer before commencement of the work. In default of
the contractor, insuring as provided above, the employer may so insure the works
and may deduct the premium paid from any moneys due or which may become
due to the Contractor without prejudice to the other rights of the Employer in
respect of such default. In case it becomes necessary to suspend the works, the
Contractor shall as soon as the claim under the policy is settled, or the work
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reinstated by the Insurance Office, should they elect to do so, proceed with all due
diligence with the completion of the works in same manner as though the fire had
not occurred and in all respects under the same conditions of Contract. The
Contractor in case of rebuilding or reinstatement after fire shall be en titled to such
extension of time for completion as deems fit.

26.Date_of commencement and completion: The Contractor shall be allowed
admittance to the site on "Date of Commencement" stated in the Appendix hereto,
or each later date as may be specified by the Employer and be shall thereupon
and forthwith begin the works and shall regularly proceed with and complete the
same (except such painting or other decorative work as the bank may desire to
delay) or before the "Date of Completion" stated in the Appendix subject
nevertheless to provisions for extension of time hereinafter contained.

27.Damages for non-completion: If the Contractor fails to complete the works by the
date stated in the Appendix or within any extended time under Clause 26 and 20
here the Contractor shall pay the Employer the sum named in the Appendix as "
Liquidated Damages" for the period during which the said works shall so remain
incomplete and the Employer may deduct such damages from any money due to
the Contractor.

28.Delay and extension of time: If in the opinion of the Employer the works be
delayed

a) by force majure or

b) by reason of any exceptionally inclement weather or

c) by reason of proceedings taken or threatened by or dispute with
adjoining or neighbouring owners or public authorities arising
otherwise than through contractor's own default or

d) (d) by the works or delays of other contractor or Tradesmen engaged
or nominated by the Employer and not referred to in the schedule of
guantities and/or specifications or

e) by reasons of Bank's Engineer instruction as per clause 17 hereof

f) by reason of civil commotion, local combination of workmen or strike or
lockout affecting any of the building trades or

g) in consequence of the Contractor not having received in due time
necessary instructions from the Bank for which he shall have specifically
applied in writing or

h) from other causes which the Bank may certify as beyond the control of
contractor or

i) in the event, the value of the work exceeds the value of the Priced
Schedule of Quantities owing to variation, the Bank may make a fair and
reasonable extension of time for completion shall as soon as may be
given written notice thereof to the bank but the Contractor shall
nevertheless constantly use his endeavours to prevent delay and shall
do all that may reasonably has required to the satisfaction of Bank to
proceed with work.

29.Contractor's failure to comply with Employers instruction: If the Contractor
after receipt of written notice from the Employer requiring compliance within 10
days fails to comply with such further drawings and/or Bank's instructions the
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30.

Or

Or

Or

Or

(i
(ii)

(iif)

(iv)

(v)

Employer may employ and pay other persons to execute any such work
whatsoever that may be necessary to give effect thereto, and all costs incurred in
connection therewith shall be recoverable from the Contractor by the Employer as
a debt or may be deducted by him from any moneys due to the Contractor.

Termination of Contract by the Employer: If the Contractor being an individual
or a firm commits any "act of insolvency” or shall be adjudged an insolvent or being
an incorporated company shall have an order for compulsory winding up made
against it or pass an effective resolution for winding up voluntarily or subject to
the supervisions of the court and the Official Assignee or the Liquidator in such
acts of insolvency or winding up, as the case may be, shall be unable within seven
days after notice to him requiring him to do so to show the reasonable satisfaction
of the Architect that he is able to carry out and fulfill the Contract and to given
security therefore, if so required by the Architect.

if the Contractor (whether an individual, first or incorporated company shall
suffer execution or other process of court attaching property to be issued
against the Contractor.

shall suffer any payment under this contract to be attached by or on behalf of
any of the creditors of the Contractors.

shall assign to sublet this Contract without the consent in writing of the
Employer first had and obtained.

shall charge or encumber this Contract or any payments due or which may
become due to the Contractor hereunder.

Has abandoned the Contract, or

Has failed to commence the works, or has without any lawful excuse under
these conditions suspended the progresses of the works for fourteen days
after receiving from the Bank notice to proceed or

Has failed to proceed with the work with such due diligence and failed to
make such due progress as would enable the works to be completed within
the time agreed upon, or

Has failed to remove materials from the site or to pull down and replace
work for seven days receiving from the Bank written notice that the said
materials or work were condemned and rejected by the Bank's Engineer
under these conditions' or

Has neglected or failed persistently to observe and perform all of any of the
acts, matter or things by the Contract to be observed and performed by the
Contractor for seven days after written notice shall have been given to the
Contractor requiring the Contractor to observe or perform the same.

Then and in any of the said cases the Employer may, notwithstanding any previous
waiver, after giving seven days notice in writing to the Contractor, determine the
Contract, the whole of which shall continue in force as fully as if the Contract has not
been so determined, and so if the works subsequently execute had been executed by
or on behalf of the Contractor. And further, the Employer by his agents or servants
may enter upon and taken possession of the works and all plant, tools scaffoldings,
sheds, machinery, steam and other power utensils and materials lying upon the
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premises or the adjoining lands or roads, and use the same as his own property or
may employ the same by means of his own servants and workmen in carrying on and
completing the work or by employing any other Contractor or other person or persons
to complete the works, and the Contractor shall not in any way interrupt or do any act
matter or thing to prevent or hinder such other contractor or other person or persons
employed for completing and finishing or using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Bank shall
give a notice in writing to the Contractor to remove his surplus materials and plant,
and should the Contractor fail to do so within a period of fourteen days after receipt
thereof by him, the Employer may sell the same by public auction, and give credit to
the Contractor for the net amount realised. The employer shall thereafter ascertain
and certify in writing under his hand what of the said plant and materials so taken
possessions or by the Employer and the expenses or loss which the Employer shall
have been put to in procuring the works to be completed and the amount. If any, owing
the Contractor and the amount which shall be so certified shall thereupon be paid by
the Employer to the Contractor or by the Contractor to the Employer, as the case may
be, and the Certificate of the Bank shall be final and conclusive between the parties.

31.Termination of Contract by Contractor: If this payment of the amount payable
by the Employer under Certificate of the Bank's Engineer shall be in arrears and
unpaid for thirty days after notice in writing requiring payment of the amount as
aforesaid shall have been given by the Contractor to the Employer, or if the
Employer interferes with or obstructs the issue of any such Certificate, or if the
Employer shall repudiate the Contract, or if the works be stopped for three months
under the order of the Architect or the Employer or by any injunction or other order
of any court of to Law, then and in any of the said cases the Contractor shall be in
liberty to determine the Contract by notice in writing to the Employer, and he shall
be entitled to recover from the Employer, payment for all works executed and for
any loss he may sustain upon any plant or materials supplied or purchased or
prepared for the purpose or the Contract.

In arriving at the amount of such payment the net rates contained in the Contractor's
original Tender shall be followed or where the same may not apply valuation shall be
made in accordance with Clause 17 hereof.

32.Certificates and Payments: The Contractor shall be paid by the Employer from
time to time by installments under interim Certificate to be issued by the Bank's
Engineer on account of the works executed work to the approximate value named
in the Appendix as 'Value of work for Interim Certificate' has been executed in
accordance with this Contract, subject, however, to a retention of the percentage
of such value named in the Appendix as "Total Retention Money" after which time
the installments shall be up to the full value of the work subsequently so executed
and fixed in the building. And when the works have been virtually completed, the
Contractor shall be paid by the Employer in accordance with the Certificate to be
issued by the Bank's Engineers the sum of money named in the Appendix as
"installment after Virtual Completion” being a part of the said Total Retention
Money. And the Contractor shall be entitled to the payment of the Final Balance
in accordance with the final Certificate at the expiration of the period referred to as
'the Defects liability Period' in the Appendix hereto from the date of virtual
completion or as soon as after expiration of such period as the works shall have
been finally completed and all defects made good according to the true intent and

54



meaning hereof whichever shall last happen provided always or at or after their
completion shall not relive the Contractor from his liability under clause 21 and 36
nor relieve the Contractor of his inability in cases of fraud, dishonesty, or fraudulent
concealment relating to the works or materials or to any matter dealt with in the
Certificate and in case of the all defects and insufficiencies in the works or materials
which a reasonable examination would not have disclosed.

The Employer shall have power to withhold any Certificate if the works or any parts
thereof are not being carried out to his satisfaction.

33.Delayed Payment: Any amounts payable by the Employer to the Contractor shall,
if not paid within the 'period of honouring Certificates' names in the Appendix carry
interest at the rate named in the Appendix as the "Rate of interest for delayed
payment" from the date upon which sum ought to have been paid by the Employer
until the payment.

34.The decision, opinion, direction Certificate (except for payment) with respect to all
or any of the matters under Clauses 2(a,b), 4,5, 14, 28 (a,b,c,d and f) hereof (which
matters are herein referred to as the excepted matters) shall be final and
conclusive and binding on the parties hereto and shall be without appeal. Any
other decision, opinion, direction, shall be subject to the right of Arbitration and
review under the Clause 35 hereof in the same way in all respects (including the
provisions as to opening the reference).

35. Settlement of disputes by Arbitration: All disputes and differences of any kind
whatever arising out of or in connection with the contract or the carrying out of the
works (whether during the progress of the works or after there completion and
whether before or after the determination abandonment or breach of the contract)
shall be referred to and settled by the Bank who shall state its decision in writing.
Such decision may be in the form of a final certificate or otherwise. The decision of
the Bank with respect to any of the excepted matters shall be final and without
appeal as stated in Clause 33 hereof. But if either the Contractor be dissatisfied on
any mater on which a decision is taken by the Bank as above, except any of the
expected matter the Contractor may within 28 days after receiving notice of such
decision give a written notice to the other party requiring that the matters in dispute
be arbitrated upon. Such written notice shall specify the matters, which are in
dispute or difference of which such written notice has been given. If both the parties
agree, a single arbitrator would be appointed for the purpose. In case no
agreement could be reached on the appointment of single arbitrator, both the
parties will nominate one person each as an arbitrator on their behalf. The two
arbitrators nominated by the parties shall nominate one more person to act as third
arbitrator or umpire.

The arbitrator or Arbitrators, as the case may be, shall have power to open up,
review and revise any certificate, opinion, decision, requisition or notice, save
in regard to the excepted matters, referred to in the preceding clause, and to
determine all matters to dispute which shall be submitted to arbitration and of
which notice shall have been given as aforesaid.

The arbitrator or Arbitrators, as the case may be, shall make his or their award
within one year (or such further extended time as may be decided by him or
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them as the case may be with the consent of the parties) from the date of
entering on the reference. In case during the arbitration proceedings the parties
mutually settle or compromise their dispute or difference, on the parties filing
their joint memorandum of the settlement or compromise, the Arbitrator or the
Arbitrators as the case may be, shall make an award in terms of such settlement
or compromise.

Upon any such reference, the decision on the cost incidental to the reference
and Award respectively shall be in the discretion of the arbitrator or Arbitrators
as the case may be, who may determine the amount thereof or direct the same
to be taxed as between the party and party, and shall direct by whom and to
whom and in what manner the same shall be borne and paid.

This submission shall be deemed to be a submission to arbitration within the
meaning of the Indian Arbitration and Conciliation Act, 1996 or any statutory
modification thereof.

The award of the arbitrator or Arbitrators, as the case may be, shall be final and
binding on the parties. It is agreed that the Contractor shall not delay the
carrying out of the works by reason of any such matter, question or dispute
being referred to arbitration, but shall proceed with the works with all due
diligence and shall until the decision of the Arbitrator or Arbitrators, as the case
may be, is given, abide by the decision of the Bank. No award of the Arbitrator
or Arbitrators, as the case may be, shall relieve the Contractor of his obligations
to adhere strictly to the Bank’s instructions with regard to the actual carrying out
of the works. The Employer and the Contractor hereby also agree that
arbitration under this Clause shall be a condition precedent to any right of action
under the Contract.

Right of technical scrutiny of final bill

36.The Employer shall have a right to cause a technical examination of the works and
the final bill of the contractor including all supporting vouchers, abstracts, etc. to be
made at the time of payment of the final bill. If as a result of this examination of
otherwise any sum is found to have been overpaid or over certified it shall be
lawful for the employer to recover the sum.

Employer entitled to cover compensation paid to workman

37.1f, for any reason, the Employer is obliged, by virtue of the provisions of the
Workmen's Compensation Act, 1923, or any statutory modification or re-enactment
thereof to pay compensation to a workman employed by the Contractor in
execution of the works, the Employer shall be entitled to recover from the
Contractor the amount of compensation so paid, and without prejudice to the rights
of the Employer under the said Act. The Employer shall be at liberty to recover
such amount or any part thereof by deducting it from the security deposit or from
any sum due by the Employer shall not be bound to contest any claim made against
it under the said Act, except on the written request of the Contractor and upon his
giving to the Employer full security to the satisfaction of the Employer for all costs
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for which the Employer might become liable in consequence of contesting such
claim.

Abandonment of works

38.1f at any time after the acceptance of the tender, the Employer shall for any reasons
whatsoever not requires the whole or any part of the works to be carried out, the
Bank shall give notice in writing to the Contractor who shall have no claim to any
payment of compensation or other-wise whatsoever on account of any profit or
advantage which he might have derived from the execution of the whole works.

Return of surplus materials

39. Notwithstanding anything to the contrary contained in any or all the clauses of this
Contact, where any material for the execution of the Contract is procured with the
assistance of the Employer by purchase made under orders or permits or licenses
issued by Government, the Contractor shall hold the said materials economically
and solely for the purpose of the Contract and not dispose of them without the
prior written permission of the Employer and return it to the Employer, if required
by the Employer, at the price to be determined by the Bank having due regard to
the conditions of the materials, the price to be determined not be exceed the
purchase price thereof inclusive of sales tax, octroi and other such levies paid by
the Contractor in respect thereof, in the even of breach of the aforesaid condition,
the Contractor shall in addition to being liable to action for contravention of the
terms of licenses or permit and/or criminal breach of trust, be liable to Employer for
all moneys, advantages or profits resulting or which in the usual course would have
resulted to his by reason of such breach.

Right of employer to terminate contract in the event of death of Contractor or
individual

40.Without prejudice to any of the rights or remedies under this Contract, if the
Contractor, being an individual, dies, the Employer shall have the option of
terminating the contract without incurring any liability for such termination.
41.Non-disclosure Clause: -

The Contractor shall not disclose directly or indirectly any information, materials
and details of the Bank's infrastructure/systems/equipment etc., which may
come to the possession or knowledge of the Contractor during the course of
discharging its contractual obligations in connection with this agreement, to any
third party and shall at all times hold the same in strictest confidence. The
Contractor shall treat the details of the contract as private and confidential,
except to the extent necessary to carry out the obligations under it or to comply
with applicable laws. The Contractor shall not publish, permit to be published,
or disclose any particulars of the works in any trade or technical paper or
elsewhere without the previous written consent of the Employer. The Contractor
shall indemnify the Employer for any loss suffered by the Employer as a result
of disclosure of any confidential information. Failure to observe the above shall
be treated as breach of contract on the part of the Contractor and the Employer
shall be entitled to claim damages and pursue legal remedies.
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42.Sexual Harassment of women at work place

a)

b)

The contractor shall be solely responsible for full compliance with the provisions
of “the Sexual Harassment of women at work place (Prevention, Prohibition and
Redressal) Act, 2013”. In case of any complaint of sexual harassment against its
employee within the premises of the Bank, the complaint will be filed before the
Internal Complaints Committee constituted by the contractor/Agency and the
contractor.

Any complaint of sexual harassment from any aggrieved employee of the Service
Provider against any employee of the Bank or any employee of any other firm
working in the Bank shall be taken cognizance of by the Regional Complaints
Committee constituted by the Bank.

The contractor shall be responsible for any monetary compensation that may
need to be paid in case the incident involves the employees of the contractor, for
instance any monetary relief to Bank’s employee or other firm’s employee, if
sexual violence by the employee of the contractor is proved.

The contractor shall be responsible for educating its employees about prevention
of sexual harassment at work place and related issues.

The contractor shall provide a complete and updated list of its employees who
are deployed within the Bank’s premises.
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Section V

Special conditions

. The workmen will not be allowed to stay within the premises.
. The electric power required for the work can also be similarly drawn from the supply

available at site free of cost.

. Permission, if any, required from the local bodies shall be obtained by the

Contractor.

. The intending tenderer can obtain any clarifications regarding the Tender drawings,

specifications etc. from the department on any Bank's working day

. The tenderer may please note that, the work has to be carried out during the day

time or as per the Bank’s instructions. Therefore, the entire work involved shall
be carried out with least disturbance to the staffs/occupants of the office/ colony
and also day-to-day cleaning has to be done by the contractor. The
wall/slab/column should be cut by chase cutter only

. The contractor shall prepare a copy of as done drawing after completion of the

work and shall submit along with the final bill.

. The entire materials for the work shall be brought to the working area through the

staircase and no freight lift will be available for lifting materials.

. The debris/dust or any wastage generated out of the above work shall be cleaned

as frequently as required and as instructed by the Bank's Engineer.

. All dismantling work and work generating noise shall be done during the day time

and holidays and day time work shall have to be done on restricted hours.
Contractor has to made availability of supply during the Evening & night time.
Contractor shall take into account the above facts while quoting the rates.

10. The tenderer shall remove all the debris collected at site (from the Bank's premises)

on everyday basis. The staircase and passages used by the laborers shall be
cleaned properly, as per the entire satisfaction of Bank's Engineers.

11. The contractor shall depute qualified supervisor during execution of the work. No

work shall be carried out at site in unsupervised manner.

12. The tenderer shall use only approved brands of materials.
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Section VI
Appendix Hereinbefore Referred

12 months from the date of issue of

1. | Defects liability Period ; . o
virtual completion certificate.
. . 1 month from the date of final
2. | Period of final measurement L
commissioning.
3. | Date of commencement 10t day from the award of work order.
th
4. | Period of completion é?d:,r%ks from the 10™ day of work
. .1 0.25 % of the cost of work executed
Liguidated Damages for delay in . i
5. completing the work per week subject to a maximum of
' 10% of the contract amount.
6 Value of work for Interim Certificate| As per the payment terms and
" | for running bill conditions
7. | Period of honoring interim certificate | 1 month
8. | Interest for delayed payment 3 percent per annum

Seal & Signature of Contractor

Date:
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Section VII

Technical details of Solar Power System
7.1 Scope of Work

The extent of the work shown and specified hereunder is defined to include all labour,
materials, equipment, and supervision required for the design, fabrication, supply,
installation, testing and commissioning of the complete solar power generation system
with grid connectivity. The system will be connected to Non-DG Distribution panel
in the Bank’s Main Office Premises, Chennai. Hence, provision of Net metering
Is in the scope of the vendor including liaison with TANGEDCO / CEIG for
obtaining necessary approvals from TANGEDCO / CEIG (Kindly refer clause 63
of commercial conditions). The subsequent upkeep and maintenance is also the
responsibility of the contractor.

Guaranteed annualized AC energy output of 1340 Kilo watt hour (KWH) per year
per kWp during the first ten years of operation with a tolerance of 10% of total annual
generation (considering the weather conditions in Chennai) during the first ten years
of operation at Bank’s power grid synchronization point including:

a) Design, Manufacturing, Factory Acceptance Test (FAT), supply, installation,
testing and commissioning of Solar PV Modules (inclusive of Electrical,
Electronic and Mechanical features) along with Power Conditioning Units
(PCUs), as required and specified.

b) Supply and installation of Module mounting structure / super structure on
identified locations. The successful tenderer shall design their SPV Panel
structure with Hot dipped galvanized steel and mounting structure shall be of
Non-invasive ballast type. Any sort of penetration of roof to be avoided. The
minimum clearance of the structure from the roof level should be in between
150-300 mm to allow ventilation for cooling, also ease of cleaning and
maintenance of panels as well as cleaning of terrace. The structures should be
suitably loaded on removable concrete ballast made of pre-fabricated PCC
(1:1:2), M25. Material test certificate from NABL accredited laboratory shall be
submitted by the contractor for the design compressive strength of pedestal for
Bank’s approval before delivery of these pedestals at site.

c) Design of structure supporting the SPV shall be certified /vetted by a recognized
Govt. Engineering College viz. [IT / NIT / University etc. and submitted for
Bank’s approval before taking up the structure and foundation works. The
bidder should submit the array layout drawings to Bank before start of work at
site.

d) Supply, installation, testing and commissioning of three phase Power
Conditioning Units (PCU), (inverter plus local grid synchronizing system),
distribution panels, electrical switchgears, inverters, metering and connecting
the system to the switch gear (MCB/Distribution Board) provided by the Bank
for load and connecting up the system to the electrical grid surge protection
units etc. as required. The capacity of the inverter shoud not be less than
30 KW .
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e) Supply and laying of all power (AC & DC) and control cables (Make:
POLYCAB/FINOLEX/RR KABEL) on prefabricated Gl cable trays / PVC Pipes
including supply of cable trays / pvc pipes, their installation, hangers, supports,
cable terminations and all fixing accessories.

f) Earthing: Plate Earthing shall be provided as per IS 3043: 2018 with minimum
three Nos. per power plant. The earthing conductor shall be of Gl flat strips with
size not less than 25 X 3 mm with necessary saddles and clamps including,
cutting of roads / paved area & making good the damages as in original shape.
The testing point shall be provided for every pit and the firm shall measure the
earth pit resistance for those provided by them and test report shall be
submitted to the Bank. Earth resistance should be as low as possible and shall
never be higher than 5 ohms.

g) Scaffolding: Scaffolding required for laying of cables, earth strips etc. shall be
provided by the contractor without any additional cost.

h) Testing and commissioning of the entire system including synchronizing with
power grid and operation as required. The installation shall include the electrical
switchgears, cabling, terminations, cable trays, inverters, metering and
connecting the system to the electrical grid.

i) The PV modules shall be installed with the necessary tilt with the most effective
orientation.

J) Allrelated & required civil works will be the responsibility of successful tenderer.
k) Solar System capacity shall be demonstrated to the Bank’s Engineer.

[) Onsite training to RBI Engineers and Workmen for proper operation,
maintenance and trouble shooting.

Service to be provided by the Bank:

Unless otherwise agreed by RBI, only the following services shall be provided in
connection with this work:

a) Single point water source for cleaning of SPV panels near to the solar system.
Further plumbing for distribution of water to various array locations, if
required, to be provided by the contractor.

b) Provision of necessary switchgear in the LT distribution panel for connecting
the solar energy-based AC power to Bank’s Power grid. However, the
termination of cable to the switchgear shall be in the scope of the successful
tenderer.

7.2 MINIMAL TECHNICAL REQUIREMENTS / STANDARDS FOR SPV ITEMS /
SYSTEMS

7.2.1 PV MODULES:

The PV modules must conform to the latest edition of any of the following IEC/
equivalent BIS Standards for PV module design qualification and type approval:
Mono PERC (Passivated Emitter and rear cell) Silicon Terrestrial PV Modules: IEC
61215 /1S14286.
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i) The Solar PV modules should be supplied from the list of manufacturers and
models of solar PV modules under ALMM order of Ministry of New and Renewable
Energy (MNRE), Government of India, as on dated 01.08.2023 or updated
afterwards.

i) In addition, the modules must conform to IEC 61730 Part 1- requirements for
construction & Part 2 - requirements for testing, for safety qualification or Equivalent
IS. PV modules shall be suitable to be used in a highly corrosive atmosphere
(coastal areas, etc.) must qualify Salt Mist Corrosion Testing as per IEC 61701 /
1S61701.

7.3 RELEVENT STANDARD OF SYSTEM/ COMPONENTS/ITEMS

7.3.1 The system/ components/ items of the SPV power systems/ systems deployed
must conform to the latest edition of IEC/ Equivalent BIS Standards/ MNRE

specifications / as specified below:

System / components

Applicable BIS /Equivalent IEC Standard Or
MNRE Specifications

ltems Standard Description Standard
IEC 60068-2
Environmental Testing (1,2,14,30) /
Equivalent BIS Std.
Power Conditioners / Efficiency
Invertel’s inCIUding Measurements IEC 61683
(Maximum peak power _ _
transfer) MPPT and Procedure of islanding IEC 62116
protections prevention Measures
Electrical safety IEC 60038- 2
standards
IEC 61215 — ED2 &
61730-1&2 / UL
. certified with MNRE
Ageing of PV modules (Gol) — SEC test
PV modules certificate or from other
accredited labs
Salt mist corrosion IEC 61701:2011 / IS
61701
General Test and IEC 60227 /1S 694
Cables Measuring method PvC| 9"
insulated cables Equivalent BIS
standard

Switches / Circuit Breakers
/ Connectors

General
connectors

requirements

IEC 60947 Part 1,11, I/ IS
60947 Part LI

Junction Boxes
/Enclosures for
Inverters/Charge
Controllers/Luminaries

General Requirements

IP 65 (for outdoor) / IP
21(for indoor) as per IEC
529
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7.4. AUTHORISED TESTING LABORATORIES / CENTERS

7.4.1 The PV modules must be tested and approved by one of the IEC authorized test
centres. Test certificates can be issued by any of the NABL / BIS Accredited Testing/
Calibration Laboratories.

7.4.2 Test certificates for the system/ components/ items from any of the NABL / BIS
Accredited Testing Calibration Laboratories / MNRE approved test centres to be
submitted to the Bank.

7.5. IDENTIFICATION AND TRACEABILITY

Each PV module used in the solar power project must use a RF identification tag
(RFID), which must contain the following information. The RFID can be inside or
outside the module Laminate, but must be able to withstand harsh environmental
conditions.

i) Name of the manufacturer of PV Module

i) Name of the Manufacturer of Solar cells of PV Module

iii) Month and year of the manufacture (separately for solar cells and module).
iv) Country of origin (separately for solar cells and module)

V) |-V curve for the module

vi) Peak Wattage, Im, Vm and field factor (FF) for the
module
vii) Unique Serial No. and Model No. of the module

7.6 The contractor shall execute the whole & every part of the work in the most
substantial manner and both as regard to materials and otherwise in every respect in
strict accordance with the specifications. The contractor shall also confirm the
execution of work exactly, fully and faithfully to designs, drawings & instructions in
writing in respect of the work assigned by the Bank’s Engineer.

7.7. Drawings indicating the design of Solar Power Generation System proposed along
with designs for structures / foundations for SPV array duly certified / vetted by a
recognized Govt. Eng. College etc. shall be submitted to the Bank’s Engineer, for
approval, within Seven (7) days of the receipt of detailed order. The drawings shall
indicate all relevant details about the component/equipment etc. A three-dimensional
pictorial view of the same shall also be depicted in the drawings. The contractor shall
submit all equipment information, which should include but not limited to the following
and obtain approval:

a) General arrangement and dimensional layout
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b) Schematic Drawing showing the requirement of SPV System, Power conditioning
Unit(s), Circuit breakers, Junction Boxes, AC and DC Distribution Boards, meters etc.
c¢) Structural drawing along with foundation details for the structure.

d) Itemized bill of material for complete SPV system covering all the components and
associated accessories.

7.8 Testing of equipment/system: Type test certificates for all the tests specified for
the factory built Solar PV modules and the component parts shall be submitted by the
Bidder along with the bid.

7.8.1 Testing at site after completion of installation:

On completion of the installation, the tenderer shall conduct a system acceptance test.
The tenderer shall propose a detail system acceptance test plan, which shall be jointly
reviewed by RBI and the tenderer.

7.8.2 Acceptance of system: After completion of the system performance tests a joint
acceptance inspection shall be carried out by Bank’s Engineer and the representative
of the contractor. The purpose of this inspection shall be to determine that the system
has been furnished and installed as specified. If the system is not acceptable for
reasons of non-compliance to the drawings and specifications, the contractor shall
make immediate corrections within the construction schedule. A final acceptance
inspection shall be done to determine all corrections have been made.

7.9 TRAINING

The contractor shall include in his tender cost of training of Bank’s technical staff. Initial
training of operating and maintenance personnel shall be provided at site to ensure
competence in the operation and maintenance of the system provided.

7.10 DETAILED SPECIFICATIONS

Solar PV system shall consist required number of PV modules, module mounting
structures, MPPT/PCU with data logger, Junction box and distribution boards, cables
and hardware, earthing, surge arrestors, tool kit, related civil works, and control &
monitoring system etc. The specifications of these items are asunder:

7.10.1 Solar PV Modules:

a) The solar photo-voltaic module of 2520 Wp power output under STC to be provided
with high efficiency of more than 18% (minimum) Mono PERC or mono crystalline
silicon solar cells.

b) The solar cell shall have surface anti-reflective coating to help to absorb more light in
all weather conditions.

c) It should have rugged design to withstand tough environmental conditions and high
wind speeds as per the latest IS code 875 part 3 or minimum 180 km/h.It shall perform
satisfactorily in relative humidity up to 95% and temperature between 10 deg C and
85 deg C.

d) PV modules must be designed for their output peak watt capacity, which should not
be less than 90% at the end of 10 years and 80% at the end of 25 years.

e) The PV module should be IEC 61215-Ed 2 & 61730-1&2 / UL certified and with MNRE
(GOI)-SEC test certificate or from other accredited / approved labs. The -V
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characteristics of all suitable modules as per specifications, to be used in the systems
are required to be submitted at the time of supply.

7.10.2 Module Mounting Structures:

f) The module mounting structure to be designed in such a way that it will occupy
minimum space without sacrificing the output from suitable number of solar modules
in series.

g) The structure shall be designed to allow easy replacement of any module & shall be
in line with the site requirements.

h) The mounting structure must be Non-invasive ballast type and any sort of
penetration of roof to be avoided.

1) The minimum clearance of the structure from the roof level should be in between
150-300 mm to allow ventilation for cooling, also ease of cleaning and maintenance
of panels as well as cleaning of terrace.

J) The structures should be suitably loaded with removable concrete blocks made of
Pre-fabricated PCC (1:1:2) , M25 concrete mixture.

k) The mounting structure should be of Fixed Type, Tilt angle suitable to site,
Foundation PCC, Fixing type with SS 304 fastener with clamp fitted to provide
rigidity to the structure.

[) Galvanized Steel Structural must be considered for all type structural steel proposed
for the power system.

m) The array structure shall be grounded properly using earthing Kit.

n) Design drawings with material selected shall be submitted for prior approval of
Bank.

7.10.3 PCU / MPPT/INVERTER:

a) PCU/MPPT and 3 phase with neutral inverter shall be supplied as integrated unit
depending upon the size of the solar power system. The capacity of the inverter
should not be less than 30 KW .It should conform to IEC61683 and must
additionally conform to the relevant national/ international Electrical Safety
Standards IEC20068-2. To minimize power losses the PCU should be
microprocessor& micro controller based having inverter, which converts DC
energy produced by the solar array to 3 phase with neutral AC energy.

b) The PCU shall be mounted either on a suitable MS stand on the floor or on the
wall with proper supports in the control room. All cable entry to and from the PCU
shall be fully sheathed to prevent access of rodents, termites or other insects into
the PCU from bottom/top of the PCU.

c) PCU to be communicable on LAN protocol and should be provided with the
following minimum Indications (through LEDs & LCD display)

Inverter ON

Grid ON

Inverter under voltage/over voltage
Inverter over load

Inverter over temperature. Protections:
Over voltage both at input & output
Over current both at input & output
Over/under Grid frequency

Over temperature [J Short circuit

N I Y A
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d)

f)

¢)

h)

)

K)

0 Protection against lightening
0 Surge voltage induced at output due to external source.

The inverter shall be designed for continuous, reliable power supply as per
specifications. The inverter shall have high conversion efficiency from 25 percent load
to the full rated load. Output Sine wave with less than 3% THD from no load to full load
at 0.8 pf lag or lead. The efficiency of the inverter shall be more than 94% at full load
and more than 80% at partial load (50%-75%). The supplier shall specify the
conversion efficiency in the offer.

The inverter should be capable of operating under ambient temperature 0- 55 deg C,
Humidity 0-95% RH

The inverter shall have internal protection arrangement against any sustained fault in
the feeder. The inverter shall have provision for input & output isolation.

Inverter shall be tested for islanding protection performance. When the mains power
is off, the PCU should also get automatically off so that back-feeding to the grid is not
possible.

Data Monitoring:

For online monitoring, a data logging system shall be provided and the same shall be
fixed at a reachable height. Net / SIM based Data logging system shall be provided.
The data storage facility has to be provided in the Inverter. The net charges will have
to be borne by the installer till the completion of 10 year AMC period.

The software (Plant Manager & PC for remote monitoring through SIM/Net based Data
Logging) and hardware except PC, required for interfacing the system are to be
supplied.

Maximum Power Point Tracker (MPPT) shall be integrated into the PCU to maximize
energy drawn from the Solar PV array. The details of working mechanism of MPPT
shall be furnished. Each solid-state electronic device shall have to be protected to
ensure long life of the inverter as well as smooth functioning of the inverter.

The dimension, weight, foundation, makes details etc. of the PCU / Inverter shall be
clearly indicated in the detailed technical document. Good quality & reputed proven
makes having minimum two years of trouble free successful functioning in similar solar
PV system should be supplied.

The PCU shall be capable of complete automatic operation, including wake-up,
synchronization & shut down

Built-in with data logging to remotely monitor system performance through external PC
shall be provided (PC shall be provided by Bank)

7.10.4 Junction box and distribution boards:

a) The junction boxes should be dust, vermin & waterproof & made of FRP/ABS plastic
for outdoor use and IP 65 rated (for outdoor) / IP 21 (for indoor) and IEC 62208, for
long-term use in PV systems. In addition, the direct connection between the strings
and the spring clamp connectors should ensure a durable and safe installation.

b) The junction boxes shall have suitable cable entry points fitted with cable glands of
appropriate sizes for both incoming & outgoing cables. Suitable markings shall be
provided on the bus bar for easy identification & cable ferrules shall be fitted at the
cable termination points for identification.
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7.10.5 Cables and hardware:

a) Flexible cables of appropriate size (Make: FINOLEX/POLYCAB/RR KABEL) and
voltage rating of 650/1100V to be used in the system and shall conform to IS 694/1554
standards. The cable should have excellent resistance to heat, cold, water, olil,
abrasion, UV radiation.

b) Sizes of cables between array interconnections, array to junction boxes, junction
boxes to Inverter etc. shall be so selected to keep the voltage drop (power loss) of the
entire solar system to the minimum. The cables (as per IS) should be insulated with a
special grade PVC compound formulated for outdoor use.

c) Cable Routing/ Marking: All cable/wires are to be routed in a Gl cable tray /PVC
Pipes and suitably tagged and marked with proper manner by good quality ferule or
by other means so that the cable easily identified.

d) The Cable should be so selected that it should be compatible up to the life of the
solar PV panels i.e. 25 years.

7.10.6 Instrumentation, measurement and monitoring:

Data Logging Provision for system monitoring, time and date stamped system data
logs for analysis shall be made.

Metering and Instrumentation for display of systems parameters and status indication
to be provided.

PV array energy production: Digital Energy Meters to log the actual value of AC/ DC
voltage, Current & Energy generated by the PV system provided. Energy meter along
with CT/PT should be of 0.2 accuracy class shall be provided.

The following parameters should be accessible via the operating interface display.
a. AC Voltage.

b. AC Output current.
c. Output Power.

d. DC Input Voltage.
e. DC Input Current.
f. Time Active.

g. Time disabled.

h. Time Idle.

i. Temperatures (C).
J. Inverter Status.

7.10.7 System protections requirements: Protective function limits (Viz-AC Over
voltage, AC Under voltage, over frequency, under frequency, ground fault, PV starting
voltage, PV stopping voltage, over voltage delay, under voltage delay, Ground fault
delay, PV starting delay, PV stopping delay).

7.10.8 In addition to above, the system shall be provided with the following:

a) Earthing: The structure of the PV arrays shall be grounded properly using adequate
number of earthing. All metal casing / shielding of the system shall be thoroughly
grounded to ensure safety of the solar systems.
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b) Lightning and O/V protection:

f)
9)
h)

)
K)

The SPV systems shall be provided with lightning & over voltage protection. The main
aim in this protection shall be to reduce the over voltage to a tolerable value before it
reaches the PV or other sub- system components. The source of over voltage can be
lightning, atmosphere disturbances etc.

All wiring/cables should be in proper conduit or suitable casing and wires should not

be hanging loose.

All connections are to be made through suitable cable/lug/terminals; crimped properly

& with use of Cable Glands.

Switches / Circuit Breakers / Connectors-safety IS/ IEC 20947 part |, Il & IIl,EN 50521f)

Fuses to be provided to protect against short circuit conditions.

Details of solar power system design and layout for all systems shall be submitted

along with Technical bid (Part-1)

All the components of the systems viz PV modules, Electronics, etc. should have type

approval / test certificates as per MNRE guidelines.

All components and materials used in the system should be of good quality & conform

to the BIS / IEC standards / specifications, wherever available / applicable.

Each system should have number plate with name & logo of the manufacturer and the

month / year of installation.

Operation and Maintenance / Instruction Manual (with Do’s and Don’ts) to be provided

with each system.

Danger boards should be provided as and where necessary as per IE Act / /IE rules

as amended up to date.

7.10.9 ENVIRONMENT/MAINTENANCE/ SAFETY DESIGN

PARAMETERS

1) Environment

All components and materials are to be designed and selected for long service life

under local environment conditions.

i) Maintenance consideration

a) Particular attention shall be given to keep components simple, rugged and
easily accessible for routine maintenance and components replacement.

b) Major assemblies and components such as, electrical components/controls
shall be interchangeable and easily removable/replaceable without extensive
dismantling of other assemblies of components.

C) All wiring shall be of a uniform colour coding and marking system
throughout indicating wiring terminations to permit rapid effective tracing
and trouble shooting. Maintenance manual shall reflect said color-
coding/markings.

d) To facilitate identification, each item of equipment shall have a name plate of
corrosion resistant metal attached in a conspicuous location.

i) Safety considerations
All components shall be designed to have fail proof performance. In the event
of an equipment failure or external influence such as improper operation,
power failure or other adverse conditions affecting the proper function of the
system or equipment, the said system or equipment shall revert to a safe
state.

Signature & Seal of the firm

Date:

69



Estate department
Chennai

Design, Supply, installation, testing and commissioning of 30 kWp Grid
Interactive SPV based Solar Power System at Bank’s Main Office Premises,
Chennai.

Section - VIII
Un-Priced Bid

Sr.
No.

Description

Qty.

"Design and Supply of Solar photovoltaic (SPV) based grid
interactive Solar Power Plant of capacity not less than 30 kWp
2.The system shall have guaranteed annualized AC energy
output of 1340 Kilo watt hour (KWH) per year per kWp during
the first ten years of operation and as specified in the scope of
work techincal specifications , terms and conditions
mentioned in part | of the tender.

3.The rate shall include for supply of required quantities of
SPV modules formed into arrays to provide a composite
operational system including

"Power conditioning units ,

Data loggers for system performance monitoring through
licensed software, etc.

4. The rate shall include for duties, levies, insurance,
transportation, loading, unloading of the material etc"

1 No.

"Supply of Balance of Solar PV systems and Installation
of Rooftop Solar Power Plant

Design and Supply of Balance of Solar PV Systems such as
Mounting structures,

Required DC & AC distribution panels with surge protection
units, Cables

Metering and safety arrangements, civil works, training etc to
provide a composite operational system

"Installation, Testing & Commissioning of the complete system
as mentioned in item No.1 which includes earthing
provisions,mounting arrangement for SPV modules /arrays,
related civil works etc and provision of net metering including
liaison with TANGEDCO / CEIG for obtaining necessary
statutory approvals from TANGEDCO / CEIG if applicable and
as specified to provide a complete operational system
including training etc

"1.The cost shall be considered for supply and installation of
Plate type earthing stations (minimum 3 Nos. per power plant)
as per 1S 3043:2018 and 25 x 3 mm G.l. earth strip on wall/

1 Job.
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Sr.

No. Description Qty.

ceiling /existing trenches/earth, of required length with
necessary spacers and saddles.

2.The cost shall be considered for installtion of mounting
structure of Non-invasive ballast type. Any sort of penetration
of roof to be avoided.The minimum clearance of the structure
from the roof level should be in between 150-300 mm to allow
ventilation for cooling, also ease of cleaning and maintenance
of panels as well as cleaning of terrace. The structures should
be suitably loaded with removable concrete blocks made of
Pre-fabricated PCC (1:1:2) , M25 concrete mixture.

3. The cost shall also include for prepartion of necessary SLD
and other required drawings for approval from statutory bodies
and for complying relevant CEIG specifications.

Annual Maintenance Contract Charges

Comprehensive annual maintenance charges for periodic
maintenance/servicing of complete system including providing
all spare parts/ tools/ consumables for servicing as required
as per good engineering practice, recommendation(s) of the
respective equipment manufacturer(s) and instructions of Per
engineer-in-charge as per the scope of work in Part | of the | annum
tender.

The rate shall be applicable after defect liability
period/warranty of entire unit. The rate shall include for all
the taxes, duties, levies, insurance, transportation etc.The
quoted rates are applicable for the first year of AMC.

Seal & Signature of the firm

Date:

For Sl. No. 1 to 2, please quote the rate per unit (a) excl. of GST and the system
will automatically multiply with Quantity and GST by using following formulae
and shows the final amount.

For SI.No 1 (a*Quantity*1.12)
For SI.No 2 (a*Quantity*1.18)

For SlI. No. 3, please quote the rate per anum (a) excl. of GST and the system will
automatically multiply with GST & MF by using following formulae and shows the final
amount (a*Quantity *1.18 *7.0476)

Grand Total = (SI. No 1+ Sl. No 2 + SI. No 3)
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*The above format is given only for illustrative purpose. Tenderers are advised
to fill-in their quoted rates only in the format available in the MSTC web portal.
No indication of prices shall be furnished along with Part -1 documents.
Submission of rates in the ‘Unpriced bill of quantity’ in physical/hard form and
uploading the same in the portal along with Part-1 documents shall be liable to
get disqualified

72



SIAAD A / Annexure ‘A’.

Qualification/Eligibility Criteria forms.

Basic Information.

Format 1

Address & seal:

73

1(a) | Name of the Contractor / firm.
2. Details of registration of the firm:
whether Sole Proprietorship /
Partnership firm / Private Limited /
Limited or Co-operative Body etc,
or MSME Registration etc.,
(upload the relevant documents in
support thereof).
2(a) | Name of the proprietor or Partners
/ directors of the organization / firm.
3(a) | Registered Address.
| 3(b) | Address for correspondence. | |
| 4(a) || Contact person. I |
| 4(b) | Designation. | |
| 4(c) | Telephone No. | |
| 4(d) | Mobile No. | |
| 4(e) || FAX/ Tele-fax: | |
4(f) || e-malil id.
5(@) || (). GST Registration details and
No.
(ii). PAN No.
(Upload relevant documents)
5(b) || Details of registration of labour,
ESI, EPF if any.
6 Number of years of experience of
contractor / Firm of contractor in
the field. (Upload relevant
documents as per Format 2).
Place:
Signature of bidder:
Date:



PREVIOUS WORK EXPERIENCE List of important similar works executed by the contractor / firm
(Works completed before November 30, 2019).

Format 2

Sl. Name of Nature of | Name of the Cost of work Period of completion Reaso | Whether | Litigatio Any
No | similar work work owner/ client nfor | work was | n/Arbitra | other
and location | involved | Also indicate Dat T Schedule | Actual delay, left tion, if | relevan
in the whether ae o chedule ctua if any | incomplet | any with t
contract | Government or [ Contract Actual commenc | d date of ) date of e, or details. | informa
Semi ontrac ctual | ement of | completio | completi ract i
emi- Amount ( | value of | \ork n on contrac lon.
Government or | g |akh) work was
Private Body done terminate
with full postal (in% d from
address. lakh) e!ghe?r
side”
1. 2. 3. 4. 54 5h 6a 6b 6C 7 8 9 10

Signature of the bidder with seal
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List of important similar works ‘in hand’

Format 2A

Sl | Name of the|Nature of | Name of the | Contract Completion Period | Present stage of | Any other
no | wok and | work owner and Amount in work with | relevant
location involved in reasons if the | information
the contract | Whether work is getting
Government  or delayed
Semi-
Government  or Stipulat | Expecte
Private Body with ed d
full postal
address.
1 2 3 4 5 6(a) 6(b) 7 8

Signature of the bidder with seal
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Format 3
Details of similar eligible work(s) (qualifying) completed during last five years ending November 30, 2024 from December 01, 2019

1. This list of work is for each qualifying works as specified in section C of Pre-qualification criteria.

[Work(s) costing above the minimum value specified in pre-qualification criterial.

SIno | Name of | Nature of | Name of the Name, e-mail | Cost of work Period of completion Reason | Whether Litigatio | Any
similar  work | work owner/ client | ID, for work  was | n/Arbitra | other
and location involved in | and Also | telephone ( delay, if | left tion, if | relevant

the indicate land line and Date of | Schedul | Actual | any incomplete | any with | informati
contract. whether mobile) nos., comme | ed date | date of or contract | details. on.
Government | Fax no. of | Contr | Actual | nceme | of compl was
or Semi- | the contact | act valueof | nt  of | complet | etion terminated
Government executive (| Amou | work work ion from either
or Private | the person | nt ( | done side?
Body with full | of  bidders | |akh) (in X
postal client  who lakh)
address. can be
contacted
by the bank
in case it is
S0 needed).
1. 2. 3. 4, 5. ;:61 6b 7a 7b 7c 8 9 10 11

2. For each of the qualifying works, client certificate as per Format 3A shall be submitted.

Signature of the Bidder with seal
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Format 3A
CLIENT’s CERTIFICATE REG. PERFORMANCE OF CONTRACTOR
(On Client’s Letter Head)
Name & address of the Client:
Details of Works executed by Shri./Smt./M/s

Name of work with brief particulars

Agreement No. and date

Agreement amount

Date of commencement of work

Stipulated date of completion

Actual date of completion

~N OO WIN(F

Details of compensation levied for delay(indicate
amount) if any

(0¢]

Gross amount of the work completed and paid

9 | Name and address of the authority under whom
works executed

10 | Whether the contractor employed qualified
Engineer/Overseer during execution of work?

11 | i) Quality of work (indicate grading) Outstanding/Very Good/
Good/Satisfactory/poor

i) Amt. of work paid on reduced rates, if any.

12 |i) Did the contractor go for arbitration?

i) If yes, total amount of claim

ii) Total amount awarded

13 | Comments on the capabilities of the contractor.

a) Technical proficiency Outstanding/Very Good/
Good/Satisfactory/poor
b) Financial soundness Outstanding/Very Good/
Good/Satisfactory/poor
c) Mobilization of adequate T&P Outstanding/Very Good/
Good/Satisfactory/poor
d) Mobilization of manpower Outstanding/Very Good/
Good/Satisfactory/poor
e) General behavior Outstanding/Very Good/

Good/Satisfactory/poor

Signature & Seal of authorized signatory

Regarding performance report/clients’ certificate, for works carried out for
Government/ public sector companies, the certificate should be signed by the
concerned Executive Engineer or an officer in an equivalent or higher rank. For works
carried out for Private companies, Copy of TDS has to be submitted for proving the
credentials/contract amount.

() All columns should be filled .in properly

(i) The Client Certificates should be submitted in a sealed cover addressed to the Shri
Reserve Bank of India, Chennai for each of the Prequalification works.

Note: The performance/completion certificates obtained from clients can be in any
format other than the one specified above, but the certificates should mandatorily
contain the information sought above. If the certificates uploaded are not able to
establish the information sought above, those will not be accepted
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FINANCIAL INFORMATION

Format 4

Financial Year

Sr.no. Details 2021-22 2022-23 2023-24
T in lakh T in lakh Tin lakh
1 Gross Annual financial turn over
certified by Charted Accountant.
2 Profit/ Loss
Note

i.  Statement shall be supported by figures in balance sheet/ profit & loss account
with copies of audited annual financial statements/ accounts of the business of
the bidder duly certified by a Charted Accountant. The Income Tax Clearance
Certificates / Income Tax Assessment orders along with the latest final
accounts of the business of the contractor duly certified by a Chartered
Accountant, as a proof of creditworthiness.

ii.  Submit supporting documents

Signature of the bidder with seal

78



Format 5
FORM OF BANKERS' SOLVENCY CERTIFICATE FROM A SCHEDULED BANK
(On Bankers’ Letter Head)

Place:

Date:
Smt. Uma Sankar
Regional Director for Tamil Nadu & Puducherry
Reserve Bank of India
Estate Department
Fort Glacis, Rajaji Salai
Chennai - 600 001.

This is to certify that to the best of our knowledge and information M/s. /Shri..............
a customer of our bank having marginally noted address, are/is respectable and can
be treated as good for any engagement up to a limit of

....................................................................... ).

This certificate is issued without any guarantee or responsibility on the bank or any
of its officers.

For the Bank with Name, Designation & Seal

Note:-
(i) Bankers' certificates should be on letter head of the Bank

(i) In case of partnership firm, certificate to include names of all partners as
recorded with the Bank.
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Details of Bidder’s Banker

Format 5A

1 Name and full Address of the
Banker
2 Name of contact executives, Email

ID, contact numbers (land line and
mobile), Fax number etc.

(The person can be contacted at
the office of their banker by the
Bank in case it is needed.)

Signature of the bidder with seal
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HIAC 6 / Format 6

PTU-RIA T AT AT BT FRT / Details of Service Set up at the place of work

S. No. | Details of service Centre

1 Address of Service Centre

2 Proof for existence of
Service set up in chennai

3 Contact numbers

4 Staff strength

5 Whether spares parts of
the system have been
stocked

Signature of the bidder with seal
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Annexure ‘B’

Client’s Certificate Reg. Performance of Contractor

Name & address of the Client

Details of Works executed by Shri /M/s

~No o~ WDNPE

(0¢]

10

11

12

13

Name of work with brief particulars

Agreement No. and date
Agreement amount

Date of commencement of work
Stipulated date of completion

Actual date of completion

Details of compensation levied for delay(indicate

amount) if any

Gross amount of the work completed and paid
Name and address of the authority under whom works

executed

Whether the  contractor
Engineer/Overseer during execution of work?
1) Quality of work (indicate grading)

i) Amt. of work paid on reduced rates, if any.
i) Did the contractor go for arbitration?

i) If yes, total amount of claim

iif) Total amount awarded

Comments on the capabilities of the contractor.
a) Technical proficiency

b) Financial soundness

c) Mobilization of adequate T&P

d) Mobilization of manpower

e) General behavior

employed

qualified

Outstanding/Very Good/
Good/Satisfactory/poor

Outstanding/Very Good/
Good/Satisfactory/poor
Outstanding/Very Good/
Good/Satisfactory/poor
Outstanding/Very Good/
Good/Satisfactory/poor
Outstanding/Very Good/
Good/Satisfactory/poor
Outstanding/Very Good/
Good/Satisfactory/poor

Signature & Seal of the firm

Date:
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Annexure - ‘C’
Format of Banker’s Certificate
CARE: To be uploaded along with Part-l of the tender

1. Composition of the firm (whether Partnership/ Private Limited/ Proprietorship/
Public Limited.)

2. Name of the Proprietor/ Partners/ Directors of the firm.

3.  Turnover of the firm for the last 3 financial years (year wise).
2024-2023
2023-2022
2022-2021

Credit facility/ Overdraft facility enjoyed by the firm.
Dealings

The period from which the firm has been banking with your bank.

N o o &

Any other remarks.

You may also kindly forward your opinion whether the above firm is considered
financially sound to be entrusted with the contract for works estimated to cost
Rs. Lakhs.

(Signature)
For the Bank
Note:

Bankers' certificates should be on letter head of the Bank, sealed in cover addressed to RBI.

In case of partnership firm, certificate should include names of all partners as recorded with
the Bank
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Annexure =‘D’

Details of Service Set up at the place of work

S.No. | Details of service Centre
1 Address of Service Centre
2 Contact numbers
3 Staff strength
Whether essential spares
4 parts of the system have

been stocked

Signature & Seal of the firm

Date:
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Annexure ‘E’
Schedule of Technical Deviations if any

We confirm that all technical terms and conditions and specifications of the Bankexce
pt for deviations listed below are acceptable to us.

Sr. . Clause L
No. Section No. No. Deviation proposed
1 2 3 4

Signature & Seal of the firm

Date:
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Annexure ‘F’
Details of Bankers

The details of our bankers in the following format are uploaded.

Telephone
. JFAX
Sr. Branch and its| Name of the contact
Name of Bank number
No. complete address person .
and e-mail
IDs
1 2 3 4 5

Signature & Seal of the firm

Date:
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Annexure ‘G’

Format for Power of Attorney for signing of Application/proposal
(On Non-Judicial Stamp Paper of appropriate value)

Know all men by these presents,
LA (Name of the Bidder and
address of their registered office) do hereby constitute, appoint and authorise Mr. / Ms.
......................................................................................... (Name and
residential address of Power of Attorney holder) who is presently employed with us
and holding the position of
...................................................................................... as our attorney, to
do in our name and on our behalf, all such acts, deeds and things necessary in
connection with or incidental to our tender for Design, Supply, installation, testing
and commissioning of 30 kWp Grid Interactive SPV based Solar Power System
at Bank’s Main Office Premises, Chennai including signing and submission of all
documents and providing information / responses to Estate Department RBI, Chennai
representing us in all matters before RBI Chennai and generally dealing with RBI
Chennai in all matters in connection with our proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney
Pursuant to this Power of Attorney and that all acts, deeds and things done by our
aforesaid attorney shall and shall always be deemed to have been done by us.

Note

Power of Attorney should be properly stamped and notarized

Power of Attorney furnished shall be irrevocable.

Signature/(s) of the Bidder

Name/(s

Stamp/Seal of the Bidder

(NB: This guarantee will require stamp duty as applicable in the state, where it is
executed and shall be signed by the official whose signature and authority shall be
verified).
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Annexure ‘H’

Proforma for Bank Guarantee In Lieu Of Earnest Money Deposit

(To be submitted on non-judicial stamp paper of appropriate value purchased in the
name of the issuing Bank).
This deed of guarantee made this day of _ two thousand between
(Name of Banker) having its registered office at (place) and one of its
local officesat ___ (hereinafter referred to as the Surety), and Reserve Bank Of India,
constituted by the Reserve Bank of India Act, 1934, having its Central Office at Central
Office Building, Shahid Bhagat Singh Road, Mumbai-400 001 INDIA (hereinafter
referred to as the Bank).

WHEREAS (Tenderer's name hereinafter referred to as ‘Tenderer’) a
Company registered under and having its registered office at is bound
to deposit with the Bank by way of earnest money INR (INR

only) in connection with its Tender for Design,
Supply, installation, testing and commissioning of 30 kWp Grid Interactive SPV
based Solar Power System at Bank’s Main Office Premises, Chennai.and the
specifications and terms and conditions enclosed therein.

WHEREAS the tenderer as per clause No. Part 1 commercial conditions and
special conditions has agreed to furnish a Bank Guarantee valid up to
instead of deposit of earnest money in cash.

NOW THIS WITNESSETH:

1 That the Surety in consideration of the above Tender made by the Tenderer to
the Bank hereby undertakes to guarantee payment on demand without demur
to the Bank the said amount of INR (INR

only) within one week from the date of receipt of the demand
from the Bank on presentation of this deed of guarantee, which the Tenderer is
bound to deposit with the Bank by way of earnest money in connection with his
Tender.

2 This guarantee shall not be affected by any infirmity or irregularity on the part
of the Tenderer or by the dissolution or any change in the constitution of the
Bank, Tenderer or the Surety.

3 The Bank shall be eligible to make any claim under this guarantee if the
Tenderer after submitting his Tender, rescinds from his offer or modifies the
terms and conditions thereof in a manner not acceptable to the Bank or
expresses his unwillingness to accept the order after the Bank has decided to
place order with the Tenderer for the Design, Supply, installation, testing

and commissioning of 30 kWp Grid Interactive SPV based Solar Power System

at Bank’s Main Office Premises, Chennai.

. The Banks’ decision in this regard shall be final and binding.

4 The Surety shall not and cannot revoke this guarantee during its currency
except with previous consent of the Bank in writing.
5 Notwithstanding anything contained in the foregoing, the Surety’s liability under
the guarantee is restricted to INR (INR
only).
6 This guarantee shall remain in force and effective up to and

shall expire and become ineffective on intimation thereof being given to the
Surety by the Bank in which event this guarantee shall stand discharged.
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The Surety will make the payment pursuant to the demand notice issued by the
Bank, notwithstanding any dispute that may exist or arise between the Tenderer
and the Bank or any other person.

Any forbearance, act or omission on the part of the Bank in enforcing any of the
conditions of the said tender or showing of any indulgence by the Bank to the
tenderer shall not discharge the Surety in any way and the obligations of the
Surety under this guarantee shall be discharged only on the intimation thereof
being given to the Surety by the Bank.

Notwithstanding anything contained hereinabove, unless a demand or claim
under this guarantee is made on the Surety in writing on or before
, the Surety shall be discharged from all liabilities under
guarantee thereafter.

The Surety has the power to issue this guarantee under its Memorandum and
Articles of Association and the person who is hereby executing this deed has
the necessary powers to do so under the Power of Attorney granted to him by
the Surety.

SIGNED AND DELIVERED For and on behalf of or and on behalf of above named
Bank. (Banker's Name and Seal)

Bank Manager
(Banker’s seal)
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Annexure ‘J’
Proforma of Bank Guarantee for Security Deposit

(To be submitted on Non-judicial stamp paper of appropriate value purchased in the
name of the issuing bank)
No. Date

To:

The Regional Director
Reserve Bank of India
16, Rajaji salai
Chennai- 600 001

Dear Sir,

In consideration of your agreeing to accept the security deposit of INR _ (INR

only) furnish able to you by Messrs (hereinafter

referred to as “the Contractor”) in terms of their contract with you for Design, Supply,
installation, testing and commissioning of 30 kWp Grid Interactive SPV based

Solar Power System at Bank’s Main Office Premises, Chennai.

as per their Tender dated and your Special Conditions of Contract and other

tender documents relating thereto subject to the conditions and alterations mutually

agreed upon the set forth or referred to in your Contract dated in the form of
guarantee from us in the manner hereinafter contained, we __ (Name of the Bank)
do hereby covenant and agree with you as follows :

1. We undertake to indemnify you and keep you indemnified from time to time to
the extent of INR INR( only) against any loss or damage
caused to or suffered by or that may be caused to or suffered by you by reason
of any breach or breaches on the part of the Contractor of any of the terms and
conditions contained in the said Contract and in the event of the Contractor
making any default or default in carrying out any of the work under the said
Contract or otherwise in the observance and performance of any of the terms
and conditions relating thereto in accordance with the true intent and meaning
thereof, we shall forthwith on demand pay to you such sum or sums not
exceeding in total the said sum of INR
(INR only) as may be claimed by you as
your losses and/or damages, costs, charges or expenses by reason of such
default on the part of the Contractor.

2. Notwithstanding anything to the contrary, your decision as to whether the
Contractor has made any such default or defaults and the amount or amounts
to which you are entitled by reasons thereof will be binding on us and we shall
not be entitled to ask you to establish your claim or claims under this Guarantee
but will pay the same forthwith on your demand without any protest or demur.

3. This guarantee shall continue and hold good until it is released by you on the
application by the Contractor after expiry of the relative guarantee period of the
said Contract and after the contractor had discharged all his obligations under
the said Contract and produced a certificate of due completion of the work
under the said contract and submitted a “No Demand Certificate”, provided
always that this guarantee shall in no event remain in force after the day of

without prejudice to your claim or claims arisen and demanded from
or otherwise notified to us in writing before the expiry of six months from the
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10.

11.

12.

said date which will be enforceable against us notwithstanding that the same is
or are enforced after the said date.
Should it be necessary to extend this guarantee on account of any reason
whatsoever, we undertake to extend the period of this Guarantee on your
request till such time as may be required by you. Your decision in this respect
shall be final and binding on us.
You will have the fullest liberty without effecting this guarantee from time to time
to vary any of the terms and conditions of the said contract or extend the time
of performance of the Contractor or to postpone for any time or from time to
time any of your rights or powers against the Contractor and either to enforce
or forbear to enforce any of the terms and conditions of the said Contract and
we shall not be released from our liability under this guarantee by the exercise
of your liberty with reference to matters aforesaid or by reason of any time being
given to the Contractor or any other forbearance, act or omission on your part
or any indulgence by you to the Contractor or by any variation or modification
of the said contract or any other act, matter or things whatsoever, which under
the law relating to sureties would but for the provisions hereof have the effect
of so releasing us from our liability hereunder provided always that nothing
herein contained will enlarge our liability hereunder beyond the limit of INR
(INR only) as aforesaid.
This guarantee shall not in any way be affected by your taking or varying or
giving up any securities from the Contractor or any other person, firm or
company on its behalf or by the winding up, dissolution, insolvency or death as
the case may be, of the Contractor.
In order to give full effect to the guarantee herein contained you shall be entitled
to act as if we were your principal debtors in respect of all your claims against
the Contractor hereby guaranteed by us as aforesaid and we hereby expressly
waive all our rights of surety-ship and other rights, if any, which are in any way
inconsistent with any of the provisions of this guarantee.
Subject to the maximum limit of our liability as aforesaid, this guarantee will
cover all your claim or claims against the contractor from time to time arising
out of or in relation to the said contract and in respect of which your claim in
writing is lodged on us before expiry of six months from the date of expiry of
this guarantee.
Any notice by way of demand or otherwise hereunder may be sent by special
courier, telex, fax or registered post to our local address as aforesaid and if sent
by post, it shall be deemed to have been given when the same has been posted.
This guarantee and the powers and provisions herein contained are in addition
to and not by way of limitation of or substitution for any other guarantee or
guarantees heretofore given to you by us (whether jointly with others or alone)
and now existing un cancelled and that this guarantee is not intended to and
shall not revoke or limit such guarantee or guarantees.
This guarantee shall not be affected by any change in the constitution of the
contractor or us nor shall it be affected by any change in your constitution or by
any amalgamation or absorption thereof or therewith but will ensure to the
benefit of and be available to and enforceable by the absorbing or amalgamated
company or concern.
Any forbearance, act or omission on the part of the Bank in enforcing any of the
conditions of the said tender or showing of any indulgence by the Bank to the
Tenderer shall not discharge the Surety in any way and the obligations of the
Surety under this guarantee shall be discharged only on the intimation thereof
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13.

14.

15.

16.

being given to the Surety by the Bank.

This guarantee is irrevocable during the period of its currency and shall not be
revoked without your previous consent in writing.

We further agree and undertake to pay you without demur the amount
demanded by you in writing notwithstanding any difference or dispute or
controversy that may exist or arise between you and contractor or any other
person.

Notwithstanding anything contained herein above our liability under this
guarantee is restricted to INR (INR only).
Unless a written claim is lodged on us for payment under this guarantee within
six months from the date of expiry, including extensions if any, of this guarantee
all your rights under the guarantee shall be forfeited and we shall be deemed
to have been released and discharged from all liabilities there under,
irrespective of whether or not the original guarantee is returned to us.

We have power to issue this guarantee in your favour under the Memorandum
and Articles of Association of our Bank and the undersigned has full power to
execute this Guarantee under the Power of Attorney granted to him by the
Bank.

SIGNED AND DELIVERED For & on behalf of

(For & on behalf of the above named Bank) (Banker's Name & Seal)

BRANCH MANAGER
(Banker’s Seal with Address)
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Annexure ‘K’ -
ECS/ NEFT MANDATE FORM
(Mandate for receiving payments through ECS /NEFT from RBI, Chennai

All entries should be filled in neatly and legibly in Capital letters

1 | Name of the Vendor

Address of the
Vendor
Email ID of the
Vendor

4 | Phone Number

5 | Mobile Number 0

6 | Contact Person

PAN
Card
PAN. Holder
Name
GSTIN
No.

1 | Name of the Bank

2 | Name of the Branch

Address of the
Bank Branch

IFS Code (11
digits)

MICR Code (9
digits )

Bank account type
6 | (SB-10/ CA-11/CC
-13)

Core Banking
Account No.
Please enclose the undernoted documents in support of the details mentioned
above

(1) ablank cancelled CTS-cheque

(2) Photocopy of your PAN card

(3) Proof of GST registration

7
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Declaration
| hereby declare that the particulars given above are correct and complete. If the
transaction is delayed or not effected for reasons of incomplete or incorrect
information, then | would not hold the Reserve Bank of India responsible.

Date Signature of the Vendor/ Account holder
Place

Vendor Common Seal

The Mail ID of Estate Department for Communication:
estatechennai@rbi.org.in
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Annexure ‘L’

Escalation Matrix

Sl.no Support Name Phone no. E-mail ID
Level
1 Level 1
2 Level 2
3 Level 3
4 Level 4

Signature & Seal of the firm

Date:
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Annexure ‘M’

Schedule of Technical Information

Enclose a technical write up on the system design
proposed for this project specifically indicating
how the power generated from the solar energy
will be synchronized with the local grid.

Enclose a single line diagram (SLD) / schematic
layout for the proposal indicating the ratings and
quantity of major components viz. SPV Modules,
nos. of arrays,AC & DC distributions, PCUs etc.

Enclose the proposed layout of the SPV module,
array showing the spacing between arrays, walk
way width etc.

Confirm the minimum guaranteed annualized
energy (KWH/year) that will be generated from
solar energy source and available for internal use
for 25years.

Confirm the area required by the bidder for
installationof SPV panels along with its structure,
maintenance, walk ways to provide a generating
capacity of 30 KWp as required in the tender.

Enclose drawing showing typical arrangement for
mounting of SPV modules along with
dimensionand nature of foundation.

Confirm the total quantum of AC power to
beavailable from the installed SPV Modules

Confirm the location of meters to be provided for
continuous measurement of AC power generated.

Please confirm the acceptance test procedures
tobe adopted during FAT for the SPV Modules.
Alsoindicate the standard to be followed.

10

Please confirm the acceptance test procedure to
be adopted on completion of the work for the
major components and the complete system at
site.

11

Test certificate for SPV submitted as per clause
7.3 indicating the requirement indicated in clause
7.10.1.

12

RFID facility available as per tender clause 7.5 of
tender

13

Type Test certificate submitted as per clause 7.8

14

Inverter/PCBs/MPPT Metering Requirements
indicated in clause 7.10.6
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Annexure ‘N’

Schedule of Technical details to be fursnihed by the bidder

SPV MODULE

30 kWp Solar
PV System

Manufacture’s Name & Address

Type of Modules with cat. Reference

Design of module at standard test condition

a) Peak power watt

b) Peak power voltage

c) Peak power current

d) Open circuit voltage

No. of SPV Modules
proposed

Short circuit current of PV module(Amp.)

Vi,

Open circuit voltage of PV Module(V)

Vii.

Max. power rating of one PV Module (KWp) (not
less than 520Wp)

viii.

Photo electrical
conversion efficiency of

FaY =\ Wi 1 1 L o |

Fill factor of the SPV module (>0.70)

Designated life of the SPV modules

Xi.

Overall dimensions (in mm)

Xii.

Weight

Xiii

Frame materials

Xiv.

Reference of Standards / approval, if any

XV.

Life of SPV Module (Years of Operation)

PV ARRAY CAPACITY

Number of Module in series in each array

Peak power rating of one array

Number of array considered to achieve the
specified output

MODULE MOUNTING STRUCTURE

Type of structure and its materials used in frame
and accessories

Type of mounting structures

Overall dimensions
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iv) Surface azimuth angle of PV Modules
V) Tilt angle (Slope) of PV module
Vi) Confirm structure & module frame shall be
designed at windspeed 180 km/hr.
D | POWER CONDITIONING UNITS (PCUs)
I Manufacturer’'s name & address
ii. | Type of PCU (string type)
iii. | Number of units proposed
iv. | Rated capacity of each PCU
v. | Input DC Voltage range
vi. | Output voltage
vii. | Frequency
viii. | Minimum efficiency at full load
ix | Location (outdoor/indoor)
X. | Output wave shape
xi. | Dimensions in mm
xii. | IP protection level
xiii. | Type of cooling required
xiv | Type of mounting
Xv. | Suitability for specified Ambient Temp. range &
Humidity
xvi. [Type of Protection provided
xvii [Over Load Condition Yes/No
xviii [Short Circuit Protection Yes/No
xix. |Low / High Voltage Protection Yes/No
xx |Power Electronic Component Protection Yes/No
E. [METERING
I.  [Nos. of meters proposed to be provided
ii. |Location of meters
iii.  |Manufacturer's name & address
iv

Confirm compliance with laid down specification

Signature & Seal of the firm

Date:
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Annexure ‘O’

Guaranteed Energy generation for 25 years

Name of the work: Design, Supply, installation, testing and commissioning of
30 kWp Grid Interactive SPV based Solar Power System at Bank’s Main Office

Premises, Chennai.

Note: Efficiency of solar PV System shall be guaranteed to minimum 90% at

the endof 10 years and 80% at the end of 25 years

Year

Total (KWh) of guaranteed generation

Year 1

Year 2

Year 3

Year 4

Year 5

Year 6

Year 7

Year 8

Year 9

Year 10

Year 11

Year 12

Year 13

Year 14

Year 15

Year 16

Year 17

Year 18

Year 19

Year 20

Year 21

Year 22

Year 23

Year 24

Year 25

Signature & Seal of the firm

Date:
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Annexure ‘P’

Format for undertaking for product and Maintenance Support

(To be submitted by the tenderer)

NAME OF WORK: Design, Supply, installation, testing and commissioning of 30
kWp Grid Interactive SPV based Solar Power System at Bank’s Main Office
Premises, Chennai.

Pursuant to a contract awarded by Reserve Bank of India for the full scope of work as
contained under the tender document for the above mentioned work or part thereof,
WE ottt (full name of the firm with address), hereby undertake the
complete responsibility for providing full product support and also maintenance support
for the entire period of the designed life of the equipments so supplied and installed by
us, promptly and expeditiously.

Further, in case any of the component(s), materials or parts used in the system so
provided goes out of production, then we will make available the blue prints, drawings
of the spare parts and specifications of materials at no cost to the RBI, as and when
required in connection with the equipment to enable the RBI to procure spare parts
from other sources.

Thanking You

Yours faithfully,

For

Authorised signatory
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Annexure ‘Q’

Format for undertaking by Original Equipment Manufacturer

(Undertaking by manufacturer of SPV Modules and PCUs regarding the manufacture’s
obligation to extend uninterrupted after sales service to RBI)

NAME OF WORK: Design, Supply, installation, testing and commissioning of 30
kWp Grid Interactive SPV based Solar Power System at Bank’s Main Office
Premises, Chennai.

We, the manufacturer of Solar Power System Component(s) undertake to provide
continued after sales service including but not restricted to the following services.

)] To guarantee uninterrupted supply of spare parts throughout the designed life
of SPV modules and PCU’s. The designed life of SPV modules and PCU’s shall
be as indicated elsewhere in the technical bid.

i) To assist RBI in investigation of failure/malfunctioning of any part or system as
and when called for by RBI during and after defects liability period.

iii) We shall propose with cost estimate, any modification / up gradation of safety
features, design modification / improvements to be incorporated in the SPV
modules and PCU’s subsequent to completion of the contract and suggest a
time schedule to implement the same to enhance performance, reliability / life
of SPV modules and PCU’s.

iv) We hereby undertake to provide the above services and respond to RBI’s
gueries/requests in reasonable time notified by RBI during the design life of the
SPV modules and PCU's.

V) Any breach of above undertaking will entail RBI to take any or all actions
mentioned below as deemed fit by RBI.

a) To place on record the performance of firm either in the RBI Web Site or other
publications.

b) Intimate the Regulatory Authorities / bodies or other Banks.

C) Restrict the firm’s participation in further tendering in RBI.

Date: (Name and address of the company with Company
Seal)

Note: This undertaking shall be furnished by the manufacturer of SPV Modules

and PCUs. In case the manufacturers of these two items are different, separate
undertakings must be furnished by therepsective manufacturer.
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Annexure ‘R’

Declaration of Country of Origin
(To be furnished by the tenderer)
NAME OF WORK: Design, Supply, installation, testing and commissioning of 30
kWp Grid Interactive SPV based Solar Power System at Bank’s Main Office
Premises, Chennai.
This is to certify that
a) The SPV modules & PCUs offered are new :

b) The SPV Modules will be manufactured, assembled and offered for inspection
before dispatch at the works/factory of (address)

Therefore, the country of origin of SPV  modules will be

c) The Power Conditioning Units (PCUs) will be manufactured, assembled and
offered for inspection before dispatch at the works/factory of

(address)

Therefore, the country of origin of PCU shall be
Date: (Name and address of the company with Company
Seal)

Note: There could be different country of origin for SPV Modules & PCUs.
Specific address shall be provided for carrying out pre-delivery inspection at the
works of the manufacturer.
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Annexure ‘S’

Factory Acceptance Test

Solar PV Modules: The Solar PV modules shall be tested at the factory in the
following manner:

b. Physical Inspection: The PV modules shall be inspected for its physical
parameters such as dimensions, material and workmanship etc.
C. Performance Parameter: The Solar PV modules shall be tested at the

factory on a sun simulator at Standard Temperature Conditions (STC) for the
following parameters:

o Open Circuit Voltage (Voc)

Short Circuit Current (Isc)

Max. Power (Pmax.)

Voltage at Max. Power (Vmax.)

Current at Max. Power (Imax.)

Fill Factor

Module efficiency

Power Conditioning Unit: The power conditioning unit shall be inspected for the
display of parameters as mentioned in the tender either at factory of OEM/Integrator
or at site.

Signature & Seal of the firm

Date:

103



