

ADDENDUM -1

BEML SRM Tender Ref : 6300039704 dated 28/06/2025

Tendered Item : Engaging of Third-party Weld Assessment (TPWA) agency to assess and certify the welding process and quality during fabrication/ Manufacturing of 2 rakes (each rake of 8 cars)

Project : Standard Gauge High Speed Train Project.

1) Tender Due date has been extended **from 15/07/2025 @ 17:00 HRS to 22/07/2025 @ 17:00 HRS**

2) "PRE-BID MEETING SUMMARY" against the tender as per the below details.

PRE-BID MEETING SUMMARY - CONDUCTED ON 05/07/2025 @ 13:00 HRS			
SL No.	Details	Query	BEML Response
1	Tender Due date Extension	M/s. LEAP Infraasys Private Limited have requested for due date extension for 15 days for preparation of Tender Documents and submission of the Bid.	M/s. BEML have requested Bidders to participate in the Tender before due date considering the stringent time lines of the project. However, tender due date extended till 22/07/2025.
2	NIT Conditions	M/s. LEAP Infraasys Private Limited highlighted that the payment terms indicated in the NIT are to be modified.	M/s. BEML informed that tender calls for REVERSE AUCTION if minimum two technically acceptable offers received. Hence, NIT payment terms only will be considered in case of REVERSE AUCTION. Bidders have to comply for the same.
3	NIT Conditions	M/s. LEAP Infraasys Private Limited highlighted that most of the NIT terms are relevant to Materials and hence, irrelevant terms w.r.t Services will be highlighted while submitting the bid.	M/s. BEML informed that the Scope / Services called in the tender are associated with complete project requirements. Hence, have to be complied. M/s. BEML informed that any clarifications to be obtained before bid submission only. Upward revision of quoted prices after submission of tender are not permitted.
4	NIT Conditions	M/s. LEAP Infraasys Private Limited highlighted that whether PBG to the extent of 5% can be considered in place of 10%	M/s. BEML informed that this is the prestigious R&D project to be executed first time in India. Hence, considering the developmental project and anticipating the issues during execution of project, 10% PBG is only considered and the same has to be complied.
5	NIT Conditions	M/s. LEAP Infraasys Private Limited informed that the PTS requirement calls for Expats for duration of 6 months. Whether the Expat has to make 3 to 4 visits in 12 month period.	M/s. BEML informed that Expat has to be available for 6 months. During the period, Expat has to be available at both the assessment locations (i.e., At M/s. BEML Bangalore for Carbodyes & M/s. MEDHA, Hyderabad for Bogie Frames) as per the schedule/plan. M/s. BEML informed that it is better to ensure the availability of Expats for first train set to streamline / finalize the inspection methodologies / procedures as per PTS requirements and to train /educate their local Experts to continue / carryout for Second Train Set (balance Cars). However, complete continuous support of Expats (online / physical) to be provided to their local experts. Expat should be available at manufacturing locations on all working days.