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BEML LIMITED   

(A Govt. of India Mini Ratna Company under Ministry of Defence) 
BANGALORE COMPLEX, POST BOX : 7501, NEW THIPPASANDRA POST, 

BANGALORE-560075 
 
 

1. TENDER DOCUMENT 
 

 
Subject:  
Renovation of Balance R & D at first floor and EDP Department Bangalore 
Complex. BEML Limited, Bangalore 

                                                                                                                                                                   

Tender Notice No 6300039684 Date: 23.06.2025 

Approx. Estimated Value Rs. 86,00,000/- 

EMD (Earnest Money Deposit) Rs. 2,58,000/- 

Completion Period   4 Months 
Due Date & Time for Submission of 
Tenders 

21.07.2025 at 14.00 Hrs 

Date & Time of Opening of Technical Bid 21.07.2025 at 14.30 Hrs 

Defect liability period 
1 Year from the date of 
successful completion 

Guarantee & Warranty 
As per Annexure-A , Annexure-B 
& Tender documents. 

 

Quotations are invited from reputed contractors for the subject work.  

Quotations should be submitted online (E-mode) in SRM Portal in Two-Bid system as below: 

1) Technical Bid 

2) Commercial Bid 

3) Participation in E-REVERSE AUCTION ((Mandatory clause to be complied 
by Bidder): BEML reserves the right to conduct e-Reverse Auction, if 
required 

Note:  
1) Commercial bids of only technically acceptable firms will be opened and considered for 

further evaluation by BEML. 

2) No commercial terms to be indicated in the technical bid else the offers of such bidders will 
be rejected and not considered for further commercial evaluation 
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3. NOTICE INVITING TENDER (NIT) 

 
BRIEF ABOUT BEML:  

BEML limited is a premier heavy engineering manufacturing company working in India 
for more than 50 years. The company is a Public Sector Schedule ‘A’ Company 
Undertaking under the Ministry of Defence, Govt of India. BEML Limited (formerly known 
as Bharat Earth Movers Limited) as a full-fledged corporation was established in 1964 
with Bengaluru Complex as the mother unit. The Bengaluru Complex (the then Rail 
Coach Factory) was in existence from 1947 as a part of Aircraft Factory (currently 
Hindustan Aeronautics Limited). Initially, the division was manufacturing Rolling Stock 
producing various models of Broad-Gauge Coaches. Subsequently, over the years, the 
metro coaches and some of the defence products manufacture also has been added in 
this complex 
 
PROPOSED WORKS: 
 

The objective of this proposal is to solicit competitive offers for "Renovation of 
Balance R & D at first floor and EDP Department Bangalore Complex. BEML 
Limited, Bangalore”                                                                                                                              

 
1) General Instructions to Bidders  

The Bidders are advised to carefully go through, read and understand this tender 
documents completely including terms and conditions, Annexures and Appendices etc. 
before submitting bids. 

a) This NIT is not transferable under any circumstances. 

b) All entries in the NIT shall be in English either typed or written legibly. Erasing, 
over-writings and use of correction fluids are not permitted. All cancellations 
and insertions should be duly signed / attested by bidder concerned. 

c) All the corresponding documents shall be attached along with the 
quotation/offer 

d) Late and/or incomplete tender shall not be considered. 

e) Canvassing in any manner including unsolicited letters and request for post 
tender corrections shall render offers of such parties liable for rejection. 

f) Bidder shall ensure that all the information & documents submitted by them 
are true & correct.   

g) In case, it comes to the knowledge of BEML that the bidder has submitted 
false information before awarding of contract then the offer would be rejected. 

h) In the event, it comes to the knowledge of BEML that the successful bidder 
has submitted false information, subsequent to the award of contract, the 
contract shall be cancelled/short closed by the company and shall invoke Risk 
purchase clause with liabilities on such bidder for the entire contract quantity. 
The PBG shall also be encashed as a result of consequence of breach of 
contract at the discretion of BEML. 

i) In case any person/persons, Company, firm, Associations having any litigation, 
arbitration cases between themselves and BEML Ltd, pending before any court 
of law/ Arbitrator shall not be eligible to participate in this tender. 
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j) Non-compliance with any of the tender conditions, incomplete offers, 
conditional and ambiguous offers are not acceptable and liable for rejection. 

k) The bidder shall fill in all the required particulars in the blank space provided 
for the purpose in the tender document. 

l) All the documents shall be uploaded in SRM Portal. 

m) Fax/email quotations are not acceptable. 

n) BEML reserves the right to accept or reject all tenders or any tender in part or 
full without assigning any reasons thereto, which is final & binding on the 
Bidder. 

This tender document is available on BEML SRM e-portal (i.e 
http://www.bemlindia.in/eprocurement/demo.php), BEML website 
(www.bemlindia.in) & CPPP portal for downloading and study of documents. However 
potential bidders have to submit their bids in BEML SRM E-portal only. 

Bidders willing to participate in the tender may contact through e-mail: 
admin.srm@beml.co.in to obtain the user name & password for submitting the bids. 

In case of any queries relating to bid submission, you may send the same by e-mail 
to admin.srm@beml.co.in or you may contact BEML SRM Team on phone no. 080-
22963269/141 on working days from Monday to Friday 

Note: To participate in this e-tender bidder should have a valid Class III Organization 
Digital Signature with Signing and Encryption issued by authorized Certifying 
Authority.   

1.1 Clarifications 
A Bidder requiring any technical / document clarification may obtain clarification 
during pre bid meeting or may email to shaikbasha.hs@bemlltd.in and 
ragit.r@bemlltd.in before tender closing. 

 

2) Requisite of Bidders:  

Subject to provisions in the Tender Document, participation in this Tender Process is 
open to all bidders who fulfill the ‘Eligibility’ and ‘Qualification criteria’. Bidder should 
meet the following requirements.  

a) The Bidder shall be a any private, public, quasi govt, govt organization and must 
be registered company and valid GSTN, PAN ESI, EPF & CIN etc.,  

b) Bidder must fulfill qualification criteria of tender. 

c) Must not be insolvent, in receivership, bankrupt or being wound up, not have its 
affairs administered by a court or a judicial officer, not have its business activities 
suspended and must not be the subject of legal proceedings for any of aforesaid 
reasons.  

d) Bidder must not be stand declared ineligible/ blacklisted/ banned/ debarred by 
the Procuring Organization or its Ministry/ Department from participation in its 
Tender Processes. 

e) Bidder must not be convicted (within Five years preceding the last date of bid 
submission) or stand declared ineligible/ suspended/ blacklisted/ banned/ 
debarred by appropriate agencies of public sector undertaking/Government of 
India from participation in Tender Processes of all of its entities, for: 
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 offences involving moral turpitude in business dealings under the Prevention 
of Corruption Act, 1988 or any other law; and/or 

 offences under the Indian Penal Code or any other law for causing any loss 
of life/ limbs/ property or endangering Public Health during the execution of 
a public procurement contract and/ or  

 suspected to be or of doubtful loyalty to the Country or a National Security 
risk as determined by appropriate agencies of the Government of India. 

f) Bidder must not have changed its name or created a new “Allied Firm”, 
consequent to having declared ineligible/ suspended/ blacklisted/ banned/ 
debarred as above.  

g) Bidder must not have an association (as a bidder/ partner/ director/ employee in 
any capacity) Of any retired personnel (of Gazetted Rank) or any retired Gazetted 
Officer of the Central or State Government or its Public Sector Undertakings if 
such a retired person has not completed the cooling- off period of one year after 
his retirement. However, this shall not apply if such managers/ officers have 
obtained a waiver of the cooling- off period from their erstwhile organization. 

h) Bidder must not have an association of the near relations of executives of BEML 
involved in this Tender Process. 

i) Bidder must not have a conflict of interest, which substantially affects fair 
competition. The prices quoted should be competitive and without adopting any 
unfair/unethical/anti-competitive means. No attempt should be made to induce 
any other bidder to submit or not to submit an offer for restricting competition. 

 
3) Pre-Bid Meeting: 

The bidder or his authorized representative with the authorization letter of the firm is 
invited to attend the PRE-BID MEETING which will take place at BEML Ltd., Bangalore 
Complex, New Thippasandra, Bangalore on date & time as stated in the Tender.  

The purpose of the Pre-Bid meeting will be to clarify issues related to the tender and to 
answer Questions on any matter that may be raised at that stage. 

Bidders are allowed to visit site, examine and obtain all information required and satisfy 
Himself/herself before submission of the Tender. Ignorance of site condition shall not 
be entertained by BEML at a later date. 

Pre-bid Meeting is planned as mentioned SRM portal at BEML Ltd. Bangalore Complex. 

 
4) Submission of Bids: 

Tender is in TWO-BID system (Technical & Commercial Bid) Bids should be submitted 
e-mode (SRM Portal) only as follows:  

a) Submission of Technical bid (without price):  

i. The Bidder should upload all the requisite technical documents along with 
respective supporting documents and other information deemed appropriate 
in respect of the Tender. 

ii. The price details/commercial bid details should not be given in the 
technical bid. If any of the bidder have given any price/commercial details 
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in the technical bid, their offer is liable for rejection and will not be considered 
for further evaluation. 

iii. Technical Bid will be opened on date and time of bid opening and the 
commercial Bids of those bidders whose technical bids are qualified 
(accepted) only will be opened for commercial evaluation after technical 
evaluation. 

b) Submission of Commercial bid:  

i. Price Bid to be submitted through e-mode in SRM portal. 

ii. Price details in specified field on SRM Portal to be submitted. 

iii. The Commercial Bids of those bidders whose technical bids are qualified 
(accepted) only will be opened for commercial evaluation. 

Note:  

a. Bids must be uploaded till the last date/extended date for submission mentioned in 
Tender Notice/amendment.  

b. No manual Bids shall be made available or accepted for submission (except for 
originals of scanned copies as per sub-clause). Bidder must comply with the 
conditions of the e Procurement portal, including registration, compatible Digital 
Signature Certificate (DSC) etc. In the case of downloaded documents, Bidder must 
not make any changes to the contents of the documents while uploading, except for 
filling in the required information.  

c. BEML at its sole discretion reserves the right to seek the hard copies of the documents 
which are already been uploaded in SRM, through Courier / post pertaining to 
technical bid of this tender enquiry at a later date, if required. 

In such cases, only the documents uploaded in SRM platform in original has to be 
couriered at the request of BEML. Any irrelevant documents furnished through courier 
will not be considered. 
 
Integrity Pact: If so indicated, in the TIS / E-Tender Notice, all Bidders shall have to 
sign the Integrity Pact with the BEML as per ‘Format: Integrity Pact’. Bids without a 
signed Integrity Pact shall be rejected. (Integrity Pact is applicable if the estimated 
value is more than Rs. 1.00 Crore) Integrity pact have to be uploaded in the technical 
BID. 

 

5) Bid Opening  

Bids received shall be opened online at the specified date and time given in NIT or 
extended date and time. If the office is closed on the specified date of opening of the 
bids, the opening shall be done on the next working day. 
 

6) Disclaimers and Rights of Procuring Entity  

The issue of the Tender Document does not imply that the Procuring Entity is bound 
to select bid(s), and it reserves the right without assigning any reason to:  

a) Reject any or all of the Bids, or 

b) Cancel the tender process; or 

c) Abandon the procurement of the Services; or 

d) Issue another tender for identical or similar Services  
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Applicability of TDS under Income Tax Act 1961: 

a) Tax deduction at source will be applicable on the supplies made by domestic 
vendors against service purchase orders at the rate as applicable and will be 
deducted from invoice at the time of accounting  of invoice (or) at the time of 
payment, whichever is earlier as per Income Tax Act, 1961. 

b) Tax deduction at source will be applicable on the supplies made by foreign vendors 
against service purchase orders at the rate as applicable and will be deducted from 
invoice at the time of accounting  of invoice (or) at the time of payment, whichever is 
earlier as per Income Tax Act, 1961 or as per law of land as well as Double Taxation 
Avoidance Agreement (DTAA) between the countries. 
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4. TENDER DETAILS 
 

This is an E-mode of Tendering through SRM, any manual or technical errors committed 
before uploading or during the process of uploading the Document shall bound to be duly 
accepted by the Bidders. The Bidders shall not have claim whatsoever in this regard. 
 
The Experience and requisite Documents should be in the name of Bidder only and prior 
experience as any other business entity and / or requisite documents in the name of any 
other business entity shall not be considered. 

A. Qualification Criteria: Bidders has to upload all supporting documents duly self-
attested with seal along with the Tender for the following criteria failing which offer is 
liable for rejection. 

1. Annual Turn Over: Average annual turnover during the last 3 years, ending March 
31.03.2023, should be at least 30% of the approximate estimated amount. Profit & 
loss statement duly certified by chartered accountant with UDIN shall be considered 
for evaluation of turnover for the respective financial Year.  

2. Experience: Experience of having successfully completed similar nature of Design 
& Build projects in industrial hangar civil works during last 7 years ending last day 
of month previous to the one in which applications are invited shall be either of the 
following:  

a) Three similar completed works each costing not less than an amount equal 
to 40% of estimated value mentioned against each work in the tender.  

Or 

b) Two similar completed works each costing not less than an amount equal to 
50% of estimated value mentioned against each work in the tender. 

Or 

c) One similar completed works each costing not less than an amount equal to 
80% of estimated value mentioned against each work in the tender.  

Note:   

I. The experience certificate shall be considered only in the cases of works 
completed in full and complete. 

II. The work shall be completed as a whole. Partial value / completion shall not be 
considered. 

III. In case of works combined with civil, electrical and utility services, the 
experience in similar nature of work shall include civil as well as electrical and 
utility services. 

IV. In case of experience certificate obtained from organizations other than 
Government organizations /Public Sectors, the same shall be supported with 
TDS certificate by the contractor. 

V. The meaning of “Similar work” for the purpose of tender is defined as civil works 
including electrical works. The agency should have executed industrial hangars 
along with electrical works in the qualifying works(s). 

VI. Work experience completed under JV / as a sub-contract shall not be considered 
for evaluation of experience criteria.  
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3. In case of Tender invited work is combined with Civil and Electrical, the Agency shall 
have valid license from statutory authority concerned shall be furnished for 
execution of specialized works including electrical works. 

4. The Agency has to comply with the provisions of ESI & PF act. The Agency shall be 
required to indemnify BEML for any liabilities arising on account of ESI & PF act as 
per the Proforma in the tender document.  

5. Registration certificate for GST No. 

 

B. Documents to be uploaded along with Tender:  

(i) Constitution, legal status and power of attorney in case of pvt. limited/limited 
companies. 

(ii) Copy of PAN card issued by income tax authority.  

(iii) Details of ECS viz., Name of Bank, MICR No, Branch, Account No. where payments 
are to be credited. 

C. Submission of EMD (Earnest Money Deposit):  

EMD:  The bidders shall submit EMD along with their bids. The EMD/bid security shall 
be accepted in the form of Account Payee Demand Draft, Banker’s Cheque or 
Exemption certificate (MSE) or Bank Guarantee from any of the commercial banks or 
online payment in an acceptable form. 
 
The scanned image of earnest money deposit to be uploaded online in technical bid 
and original one to be submitted to the address mentioned below so as to reach 
Latest by last date of submission superscribing the tender No & work description on 
envelope. 

 
The EMD amount can be submitted in any one of following mode as detailed below: 

i. Earnest Money Deposit as specified to be furnished in the form of Demand Draft / 
Bankers cheque / Pay Order drawn in favour of “BEML Limited” payable at Bangalore, 
from a Nationalized Bank / Scheduled Bank. 
 

ii. Online Payment of EMD amount can be made as mentioned below: 

 Open the link to https://www.onlinesbi.com/sbicollect/icollecthome.htm pay EMD 
through SBI Collect.  

 Read the Disclaimer Clause and click on “check box” to proceed for payment 
against EMD and Click “Proceed”.  

 In ‘Select State’ dropdown Option, Select “All India”  

 In ‘Type of Corporate / Institution, select “PSU-Public Sector undertaking” and 
Click on the “Go” button.  

 In PSU-Public Sector undertaking- Name dropdown, select “BEML Limited 
Bangalore Complex” and Click “Submit” Button.  

 In ‘Select Payment Category’, dropdown option, select “EMD Tender Fee BEML 
Bangalore complex” 

 Enter details of payment, details of Bank Account for refund and click on Submit to 
make the online payment of the required EMD amount. 

Please ensure that online payment of EMD amount is made well ahead of the Tender 
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Closing Date & Time mentioned in the Tender.  
 

iii. Bidder may do the NEFT/RTGS payment to the following bank details 

Account Number: 00000010918220589 

Name: BHARAT EARTH MOVERS LIMITED 

BRANCH: HAL (01114) 

IFSC CODE: SBIN0001114 

iv. Payment of EMD amount through Bank Guarantee: 

An irrevocable Bank Guarantee from a Scheduled Commercial Bank authorized by 
RBI to issue a Bank Guarantee in favour of the Purchaser as per format in Annexure-
III having a validity period of bid validity + 45 days from the date of opening of 
Tender. 

v. Bidders exempted from Earnest Money Deposit (EMD) shall submit exemption certificate 
from competent authority. 

The above said EMD Exemption Certificate or Online submitted acknowledgement 
scanned copy shall be uploaded in technical bid.  

Note: The Bidders who have not uploaded proof of EMD submission in any form 
mentioned above along with technical bid document before closing date & time of the 
tender will be liable for rejection. 

General Instructions with regard to EMD: 

a) Bid submitted online without submission of EMD/EMD Exemption Certificate in-time 
will not be considered. 

b) EMD submitted in any other form will not be accepted and the offer is liable to be 
rejected. 

c) EMD lesser than mentioned in tender will not be accepted and the quotation is liable 
to be rejected. 

d) EMD of technical disqualified bidder’s will be returned.  

e) EMD of unsuccessful bidders will be returned after finalization of the contract and 
the EMD of successful bidder will be released after submission of Performance Bank 
Guarantee / Security Deposit. 

f) EMD does not carry any interest on return. 

g) EMD waiver is applicable for Micro and Small Enterprises (MSEs) registered with 
NSIC as per “Public Procurement Policy for Micro and Small Enterprises (MSEs) 
based on submission of necessary supporting documents like NSIC /MSME 
Registration Certificate etc. Non-submission of NSIC/MSME Registration for EMD (if 
applicable) will result in rejection of the Technical Bids 

5.1 Forfeiture of Earnest Money Deposit (EMD): 

a) Any bidder who withdraws offer / modifies within the bid validity period or before 
finalization of the tender.  

b) If the successful bidder withdraws the offer after the tender is submitted/ 
acceptance of the tender. 
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c) if any firm withdraws the tender submitted or refuses to execute the order for 
reasons whatsoever 

d) If there is any breach of terms and conditions of the contract on part of the 
successful bidder after award of contract and before submission of Performance 
Bank Guarantee. 

e) If L-1 backs out for any reason, the EMD Amount will be forfeited by BEML Ltd. 
Please do note that, failure of the successful Bidder to perform the work satisfactorily 
in any respect after award of Contract will entail for forfeiture of SECURITY DEPOSIT 
and en-cashing of Performance Bank Guarantee. 

The Bidder is advised to carefully go through the terms & conditions of tender before 
submitting the tender. 

Details of EMD online payment acknowledgements / documents of MSE / NSIC (firms 
claiming EMD waiver) have to be uploaded in the technical BID and Original 
DD/Banker’s cheque/exemption certificate has to be submitted to below mentioned 
address on or before tender closing date and time. 

 

The Assistant General Manager (Tender section) 
BEML LIMITED., 
Bangalore Complex 
New Thippasandra Post 
Bangalore – 560 075 
Karnataka, India 

Note: Demand Draft / Bankers cheque / Pay Order /bank guarantee/exemption certificate 
should reach the above-mentioned address on or before the last/extended date & 
time of submission for tender, failing which tender will not be considered. Any postal 
delay or any other reasons what so ever may be will not be considered. The tender 
will be liable for rejection. 

 
Submission of Integrity pact: All Bidders shall have to sign the Integrity Pact with 
the BEML as per ‘Format: Integrity Pact’. Bids without a signed Integrity Pact shall be 
rejected. (Integrity Pact is applicable if the Estimated value is more than Rs. 1.00 
Crore) Integrity pact have to be uploaded in the technical BID. 

The bidder / contractor should upload duly signed & stamped Integrity Pact (if the 
tender value is more than or equal to Rs.1.00 crore) as per prescribed format 
(APPENDIX- A) on plain paper as part of technical bid.   
 
The bidder should put their authorized signature in the Integrity pact as a Contractor 
/ bidder with their company seal along with witness’s signature, name & address. The 
agreement shall be in full as per format enclosed on a plain A4 size paper 
duly signed & stamped on all pages. 
 
The Integrity Pact envisages an agreement between the prospective tenderer and the 
buyer committing the persons/officials of both the parties not to exercise any corrupt 
influence on any aspect of the contract.  
 
For the successful bidder, the integrity pact will remain valid up to 12 months after the 
last payment under the contract, and for all other Bidders 6 months after the contract 
has been awarded. 
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The Central Vigilance Commission (CVC) has appointed Shri Kasividyasagar & Shri Lt. 
Gen. Abhay Krishna as Independent External Monitor (IEM) to oversee the 
implementation of the Integrity Pact.  
 
Address of IEM is as below:-  
Shri Kasividyasagar, IAS (Retd.)  
House no. 55,  
Dream valley gated community, 
Manikonda, Hyderabad – 500089.  
Mobile no. +91 9771407778  
Email : kasividyasagar@gmail.com  
 
Shri Lt. Gen. Abhay Krishna , (Retd.)  
4A-902, Gurjinder Vihar, 
AWHO Township, Sector CHI-1 
Greater Noida, UP - 201310  
Mobile no: +91 9871234353 

Email: abhayabk@gmail.com 
 
D. General Terms:  

1. Contractors / agencies are subject to be disqualified, even though they meet the 
qualifying criteria, if they make misleading or false representations in the request, 
statements and attachments submitted in proof of qualification requirements including 
holding information and / or have record of poor performance such as abandoning the 
works, not properly completing the contract, inordinate delays in completion, litigation 
history, or financial failures, requesting for claims not admissible under the contract 
conditions, etc.  

2. Bid Documents duly filled & uploaded within the last date of submission as mentioned 
in the tender. The last date for receipt of Tender will not be extended & if any 
extension, it will be at BEML discretion. 

E. CLARIFICATION ON TECHNICAL BID EVALUATION.   

1. During evaluation and comparison of bids, BEML may, at its discretion, ask the bidder 
for clarifications on the bid. The request for clarification shall be given in writing 
through registered/speed post/email within the specified date. If the Bidders does 
not comply or respond by the specified date, his tender will be liable to be rejected. 
No change in prices or substance of the bid including specifications, shall be offered 
or permitted. No post-bid clarification at the initiative of the bidder shall be 
entertained.   

2. BEML also reserves right to seek confirmation/clarification from the issuer agency, on 
the supporting documents submitted by the bidder. 

Note: 

1. Corrigendum / addendum / amendments / clarification, etc., with respect to works, 
if any, shall be hosted in BEML e-portal. Bidders are advised to visit BEML e-portal 
regularly as no separate information/advertisement shall be published in the 
newspaper or no other communication in this regard including any postponement of 
tender closing date. 

 
 



 
       Page 13 of 120 

13 

 

5. SUBMISSION OF BIDS IN SRM PORTAL  

1. Submission of Technical Bid (Through e-mode on BEML SRM system) 

The technical bids shall be uploaded in SRM e-portal only.  

Please upload the following scanned documents in the Collaboration Folder in the E-portal as 
part of Technical Bid. Bidders will be technically qualified based on providing documentary 
proof for each of the eligibility & qualification criteria clause. If bidder is not complying for 
these clauses or not uploaded required documents, their bid will be liable for rejection. 

Final technical acceptance of the bid will be based on the documentary evidence and if a bidder 
fails to upload/provide documentary evidences, in such cases bid will be rejected. 

Bidders will be technically qualified based on providing documentary proof for each of the below 
mentioned documents in Technical Bid. 
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Ref. 
No. 

Particulars Details to be uploaded by 
Contractor/Firm 

1 
 

Bidder has to upload the compliance of Bill of 
Quantity (BOQ) As indicated in Appendix F 

Upload compliance for BOQ as 
per Appendix F 

2 

Experience of having successfully completed 
similar Civil works during last 7 years ending 
last day of month previous to the one in which 
tenders are invited should be either of the 
following: 
a) Three similar completed works each costing 

not less than an amount equal to 40% of 
estimated value mentioned against each 
work in the tender notice.  

Or 
b) Two similar completed works each costing 

not less than an amount equal to 50% 
estimated value mentioned against each 
work in the tender notice. 

Or 
c) One similar completed works each costing not 

less than an amount equal to 80% estimated 
value mentioned against each work in the 
tender notice.  

Note: In case of experience certificate 
obtained from other than Government 
organizations/Public Sectors, the same shall be 
supported with TDS certificate by the 
contractor. 

Documentary proof i.e, 
Purchase order / Work order 
and completion certificates. 
Clearly indicating the value of the 
order, shall be uploaded in the c- 
folder. 

 
 

3 

Average annual turnover during the last 3 
years, ending March 31.03.2024, should be at 
least 30% of the approximate estimated 
amount put to tender. Profit & loss statement 
duly certified by chartered accountant with 
UDIN shall be considered for evaluation of 
turnover for the respective financial Year.  

Audited copies of Profit & Loss 
account balance sheet for 
previous three financial years or 
CA Report shall be uploaded in 
the c- folder. 

4 

NIT Acceptance letter has to be uploaded by 
the bidders stating that they have read, 
understood and agreeing to all tender terms 
and conditions of the tender. 

NIT Acceptance letter document 
as per the Appendix – D shall 
be uploaded in the c- folder 

5 

The vendor should not have been blacklisted 
by any government/ PSU/Reputed Listed 
company for corrupt or fraudulent practices or 
non-delivery, non-performance. 

Undertaking document as per the 
Appendix –E to be uploaded 
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6 Submission of Integrity pact: 

The bidder should upload signed 
Integrity pact as a Contractor / 
bidder with their company seal 
along with witness’s signature, 
name & address as per the 
Appendix – A 

7 
Copies of ESI / PF or workmen compensation 
policy 

Scan & upload the ESI/PF or 
Compensation policy documents 
as a proof in c- folder. 

8 Brief Details about the Firm 
Upload filled-in format as per 
Appendix - C in c- folder 

9 

The bidder / Contractor must possess all valid 
certificates as mentioned below and should 
upload copies of the same:  
i. PAN Number   
ii. GST Registration details/ Certificate 
iii. Details of Constitution or Legal Status such 

as certificate of incorporation, shops and 
establishments, Contractor registration No 
etc., 

Upload scanned copies 

Note:  

(1) The Bidders must ensure that the documentary proofs to substantiate clauses above 
are given, without which their bid will not be considered. 

(2) Relevant documents are to be meticulously uploaded by the bidder as part of the 
technical bid.  

(3) Please ensure that no price details are mentioned in the technical bid. Offers with 
price details in Technical Bid will not be considered & liable for rejection. 

(4) Technical bid will be considered subject to receipt of EMD or EMD Exemption 
certificate.  

(5) Incomplete/invalid tenders will be rejected and no correspondence will be 
entertained in case of rejection. 

2. SUBMISSION of COMMERCIAL BID – (Through e-mode on BEML SRM system) 

Duly filled Bill of Quantities with PRICE as per SCHEDULE 'A' - BILL OF QUANTITIES 
should be uploaded in SRM portal at ‘Notes and Attachments’ in header level in 
commercial bid C - folder. 

a) Price details sent through Manual Mode/Fax/E-mail will lead to rejection of the Bid. 

b) The Contractor is required to write rate in figures as well as in words. In case of any 
discrepancy between the two, those written in words shall take precedence. 

c) In the event of an error occurring in the amount column of Bill of Quantities as a result 
of wrong extension of unit rate and quantity, the unit rate quoted by the Contractor 
shall be regarded as firm and the extension shall be amended on the basis of the unit 
rate. 

d) Price bid of only technically accepted offers will be opened subsequently.  
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6. INSTRUCTIONS TO BIDDERS 

 

1. Bid Validity: The tender shall be valid for 120 days from the last date of submission of the 
tender. In case the day up to which the bids are to remain valid falls on/ subsequently declared 
a holiday or closed day for the Procuring Entity, the bid validity shall automatically be deemed 
to be extended up to the next working day. In exceptional circumstances, before the expiry of 
the original time limit, the Procuring Entity may request the bidders to extend the validity 
period for a specified additional period. The request and the bidders' responses shall be made 
in writing or electronically. A bidder may agree to or reject the request. A bidder who has 
agreed to the Procuring Entity's request for extension of bid validity, in no case, he shall be 
permitted to modify his bid. 

2. BEML Limited shall not be bound to accept the lowest tender and reserves the right to reject 
any or all the Tenders without assigning any reason. 

3. Late tenders and conditional tenders are liable to be rejected. The Company does not bind 
itself to accept the lowest or any tender or give any reasons for not doing so. 

4. The Bidders shall not be at liberty to withdraw or modify his tender or any terms and conditions 
thereof before the expiry of said period. Bidders are expected to clarify only such points as 
asked for specifically by the Purchasing Officer in writing. Any withdrawal or modification made 
within the said period constitutes breach of contract and the Bidders shall be liable for damages 
to the Company in consequence thereof. He shall, in addition, forfeit to the Company the EMD. 

5. Supplier’ means a person having been included in a contract as a Contractor and also means 
a firm or company with whom the order for supply/execution of work is placed and shall be 
deemed to include the supplier’s successors, (approved by BEML Ltd.,) representatives, heirs, 
executors and administrators. The supplier may also be referred to as the supplier, Contractor 
or vendor. 

6. Any tender which proposes any alterations to any of the conditions laid down or proposes any 
other conditions of any description whatsoever is liable to be rejected. 

7. The following requirements shall be strictly complied with 

a) The tender should be accompanied by a certified true copy of the power of attorney of 
the signatory of the documents to be uploaded online. 

b) The drawing should be returned along with the tender documents if any. 

c) Bidders shall ensure that their tender is up loaded well in advance before the time and 
date stipulated in the tender notification/documents. 

8. The submission of a tender by a Bidders implies that he has read all the terms and condition 
of tender and has made himself aware of the scope and specifications of the work to be done 
and local conditions and other factor bearing on the execution of the work. 

9. This instruction shall be deemed to form an integral part of the contract to be entered for this 
work. 

10. Should a Bidders find discrepancies of omissions in the drawings or any of the tender 
documents or should be in doubt as to their meanings he should at once address the authority 
inviting the tender for clarification. Every endeavour is made to avoid any error which can 
materially affect the basis of the tender but the successful Bidders shall take upon himself to 
provide for the risk of any error which may be subsequently discovered and shall make no 
subsequent claim on account thereof. 
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11. Where the tender called for, covers only the building work proposed and excludes internal 
services such as sanitary and water supply installations, electrification etc., as required for the 
other works, the Bidders have to phase his work to ensure smooth progress of the work of 
other agencies as directed by the Engineer-in-Charge. 

12. The Contractors responsibility for this contract shall commence from the date of 
commencement mentioned in the work order which will be issued by the Engineer in- Charge 
after acceptance of work. 

13. If the Bidders deliberately gives wrong information in his tender or creates conditions 
favourable for acceptance of his tender, the Accepting Officer reserves the right to reject such 
tender at any stage, forfeit the EMD, and take Administrative Action against the Bidders like 
non-issue of tenders etc., as deemed fit by the Accepting Officer. 

14. The Bidders shall not increase their quoted rates in case the Accepting Officer negotiates for 
reduction in rates, such negotiations shall not amount to cancellation or withdrawal of the 
original offer and the rates originally quoted shall be binding on the Bidders.  

15. In the event of a tender being submitted by a Partnership Firm, it is necessary to upload the 
Partnership Deed along with name of the authorized signatory to deal on this contract through 
a Power of Attorney by the other partners. The copy of the power of attorney along with the 
tender shall be uploaded. 

16. All concrete shall generally conform to I.S. 456. Any concrete that does not conform to required 
strength shall be redone at the cost of contractors. Concrete cubes will be prepared by the 
contractors and same to be tested as per code of practice at the cost of contractor as directed 
by Engineer- In-Charge. 

17. Plank/Steel shuttering shall only be used as ordered by the Engineer-in-charge. The concrete 
shall be consolidated by Mechanical Vibrator, as directed by Engineer-incharge.  

18. Bailing out of rain water, if required during excavation, shall be the responsibility of the 
contractor and no extra payment shall be allowed for bailing out of sub soil water. 

19. Works shall be executed with the materials of Indian standards specifications of approved 
quality and manufacture and best workmanship. 

20. The Agency should give undertaking that they have not been blacklisted debarred from quoting 
by any Govt./PSU organizations in the last Five years from the date of Tender Notice. 

21. Manufactured Sand can be used in Civil Works including plastering works and subjected to 
every load should accompany with a NABL Test Report/trip shall be accompanied with MTC. 

22. After price bid evaluation, the lowest tender has to submit the original documents for 
verification and for award of work if requested by BEML. If the document submitted is found 
fake PEMD/EMD shall be forfeited and agency is liable for rejection and debarring minimum 
two years from quoting to BEML. 

23. In case of any increase in new taxes or introduction of new taxes by enactment of law by the 
State or Central Govt after the submission of the tender or during the tenure of contract, such 
increase in tax will be reimbursed to the extent applicable to that contract on production of 
proof of remittance. 

24. The Contractor may use Ready Mixed Concrete (R.M.C) without claiming for any extra cost 
subjected to satisfying the following conditions. The agency which supplies R.M.C to be got 
approved by BEML. The R.M.C shall comply with the requirements of approved design mix and 
the quality plan for the same shall include the Supplier’s certificate along with inspection of 
materials in the bins at the site of mixing by BEML at the cost of Contractor. 
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25. Works comprising of concreting work exceeding 6 cum per day involving casting of flooring, 
roofing, columns Retaining wall and other RCC members may compulsorily be undertaken with 
ready mix concrete or as directed by Engineer-in-Charge. 

26. Technically accepted and valid lowest offer [L1] including GST, all tax and duties is considered 
as successful bidder at the time of Commercial Bid Evaluation. 

27. Procuring Entity - Rights and Disclaimers 

a) The Procuring Entity 

Bids are to be addressed to the BEML. The Tender Inviting Authority (TIA) is the designated 
officer for uploading and clarifying this Tender Document. The contract may designate, as 
required, counterpart Contract Manager/ Civil Engineer-In-charge (or Contract Management 
Team); interim/ ultimate Beneficiaries of Services and Paying authority who shall discharge 
designated function during contract execution. 

b) Right to Intellectual Property and confidentiality: 

I. The Tender Document and associated correspondence are subject to copyright laws 
and shall always remain the property of the Procuring Entity and must not be shared 
with third parties or reproduced, whether in whole or part, without the Procuring 
Entity’s prior written consent. 

II. However, Bidders may share these to prepare and submit its bid with its employees, 
subcontractor(s), or holding Company. Bidders shall obtain from them an 
undertaking of confidentiality similar to that imposed on Bidder under this clause. 

III. This condition shall also apply to bidders who do not submit a bid after downloading 
it or who are not awarded a contract in the process. 

IV. The obligation of the Bidders under sub-clauses above, however, shall not apply to 
information that: 

a. now or hereafter is or enters the public domain through no fault of Bidder; 

b. is legally possessed by Bidder at the relevant time and was not previously 
obtained, directly or indirectly, from the Procuring Entity; 

c. Otherwise lawfully becomes available to Bidder from a third party that has no 
obligation of confidentiality. 

V. The provisions of this clause shall survive completion or termination for whatever 
reason of the Tender Process or the contract. 

c) Right to Reject any or all Bids 

The Procuring Entity reserves its right to accept or reject any or all Bids, abandon/ cancel 
the Tender process, and issue another tender for the same or similar Goods at any time 
before the award of the contract. It would have no liability to the affected Bidder or Bidders 
or any obligation to inform the affected Bidder or Bidders of the grounds for such action(s). 

d) Regarding Documents/ guidelines 

The Tender Document, ensuing communications, and Contracts shall determine the legal 
and commercial relationship between the bidders/ contractors and the Procuring Entity. No 
other Government or Procuring Entity’s document/ guidelines/ Manuals including its 
Procurement Manual (for internal and official use of its officers), notwithstanding any 
mention thereof in the Tender Document, shall have any locus-standii in such a relationship. 
Therefore, such documents/ guidelines/ Manuals shall not be admissible in any legal or 
dispute resolution or grievance redressal proceedings. 

e) Regarding Information Provided  

Information contained in the Tender Document or subsequently provided to the Bidder(s) 
is on the terms and conditions set out in the Tender Document or subject to which that 
was provided. Similar terms apply to information provided verbally or in documentary or 



 
       Page 19 of 120 

19 

any other form, directly or indirectly, by the Procuring Entity or any of its employees or 
associated agencies. 

f) Regarding Tender Document: 

I. The Tender Document does not purport to contain all the information Bidder(s) may 
require. It may not address the needs of all Bidders. They should conduct due diligence, 
investigation, and analysis, check the information's accuracy, reliability, and 
completeness, and obtain independent advice from appropriate sources. Information 
provided in the Tender Document to the Bidder(s) is on a wide range of matters, some 
of which may depend upon interpreting the law. The information given is not intended 
to be an exhaustive account of statutory requirements and should not be regarded as a 
complete or authoritative statement of law. The Procuring Entity, its employees and 
other associated agencies accept no responsibility for the accuracy or otherwise for any 
interpretation or opinion on law expressed herein. 

II. The Procuring Entity, its employees and other associated agencies make no 
representation or warranty for the accuracy, adequacy, correctness, completeness or 
reliability, assessment, assumption, statement, or information in the Tender Document. 
They have no legal liability, whether resulting from negligence or otherwise, for any loss, 
damages, cost, or expense that may arise from/ incurred/ suffered howsoever caused to 
any person, including any Bidder, on such account. 

 

g) Facilities to be Provided by the Procuring Entity 

I. Unless otherwise stipulated in the Tender Document, no Facilities (including Reference 
Documents, Medical facilities, Rooms, Furniture, Transport, Access to IT Services etc.) 
shall be provided by the Procuring Entity to Contractor at Site. 

II. Unless otherwise stipulated in the Tender Document, The Procuring Entity may supply 
without any obligation to do so, to the contractor part or whole of the quantity of the 
water and electricity required for the delivery of Services from the Procuring Entity's 
existing water/ electricity supply system at or near the site of Services on specified terms 
and conditions and on chargeable basis (unless specified otherwise), provided that the 
contractor shall arrange, at his own expense, to effect the connections and lay additional 
pipe/ power lines and accessories on the site. Nevertheless, it shall be the responsibility 
of the contractor to install adequate alternative arrangements to tide over outages in 
utilities or failure in supply by the Procuring Entity, and that the contractor shall not be 
entitled to any compensation– nor shall this be a reason for the delay in delivery of 
Services. 

III. If so, stipulated in the Tender Document, The Procuring Entity may hire to the contractor 
non-key Equipment owned and sparable by Procuring Entity for us during execution of the 
Services on terms and conditions and on a chargeable basis as may be stipulated in the 
contract or a separate agreement for Hire of such equipment. 

 

28. Unless otherwise stipulated in the Tender Document, the currency of bid and payment shall 
be quoted by Bidder entirely in Indian Rupees. All payments shall be made in Indian Rupees 
only. 

29. Corrigenda/ Addenda to Tender Document  

Before the deadline for submitting bids, the Procuring Entity may update, amend, modify, or 
supplement the information, assessment or assumptions contained in the Tender Document 
by issuing corrigenda and addenda. The corrigenda and addenda shall be published in the 
same manner as the original Tender Document. Without any liability or obligation, the Portal 
may send intimation of such corrigenda/ addenda to bidders who have downloaded the 
document under their login. However, the bidders' responsibility is to check the website(s) for 
any corrigenda/ addenda. Any corrigendum or addendum thus issued shall be considered a 
part of the Tender Document. To give reasonable time to the prospective bidders to take such 
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corrigendum/ addendum into account in preparing their bids, the Procuring Entity may 
suitably extend the deadline for the bid submission, as necessary. After the procuring entity 
makes such modifications, any Bidder who has submitted his bid in response to the original 
invitation shall have the opportunity to either withdraw his bid or re-submit his bid superseding 
the original bid within the extended time of submission. 

30. Clarification on the Tender Document  

A Bidder may seek clarification of the Tender Document from Office/ Contact Person/Help 
Desk as mentioned in TIS/E-Tender Notice, provided the clarifications are raised before the 
clarification end date mentioned in TIS (or if not mentioned, within 7 days before the deadline 
for the bid submission). The Procuring Entity shall respond within 5 working days of receipt 
of such a request for clarification. Any modification of the Tender Document that may become 
necessary due to the clarification shall be made by the Procuring Entity through an 
Addendum/ Corrigendum. 

 
31. Preparation of Bids  

a) The bid   

I. Language of the bid 

Unless otherwise stipulated in the Tender document, the bid submitted by Bidder and 
all subsequent correspondence and documents relating to the bid exchanged between 
Bidder and the Procuring Entity shall be written in English. However, the language of 
any printed literature furnished by Bidder in connection with its bid may be written in 
any other language provided a translation accompanies the same in the bid language. 
For purposes of interpretation of the bid, translation in the language of the bid shall 
prevail.   

II. Acquaintance with Local Conditions and Factors 

The Bidder, at his own cost, responsibility, and risk, is encouraged to visit, examine, 
and familiarise himself with all the site/ local conditions and factors. The Bidder 
acknowledges that before the submission of the bid, he has, after a complete and 
careful examination, made an independent evaluation of the Site/ local conditions, 
infrastructure, logistics, communications, the legal, environmental, and any other 
conditions or factors, which would have any effect on the performance of the contract. 
Bidders shall themselves be responsible for compliance with Rules, Regulations, Laws 
and Acts in force from time to time at relevant places. On such matters, the Procuring 
Entity shall have no responsibility and shall not entertain any request from the bidders 
in these regards.  

 
III. Cost of Bidding 

The Bidder(s) shall bear all direct or consequential costs, losses and expenditure 
associated with or relating to the preparation, submission, and subsequent processing 
of their Bids, including but not limited to preparation, copying, postage, delivery fees, 
expenses associated with any submission of samples, demonstrations, or presentations 
which the Procuring Entity may require, or any other costs incurred in connection with 
or relating to their Bids. All such costs, losses and expenses shall remain with the 
Bidder(s), and the Procuring Entity shall not be liable in any manner whatsoever for 
the same or any other costs, losses and expenses incurred by a Bidder(s) for 
participation in the Tender Process, regardless of the conduct or outcome of the Tender 
process. 

 
IV. Interpretation of Provisions of the Tender Document 
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The provisions in the Tender Document must be interpreted in the context in which 
these appear. Any interpretation of these provisions far removed from such context 
or other contrived or between-the-lines interpretation is unacceptable. 
 

V. Alternate Bids not allowed.  

Unless otherwise stipulated in the TIS/ Tender document, conditional offers, 
alternative offers, multiple bids by a bidder shall not be considered. The Portal shall 
permit only one bid to be uploaded. 

 
32. General:  

i. BEML reserves right to reject the tender due to unsatisfactory past performance in the 
execution of a contract at any of BEML projects / units.  

ii. Bidders participating in the tender should declare in their offer that whether they have 
been black-listed / kept on hold for a specified period / given Business holiday for a 
specified period by any public sector undertaking or Government departments. The 
reasons for such action with details and the current status of such hold shall be furnished 
to BEML. 

iii. In case any person/persons, Company, firm, Associations having any litigations, 
arbitration cases between themselves and BEML Ltd, pending before the Court / Arbitrator 
or initiated litigations/arbitrations in connection with any contract / tender issued by BEML 
Ltd and any contractor has defaulted against the BEML’s orders, they are not eligible to 
participate in this tender. 

iv. BEML may decide to scrap the tender/refloat the tender without assigning any reasons 
thereof before LOI/PO is committed. BEML reserves the right to accept, split, divide, 
negotiate, cancel or reject any tender or reject all tenders at any time prior to the award 
of the contract without incurring any liability to the affected Bidders or any obligation to 
inform affected Bidders, the grounds of such action. 

v. BEML reserves the right to verify, in its sole discretion, any information given by the  
bidders independently through any third-party agencies. During this process, if it is found  
that any of the information given by the bidder is false / misleading, offers of such bidders  
would be out rightly rejected. 

vi. BEML also reserves the right to independently assess the capability and capacity of the  
bidder for execution of the order/contract. BEML’s decision on any matter regarding short  
listing of bidders shall be final. 

vii. The Tender / Notice Inviting Tender is not an offer or a contract. 

viii. Bidders will not be compensated or reimbursed for the costs incurred in preparing 
Proposals. Proposals shall become BEML property. 

ix. BEML’s decision is final for Evaluation of the offers. 

x. Refer BEML Purchase Manual (can be accessed in BEML website www.bemlindia.in) for 
Important terms and conditions of tender and General Terms & conditions applicable to 
contracts & purchase orders refer General Terms & Conditions 
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7. GENERAL CONDITIONS OF CONTRACT (GCC) 
 

1. DEFINITIONS & CONDITIONS OF CONTRACT: 

1.1 Contract: The contract means all the documents forming part of the tender and 
acceptance thereof and the formal agreement executed between BEML and the 
Contractor, together with the entire contents of these documents viz.,  

a. Notice inviting Tender (NIT)/ Invitation to Bid (ITB).  

b. SRM- Supplier Relationship Management  

c. BOQ- Bill of Quantities  

d. GTC- General Terms and Conditions  

e. Instructions to Bidderss.  

f. Technical Specifications & Particulars of specifications, Bill of Quantities.  

g. Tender Drawings.  

h. Price Bid.  

i. Contract Agreement.  

j. General Conditions of Contract as per standard form.  

k. Special Conditions of Contract.  

l. Any Clarifications/Amendments/Addendum issued before submission of tender.  

m. Acceptance Letter by the Accepting Officer and Work Order by Officer-in-Charge 
and any correspondence that has taken place between the Contractor and BEML 
from the time the tender is submitted till the acceptance is communicated. 

n. Final Deviation Order signed by BEML & the Contractor.  

o. Mutually agreed amendment/s executed by Parties. 

All the above documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

1.2 In the contract, the following expressions shall, unless the context otherwise requires, have 
the meanings, hereby respectively assigned to them: -  

I. The expression “Works” or “Work”, shall unless there be something either in the subject 
or context repugnant to such construction, be construed and taken to mean the Works 
by or by virtue of the Contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional.  

II. “WORKS SITE” and “SITE OF WORKS”/”SITE”, shall mean the extent of land which the 
company places at the disposal of the Contractor or provides access to, from time to 
time for the purpose of executing the contract Works. In other words, the site shall 
mean the land, places on, into or where Work is to be executed under the Contract or 
any adjacent land, path or street or where Work is to be executed under the Contract 
or any adjacent land, path or street which may be temporarily permitted to be used for 
the purpose of carrying out the Contract. 

III. “CONTRACTOR”, shall mean the individual, partnership firm, LLP or company 
undertaking the Works and shall include the legal / personal representative of such 
individual or the persons composing such firm or LLP or company, or the successors / 
administrators of such firm or LLP company and the permitted assignees of such 
individual, firm or company. 
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IV. “BIDDER OR BIDDERS”, shall means the person, firm, LLP or company submitting a 
tender (bid) against the invitation to Tender (bid) and includes his/its/their staff, 
consultants, parent and associate and subsidiary companies, agents, consortium and 
joint venture   partners, sub-contractors and suppliers, heirs, executors, administrators, 
representatives, successors.  

V. “CONTRACTOR’S REPRESENTATIVE”, shall mean the person responsible for execution 
of the contract who shall be so declared by the Contractor and who shall be authorised 
under a duly executed power of attorney to comply with the instructions. He shall be 
capable of taking responsibility for proper execution of Works.  

VI. “SUB-CONTRACTOR”, shall mean the individual, firm, LLP, Company, Corporation to 
whom any part of the Work has been sub-contracted by the Contractor and shall include 
his heirs, his executors, administrators, successors, legal representatives, as the case 
may be. 

VII. “ENGINEER”, “ENGINEER-IN-CHARGE(EIC)”, “OFFICER-IN-CHARGE (OIC)”, “PROJECT 
IN CHARGE(PIC)”, shall mean the Engineer / Representatives of BEML who shall 
supervise and be in charge of the Work or as may be notified at the time of Tender or 
issuance of Letter of Acceptance. 

VIII. “CONSULTANTS”, “ARCHITECTS” and “CONSULTING ENGINEERS”, means third party 
consultants/professionals appointed by BEML for the specific project, including the 
consultant’s representative.  

IX. “ACCEPTING OFFICER”, Authorized officer who accept the contract and under whose 
authority acceptance letter is issued.  

X. “COMPANY”, “EMPLOYER”, “BEML”, “CLIENT”, SHALL MEAN “BEML LIMITED”. 

XI. “TENDERED VALUE” Shall mean the value of the entire Work as stipulated in NIT 
(Notice Inviting Tender) at estimated value. 

XII. “THE DATE OF COMMENCEMENT OF WORK”, The date of commencement of Work 
shall be the date of start as specified in acceptance letter or the first date of handing 
over of the site, whichever is later, in accordance with the phasing if any, as indicated 
in the tender document.  

XIII.  “THE ACTUAL DATE OF COMPLETION OF WORK”, shall mean the date mentioned in 
the Completion Certificate issued by BEML.  

XIV. “GST”, shall mean Goods and Service Tax - Central, State and Inter State.  

XV. “ORIGINAL CONTRACT VALUE/ Contract sum”, shell mean the sum stated in the Letter 
of Acceptance/Contract Agreement.  

XVI. “LETTER OF ACCEPTANCE (LOA)”, shall mean the letter from the Accepting Authority 
to the Contractor, conveying acceptance of the Tender. Legally communication of 
acceptance of offer is considered complete as soon as it is submitted to Postal 
authorities / Email.  

XVII. “DRAWINGS”, shall mean the plans, sections, elevations and details of Works annexed 
to tender document and such further drawings as the Engineer may issue from time to 
time, during the progress of Works and shall include tracings and photographic prints.  

XVIII. “SCHEDULE BANK”, shall mean a bank included in the second Schedule to the Reserve 
Bank of India Act 1934, or modification there to 

XIX. “TENDER OR BID”, shall mean the offer (Technical and/or Financial) made by 
individual, firm, LLP, Company or corporation for the execution of the Works.  

XX. “BILL OF QUANTITIES(BOQ)”, is a description showing items of work with detailed 
specification/s and their respective estimated quantities, based on which the Bidder is 
required to quote.  

XXI. “SPECIAL NATURE OF WORK”, shall mean any Work(s) or part thereof for which Defect 
Liability Period is more than One year as indicated in the BOQ.  
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XXII. “CONTRACT AGREEMENT/AGREEMENT”, shall means the agreement between the 
parties as per the format provided. 

 
1.3 Interpretations:  

I. Where the context so requires, words imparting the singular only also include the 
plural and vice versa. Any reference made to masculine gender includes all genders, as 
the context may require.  

II. Headings and Marginal notes to these General Conditions of Contract shall not be 
deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract.  

 
1.4 WORKS TO BE CARRIED OUT: 

The Work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labourers, materials, tools, plants, equipment, transport, etc. which 
may be required in preparation of and for and in the full and entire execution and 
completion of the Works. The descriptions given in the Bill of Quantities shall, unless 
otherwise stated, be held to include wastage on materials, carriage and cartage, carrying 
and return of empties, hoisting, setting, fitting and fixing in position and all other labour 
necessary in and for the full and entire execution and completion of the Work as aforesaid 
in accordance with good practice and recognized principles.  

1.5 SUFFICIENCY OF TENDER:  

a) The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the Works and of the rates and prices 
quoted in the Bill of Quantities, which rates and prices shall, except as otherwise 
provided, cover all his obligations under the contract and all matters and things 
necessary for the proper completion and maintenance of the Works, including the Site 
conditions.  

b) Quoted rates shall also include the following:  

i) Working hours as per factory timings.  

ii) Movement of men, material and stacking all as per conditions of contract and as 
directed by the OIC/EIC.  

iii) Removing of surplus materials and stacking all as per conditions of contract and 
as directed by the OIC/EIC.  

iv) Shall be for Work on all floors and heights unless otherwise specifically sought by 
BEML in tender documents. 

 
1.6 DISCREPANCIES, ADJUSTMENT OF ERRORS AND ORDER OF PRECEDENCE:  

The several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing and 
figured dimensions in preference to scale. If any contradictions are observed in different 
components of the tender, the following precedence shall be observed:  

i. Mutually agreed amendment/s executed by Parties.  

ii. Final Deviation Order signed by BEML & the Contractor  

iii. Acceptance Letter by the Accepting Officer and Site handing over letter (work 
order) by Officer-in-Charge.  

iv. Any written clarifications issued by OIC/EIC after submission of tender.  

v. Any Clarifications/Amendments/Addendum issued before submission of tender.  

vi. Notice inviting Tender (NIT)/ Invitation to Bid (ITB)  

vii. Instructions to Bidders.  



 
       Page 25 of 120 

25 

viii. Contract Agreement.  

ix. Price Bid / BOQ.  

x. Technical Specifications & Particulars of specifications.  

xi. Tender Drawings.  

xii. Special Conditions of Contract.  

xiii. General Conditions of Contract, as per standard form. 

Note:  

1. If there are varying or conflicting provisions made in any one document forming part of the 
Contract, the PIC/OIC/EIC shall be sole deciding authority with regard to the intention of 
the document and his decision in this respect shall be final and binding on the Contractor. 

2. In the event of any error in the description or in the quantity in Price bid or any omission 
there from shall not vitiate the Contractor or release the Contractor from the execution of 
whole or any part of contract comprised there in according to the drawings and 
specifications, or from any of his obligations under the contract. 

 
1.7 SIGNING OF CONTRACT:  

A) Contractor on receipt of Purchase order/Work order, shall submit the signed copy of 
same accepted in all respect within seven days from date of Purchase order/Work order 
to PIC/OIC/EIC. Further, Contractor, shall submit agreement on a non-judicial stamp 
paper of suitable value in a prescribed format provided in the tender within 30 days from 
the date of Acceptance Further, no payment for the Work done will be made unless 
contract is signed by the Contractor.  

Contractor shall sign the contract consisting of:-  

i. Formal contract agreement on a non-judicial stamp paper in a prescribed format 
provided in the tender.  

ii. The Notice inviting tender (NIT), all the documents including drawings, if any, 
forming the tender as issued at the time of invitation of tender and acceptance 
thereof together with any correspondence leading thereto.  

iii. All Standard forms mentioned in the tender document consisting of  

(a) Various standard clauses with corrections up to opening date of tender along 
with annexure thereto.  

(b) Safety Code mentioned in the tender.  

B) Any Agreement, Bank Guarantee, any Hypothecation deed etc. required to be executed 
under this Contract shall be submitted by the Contractor with proper stamp duty as per 
the Formats enclosed respectively. However, the Accepting Officer shall have the rights 
to alter, modify, delete any content in such formats as deemed fit by him.  

 

1.8 LANGUAGE OF CONTRACT & MODE OF CORRESPONDENCE  
 
a. Language of Contract: 

The Contract document shall be drawn up in English. All certificates, notices, written orders 
or letters, to be given by the BEML or the PIC/OIC/EIC to the Contractor, shall be deemed 
to have been served, if the same are delivered to the Contractor or his Authorised 
Representative, or delivered or left at or posted by speed post / registered post to the given 
address of the Contractor or Contractor’s registered office or principal place of business and 
essentially delivering the same by e-mail duly attached with scanned copy of such 
certificates, notices, written orders or letters and Proof  of Dispatch (POD). Such documents 
shall be deemed to have been received on the day they are left or delivered, or in the case 
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of postal transmission, on the day they would ordinarily have reached but not exceeding 7 
days from the date of posting inclusive of day of posting, in any case. 

 
b. Address for communication: 
The Contractor shall furnish his postal address/ registered office address which shall also 
include e-mail address for communication. 

 
c. Change of Address: 
Either party may change the nominated address by prior written notice to the other party. 
However, either party shall not change their email address during currency of the contract 
without obtaining prior consent from the PIC/OIC/EIC. 

 
1.9 LAWS GOVERNING THE CONTRACT: 

The contract shall be governed by the laws in force in India, and the State of Karnataka,  
to the extent they may apply.  
 

1.10 HANDING OVER OF SITE FOR COMMENCEMENT OF WORK: 

The Contractor having signed the contract, the PIC/OIC/EIC will forthwith give him notice 
to commence the Work by issuing Work order mentioning handing over of Site and the 
Contractor shall upon receipt of such notice commence the works and carry them on at 
such point or points and in such portions as directed by PIC/OIC/EIC from time to time. 
Work shall start on priority basis as per BEML requirement/notification. However, if any 
portion of site is not made available by BEML for any reason whatsoever no claim on 
account of this towards compensation or otherwise will be entertained. The handing over 
of Site for carrying on the Works shall not confer any right over work site except temporary 
possession only for the purpose of the Works under the Contract. 

 
2. SECURITY DEPOSIT 

a. The successful Bidders shall be required to furnish security deposit for the fulfilment of 
contract and the amount shall be 10% of the value of the contract, to be paid by the 
contractor. No waiver can be allowed in this regard. Such security deposit shall not entail any 
interest payment on refund. 

b) The contractor shall choose any one of the following options for payment of security 
deposit in writing as under: 

i. The contractor shall within 30 days of acceptance of the contract deposit, the difference 
between Earnest Money and full Security Deposit by Demand Draft/Banker’s cheque 
drawn on any of the commercial bank made in favour of Company. PEMD held with BEML 
cannot be considered for such adjustment in the Security Deposit payable by the 
contractor. 

ii. Security Deposit amount shall be deducted from the running bills of the contractor at 
the rate of 10% or higher of the gross value of each bill. However, the entire security 
deposit amount shall be deducted before completion of 90% of work. 

iii. Performance bank guarantee shall be submitted within 30 days of acceptance of the 
contract and Bank guarantee drawn on any of the commercial bank made as format 
enclosed in the NIT and it should remain valid for a period of 60 (sixty) days beyond the 
date of completion of all contractual obligations of the contractor, including Defect 
Liability Period (DLP). 

c) The above deposit shall be held by the Company as security for the satisfactory performance 
of the contract. All compensations or other sums or money payable by the contractor to the 
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Company under the terms and conditions of this contract shall be deducted from this security 
deposit or from any other sums that shall be due, or shall become due to the contractor by 
the Company on any account whatsoever and in the event of the security deposit being 
reduced by reasons of any such deductions the contractor shall within ten days thereafter 
make good these deductions. 

2.1 Claims of performance guarantee/Security Deposit: 

 ) BEML shall have full rights whatsoever to en-cash any bank guarantee submitted under this 
Contract at any time during the validity of the guarantee and the Contractor shall have no 
right or claim whatsoever in the matter of encashment of the bank guarantee amount by 
BEML and any disputes/ claim whatsoever in this regard shall only be settled by means of 
Dispute Resolution as provided for in contract and the decision of BEML as to what amount 
is due to BEML from the said bank against the guarantee and as to Contractor has 
committed breach of contract or not, shall be final and binding on the guarantor-bank and 
the Contractor shall have no right to interfere with the same and the bank shall have full 
rights in terms of the guarantee to make immediate payments against the bank guarantee 
to BEML without the Contractors consent and without referring the matter to the Contractor.  

a) Notwithstanding the above and in addition thereto,  

BEML shall make a claim under the performance guarantee (notwithstanding and/or 
without prejudice to any other provisions in the Contract Agreement) in the event of:  

i. Failure by the Contractor to pay BEML any amount due, either as agreed by the 
Contractor or determined under any of the Clauses/Conditions of the agreement, within 
30 days of the service of notice to this effect by OIC/EIC.  

ii. BEML on expiry of the contract, shall retain such portion of the said bank guarantee as 
may be considered sufficient to cover any incorrect or excess payments made on the 
bills to the Contractor, until the final audit report on the account of Contractor’s bill has 
been received and examined.  

ii. In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the contract, the performance guarantee shall stand forfeited in full 
and shall be absolutely at the disposal of the BEML. 

2.2  REFUND OF SECURITY DEPOSIT: 
a) The above deposit, as the name itself signifies, shall be held as Security for performance 

of the contract. One half of the Security Deposit i.e, 50% shall be refunded to the contractor 
on completion of the contract based on the recommendations of the Chief Engineer in 
writing that the work has been physically completed in all respects. 

b) The balance 50% of the security deposit shall be refunded to the contractor on written 
demand from the contractor after the expiry of the DEFECT LIABILITY PERIOD or on 
payment of final bill whichever is later, with the recommendation of the Chief Engineer, 
provided the Chief Engineer is satisfied that there are no dues outstanding against the 
contractor.  

If the Security Deposit is in the form of Bank Guarantee, on completion of the contract, the 
contractor can give a fresh Bank Guarantee for 50% of the total security value for a period 
required by BEML and the original Bank Guarantee shall be returned thereafter on written 
demand from the contractor and shall be released subject to rectifying all defects noticed 
during the defect liability period indicated by BEML. 

c) Any refund of security deposit shall be made only with the recommendation of the Chief 
Engineer. 

2 LIQUIDATED DAMAGES FOR DELAY IN COMPLETION OF WORKS: 
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a) In case the Contractor fails to complete the works and clear the site on or before the 

stipulated time mentioned in the Work order he shall without prejudice to any other right 
or remedy of the Company in this behalf pay, as agreed Liquidated Damages and not as 
penalty, pay sum equal to 0.5% of the Contract sum (excluding non-tendered/extra items, 
if any) for every week's delay subject to maximum of 10% of the total final bill value of the 
Contract. 

b) Liquidated Damages shall be applicable in the following cases: 

i. Where the contractor fails to complete the work within the stipulated time; 

ii. Where the extension of time is granted with levy of LD; 

iii. Where extension of time is granted without levy of LD but the contractor has failed 
to complete the work within the extended period. 

c) The amount of Liquidated Damages shall be adjusted or set off against any sum payable 
to the contractor under this or any other contract/s awarded by the Company. 

d) In case where the contract is subjected to levy of LD, the Chief Engineer shall be the 
authorised person to issue 'Work Completion Certificate', which shall be final and binding 
the Company as well as the Contractor concerned. 

3 EXTENSION OF TIME: 

The time allowed for execution of the Works as specified in the tender document or the 
extended time in accordance with these conditions shall be the essence of the contract. The 
execution of the Work shall commence from such time period as mentioned in Tender/PO or 
from the date of handing over of the site, notified by the OIC/EIC, whichever is later. If the 
Contractor commits default in commencing the execution of the Work as aforesaid, the 
performance guarantee shall be forfeited by BEML and shall be absolutely at the disposal of 
the BEML without prejudice to any other right or remedy available in law. 

4.1 As soon as possible but within 7 (seven) Working days of award of Work and in 
consideration of 

(a) Schedule of handing over of site as specified in Work order.  

(b) Schedule of issue of designs/Drawings as specified in Work order.  

i. The Contractor shall submit a Time and Progress Chart for each mile stone. The OIC / 
EIC may within 7 (seven)Working days thereafter, if required modify, and communicate 
the program approved to the Contractor failing which the program submitted by the 
Contractor shall be deemed to be approved by the Officer -in Charge. The Work 
programme shall include all details of balance drawings and decisions required to 
complete the contract with specific dates by which these details are required by 
Contractor without causing any delay in execution of the Work. The chart shall be 
prepared in direct relation to the time stated in the contract documents for completion 
of items of the Works. It shall indicate the forecast of the dates of commencement and 
completion of various trades of sections of the Work and may be amended as necessary 
by agreement between the OIC/EIC and the Contractor within the limitations of time 
imposed in the Contract documents.  

ii. In case of non-submission of construction programme by the Contractor, the program 
approved by the OIC/EIC shall be deemed to be final and binding on the Contractor.  

iii The approval by the OIC/EIC of such programme shall not relieve the Contractor of any 
of the obligations under the contract.  

iv. The Contractor shall submit the Time and Progress Chart and progress report using the 
mutually agreed software or in other format decided by OIC/EIC for the Work done 
during previous month to the Officer-incharge on or before 5th day of each month. This 
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shall also indicate the equipment & manpower schedule. Contractor shall maintain 
hindrance register at site wherein details of physical hindrances are recorded and it shall 
be attested by the Engineer-in-charge or his authorized representative at site, as and 
when the hindrances have occurred.   

Note: 5.1(b)(i), (ii) & (iii) are not mandatory for value of Works less than Rs. 200 Lakhs/ AMC 
Works/ Service Works/ Repair Works. 
4.2 If the Work(s) be delayed by:  

i. Force majeure Clause as defined in NIT, or  
ii. Serious loss or damage caused by fire to the Works, or  
iii. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

trades employed on the Work (by reason not attributable to Contractor), or  
iv. Delay on the part of other Contractors or tradesmen engaged by BEML in executing 

Work not forming part of the contract, or  

v. Any other cause like above which, in the reasoned opinion of the BEML is beyond the 
Contractor’s control 

then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the OIC/EIC but shall nevertheless use constantly his best 
endeavours to prevent or make good the delay and shall do all that may be reasonably required 
to the satisfaction of the BEML to proceed with the Works. It is made clear that local 
commotion, strike or lock-out, etc. of personnel of Contractor or its Sub-contractor shall not 
entitle any relief to the Contractor. 

The Contractor shall have no claim of damages for extension of time granted or rescheduling 
of milestone/s for events listed in 4.2. 

4.3 In case the Work is hindered by the BEML or for any reason / event, for which the BEML is 
responsible, BEML, if justified, give a fair and reasonable extension of time and reschedule the 
milestone/s for completion of Work. Such extension of time or rescheduling of milestone/s 
shall be without prejudice to any other right or remedy of the parties in contract or in law; 
provided further that for concurrent delays under this sub clause and sub clause (4.2) to the 
extent the delay is covered under sub clause (4.2) the Contractor shall be entitled to only 
extension of time and no damages  

4.4 Request for rescheduling of Milestones or extension of time, to be eligible for consideration, 
shall be made by the Contractor in writing for seeking rescheduling of milestones or extension 
of time to the OIC/EIC, not later than 14 days of the Scheduled date of Completion. The 
Contractor shall indicate in such a request the period by which rescheduling of milestone/s or 
extension of time is desired. With every request for rescheduling of milestones, or if at any 
time the actual progress of Work falls behind the approved programme by more than 10% of 
the stipulated period of completion of contract, the Contractor shall produce a revised 
programme which shall include all details of pending drawings and decisions required to 
complete the contract and also the target dates by which these details should be available 
without causing any delay in execution of the Work.  

4.4.1 In any such case the BEML may give a fair and reasonable extension of time for completion 
of Work or reschedule the milestones. OIC/EIC shall finalize/ reschedule a particular 
milestone before taking an action against subsequent mile stone. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the OIC/EIC 
in writing, within 21 days of the date of receipt of such request from the Contractor in 
prescribed form. In event of non-application by the Contractor for extension of time OIC/ 
EIC after affording opportunity to the Contractor, may give, supported with a programme 
(as specified under 4.4 above), a fair and reasonable extension within a reasonable period 
of occurrence of the event. Any or all such extension/s, if any, shall be deemed to have 
been granted under paragraph 3 of Section 55 of the Indian Contract Act, 1872 with right 
to claim LD, if intended. Contractor shall be required to continue the Works till the decision 
regarding extension of time is communicated by OIC/EIC. 

4.5 In case the Work is delayed by any reasons, in the opinion of the OIC/EIC, by the Contractor 
for reasons beyond the events mentioned in Clause 4.2 or Clause 4.3 or Clause 4.4 and beyond 
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the justified extended date; without prejudice to right to take action, BEML may grant 
extension of time required for completion of Work without rescheduling of milestones. The 
Contractor shall be liable for levy of liquidated damages for delay for such extension of time. 

For all contracts awarded, time is the essence of the contract. The contractor is bound to 
complete the work within the stipulated time. The Chief Engineer has to assess the delay 
arising out of default of the contractor. Where the delay is due to default of the contractor, 
and if there is no financial loss due to such delay, the Chief Engineer can recommend for grant 
of extension of time by the same authority who accepted the tender/awarded the contract, 
subject to recording the reasons for granting such extension of time. 

5. MEASUREMENT BOOK(MB)  

i. OIC/EIC shall, except as otherwise provided, ascertain and determine by measurement the 
value of Work done in accordance with the contract.  

ii. All measurements of all items having financial value shall be entered by the Contractor and 
compiled in the measurement Book as per the format so that a complete record is obtained 
of all the items of Works performed under the contract.  

iii. All such measurements and levels recorded by the Contractor or his authorized 
representative along with BEML authorized representative from time to time, during the 
progress of the Work, shall be got checked by the Contractor from the OIC/EIC as per 
interval or program fixed in consultation with Officer-in-Charge or his authorized 
representative. After the necessary corrections made by the OIC/EIC, the measurement 
sheets shall be returned to the Contractor for incorporating the corrections and for 
resubmission to the OIC/EIC for the dated signatures by the OIC/EIC and the Contractor or 
their representatives in token of their acceptance.  

iv. Whenever bill is due for payment, the Contractor would initially submit draft measurement 
sheets after joint measurement and these measurements would be got checked/test 
checked from the OIC/ EIC.  

v. The Contractor shall, thereafter, incorporate such changes as may be done during these 
checks/test checks in his draft measurements, and submit to the BEML a measurement 
book, duly bound. The OIC/EIC and/or his authorized representative would thereafter check 
this MB, and record the necessary certificates for their checks/test checks. 

vi. The final, fair measurement book given by the Contractor, duly bound should be 100% 
correct, and no cutting or over-writing in the measurements would thereafter be allowed. 
If at all any error is noticed, the Contractor shall have to submit a fresh MB and bound, 
after getting the earlier MB cancelled by the OIC/EIC. The Contractor shall submit two spare 
copies of such MB’s for the purpose of reference and record of BEML.  

vii. The Contractor shall also submit to the OIC/EIC separately his abstract of cost and the bill 
based on these measurements, duly bound along with two spare copies of the bill. 
Thereafter, this bill will be processed for payment.  

viii. The Contractor shall, without extra charge, provide all assistance with every appliance, 
labour and other things necessary for checking of measurements/levels by the OIC/EIC or 
his representative. 

ix. Except where any general or detailed description of the Work expressly shows to the 
contrary, measurements shall be taken in accordance with the procedure set forth in the 
specifications notwithstanding any provision in the relevant standard method of 
measurement or any general or local custom. In the case of items which are not covered 
by specifications, measurements shall be taken in accordance with the relevant standard 
method of measurement issued by the Bureau of Indian Standards and if for any item no 
such standard is available then a mutually agreed method shall be followed.  

x. The Contractor shall give not less than seven days’ notice to the Officer-in Charge or his 
authorized representative in charge of the Work before covering up or otherwise placing 
beyond the reach of checking and/or test checking the measurement of any Work in order 
that the same may be checked and/or test checked and correct dimensions thereof be taken 
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before the same is covered up or placed beyond the reach of checking and/or test checking 
measurement and shall not cover up and place beyond reach of measurement any Work 
without consent in writing of the Officer-in-Charge or his authorized representative in 
charge of the Work who shall within the aforesaid period of seven days inspect the Work, 
and if any Work shall be covered up or placed beyond the reach of checking and/or test 
checking measurements without such notice having been given or the Officer-in-Charge’s 
consent being obtained in writing the same shall be uncovered at the Contractor’s expense, 
or in default thereof no payment or allowance shall be made for such Work or the materials 
with which the same was executed.  

xi. The payments to Contractors for the Work done or other services rendered are made on 
the basis of measurement recorded in the measurement book. 

xii. The measurement book is the basis of all accounts of quantities of Work done by Contractor. 
It should be so written that the transactions are readily traceable. 

xiii. OIC/EIC or his authorized representative may cause either themselves or through another 
officer of the department to check the measurements recorded by Contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or 
levels.  

xiv. It is also a term of this contract that checking and/or test checking the measurements of 
any item of Work in the measurement book and/or its payment in the interim, on account 
of final bill shall not be considered as conclusive evidence as to the sufficiency of any Work 
or material to which it relates nor shall it relieve the Contractor from liabilities from any 
over measurement or defects noticed till completion of the defects liability period. 

6. RAR (RUNNING ACCOUNT REMITTANCE) BILLS PAYMENT  

i. RAR bills can be processed as and when Contractor submits the bill and subject to maximum 
of two bills in a month. Contractor shall claim RAR Bill indicating the quantities of Work 
done/executed and rates adopted. The quantities billed shall be as per the joint 
measurement taken at site along with the representative of OIC/EIC duly certified from 
OIC/EIC. Following documents shall be submitted by the Contractor along with each RAR 
Bill:  

a. Delivery challan /Private property form (PP form) for the materials incorporated in the 
Work for which bill is submitted for payment.  

b. Purchase cash memo / Proforma Invoice as applicable for major items incorporated 
in the Work.  

c. Wage certificate for proper payment to the labourers as per labour laws.  

d. Compliance of statutory payments as per law for the labours/ Workers engaged such 
as ESI, PF remittance challans etc.  

e. Test certificates for various materials wherever required as decided by EIC.  

f. Laboratory Test certificates if carried out during the period of billing from NABL 
accredited laboratory to ensure the quality as per the contract specification / 
standards specified.  

g. The Theoretical consumption of cement, re-conciliation statement of reinforcement 
and Structural Steel statements, RMC statement must be enclosed along with each 
bill for civil Works.  

RAR Bill shall not be considered having been submitted by the Contractor unless it is 
in the manner and accompanied by documents as set forth above.  

ii. On submission of RAR bills by Contractor to the OIC/EIC, 75% of the RAR Bill value shall 
be released within Ten(10) working days after technical scrutiny which shall involve 
consideration 

of:  
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a. Value of Work executed after deducting all previous running accounts payments 
already paid.  

b. Cost of stores issued by BEML if any  
c. Charges for electricity and water supplied by BEML if any.  
d. Balance mobilization advance with interest recoverable from the Contractor, if any; 

and  
e. Any other dues recoverable by BEML from the Contractor under the present or any 

other contract. 
f. Penalties/compensation if any due to non-compliance of statutory provisions  
g. Withholding for the compensation for delay in completion of Work. 

The balance 25% of the RAR Bill value shall be released after detailed scrutiny by BEML 
within Twenty-Eight (28) working days. 

 

iii. The payment timelines as stated above is on an ideal condition and in the even of any delay 
in payment, no claims whatsoever due to delays on payment including that of interest shall 
be payable to the Contractor. 

iv. The payments towards the items ordered as deviation, either due to variation in quantity 
or due to inclusion of non-tendered item will be allowed in RAR Bill subject to approval of 
same by the BEML.  

v. The item of Work partially executed / being executed shall be admitted for payment in RAR 
Bill as per the certification of OIC/EIC. The statement showing rate analysis how part rates 
are derived is to be enclosed along with bill. A register shall be maintained for this purpose 
at site. The rate for such item as decided by OIC/EIC is final and binding on the Contractor.  

vi. Any payment made by BEML against an RAR Bill shall be regarded as payment by way of 
advances against final payment only and shall not preclude the requiring of bad, unsound 
and imperfect or unskilled Work to be rejected, removed, taken away and reconstructed or 
re-erected. Any certificate given by the OIC/EIC relating to the Work done or materials 
delivered forming part of such payment, may be modified or corrected by any subsequent 
such certificate(s) or by the final certificate and shall not by itself be conclusive evidence 
that any Work or materials to which it relates is/are in accordance with the contract and 
specification. In case of any discrepancy, the OIC/EIC shall have the right to alter, modify, 
reduce or diminish the quantities or classification entered in the Measurement Books, any 
such interim payment, or any part thereof shall not in any respect conclude, determine or 
affect in any way powers of the OIC/EIC under the contract or any of such payments be 
treated as final settlement and adjustment of accounts or in any way vary or affect the 
contract. In such cases, BEML shall have the right to recover any amount paid in an earlier 
bill/bill from a subsequent bill/bill and should the amount to be recovered be more than the 
amount of the subsequent bills, the Contractor shall on demand from the OIC/EIC 
immediately refund the amount to the BEML within 7days, failing which he shall have to 
pay interest 1% per month till the said extra amount is paid back by him.  

vii. Pending consideration of extension of date of completion, RAR Payments can continue to 
be made as herein provided without prejudice to the right of BEML to take action under the 
terms of this Contract for delay in the completion of Work, if the extension of date of 
completion is not granted by the competent authority. 

6A. PAYMENT OF BILLS AFTER SUBMISSION OF STATUTORY DOCUMENTS 

No RAR Bill shall be paid for the Work till the applicable labour licenses, registration with 
EPFO, ESIC and BOCW (Building & other Construction Workers) Welfare Board, whatever 
applicable is submitted by the Contractor to the Engineer-in-Charge. 

6B. PAYMENT OF PRE - FINAL BILL 

RAR Bill post the completion of Work can be admitted for payment and can be considered as Pre-
Final Bill in the following cases:  
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I. Where the Final Deviation quantities including NTI are agreed without any protest / 
reservations by the Contractor, the Contractor has, in writing, accepted the final 
quantities as per the Pre-Final Bill and Final Deviation Order is pending approval of BEML.  

II. Where the Contractor is not in a position to prepare and submit the Final Bill for various 
reasons which are attributable to Contractor and Contractor requests for payment of Pre- 
Final Bill with the valid reasons. 

III. In case extension of time is not approved even after completion of the Work, the 
applicable LD amount shall be withheld and released only after approval of extension of 
time along with Final Bill. 

 

7. COMPLETION CERTIFICATE AND COMPLETION PLANS 

Within ten days of the completion of the Work, the Contractor shall give notice of such 
completion to the OIC/EIC and within thirty days of the receipt of such notice, the OIC/EIC 
shall inspect the Work and if there is no defect in the Work, shall furnish the Contractor 
with a final certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects:  

i. To be rectified by the Contractor and/or  

ii. For which payment will be made at reduced rates, shall be issued. 

But no final certificate of completion shall be issued, nor shall the Work be  considered to 
be complete until the Contractor shall have removed from the premises on which the Work 
was be executed all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his/their Work people on the site in connection with the 
execution of the Works as shall have been erected or constructed by the Contractor(s) and 
cleaned off the dirt from all wood Work, doors, windows, walls, floor or other parts of the 
building, in, upon, or about which the Work is to be executed or of which he may have had 
possession for the purpose of the execution; thereof, and not until the Work shall have 
been measured by the OIC/EIC.  If the Contractor fails to comply with the requirements of 
this clause as to removal of scaffolding, surplus materials and rubbish and all huts and 
sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the 
completion of Work, BEML may at the expense of the Contractor remove such scaffolding, 
surplus materials and rubbish etc., and dispose of the same as he(OIC/EIC) thinks fit and 
clean off such dirt as aforesaid, and the Contractor shall have no claim in respect of 
scaffolding or surplus materials as aforesaid except for any sum actually realized by the 
sale thereof. 

 
8. PAYMENT OF FINAL BILL 
On completion of the Work and recording of measurements of all the items executed including 
NTI’s and deviations, a final deviation statement will be drawn duly representing the actual 
quantum of Work executed against each item in the BOQ, Non-tendered Items and deviations. 

I. On receipt of approved final deviation order from PIC/OIC/EIC, the Contractor shall submit 
the Final Bill in the prescribed format within three months. To enable the Contractor to do 
so, the OIC/EIC will furnish to him necessary statements showing recoveries to be made on 
account of stores issued, hire charges for tools and plant supplied, charges recoverable for 
electricity and water consumed etc., if any.  

II. Along with submission of the Final Bill, the Contractor shall sign a ‘No Claim Certificate’ 
against BEML stating that they do not have any claim or demand in respect of the Contract 
except for the payment of Final Bill and the Defect Liability Deposit or any other refundable 
deposits like, retention money, if any etc. If the Contractor does not sign the ‘No Claim 
Certificate’, the amount due will not be disbursed to the Contractor pending issue of such 
No-claim Certificate or settlement of disputes, if any. No interest shall be paid by BEML on 
any pending dues in case No-claim Certificate is not issued or any dispute is raised by the 
Contractor.  
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III. No further or additional claims shall be made by the Contractor after submission of the final 
bill and any further or additional claims (if any) shall be deemed to have been 
unconditionally waived and extinguished. The Contractor shall not be entitled to make any 
claim whatsoever against BEML under or by virtue of or arising out of this Contract, nor 
shall BEML entertain or consider any such claim, if made by the Contractor, after he has 
signed a “No Claim Certificate in favour of BEML. The Contractor shall be debarred from 
disputing the correctness of the item/s covered by “No Claim Certificate”. The “No Claim 
Certificate” furnished by the Contractor shall be treated as the “Discharge Certificate” by 
the Contractor, which discharges the BEML from all liabilities under the Contract, except to 
the extent provided in sub-clause (ii) above.  

IV. Where the Contractor is not in a position to prepare the final bill, or not submitting the final 
bill due to whatsoever reasons even after three (3) months from approval of Final Deviation 
Order, the OIC/EIC may give due notice by registered post/speed post indicating a specific 
time limit for submission of final bill, which shall not exceed 45 days from the expiry of the 
said three-month period.  

V. If the Contractor does not respond and submit the Final Bill, within the aforesaid period of 
45 days, the Officer- in- charge / Engineer In Charge shall be entitled to prepare & process 
the Final Bill ex-parte and the same will be binding on Contractor, and no further claim or 
submission of any bill (final or otherwise) from the Contractor shall be accepted.  

VI. On receipt of the Final Bill duly signed by the Contractor, the same will be scrutinized by 
the Engineer-in-Charge to see that the claim is in order. He will also attach to the Final Bill, 
a statement showing the Stores issued for incorporation in Work along with recoveries, if 
any, a statement showing the theoretical requirement and actually incorporated by the 
Contractor in the Work, and whether there has been any over – issue / under– issue of 
stores to the Contractor.  

VII. Where either the Contractor has not fully utilized the Stores issued for incorporation in the 
Work or where the quantities used are less than those theoretically required resulting in 
Work being below specifications, BEML will examine the case to see what action should be 
taken against the Contractor. 

 

8A. PAYMENT OF CONTRACTOR’S BILLS TO BANKS & RECOVERY OF TAXES. 

i. All payments to the Contractor shall be made through Electronic Clearing System (ECS) or 
National Electronic fund transfer (NEFT) or Real time gross settlement (RTGS). The Contractor 
shall furnish his bank account details, as certified by his Bankers. All amounts payable to the 
Contractor shall be directly credited to his bank account.  

In case, the Contractor is having his account with a bank not having Electronic Clearing System 
(ECS or NEFT, RTGS), the Contractor is required to open a bank account with the bank having 
this facility. 

All payments to the Contractor shall be made by above means only. 

ii. TAXES  

(a) PAYMENT OF GST: 

Contractor shall be entitled to reimbursement of GST paid, upon submission of GST 
Invoice and GST Challan for having paid the same to the Department. 

(b) PAYMENT OF WELFARE CESS: 

It shall be the sole responsibility of the Contractor as employer to ensure compliance of all 
the statutory obligations under the building and other Construction Workers’ (Regulation of 
Employment and Conditions of Service) Act, 1996 (hereafter referred as “BOCW Act”) and 
the building and other Construction Workers’ Welfare Cess Act, 1996 and the rules made 
thereunder (hereafter referred as “Cess Act”). The Contractor undertakes that it shall apply 
and obtain registration certificate specifying the scope of work under the relevant provisions 
of the Construction Workers’ Act from the appropriate Authorities prior to commencement 
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of work under the Contract. If at any point of time during the contract period, non-
compliance of the provisions of the Construction Workers’ Act and the Cess Act, and the 
rules made thereunder is observed, BEML reserves the right to withhold a reasonable 
amount from the payables to discharge any obligations on behalf of Contractors. The 
Contractor shall declare to undertake any liability or claim arising out of employment of 
building workers and shall indemnify BEML from all consequences / liabilities / penalties in 
case of non- compliance 
of the provisions of the BOCW Act and the Cess Act. 

(c) RECOVERY OF INCOME TAX: 
Recovery of Income Tax under Section 194(c) of Income Tax 1961 introduced by the 
Finance Act 1972 and further Amendments thereon will be made from the gross payments 
payable at source on all contract Works with value above Rs.10,000/-, at the prevailing 
rates. 
 

In addition to above tax recoveries, any statutory recoveries introduced by the Central or State 
Governments can also be recovered and deposited as mandated by the respective Governments. 

 

9. MATERIALS TO BE PROVIDED BY THE CONTRACTOR 

I. The Contractor shall, at his own expense, provide all materials, required for the Works other 
than those which are stipulated to be supplied by the BEML as mandated in the tender 
document. The Contractor shall, at his own expense and without delay, supply to the 
Engineer-in- Charge samples of materials to be used on the Work and shall get these 
approved in advance. All such materials to be provided by the Contractor shall be in 
conformity with the specifications laid down or referred to in the contract. The Contractor 
shall, if requested by the OIC/ EIC furnish proof, to the satisfaction of the OIC/EIC that the 
materials so comply, including with appropriate laboratory test reports, if required. The 
OIC/EIC shall within thirty days of supply of samples or within such further period as he 
may require intimate to the Contractor in writing whether samples are approved by him or 
not. If samples are not approved, the Contractor shall forthwith arrange to supply to the 
OIC/EIC for his approval, fresh samples complying with the specifications laid down in the 
contract. When materials are required to be tested in accordance with specifications, 
approval of the OIC/EIC shall be issued after the test results are received. 

II. The Contractor shall at his risk and cost submit the samples of materials to be tested or 
analyzed and shall not make use of or incorporate in the Work any materials represented 
by the samples until the required tests or analysis have been made and materials finally 
accepted by the OIC/EIC. The Contractor shall not be eligible for any claim or compensation 
either arising out of any delay in the Work or due to any corrective measures required to 
be taken on account of and as a result of testing of materials. 

III. The Contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the OIC/EIC may require for collecting, and preparing the required number of 
samples for such tests at such time and to such place or places as may be directed by the 
Engineer-in Charge and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer -in- Charge or his 
authorized representative shall at all times have access to the Works and to all Workshops 
and places where Work is being prepared or from where materials, manufactured articles 
or machinery are being obtained for the Works and the Contractor shall afford every facility 
and every assistance in obtaining the right to such access. 

IV. All rejected material will at once be removed from the site by the Contractor; the cost of 
removal shall be borne by the Contractor. The Engineer-in-Charge shall have full powers to 
require the removal from the premises of all materials which in his opinion are not in 
accordance with the specifications and in case of default, the Engineer-in-Charge shall be 
at liberty to employ at the expense of the Contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may happen or arise 
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to such materials. The Engineer-in-Charge shall also have full powers to require other 
proper materials to be substituted thereof and in case of default, the Engineer-in-Charge 
may cause the same to be supplied and all costs which may attend such removal and 
substitution shall be borne by the Contractor. 

9A QUALITY CONTROL DURING EXECUTION OF WORK 

I. Quality Lab: For field testing of materials and Workmanship, quality lab shall be set-up by 
the Contractor at Works site. This shall be in conjunction to the approved quality plan.  

II. Testing of materials: Testing of materials will be made as per Quality Plan provided in the 
Contract in the field laboratory established at the site. However, certain tests which cannot 
be done at site shall be got done at NABL approved laboratory and expenditure on this 
account shall be borne by the Contractor and no extra claim whatsoever shall be 
entertained.  

III. Regular mandatory test and any additional tests if required, shall be carried out in 
accordance with the procedure laid down in Indian Standards/ as directed by Engineer-in- 
Charge by the Contractor at his cost.  

IV. A list of mandatory tests to be conducted is indicated in the Quality plan it may be 
specifically noted that the tests to be conducted are not limited to the mandatory tests 
alone and additional test if required and directed by the Engineer–In-Charge on any 
material including the approved Works etc., shall be carried out by the Contractor at his 
cost.  

V. In the case of non-availability of cube test results for any batch of concrete / structural 
member, the Engineer may resort to core test or any other destructive/ Semi destructive / 
non- destructive tests for ascertaining the strength of concrete. If the strength of the 
concrete is found to be lower than the strength specified, the remedial measures and penal 
recovery thereof will be regulated as per relevant IS code/ Standards.  

VI. The Contractor may specifically note that the testing shall be done in Govt. / Govt. (NABL) 
approved laboratory only.  

VII. Total station, Theodolite, levelling instruments, prismatic compass / chain, steel and 
metallic tapes and all other surveying and material testing instruments found necessary on 
the Works shall be provided by the Contractor at his expense for the due performance of 
this contract as instructed by the Engineer-in-Charge. 

 
10. WORK TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATIONS, DRAWINGS, 
ORDERS ETC. 

I. The Works, the subject of the contract, specified and provided for, or that may be necessary 
to be done to form and complete any part thereof, shall be executed and completed in the 
best and most substantial manner, with materials of the best and most approved quality of 
their respective kinds, agreeable to the particulars contained in or implied by the 
specification, or as referred to and represented by the drawings and memorandum 
thereon/or as referred to by any of the said further drawings, instructions and directions, 
and shall be to the full satisfaction of the OIC/EIC.  

II. The Contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the Works and provide all labour and materials, tools and 
plants including for measurements and supervision of all Works, structural plans and other 
things of temporary or permanent nature required for such execution and maintenance in 
so far as the necessity for providing these, is specified or is reasonably inferred from the 
contract. The Contractor shall take full responsibility for adequacy, suitability and safety of 
all the Works and methods of construction.  

III. The OIC/EIC shall have full liberty at all reasonable times to inspect and examine the Works, 
materials and Workmanship which to him, may appear defective, unfit or improper for the 
several purposes to which they are applied, or intended to be applied, or not in accordance 
with the specifications of the said drawings, memoranda instructions or directions 
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respectively and every such time reject any or all of such Works, materials and 
Workmanship. 

 

11. DEVIATIONS/ VARIATIONS EXTENT 

BEML shall have power 

(i) to make alteration in, omissions from, additions to for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable during the 
progress of the Work, and  

(ii) to omit a part of the Works in case of non- availability of a portion of the site or for any other 
reasons and the Contractor shall be bound to carry out the Works in accordance with any 
instructions given to him in writing signed by the OIC/EIC and such alterations, omissions, 
additions shall form part of the contract as if originally provided therein and any altered, 
additional which the Contractor may be directed to do in the manner specified above as part 
of the Works, shall be carried out by the Contractor on the same conditions in all respects. 

 

a) Every deviation shall be subject to the limits specified as under: 

i) The net value of all deviations including non-tendered items, of the value of work completed, 
shall not exceed 20% of the approved contract value. 

ii) Even in cases where, the net value of all deviations excluding non-tendered items is less 
than 20%, of the approved contract value, but more than 40% in respect of any individual 
item, indicated in schedule A-BOQ,  

iii) In case of non-tendered items, the total value of such non tendered items shall not exceed 
5% of the approved contract value. In case the deviations exceed 5% of the approved 
contract value.  

Then shall be treated as amendment to contract. Any variation in above mentioned limit shall 
be mutually discussed with PIC/OIC/EIC and amendment to contract will issued.  

b) The basis for ascertaining the non-tendered items shall be as follows: 

i) The value of all deviations shall be ascertained by measurements, on the basis of the rates 
or prices for similar work in the bill of quantities of the same contract in so far as such rates or 
prices apply. 

ii) Where the rates or prices in Bill of Quantities do not apply, the value shall be based upon 
rates or prices deduced there from to the extent practicable to do so. 

iii) The rates for Non-Tendered (NT) items shall be based on the SSR rates after proportionate 
adjustment in comparison with the tendered rates of like items in the contract. The basis to be 
adopted for working out the NT rate is the comparison of the NT item with similar trade item 
in the bill of Quantity for which the contractor has quoted. 

iv) Wherever NT items cannot be deduced from the like items quoted in the tender or SSR 
rates, market rate shall be allowed based on vouchers/invoices as per the actuals including 
transportation, labour etc., plus 10% overheads and the labour rate shall be taken as per 
minimum wages in force, based on the recommendations of the Chief Engineer. 

The deviations and NT items shall be technically checked and processed by the respective 
"Engineer-in-charge/Officer-in-charge". 
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All deviation orders will be signed by the Contractor for their acceptance. 

12. FORECLOSURE OF CONTRACT DUE TO ABANDONMENT OR REDUCTION IN 
SCOPE OF WORK  

If any time after acceptance of the tender BEML decides to abandon or reduce the scope of Work 
for any reason whatsoever and hence not require the whole or any part of the Works to be carried 
out, the Officer-in-Charge shall give notice in writing to that effect to the Contractor. The 
compensation, if any payable for such foreclosure of Work will be discussed mutually between 
BEML and the Contractor and settled after taking into consideration the actual financial loss, if any, 
suffered by the Contractor on account of foreclosure of the contract, which in no case shall exceed 
2% of cost of incomplete work on the date of closure. The Contractor shall have no claim to any 
payment of compensation or otherwise whatsoever on account of any loss of profit or advantage 
which he might have derived, but for the foreclosure of the whole or part of the Works or reduction 
in Scope of work. BEML shall have the option to take over the Contractor’s materials or any part 
thereof, either brought to the site or for which the Contractor is legally bound to accept the delivery 
from the suppliers. 

 

13. CARRYING OUT PART WORK AT RISK & COST OF CONTRACTOR 
 
If Contractor: 

I. At any time makes default during currency of Work or does not execute any part of the Work 
with due diligence and continues to do so even after a notice in writing of 7 Working days in 
this respect from the Officer-in-Charge; or 

II. Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 Working days even after a notice 
in writing is given in that behalf by the OIC/EIC; or fails to complete the Work(s) or items of 
Work with individual dates of completion, on or before the date(s) so determined, and does 
not complete them within the period specified in the notice given in writing in that behalf by 
the IC/EIC. 

III. The Officer-in-Charge without invoking action under Clause-3 may, without prejudice to any 
other right or remedy against the Contractor which have either accrued or accrue thereafter 
to BEML, by a notice in writing to take the part Work / part incomplete Work of any item(s) 
out of his hands and shall have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, 
etc., thereon; and/or  

(b) Carry out the part Work / part incomplete Work of any item(s) by any means at the risk 
and cost of the Contractor. 

IV. BEML shall determine the amount, if any, recoverable from the Contractor for (a) non- 
completion of part of the Work or (b) for removal of any item(s) from the Contractor and got 
executed at the risk and cost of the Contractor, by third parties. BEML shall be entitled to 
recover such loss / damages from payments due to the Contractor. The liability of Contractor 
on account of loss or damage suffered by BEML because of action under this clause shall not 
exceed 10% of the tendered value of the Work.  

V. The certificate of the Engineer-in-Charge as to the value of Work done shall be final and 
conclusive against the Contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the Contractor. Provided also that if the expenses 
incurred by the BEML are less than the amount payable to the Contractor at his agreement 
rates, the difference shall not be payable to the Contractor.  

VI. Any excess expenditure incurred or to be incurred by BEML in completing the part Work/ part 
incomplete Work of any item(s) or the excess loss of damages suffered or may be suffered 
by BEML as aforesaid after allowing such credit shall without prejudice to any other right or 
remedy available to BEML in law or as per agreement be recovered from any money due to 
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the Contractor on any account, and if such money is insufficient, the Contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days.  

VII. If the Contractor fails to pay the required sum as per this clause within the aforesaid period 
of 30 days, the Engineer-in-Charge shall have the right to sell any or all of the Contractors’ 
unused materials, constructional plant, implements, temporary building at site etc. and adjust 
the proceeds of sale thereof towards the dues recoverable from the Contractor under the 
contract and if thereafter there remains any balance outstanding, it shall be recovered in 
accordance with the provisions of the contract. In the event of this action being adopted by 
the Officer-in-Charge, the Contractor shall have no claim to compensation for any loss 
sustained by him by reason of his having purchased or procured any materials or entered 
into any engagements or made any advance on any account or with a view to the execution 
of the Work or the performance of the contract. 

 
14. ACTION IN CASE WORK NOT DONE AS PER SPECIFICATIONS 

All Works under or in course of execution or executed in pursuance of the contract, shall at 
all times be open and accessible to the inspection and supervision of the Officer in – charge 
or his authorized subordinates in charge of the Work and all the superior officers, or any 
organization engaged by the BEML for Quality Assurance and of the Chief Technical 
Examiner’s Office, and the Contractor shall, at all times, during the usual Working hours 
and at all other times at which reasonable notice of the visit of such officers has been given 
to the Contractor, either himself be present to receive orders and instructions or have a 
responsible agent duly accredited in writing, present for that purpose. Orders given to the 
Contractor’s agent shall be considered to have the same force as if they had been given to 
the Contractor himself. If it shall appear to the Officer- in-charge or his authorized 
subordinates in charge of the Work or his subordinate officers or the officers of the 
organization engaged by the BEML for Quality Assurance or to the Chief Technical Examiner 
or his subordinate officers, that any Work has been executed with unsound, imperfect, or 
unskilful Workmanship, or with materials or articles provided by him for the execution of 
the Work which are unsound or of a quality inferior to that contracted or otherwise not in 
accordance with the contract, the Contractor shall, on demand in writing which shall be 
made within twelve months of the completion of the Work from the Officer-in Charge 
specifying the Work, materials or articles complained of notwithstanding that the same may 
have been passed, certified and paid for forthwith rectify, or remove and reconstruct the 
Work so specified in whole or in part, as the case may require or as the case may be, 
remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his own charge and cost. In the event of the failing to do so within a period 
specified by the Officer-in- Charge in his demand aforesaid, then the Contractor shall be 
liable to pay compensation at the same rate as under LD Clause of the contract (for non-
completion of the Work in time) for this default. In such case the Officer-in-Charge may not 
accept the item of Work at the rates applicable under the contract but may accept such 
items at reduced rates as the authority specified in price bid may consider reasonable during 
the preparation of on account bills or final bill if the item is so acceptable without detriment 
to the safety and utility of the item and the structure or he may reject the Work outright 
without any payment and/or get it and other connected and incidental items rectified, or 
removed and re executed at the risk and cost of the Contractor. Decision of the Officer-in 
Charge to be conveyed in writing in respect of the same will be final and binding on the 
Contractor. 

 
15. CONTRACTOR LIABLE FOR DAMAGES, DEFECTS DURING DEFECT LIABILITY 
PERIOD 

i. If the Contractor or his working people or servants break, deface, injure or destroy any part of 
building in which they may be working, or any building, road, road kerb, fence, enclosure, water 
pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated 
ground contiguous to the premises on which the Work or any part is being executed, or if any 
damage happens to the Work while in progress, from any cause whatever or if any defect, 
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shrinkage or other faults appear in the Work within twelve months after a certificate final or 
otherwise of its completion shall have been given by the Officer in- Charge as aforesaid arising 
out of defect or improper materials or workmanship the Contractor shall upon receipt of a notice 
in writing on that behalf make the same good at his own expense or in default the Officer-in 
Charge cause the same to be made good/ repaired/rectified by other workmen and deduct the 
expense from any sums that may be due or at any time thereafter may become due to the 
Contractor, or from his security deposit. The security deposit of the Contractor shall not be 
refunded before the expiry of twelve months from the actual date of completion indicated in the 
completion certificate or till the final bill has been prepared and passed whichever is later. 

ii. The materials as well as the workmanship and finish of the whole of the contract Works shall 
be best of their kind, and should any materials be brought upon the Site or on the land or 
property of the Company or on the places where any operations are being carried out in 
connection with the Works, which are in the judgement of the Officer- in- charge /Engineer in 
charge of an inferior description and improper to be used in the Works, the said materials shall 
be removed. All inferior workmanship or finish shall be amended by and at the cost of Contractor 
forthwith, or within such period or periods as the Officer- in- charge / Engineer in charge direct, 
and the Contractor shall pull down, amend and reconstruct any Work he may have erected upon 
an insufficient foundation, or that he may have insufficient cured and protected against 
immediate and further injury whether arising or likely to arise in the future from weight pressure, 
action of water or otherwise, on being required to do so by the Officer- in- charge/ Engineer in 
charge. 

15A. SECURITY DEPOSIT AND DEFECT LIABILITY PERIOD (DLP) 

i. Except for special nature/ item of Work where separate defect liability period or specific 
performance is mentioned in the tender document, the defect liability period is one (1) year  

ii. For all the Works from the date of completion as indicated in the completion certificate. 
During this period the Contractor will be responsible to rectify all the defects noticed and 
attributable to the Work done by Contractor.  

iii. If any defects are noticed during this period by BEML, it will be informed to the Contractor 
in writing to inspect and rectify the defects noticed. In case Contractor fails to attend the 
defects within a reasonable time as indicated in the intimation letter, OIC/EIC shall proceed 
ahead with rectification of defects at the risk & cost of the Contractor.  

iv. The cost incurred by BEML towards rectification shall be recovered from the defaulting 
Contractor from the Security Deposit. If this money to be recovered is higher than the 
Security Deposit, it will be recovered from any amount due to Contractor from any other 
contract in BEML or by any other means.  

v. Prior to completion of DLP, to assess the defects, if any, representative of the Contractor 
along with OIC/EIC has to carry out a final joint inspection of the completed Works on the 
previous month to the end of DLP. Findings have to be recorded and certified and necessary 
corrective action to be taken up by the Contractor for rectification of identified defects if any. 
OIC/EIC will recommend for release of Security Deposit amount at the end of defect liability 
period or after rectification of defects whichever is later.  

vi. In addition to conditions as above, Security Deposit amount of the Work shall not be refunded 
till the Contractor produces a clearance certificate from the OIC/EIC. As soon as the Work is 
virtually complete, the Contractor shall apply for the clearance certificate to the OIC under 
intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said 
communication, shall write to the OIC to intimate if any complaint is pending against the 
Contractor in respect of the Work. If no complaint is pending, on record till after month after 
completion of the Work and/or no communication is received from the OIC to this effect till 
six months after the date of completion, it will be deemed to have received the clearance 
certificate and the security deposit amount will be released if otherwise due.  

vii. In case of Works of routine maintenance/ services in nature, terms contract & AMC Works, 
the security deposit submitted by the Contractors shall be refunded within one month from 
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the date of final payment or within one month from the date of completion of the 
maintenance contract whichever is earlier. 

16. LABOUR LAWS TO BE COMPLIED BY THE CONTRACTOR  

i. The Contractor shall obtain a valid license under the Contract Labour (Regulation and 
Abolition) Act 1970, Contract Labour (Regulation and Abolition) Central Rules, 1971, and 
other applicable laws/rules before the commencement of the Work from Competent 
Authority within thirty days of issue of acceptance letter and submit to the Officer-in 
Charge / Engineer-in-charge. Contractor shall continue to have a valid license until the 
completion of the Work. The cost of obtaining license i.e, licence fee etc., shall be borne 
by the Contractor. Contractor shall not commence the Work without obtaining valid labour 
license. The Contractor shall also submit an Indemnity Bond executed on a appropriate 
value stamp paper indemnifying BEML against all the statutory requirement of the Labour 
Department.  

ii. The Contractor shall also comply with provisions of the Inter-State Migrant Workmen 
(Regulation of Employment and Conditions of Service) Act, 1979.  

iii. The Contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986.  

iv. The Contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building 
and other Construction Workers (BOCW) Welfare Cess Act, 1996.Any failure to fulfil these 
requirements shall attract the penal provisions of this contract arising out of the resultant 
non-execution of the Work.  

16A. ENGAGEMENT OF LABOUR 

The Contractor shall not employ any labour below the age of 18 years directly or through 
petty contractors or sub-contractors for execution of the Work. 

16B. SAFETY OF WORKERS & REPORTING OF ACCIDENT 

The Contractor shall be responsible for safety of all employees/labour employed by him on 
Works, directly or through petty Contractors or sub- Contractors and shall report accidents, 
occurring on Works to the Engineer or the Engineer’s representative, and shall make every 
arrangement to render all possible assistance and to provide prompt and proper medical 
attention. 

  
In case of fatal accident, it will be Contractor’s responsibility to report accident to police 
keeping the Engineer advised of the same. The compensation for affected Workers or their 
relatives shall be paid by the Contractor in such cases with utmost expedition in accordance 
with the Employees’s Compensation Act 

 

16C. ACTION IN CASE OF CONTRACTOR NOT FOLLOWING LABOUR LAWS  

Should it appear to the Engineer-in-Charge that the Contractor(s) is/are not properly 
observing and complying with the provisions of the Contract Labour (Regulation and 
Abolition) Act 1970, and the Contract Labour (R& A) Central Rules 1971, for the protection 
of health and sanitary arrangements for Work-people employed by the Contractor(s) 
(hereinafter referred as “the said Rules”) the Office-in-Charge shall have power to give notice 
in writing to the Contractor(s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the Work-people within a reasonable time to be 
specified in the notice. If the Contractor(s) shall fail within the period specified in the notice 
to comply with and/ observe the said Rules and to provide the amenities to the Work- people 
as aforesaid, the Officer-in-Charge shall have the power to provide the amenities 
hereinbefore mentioned at the cost of the Contractor(s). The Contractor(s) shall erect, make 
and maintain at his/their own expense and as per approved standards all necessary huts and 
sanitary arrangements required for his/their Work-people on the site in connection with the 
execution of the Works, and if the same shall not have been erected or constructed, according 
to approved standards, the Engineer-in-Charge shall have power to give notice in writing to 
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the Contractor(s) requiring that the said huts and sanitary arrangements be remodelled 
and/or reconstructed according to approved standards, and if the Contractor(s) shall fail to 
remodel or reconstruct such huts and sanitary arrangements according to approved 
standards within the period specified in the notice, the Engineer-in-Charge shall have the 
power to remodel or reconstruct such huts and sanitary arrangements according to approved 
standards at the cost of the Contractor(s).  

16D. EMPLOYMENT OF SKILLED/SEMI SKILLED WORKERS 

The Contractor shall provide and employ on the Site only such personnel who are technically 
and otherwise sufficiently skilled and experienced in their respective fields and such foremen 
and supervisory staff as are competent to supervise the Work, as per the Contract 
requirements. The Contractor shall provide and employ skilled, semiskilled and un-skilled 
labour as is necessary for proper and timely execution of the Work. 

17. MINIMUM WAGES ACT TO BE COMPLIED WITH 

The Contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed there under and other labour laws affecting contract labour that may be brought into 
force from time to time 

18. DISPUTE RESOLUTION AND JURISDICTION: 

a) All disputes or differences whatsoever arising between the parties out of or relating to the 
construction, meaning and operation or effect of the contract or the breach thereof arising 
during the progress of work or after completion or abandonment thereof shall be mutually 
discussed and settled amicably by conciliation Committees/ Councils comprising of 
independent subject experts constituted by BEML, failing which, the dispute shall be settled 
by arbitration consisting of sole arbitrator appointed by the Company in accordance with the 
provisions of Arbitration and Conciliation Act 1996 and the arbitration proceedings shall be 
conducted at the place of awarding of original contract. 

b) The court at the place of awarding of contract only shall have jurisdiction to entertain any 
dispute/matter relating to the contract 

c) In case of any dispute between the Company and any other Public Sector / Government 
department relating to the interpretation and application of the provisions of the contract, 
such disputes / differences shall be referred by either party to the arbitration of one of the 
arbitrators in the Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 
and amendment thereof shall not be applicable to this clause. Any party aggrieved by such 
award, shall make further reference to the Ministry of Law and Justice, Government of India 

d) In case BEML challenges the Arbitral Award passed against it, 75% of the award may be 
paid to the contractor / concessionaire against Bank Guarantee without prejudice to the Final 
order of the Court in the matter under challenge. The payment may be made into a 
designated Escrow Account with the stipulation that the amount so released will be used, 
First, for payment of lenders’ dues, second, for completion of the project and then for 
completion of other projects of BEML, as mutually agreed / decided. Any balance remaining 
in the Escrow Account subsequent to settlement of lenders’ dues and completion of projects 
of BEML, may be allowed to be used by the contractor / concessionaire with the prior approval 
of the lead banker and BEML. 

e) In case the subsequent court order required refund of the money paid by BEML to the 
contractor / concessionaire against Bank Guarantee, the amount shall be refunded by the 
contractor / concessionaire along with appropriate interest. The rate of interest on such 
refund amount shall be decided by BEML keeping in view the cost of capital to BEML or the 
rate of interest provided for in the Contract Agreement or the rate of interest awarded under 
the Arbitral Award under challenge 

19. ARBITRATION 

Disputes if any, arising between BEML and the supplier in connection with this Purchase 
Order or any other matters connected herewith, the same will be mutually discussed and 
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settled, failing which, the disputes shall be referred to a sole arbitrator to be appointed by 
BEML. The arbitration / proceedings shall be in accordance with the provisions of 
Arbitration and Conciliation Act 1996 and Rules framed there under. The place of 
arbitration shall be at Bangalore or any other place mutually decided by and between BEML 
and the supplier and all arbitration proceedings shall be conducted in English language. 

The award of the sole arbitrator shall be final and binding on all the parties 

19A. DURING ARBITRATION 

“works/service under this Purchase Order, if reasonably possible, may continue by mutual   
agreement during the dispute / Arbitration proceedings”. 

20. WATER FOR WORKS  

i. Contractor should make their own arrangements for supply of water. Water if available only 
will be supplied by the BEML and the Contractor shall be charged for the quantity of water 
consumed by him at commercial tariff of the respective area or as indicated in the tender 
document. The Contractor shall make his own arrangements to tap and store water from the 
point indicated by the water supply section. The Contractor should also provide a meter. In 
case the meter is not provided or the meter goes out of order, the assessment of water 
consumption will be based on Rs.20/- per thousand rupees value of Work done priced only 
in respect of such items where the consumption of water is involved.  

ii. Further, Contractor may dig borewell with the prior written approval of BEML at his cost. 
In this case, no recovery shall be made for the water used. On completion of the Work, 
borewell may be handed over to BEML along with accessories on as is where basis without 
any claim for the borewell expenses incurred by the Contractor. The Contractor shall obtain 
all statutory approvals and all statutory payments shall be borne by the Contractor. The 
quality of the water from the borewell shall be tested by the Contractor by baring all the 
costs and water will be permitted to be utilized only after meeting the relevant standards and 
on approval of OIC/EIC.  

21. ELECTRICITY FOR WORKS 

The LT power supply if available at the project site, shall have to be tapped off by the 
Contractor from the tap off point indicated to him by the BEML authorities at his own cost. 
The Contractor has to lay the cables, provide required joints and terminate to their power 
supply board which consists of suitable rating energy meter, safety devices like MCB / MCCB 
/ ELCB etc., for control and distribution. The energy will be supplied on chargeable basis 
based on the prevailing norms set by Electric Supply Company /Board of the respective areas 
towards temporary power connection for construction purpose. The supply shall not be given 
unless the temporary electric installation is certified as safe by the EIC/OIC. However, no 
claim for extension of Work shall be entertained on account of non-availability of power by 
BEML. The Contractor thus shall have his own back-up arrangement for such circumstances. 
In case power supply is not available at the project site, the agency shall arrange the same 
without any extra claims on this account. In case the energy meter is not provided or the 
energy meter goes out of order, the assessment of electricity consumption will be based on 
prevailing tariff of the respective city/state. 

22. LEVY/TAXES PAYABLE BY CONTRACTOR  

i. Unless specifically mentioned other-wise elsewhere in the Contract, all rates quoted in the 
Bill of Quantities;  

(a) Shall be deemed to be inclusive of all types of taxes, duties levies, fees and charges 
etc., imposed by Central/State Govt. and local bodies Compensation Cess, Labour 
Cess, Custom Duty, royalties and other levies. It shall also include all other costs 
including loading, un-loading, insurance, transportation, testing and certification 
expenses except GST.  

(b) GST at prevailing percentage is added in the BOQ at the end or as specified in the 
BOQ.  



 
       Page 44 of 120 

44 

(c) Payment of GST on Works Contract is the entire responsibility of the Contractor. 
Contractor shall be entitled for reimbursement of GST paid, upon submission of GST 
Invoice and GST Challan for having paid the same to the Department  

ii. The following Acts to be referred hereunder and elsewhere in the tender document as 
“GST”:  

(a) Central Goods & Services Tax Act 2017 (CGST),  

(b) Integrated Goods & Services Tax Act, 2017 (IGST),  

(c) Union Territories Goods and Services Tax Act, 2017 (UTGST),  

(d) Goods and Services Tax (Compensation to States) Act, 2017 (Compensation Act),  

(e) Karnataka Goods & Service Tax Act 2017 or applicable State’s GST Acts,  

(f) Any other statutory regulation passed by the Central / State Government/s on Goods 
& Service Tax.  

(g) Any other tax levied by any statutory authority in addition to Goods and service tax 
and charged in the Tax Invoice raised by the Contractor.  

iii. Bidders warrants having valid registration under applicable GST. A copy of the registration 
certificate should be submitted along with the offer.  

iv.  Contractor’s right to getting payment is subject to submission of a Valid Tax Invoice which 
would enable the Service Recipient (BEML) to claim Input Tax Credit in compliance with 
the provisions of the GST. Tax Invoice submitted by the Contractor shall mention the 
SAC/ HSN Code as applicable, Basic Price, applicable GST Rate and amount and all other 
essential information required to be mentioned as per the provisions of GST Rules, 2017.  

v. Contractor shall warrant the value that is attributable to GST and the corresponding rate 
of tax that is chargeable is included in the total price charged in the Tax Invoice. The 
total amount as per the Tax Invoice shall be considered as the final price inclusive of 
GST and no claim for payments, whether or not, for only taxes or a price inclusive of 
taxes, shall be admitted at a later stage on any ground whatsoever.  

vi. Any tax in the nature of Goods & Service Tax (GST) would be payable, when the invoice 
submitted by the Contractor is compliant with the provisions of GST law and contains all 
particulars as per statute.  

vii. In case there is an upward revision in the applicable rate of tax (GST) post submission of 
bid, the Contractor shall submit a copy of the relevant statute/notification evidencing 
change of applicable rates for claiming payment from BEML as per revised GST rates. 
Similarly, if there is downward revision of applicable tax rate post submission of bid, the 
benefit of lower tax liability shall be passed on to BEML.  

viii Contractor also warrants to duly comply all relevant provisions of the GST Laws including 
filing returns, paying taxes within the stipulated period so that no hindrance can be faced 
by BEML to claim Input Tax Credit as per provisions of the GST Law.  

ix. Contractor shall fully indemnify to Service Recipient (BEML) on first demand against any 
claims, liabilities, actions, demands, Loss, costs and expenses occurred/imposed to the 
Service Recipient (BEML) on account of his failure to fully/partially discharge the 
statutory levies in time, or his failure in adherence of the applicable laws in force. For 
any such non- compliance, BEML reserves the right to withhold the payment until 
appropriate action are taken in a mutually agreeable manner.  

23. TERMINATION OF CONTRACT ON DEATH OF CONTRACTOR 

Without prejudice to any of the rights or remedies under the contract, if the Contractor (being 
an individual, or in case of a Firm or LLP, its partner/s) dies or attains legal disability, BEML 
shall have the option of terminating the contract without any compensation to the Contractor. 
BEML shall have the right to get the Work completed by itself, or through any other Contractors 
or agency. 
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24. RISK PURCHASE CLAUSE and FORCE MAJEURE CLAUSE: 

The time and the date of delivery of the stores stipulated in the PO shall be deemed to 
be the essence of PO and delivery must be completed not later than the date specified 
therein. Shall the supplier fail to deliver the stores or any consignment thereof within 
the period prescribed for such delivery, BEML shall be entitled at their option either; 

a. To purchase elsewhere, without notice to the supplier on the account and at the 
risk and cost of the supplier the stores not delivered or other of a similar description 
(where stores exactly complying with the description and readily procurable) without 
cancelling the PO in respect of consignment not due for delivery     

or 

b. To cancel the purchase order.   

In the event of action being taken under clause (a) or (b) above, the supplier shall 
be liable for any loss, which BEML may sustain on that account but the supplier shall 
not be entitled to any gain or purchases made against default. As soon as it is 
apparent that the scheduled dates cannot be adhered to, an application shall be 
sent by the supplier to BEML, well before the expiry of the delivery period specified 
in the purchase order. Without prejudice to the foregoing rights, if such failure to 
deliver in proper time as aforesaid shall have arisen from any cause which BEML 
may admit as a reasonable ground for an extension of the time (and their decision 
shall be final) they may allow such additional time as they may consider justified by 
circumstances of the case.  

Delivery required to be made in lots shall be made in lots only and any extra 
deliveries involved either on account of repeated rejections or variance in supply of 
lots shall be liable for service charges of 5% of the purchase order value for each 
extra delivery. 

c. Force Majeure clause. 

Notwithstanding anything contained in the Contract, neither the Supplier nor the 
Purchaser shall be held responsible for total or partial non-execution of any of the 
contractual obligations, shall the obligation become unreasonably onerous or 
impossible due to occurrence of a Force Majeure conditions which directly affect the 
obligations to be performed by the Purchaser or the Supplier. Such events include 
war, military operations of any nature, blockages, revolutions, insurrections, riots, 
civil commotions, insurgency, sabotage, acts of public enemy, fires, explosion, 
epidemics, quarantine restrictions, floods, earthquake, or acts of God, restrictions 
by Govt. authorities over which the Supplier or the acts on which the Purchaser has 
no control. 

The party claiming to be affected by Force Majeure clause shall notify the other 
party in writing without delay, within two weeks on the intervention and on the 
cessation of such circumstance. Extension of time sought by the supplier along with 
supporting evidence and so granted by the purchaser for the supply/work affected, 
if any, shall not be construed as waiver in respect of remaining deliveries. 

Notwithstanding above provisions, Purchaser shall reserve the right to cancel the 
order /Contract, Wholly or partly, in order to meet the overall delivery schedule and 
make alternative arrangements including arrangements with third party for 
completion of deliveries and other schedules. Purchase may takeover partly 
processed material at a mutually agreed price. 

25. QUOTED RATE TO REMAIN FIRM THROUGHOUT THE CONTRACT  
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i. The rates as per the accepted Bill of Quantities shall be firm and hold good till the 
completion of the works, and no additional claim or amount shall be admissible on 
account of fluctuations in market rates, increase in fees royalties unless specifically 
provided for in the Contract, under any circumstances. Hence, the Contractor shall 
agree not to petition or claim for revision of rates tendered by him under any 
circumstances or at any stage of the Work, either during execution or at the time 
when the Final Bills are settled.  

ii. Price variation shall be allowed, only if applicable, as per the Contract. 

26. UNDERSTANDING OF SITE CONDITION:  

The Contractor shall fully satisfy himself or shall be deemed to have fully satisfied 
himself as to the nature of the Site, the soil, sub-soil, natural and man-made 
surroundings, existing structures (if any) at Site or in the vicinity, weather conditions, 
requirements, availability of resources, third party claimants or occupants (if any), the 
dimensions, levels, layout, character and nature of all roads, existing drains, sewers, 
electricity, water, gas or other mains, electric cables and other things as regards any 
connection they may have with the works of the subject of the Contract. The 
Contractor shall also inspect the site works and surroundings, the means of access 
thereto. Contractor shall generally obtain his own information on all matters concerning 
the Site and works to be executed thereon and of all matter and things which may in 
any way influence his Tender or the works. No claims for extra works, delay due to 
site conditions or otherwise will be allowed in consequence of any misunderstanding, 
error, incorrect information on these points, or if any other inaccuracies in reference 
thereto, which may appear on the drawings or in the specification nor shall the contract 
be nullified in consequence of any such misunderstanding, error, incorrect information 
or inaccuracies. 

27. CONTRACTOR'S LIABILITY AND INSURANCE: 

a) From commencement to completion of the works, the contractor shall take full 
responsibility taking precautions to prevent loss or damage. He shall be liable for 
any damage or loss that shall happen to the works or any part thereof. 

b) In addition, the contractor shall indemnify and keep the Company indemnified 
against all losses and claims for injuries or damages to any person or any property 
whatsoever which shall arise out of or in consequence of the construction works. 
For this purpose, the contractor shall take an insurance policy-"contractors all risks 
insurance"- to cover the risks, as per the Conditions of the Contract. The insurance 
policy has to be kept valid till the work is completed and the possession handed 
over to the Company. The policy shall be taken at his cost showing the Company as 
the ‘principal’ to simplify the work in the matter of raising claims and settlement 
thereof 

28. INDEMNIFICATION 

Indemnity against all actions of Contractor:  

The Contractor shall hold and save harmless and indemnify BEML and its employees, 
from all actions, suits, proceedings, loss, costs, damages, charges, claims and 
demands of every nature and description brought against or recovered from BEML and 
their employees by reason of any act, deed, omission or commission of the Contractor 
and/or his representative and/or his Employees and/or his sub-contractors in the 
execution of the works under the Contract. All the sums payable by BEML by way of 
compensation to any third party/ies, under any of these conditions, shall be recovered 
from the dues of the Contractor, without reference to the actual loss or damage 
sustained, and whether or not any damage shall have been sustained. 
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29. CAR POLICY  

i. The Contractor’s All Risk (CAR) policy shall be taken for the risk to commence from the 
date of actual commencement of Work as per Work Order for the Contract Sum till 
actual completion of Work against fire, Lightning, explosion, impact, flood, inundation, 
storm, earthquake, subsidence, landslide, theft, burglary, riot and strike, civil war and 
terrorist damage. The policy compensates individual against death, loss of limbs, loss of 
eyesight, permanent total disablement, permanent partial disablement and temporary 
total disablement, solely and directly resulting from accidental injuries. Any item not 
covered under above policy shall be the responsibility of Contractor. The policies of the 
Contractor shall remain in force throughout the period of execution of the works except 
for any specific insurance covers necessary for a shorter period.  Before commencing 
the Work, it shall be obligatory for the Contractor to obtain, at his own cost, insurance 
cover in the joint name of the Contractor and BEML under the following requirements.  

ii. Liability for death or injury to any person or loss to any property (other than the Work) 
arisen out the performance of the Contract.  

iii. Construction plant, Machinery and Equipment brought to site by the Contractor\ Any 
other insurance cover as may be required by the law of the land like Workmen Insurance 
etc. with Insurance Company approved by the PIC/OIC. 

iv In case of such loss or damage as aforesaid, the money payable under any such 
insurance shall be received by BEML. This will be subject to:-  

(a) Risk covered.  

(b) Claims on realization shall be passed to the Contractor according to value of the 
claims accepted by the insurance company for his damaged portion of Work after 
deducting 15% towards services rendered by the BEML for processing the claim(s). 
The amount so disbursed to the Contractor(s) shall be limited to the amount 
calculated on the basis of his accepted rates in the contract with the BEML.  

(c) The Contractor shall also obtain any additional insurance cover as per the 
requirement of the contract in the event of his contract not having been previously 
cancelled under contract conditions.  

(d) Such insurance shall be one in respect of all works, unless otherwise expressly 
specified in the tender conditions. 

v. If the Contractor fails to effect or keep in force or provide adequate cover as acceptance 
to the Engineer-in- Charge in the insurance policies mentioned above, then in such 
cases, the Engineer-in-Charge may effect and keep in force any such insurance or 
further insurance on behalf of the Contractor. The recovery shall be made at the rate of 
1.5 times the premium /premiums paid by the EIC in this regard from the payment due 
to the Contractor or from the Contractor’s performance security. However, the 
Contractor shall not be absolved from his responsibility and / or liability in this regard. 

30. PROGRESS REVIEW MEETINGS 

The Contractor/s shall agree to execute the Work progressively in co-ordination with 
the concerned OIC/ EIC. Further, Contractor is required to attend progress review 
meetings regularly. The purpose of a progress review meeting shall be to review the 
work done, to plan for remaining Work and to deal with the matters related to the Work. 
The OIC/EIC or his nominee shall record the minutes of the progress review meetings 
and minutes will be shared with all the attendees. The responsibilities of the parties for 
actions to be taken is to be decided by the OIC/EIC either at the progress review 
meeting or after the progress review meeting and stated in writing to all who attended 
the meeting. 
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31. APPROVAL OF WORKS BY STAGES: 

i. All Works consisting of more than one process shall be subject to examination and 
approval at each stage by the Officer-in-Charge/ Engineer-in-charge or his nominee 
thereof and the Contractor shall give due notice in writing to the Officer in-Charge/ 
Engineer-in charge when such stage is ready. Approval of works by stages shall be 
recorded in Work / Stage Passing Register. In default of such notice being received, the 
Officer-in-Charge/ Engineer- in-charge shall be entitled to disallow the Work or any part 
thereof at any time he may choose and in the event of any dispute, the decision of the 
Officer-in-Charge/ Engineer in- charge thereon shall be final and conclusive. 

ii If any Work is so disallowed, the same shall be redone by the Contractor at his cost to 
the satisfaction of the Officer-in-charge/ Engineer-in-charge. Also, in the event of failure 
of the Contractor to give notice, he shall uncover any part of the works and/or make 
openings in or through the same as the Officer-in-charge/ Engineer-in-charge may direct 
for his verification and shall make good such part to the satisfaction of the Officer-in-
charge at the Contractor’s expense. 

32. SITE RELATED   

32A NIGHT WORKS: 

Night Works will be permitted depending on requirement/need basis subject to obtaining 
prior approval from BEML and other statutory authorities. However, no additional 
payment will be made for night work. The Contractor shall make adequate lighting and 
safety arrangements for night working. He shall also be responsible for any claim on 
account of any injury to or loss of life, of anyone, arising out of inadequate lighting, 
safety arrangements or due to any other failure of the Contractor. 

32B. CONTROLLING OF CONTRACTOR LABOUR & POLICE VERIFICATION  

i. The Contractor is to keep all persons under his control and within the boundaries of 
the Site, and he will be held responsible for the care of the works until their 
completion and handover, including all works executed and materials deposited on 
the sites by himself or suppliers, together with all risks arising from weather, 
carelessness of apprentices, damage or loss by thefts or by any other cause and is 
to allow for all necessary watching and protective lighting.  

ii. The Contractor shall submit Police Verification Certificate to move inside BEML 
premises during execution of Work and shall submit as affidavit for conduct and 
credibility of the labour force engaged for the Work to the OIC/EIC. 

33. BRIBES AND GIFTS: 

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of 
the supplier or his partner, agent or servant or anyone on his or their behalf to any 
officer, servant, representative or agent of BEML or any person on his or their behalf 
in relation to the obtaining or to the execution of or any other contract with BEML shall 
in addition to any criminal liability which the supplier may incur, subject the supplier to 
the cancellation of the PO and all other contracts with BEML and also to payment of 
any loss or damage resulting from any such cancellation to like extent as is provided in 
case of cancellation under Clause-15 hereof. Any question or dispute as to the 
committing of any offence under the present clause shall be settled by BEML in such 
manner and on such evidence of information as they may think fit and sufficient and 
their decision shall be final and conclusive. 
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8. ADDITIONAL CONDITIONS OF CONTRACT 
 

(UNDER WHICH THE WORKS HEREINAFTER DESCRIBED ARE TO BE PERFORMED) 
1. INTERPRETATION CLAUSE: In these General Conditions and the Specifications 

attached, the word ‘COMPANY’ shall be held to mean ‘BEML LIMITED’, the work 
‘CONTRACTOR’ shall be held to mean one or more contractor or contractors jointly or 
generally engaged in the works to which these General Conditions and the specifications 
relate, and shall include his/their heirs, executors and administrators. The word 
‘ENGINEER-IN-CHARGE, shall be held to mean a Member of the staff of the BEML to 
supervise the work. The expression ‘SITE OF WORKS, shall be held to mean the extent 
of land which the Company places at the disposal of the Contractor from time to time 
for the purpose of executing the contract works.  The word ‘DRAWINGS’ shall be held 
to mean ‘THE PLANS, SECTIONS, ELEVATIONS AND DETAILS OF WORKS’ annexed to 
the contract and such further drawings, as the Engineer in charge may issue from time 
to time during the progress of the works and shall be held to include tracings and 
photographic prints. The word SPECIFICATIONS shall be held to include the tender 
General Conditions, Specifications, Schedule of Prices and Bill of Quantities. 

 
2. CONTRACT NOT TO BE ASSIGNED OR UNDERLET AND CONSEQUENCE OF 

GRATUITIES BEING GIVEN: The contractor shall not assign or make over the 
contract to any other person, or underlet it, or make a sub-contract with any workmen 
or workman for the execution of any part of work(s), but shall employ his own workmen 
for the labour thereof, who shall be paid by him in wages by the day. And in case the 
Contractor assigns or makes over the contract, or underlet or make sub-contract, 
contrary to this clause or either himself or his agents give any gratuity to any employee 
of the Company, the company shall be at liberty to terminate the contract. 

 
3. TENDER OR AGREED RATE: The contractor shall agree not to petition for revision of 

rates tendered for by him under any circumstances at any stage of the work, either 
during execution or when the final claims are settled. 

 
4. In the event of anything evidently necessary to the due and complete performance of 

the works being omitted to be shown on the drawings or described in the specification 
or being omitted from the Bill of Quantities through oversight or error, the contractor 
shall, not withstanding, execute (in the most perfect manner) all such works the same 
as if they had been severally shown, described and included without being entitled to 
make any extra claim or charge. 

 
5. The contractor shall satisfy himself or shall be deemed to have satisfied himself as to 

the nature of the sub-soil, the three dimensions, levels, character and nature of  all 
roads, existing drains, sewers, water, gas or other mains, electric cables and other 
things as regards any connection they may have with the works the subject of the 
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contract, and he shall also inspect the site of the works and surroundings, the means of 
access there to  and egress there from and shall  generally obtain his own information 
on all matters and things which can in any manner influence his tender, No claims for 
extra works otherwise will be allowed in consequence of any misunderstandings, error 
or incorrect information on these points, or of any other in-accuracies in reference 
thereto, which  may appear on the drawings, or in the specification, nor shall the 
contract be nullified in consequence of any such misunderstanding, error incorrect 
information or in-accuracies.  

 
6. ENGINEER IN CHARGE’S ORDERS TO COMMENCE WORKS AND AS TO NON-

DELIVERY OF SITE: The Contractor having signed the contract, the Chief Engineer 
will forthwith give him notice to commence the works and the contractor shall upon 
receipt of such notice, commence the works and carry them on at such point and 
points and in such portions as the Engineer in charge may direct. 

 
The Company shall, with the Engineer in charge written order to commence the works, give to 
the contractor, the use of so much of the site of works, as may in the opinion of the Chief 
Engineer be required in order to enable the contractor to commence and continue the 
construction of the works, and shall from time to time  as works proceed give the contractor 
the use of such further portions of such site as the Engineer in charge may from time  to time 
consider proper in that behalf, but the non-delivery in  manner  aforesaid of the use of such 
site or  any portion thereof shall not vitiate or affect the contract, nor any provision contained 
in the specification nor entitle the contractor to any increased allowance in respect of money. 

 

7. SETTING OUT WORKS AND NOTICES: The Contractor shall set out the whole of the 
works and be responsible for the correctness of the position, levels and dimensions of 
the several works, according to the drawings and written instructions of the Engineer in 
charge. If at any time during the progress of the works any error shall appear or arise 
in the position, levels or dimensions of the several works, the contractors on being 
required to do so by the Engineer in charge, shall at his own expense remove and amend 
the works to the satisfaction of the Engineer in charge, not-withstanding that he may 
have been assisted by Engineer-In-Charge in setting out the same. The contractor shall 
observe, perform and comply with the requirements of all statutes and byelaws and 
shall also serve notice on the authorities having control of the road surfaces before the 
same are broken up and he shall likewise serve notices on the owners of the sewers, 
drains, water, gas or other mains, electric cables and other things which may be in any 
way affected by the execution of the contract work. 

 

8. TIME OF WORKING (APPLIES ONLY FOR FACTORY AREA): As the entry and exit 
of the workmen into the factory area is controlled by the Security Authorities of the 
Factory, the contractor should strictly adhere to the timings of entry and exit, laid down 
by the authorities and the rates quoted are deemed to include for this provision. 

 

9. NIGHT WORKS: The works shall be carried as per applicable labour laws on day and 
night continuously without extra charge. If bad or treacherous ground be met with or if 
there be any other causes whatsoever, which in the judgment of the Engineer-In-
Charge, requires, it, but no work shall be carried on in the night without the knowledge 
and sanction of the Engineer-in-charge. 

 

10. WATCHMEN, LIGHTS, ETC., TO BE PROVIDED BY THE CONTRACTOR: The 
Contractor, shall at his own cost provide night watchmen to all parts of the work where 
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necessary required by the Engineer-in-charge. He shall also keep all open trenches, 
excavation or other dangerous places properly and sufficiently lighted between sunset 
and sunrise, and shall provide and fix proper fencings and boarding and temporary 
bridges to protect. The contractor shall also at his own cost erect temporary fences on 
the site of works where required by the Engineer-in-charge. 

 

11. TEST MATERIALS: All the materials to be used in and on every part of the works 
shall be subjected from time to time to such tests as the Consultant and Engineer in 
charge may direct. Such tests shall be performed at the expense of the contractor but 
the Company shall refund to the Contractor the actual cost of testing any of the 
materials which are proved to conform with the conditions of the specifications but the 
samples shall be, in all cases, selected by the Engineer in charge, and supplied by the 
contractor as part of the contract. If, at any time, any materials so tested is not equal 
to the test for such materials, hereinafter specified, the same shall be removed from 
the site of works, and other materials substituted therefor, but in the absence of any 
specified test, the decision of the Engineer in charge, shall be final as to whether the 
said material or materials shall be used in the works, or forthwith removed and other 
materials substituted. 

 

12. MATERIALS, TOOLS ETC., BROUGHT ON TO WORKS TO BECOME PROPERTY 
OF COMPANY DURING CONTINUANCE OF CONTRACT: All materials, tools, 
implements and other things brought by the Contractor upon Company’s works shall 
there upon become and shall continue to be the absolute property of the Company 
and be considered in its possession, the Contractor having only the right of using the 
same for the purpose of the contract. After the works have been completed and all 
obligations under the contract duly fulfilled, the Company shall return to the Contractor 
the tools, implements and surplus or waste materials then remaining upon the 
Company’s works to be removed by him forth-with and cleared away. Nevertheless, 
the Company shall not at any time be liable for the loss of any of the said materials, 
tools, implements or other things but the whole of this liability shall fall upon the 
Contractor, the same as if they had remained in his possession. 

 

13. POWER TO VARY WORKS: The Company shall have full power and authority from 
time to time, and at all times, to order works additional to the contract, and to make 
and issue such further drawings and to give such further instructions and direction as 
may appear necessary or proper for the guidance of the contractor and the good and 
sufficient execution of the contract, and the contractor shall receive, execute, obey 
and be bound by the said further drawings, instruction and directions, according to the 
true intent and meaning thereof and as fully and effectively as though they had 
accompanied, or had been mentioned or referred to in the original drawings and 
specifications. The company shall also have power to vary or alter the levels or position 
of any of the works, the subject of this contract, or may order any of the works 
contemplated thereby  to be omitted with or without the substitution, of any other 
works in lieu thereof, or may order any work, or any portion of work executed or partly 
executed , to be removed, changed or altered, and if needed that other work shall be 
substituted in lieu thereof and the difference of expense occasioned by any such 
increase, diminution or alterations so ordered and directed shall be added to or 
deducted from the amount of the contract agreeable to the prices for similar works set 
forth in the Bill of Quantities, or failing which the Schedule of Prices attached hereto, 
and in the absence of any such similar work being scheduled, the Engineer in charge 
shall  determine the amount to be paid for such additions or deductions. The company 
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will in no case become liable to the payment of any charge in respect of any such 
conditions, alteration or deviations, unless the instructions for the performance of the 
same shall have been given in writing and signed by the Engineer in charge ,, nor 
unless such instructions distinctly states that the matter thereof is to be subject of an 
extra or varied charge, in the form of an order hereinafter set forth nor unless the 
claim thereof  shall be made in writing, signed by the Contractor and in the form of 
claim herein as set forth and properly filled up nor unless such claim  be make within 
the week in which the work is executed and materials used, and before the same shall 
have been placed out of view, or beyond check of measurement, nor unless the value 
of any altered or varied works, or any further works shall wherever practicable have 
been determined  and settled before such altered, varied or further works shall have 
been commenced. Such value in case of dispute shall be ascertained by the Engineer 
in charge ,, who shall determine in all cases whether such previous determination and 
settlements were practicable or not, and  in all the cases where he shall consider the 
same to have been practicable, the contractor shall not be entitled to make any claim 
in respect of such altered, or varied or further works if it shall, in the opinion of the 
Engineer in charge ,, if  any special instance become necessary to execute any 
additional or substituted work, either wholly or in part by the day the claim therefor, 
shall not be recognized unless the contractor shall have delivered to the Engineer-in-
charge , within one working day, and so on from day to day a true and  exact list of 
the name, occupations, time and wages of the several workmen  engaged during the 
previous day on any and every such works in respect of when a charge ‘BY THE DAY’ 
is intended to be made in the next succeeding weekly claim of contractor, 
Nevertheless, no charge ‘BY THE DAY’ shall be made unless, in the opinion of the 
Engineer in charge, it is impracticable or unreasonable to determine the value of the 
amount of work in manner otherwise provided for in these general conditions.  

 

14. SUSPENSION OF WORK: The Contractor(s) shall suspend the execution of work or 
any part or parts thereof whenever called upon in writing by the Chief Engineer to do 
so and shall not resume work thereon until so directed in writing by the Chief Engineer. 
The Contractor will be allowed by the Chief Engineer an Extension of time (not less 
than the period of suspension) for completion of the item or group of items of work 
for which a separate period of completion is given in the contract and of which the 
suspended work forms part but not other claims in this respect for completion or 
otherwise, however, shall be admitted. The contractors shall have no claim to any 
payment of compensation or otherwise, whatsoever on account of suspension of work. 

 

15. WORKS TO BE EXECUTED IN APPROVED MANNER: The works, the subject of 
the contract, specified and provided for or that they may be necessary to be done to 
form and complete any part thereof, shall be executed and completed in the best 
substantial manner, with materials of the best and most approved quality of their 
respective kinds agreeable to the particulars contained in or implied by the specification 
or as referred to and represented by the drawings and memoranda thereon or as 
referred to by any of the said further drawings and memoranda thereon or as referred 
to by any of the said further drawings, instructions and directions and shall be to the 
full satisfaction of the Engineer in charge ,. The Engineer in charge, shall have full 
liberty at all reasonable time to inspect and examine the works, materials and 
workmanship, and may every such time reject any or all of such works, materials and 
workmanship which to him/them or either of them may appear defective, unfit or 
improper for the several purposes to which they are applied, or intended to be applied, 
or as not in accordance with the specification or the said drawings, memoranda, 
instruction or directions respectively. 
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16. WORK TO BE CARRIED ON WITH EXPEDITION FAILING WHICH THE 
COMPANY MAY EMPLOY OTHER CONTRACTOR WITHOUT VITIATING THE 
CONTRACT: The Contractor shall commence to carry on the works with due diligence, 
and as such expedition as the Engineer in charge, may reasonably expect, having 
regard to the specified time of completion of the whole of the works. In case the 
contractor fails to do so, or neglect  to provide proper and sufficient materials, or to 
employ a sufficient  number of workmen to execute the work, then the company shall 
have full power, without vitiating the contract, to take the works wholly or in part out 
the hands of the contractor to engage or employ any other person or workmen to 
procure all requisite materials and implements for the due execution and completion 
of the said works, and the cost and charges incurred by the company in so doing shall 
be ascertained by the Chief Engineer and be paid for or allowed to the company by 
the contractor and it shall be competent for the Company to deduct the amount of 
such costs and charges along with overheads out of any sum or sums due or to become 
due from the company to the contractor under this or any other contract. 

 

17. INFERIOR MATERIALS OR WORKMANSHIP TO BE AMENDED: The materials as 
well as the workmanship and finish of the whole of the contract works shall be best of 
their kind and should any materials be brought upon the site of works or on any land 
or property of the company or on the places where the operations are being carried 
out in connection with the works, which in the judgment of the Engineer in charge, is 
of an inferior description and improper to be used in works, the said materials shall be 
removed. All inferior workmanship or finish shall be amended by and at the cost of the 
contractor forthwith, or within such  period or periods as the Engineer in charge , may 
direct, and the contractor shall pull down, amend and reconstruct any work he may 
have erected upon an insecure or insufficient foundation or that he  may have 
insufficiently secured and protected against immediate and future injuries, whether 
arising or likely to arise in future from weight, pressure action of  water or otherwise, 
on being required to do so by the Engineer in charge ,. Incase the contractor neglects 
or refuses to remove such materials or comply with such directions it shall be lawful 
for the Chief Engineer, on behalf of the company and by its agents, servants  and 
workmen to remove the materials and amend  the workmanship and finish, so 
objected, to, or any part thereof, and to replace the same with such other materials, 
workmanship and finish as shall be satisfactory to the company and on the certificate 
of the Chief Engineer to deduct the expense thereby incurred, or to which the company 
may be put or be liable or which may be incidental thereto, from the amount of any 
sum or sums due to or become due to contractor, or to recover the same by action at 
law or otherwise from the contractor as the company may determine. 
 
When it is apparent to the Chief  Engineer that defects  exists in the work, or that 
damage or accident has occurred to the works, or that the works are not upheld or 
maintained in good sound and water right conditions, or repair or in working order, 
but the cause thereof is not apparent, a general requisition in writing by the Chief 
Engineer to the contractor to amend, make good or maintain the works in sound, 
perfect and water tight conditions shall be under no obligation to specify the work or 
repair, but such requisition  shall be conclusive evidence against the contractor that 
he is not performing his obligations under the contract. 

 

18. PRECAUTIONS AGAINST INJURY TO PROPERTY ADJACENT TO THE  WORK 
IN PROGRESS: The contractor shall take special care, by the erection of temporary 
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fences and by every other means which circumstances may render necessary, to 
prevent all injury and damage to or trespass upon the lands, roads, fences or property 
adjacent to the site of works and shall confine the passage of his workmen to existing 
public roads, foot paths. He shall likewise pay and satisfy all claims whatsoever and 
from whomsoever, for temporary occupation, way-leaves, damages, the trespass or 
otherwise, in reference to the said lands, roads, fences and property adjacent and bear 
the company harmless from any and all such claims. If any greater extent of land than 
the site of work be required by the contractor for his operations, he shall obtain and 
occupy the same at his own cost and charge. 

 

19. PRECAUTIONS AGAINST ACCIDENTS OR INJURY: The Contractor shall, at his 
own expense, shore, sling, protect, support, alter, restore make good and maintain as 
may be necessary, all buildings, water and gas pipes, sewers, drains, electric cables 
and other things which may be disturbed, exposed or injured during the execution of 
works or in consequence of the execution  of the works and shall  also provide any 
extra timbering which may be temporarily  required and all labour in fixing and 
removing the same and shall, at his own expenses provide for the continuous use of 
all  buildings, pipes, sewers, drains electric cable, water sources and other things, the 
use of which may be liable to interruption during the progress of the work.  The 
Contractor shall at his own expense restore all such buildings, water and gas pipes, 
sewers, drains, electric cables and other things to the satisfaction of the owners thereof 
and he shall like wise, at his own expense, construct and maintain such works as may 
be necessary for the due permanent support of all such buildings, pipe, sewers, drains, 
electric cables and other things met with in the construction of works, and shall 
indemnify, save, harmless and keep indemnified, the Company and its officers from 
and against all action, suits, claims, penalties, liabilities, cost,  expenses and demands 
whatsoever, by reasons or on account of damage to such buildings, pipes, sewers, 
drains, electric cables and other things whether caused by the execution of the contract 
works or in the insufficiency of the aforesaid permanent support.  The Company may 
deduct the expenses thereby incurred or to which the Company or its Officers may 
thereby be put or be liable or which may be incidental thereto from, the amount of 
any sum or sums due or to become due to the contractor or may recover the same by 
action at law or otherwise from the contractor and the Company may compromise any 
such action suits or other proceedings, or such terms as it shall see fit and contractor 
shall thereupon forthwith pay the Company the sum or sums paid by the Company 
upon the occasion thereof, and shall in every case pay such sum or sums as shall fully 
indemnify the Company according to the present stipulation. 

 

20. COVERING OF CONSTRUCTION SITE: The Contractor shall, at his own expense, 
make arrangements to cover/wrap the construction site in mesh material of green 
color to prevent the dust from the escaping into the adjoining Properties or premises 
and atmosphere and also to prevent accidental fall of debris onto the people. The 
contractor at his own expense should make arrangements to remove the cover after 
completion of the work. 

 

21. ROYALTIES: The Contractor shall be liable to pay all royalties chargeable on 
Government or Company materials required for the work. 

 

22. REJECTED MATERIALS: All rejected materials will at once be removed from site by 
the contractor to such distance as may be desired, failing which the company after 
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giving three days notice in writing may do so and recover the cost of removal from the 
contractor. 

 

23. COMPANY’S PLANT: No Company’s plant, materials or Labour will ordinarily be lent 
or hired to the contractor. Exceptional cases must have the approval of the company 
in writing. 

 

24. SCOPE OF COMPLETION: Completion includes completion of all work in accordance 
with the plans and specifications, removal of all yard mess accumulated during 
construction, levelling and cleaning up the site and generally cleaning the whole 
building or works. 

 

25. ATTENTION:   

i) Time will be the essence of the contract and the contractor is to complete the whole 
of the work in the time stated in the tender, subject to the schedule of conditions. 

ii) The contractor is to provide at all times during the progress of work and the 
maintenance period proper means of access, with ladders, gangways, etc., and the 
necessary attendance to move and adopt as directed for the inspection of their 
representative (no separate rate will be allowed). 

iii) The Contractor is to keep all persons under his control and within the boundaries of 
the site and he will be held responsible for the care of the works generally until their 
completion including all works executed and materials deposited in the sites by 
himself or suppliers, together with all risks arising from weather, carelessness of 
operatives, damages or loss by thefts or by any other cause, and is to allow for all 
necessary watching and protective lighting. 

 

26. LABOUR ACTS: 

i. The Contractors shall employ labour in sufficient number to achieve the required 
rates of progress and quality to ensure best workmanship of the degree required 
under various specifications and to the satisfaction of Engineer-in-charge. The 
contractors shall remain liable for the payment of all wages or other remunerations 
to his labourers or employees under the Payment of Wages Act 1936, Minimum 
Wages Act 1948, Employers liability Act 1938, Workmen’s Compensation Act 1923, 
ESI Act 1948, or any other Acts or enactments relating there to and rules framed 
there under from time to time. In the event, the contractor fails or neglects to pay 
any amount due by him under the workman’s compensation Act, ESI Act or other 
Labour Laws, the Company is entitled to withhold the same from any other amount 
payable by it to the contractor and remit the same to the authority concerned and 
such payment shall be binding on the contractor. 

ii. In the event of contract, the contractor shall be responsible for implementing the 
provision of the contractor Labour Act in to and also responsible for any 
repercussions arising there from for non-compliance thereof. 

iii. The intending tenderers should quote their organization registration/code numbers 
for the registration with ESI/PF Authorities. It may be noted that other things being 
equal, preference will be given in the acceptance of tender to firms having 
independent registration with ESI/PF Authorities. 
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iv. BEML shall arrange to recover from the contractors bills requisite amounts of both 
Employer’s and Employee’s contribution for both ESI and PF calculated on the basis 
of 25% of the value being taken as the labour cost and recover such amounts from 
the respective bills and keep the same in suspense account. On production of 
requisite documentary evidence supporting payment of ESI/PF 
Authorities/supported by the acquaintance rills, the amount earlier recovered from 
contractor’s bills shall be paid duly adjusting the shortfall in remittance, if any. 

v. In the event of any accident/injury/disablement, the contractor shall arrange to pay 
the requisite compensation legally payable to the concerned employee/dependents 
and also indemnify to BEML in case of any claim arising therefore later. 

vi. CONTRACTOR should employ only ESI Registered workmen on any item of work. If 
contractors have workman who have not yet been Registered under the ESI they 
should ensure that the workers have been duly registered before   employing them 
in work. 

vii. CONTRACTORS should produce his MUSTER ROLL duly certified by Engineer-in-
charge once in a month say before 5th of each month to the Pay roll section, so 
that the ESI amount can be ascertained and recovered/payment obtained 
irrespective of the fact whether work order is issued or not. 

viii. If there is any default on the part of the contractor, an estimated amount towards 
ESI liability including the would-be penalty/damage, will be recovered by the 
company from the bills of the contractors. 

ix. CONTRACTORS should maintain all registers and records required for ESI, PF 
Payment of wages, etc., under the statutes and produce them for verification as 
and when called for by company inspecting Authorities. 

 

27. FAIR WAGES: The Contractor shall not pay less than fair wage to labourers, workmen 
engaged by him on the work.  Fair wages means wage for the various categories of 
labour, workmen, fixed from time to time by the labour authorities of the area.  The 
contractor shall ascertain the minimum fair wages prevailing in the area before 
submitting his tender.  The Contractor should also abide by labour regulations in regard 
to the payment of wages, wage period, fines and deductions from wages, maintenance 
of wage book, wage slip, publication of scales of wage and other terms of employment, 
inspection and submission of periodical returns and all other matter relating to labour 
rule in force. 

 

28. The contractor shall arrange qualified Engineers with experience in similar construction 
work to be at the work spot throughout the period of construction to ensure correct 
undertaking and execution of the work as per drawings and specifications. 

 

29. The setting of the building shall be done by the contractor himself. All measurements 
shall comply with the dimensions noted on the drawings if any. The contractor shall 
construct centre line pillars and Bench Marks wherever necessary at his own cost and 
the setting out shall be got checked, approved and certified by the Engineer-in-charge 
before execution of the work. 

 

30. Foundations shall generally conform to the dimension indicated on the drawings, 
unless the nature of soil after excavation examined by the Engineer-in-charge, of works 
necessitates modifications. The foundation trenches for RCC columns and walls after 
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excavation indicated on the drawing shall be got inspected, approved and certificated 
by the Engineer-in-charge of works before laying concrete. 

 

31. Provision shall be made during the progress of work for embedding Electric conduits 
etc., wherever necessary as directed. Openings shall be left for service lines, machine 
foundations, as required and as per instructions of the Engineer-in-charge. 

 

32. Care shall be taken in execution of work not to damage service lines etc., coming in 
the way of construction. If any damage is caused in the lines, the cost of replacing or 
repairs shall be borne by the contractor. 

 

33. CONTRACTOR(S) shall provide himself/themselves with requisite number of welding 
sets, mixers with hoppers, vibrators builders hoist, Tools, meters and testing 
equipments, transport vehicles, etc., required for the complete satisfactory execution 
of work. 

 

34. THE Contractor shall agree to execute the work progressively in co-ordination with the 
concerned officers or shop supervisors and as directed by Engineer-in-charge. 

 

35. THE specifications contained in the MES Schedule (referred to in the tender) in 
appropriate sections shall apply to this contract to the extent applicable, cement co-
efficient shall also form part of MES Schedule. 

 

36. VALUATION OF DEVIATIONS:  
Every deviation shall be subject to the limits specified as under:    

a. The net value of all deviations (additions and deductions) including non-tendered 
items, of the value of work completed, shall not exceed 20% of the approved 
contract value. 

b. In case of non-tendered items, the total value of such non-tendered items shall not 
exceed 5% of the approved contract value.  
 

The basis for ascertaining the non-tendered items shall be as follows: 

(i) The value of all deviations shall be ascertained by measurements, on the basis of 
the rates or prices for similar work in the bill of quantities of the same contract in 
so far as such rates or prices apply. 

(ii) Where the rates or prices in Bill of Quantities do not apply, the value shall be based 
upon rates or prices deduced there from to the extent practicable to do so. 

(iii) The rates for NT items shall be based on the SSR rates after proportionate 
adjustment in comparison with the tendered rates of like items in the contract. 
The basis to be adopted for working out the NT rate is the comparison of the NT 
item with similar trade item in the bill of Quantity for which the contractor has 
quoted. 

(iv) wherever NT items cannot be deduced from the like items quoted in the tender or 
SSR rates, market rate shall be allowed based on vouchers/invoices as per the 
actual including transportation, labour etc., plus 10% overheads and the labour 
rate shall be taken as per minimum wages inforce, based on the recommendations 
of the Chief Engineer. 
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(v) As a last resort a tender shall be floated to ascertain the rate for NT items. All 
Deviations in contracts for works including non-tendered items shall be approved 
by the Competent Authority as per DoP within the limits prescribed in the contract. 
The deviations and NT items shall be technically checked and processed by the 
respective "Engineer-in-charge " in concurrence with Finance Department of the 
respective division. 

 

37. PROVISION OF FITTING/FIXTURES OF DIFFERENT MAKE: The contractor shall 
provide the same make of fittings/fixtures specified in the tender documents unless he 
has quoted for other equivalent for genuine reasons. In case due to exigency of the 
work and difficult market conditions, the contractor is not able to provide the same 
make, he shall be allowed to provide equivalent approved make subject to his obtaining 
the concurrence of the Chief Engineer for the price adjustment as between the 
quotation and the purchase price for the item involved. The base for reckoning shall 
be the date of purchase. The contractor shall produce purchase invoice as a proof of 
expenditure for the items other than those specified in the tender documents allowed 
for incorporation in the work. Construction Department in respective 
Divisions/Regional/District Offices shall ensure the reasonableness of the rate in the 
purchase bill produced by the contractor. The price adjustment shall be the difference 
between the two makes on the date of purchase. 

 

The Company reserves the right to accept the tender in parts i.e. on the basis of lowest 
quotation in each part or as a whole, at its own discretion and hence it is important that 
the tenders take sufficient care and quote reasonable rates in each part, so that if one 
part only is separated and entrusted to one Contractor he should be able to do it without 
difficulty.  The rates quoted for similar items should be consistent. THE company also 
reserves the right to accept the lowest or any other tender at its discretion without 
assigning any reasons whatsoever. 
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9. SPECIAL CONDITIONS OF CONTRACT (SCC) 

1. SUFFICIENCY OF PRICED BILL OF QUANTITIES AND TENDER: 

On the acceptance of his tender, the Contractor shall forthwith satisfy himself as to 
the correctness and sufficiency of his tender for the works as well as prices percentage 
stated in the bill of quantities and the schedule of prices and within seven days of the 
acceptance of his tender he shall sign the acceptance, which shall be construed and 
taken as an acknowledgement on his part of his complete satisfaction and 
acquiescence in the sufficiency of the prices. 

2. CONTRACTOR TO EXECUTE CONTRACT WITH COMPANY: 

The Contractor shall within thirty days of the issue of purchase order enter into and 
execute a formal agreement of contract. The Contractor shall not be entitled to make 
any charges for the perusal of the contract. The contractor shall within ONE month of 
the issue of acceptance letter submit the detailed work schedule in the form of master 
plan, monthly plan, weekly work execution plan clearly indicating the various activities. 
Work shall start on priority basis as per BEML requirement. However, if any portion of 
site not made available by BEML for any reason whatsoever no claim on account of 
this will be entertained. 

3. ENGINEERS ORDER TO COMMENCE WORKS AND AS TO NON-DELIVERY OF SITE: 

The Contractor having signed the contract, the Accepting authority will forthwith give 
him notice to commence the works and the Contractor shall upon receipt of such notice 
commence the works and carry them on at such point or points and in such portions 
as the Engineer may direct. The company shall, with Engineer’s written order to 
commence the works, give to the Contractor the use of so much of the site of works 
as may, in the opinion of the Accepting authority, be required in order to enable the 
Contractor to commence and continue to construction of the works, and shall from 
time to time consider proper in that behalf, but the non-delivery in manner aforesaid 
of the use of such site, or any portion thereof, shall not vitiate or effect the contract, 
nor any provision contained in the specification, not entitle the Contractors to any 
increased allowance in respect of the money 

4. SETTING OUT WORKS: 

The Contractor shall set out the whole of the works & be responsible for the 
correctness of the position, levels & dimensions of several works, according to the 
drawings & written instructions of the Engineer.  If at any time during the progress of 
the works any error shall appear or arise in the position, levels or dimensions of the 
several works, the Contractor, on being required to do by the Engineer, shall at his 
own expense remove & amend the work to the satisfaction of the Engineer, 
notwithstanding that he may have been assisted by the Engineer in setting out the 
same.  

The setting out of the building shall be done by the Contractor himself. All 
measurements shall comply with the dimensions noted on the drawings. The 
Contractor shall construct center line pillars wherever necessary at his own cost and 
the setting out shall be got checked, approved and certified by the Engineer -in-Charge 
before execution of work. 
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5. MATERIALS TOOLS ETC., BROUGHT ON TO WORKS BECOME THE PROPERTY OF THE 
COMPANY DURING CONTINUATION OF CONTRACT: 

All materials, tools, implements and other things brought by the Contractor upon the 
Company’s works shall thereupon become, and shall continue to be the absolute 
property of the company and be considered in its possession, the Contractor having 
only the right of using the same for the purpose of the contract. After the works have 
been completed and all obligations under the contract duly fulfilled, the Company shall 
return to the Contractor the tools, implements and surplus or waste materials then 
remaining upon the company’s works to be removed by him forthwith and cleared 
away. Nevertheless, the company shall not at any time be liable for the loss of any of 
the said materials, tools, implements or other things, but the whole of this liability shall 
fall upon the Contractor, the same as if they had remained in his possession. 

6. WORKS TO BE CARRIED WITH AN EXPEDITION FAILING WHICH THE COMPANY 
MAY EMPLOY CONTRACTORS WITHOUT VITIATING THE CONTRACT: 

The Contractor shall commence to carry on the works with due diligence, and as much 
expedition as the Officer- in- charge /Engineer in charge may reasonably expect, 
having regard to the specified time of completion of the whole of the works. In case 
the Contractor fail to do so or neglect to provide proper and sufficient materials or to 
employ a sufficient number of workmen to execute the works then the Company shall 
have full power, without vitiating contract, to take the works wholly or in part of the 
hand of the Contractor, to engage or employ any other person or workmen, and to 
procure all requisite materials and implements for the due execution and completion 
of the said works and the costs and charges incurred by the Company in so doing shall 
be ascertained by the Accepting Officer and be competent for the company to deduct 
the amount of such costs and charges along with overheads out of any sum or sums 
due or to become due from the Company to the contractor under this or any other 
contract. 

7. EMERGENCY POWERS:  

In the event of any accident or failure occurring in or on the works which in the opinion 
of the Engineer, requires immediate attention either during the construction or during 
the period of maintenance, the company may, by their own or other workmen make 
necessary repairs at the expense of the Contractors. 

8. OPENINGS TO BE MADE FOR EXAMINATION OF WORKS:  

Should the Engineer require it for his more perfect satisfaction, the Contractor, shall 
at any period during the continuance of the contract pull down any part of the works, 
and make such openings, and to such extent, through any part of the works as the 
Officer in charge / Engineer in charge may direct, and the Contractor shall make such 
works good again to his satisfaction.  Should the works be found faulty in any respect 
the whole of the expenses thereby incurred shall be defrayed by the Contractor, but 
of otherwise, by the company. 

9. SCOPE OF COMPLETION: 

Completion includes completion of all works in accordance with plans and 
specifications, removal of all yard mess accumulated during construction, leveling and 
cleaning up the site and generally cleaning the whole building or works. 

10. FINAL MEASUREMENT: 

The final measurement can be through re-measurement of the whole of the work 
performed, as decided by OIC/EIC if required will be made by the Company’s 
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authorized representative at which the Contractor or his accredited agent must be 
present. For this purpose, a written notice will be sent to him at least three days before 
the date fixed for the measurement, appointing the day, hour and place of meeting. 
Should he not attend to this, the measurements will proceed without him, and he will 
be precluded from making any protest. If a dispute arises between the company and 
the Contractor as to the Quantity and Quality of work performed involving a sum of 
larger than Rs.500/- the Contractor may appeal in writing to the company for 
measurement or reappraisal, as the case may be.  If the company considers the 
Contractor’s claims is valid, they may appoint an Officer other than the Officer who 
made the final measurements and inspection and his report shall be considered as final 
and binding on the Contractor. The Contractor shall have a representative present 
when the re-measurement or reappraisal is being made. 

11. SIGN BOARD AND HOARDINGS: 

The Contractor shall not affix to place any placards or advertisement of any description 
or permit the same to be affixed or place in or upon any hoarding, gantry, 
building/structure other than that approved by the OIC/EIC. 

12. FOUNDATIONS 

Foundations shall generally conform to the dimensions indicated in the drawings, 
unless the nature of soils after excavation examined by the engineer-In –charge of 
works necessitates modifications. The foundation trenches for RCC columns and walls 
after excavation indicated on the drawings shall be got inspected, approved and 
certified by the Engineer-In-charge of works before laying concrete. 

13. DAMAGE TO SERVICE LINE ETC., OF THE COMPANY: 

Care shall be taken in execution of work so as not to damage service line etc., coming 
in the way of construction. If any damage is caused to the line, the cost of replacing 
or repairs shall be borne by the Contractor. The work schedule shall be submitted on 
the enclosed activity schedule along with the equipment & manpower mobilization 
schedule envisaged for timely completion of work within the stipulated time for 
completion of work. 

 
15. PROVISION OF MACHINES, TRANSPORT ETC.: 

Contractor shall provide himself with requisite number of welding sets, hoisting 
equipment, transport vehicles etc., required for the complete satisfactory execution of 
work. The Contractor shall furnish list of specific equipment’s to be mobilized by him, 
of acceptance of contract as agreed / directed by the Engineer-in-charge. 

 
16. MATERIALS SUPPLIED BY THE CONTRACTOR: 

The Contractor shall furnish / produce purchase vouchers and manufacturer’s test 
certificates of Structural Steel and steel from the reputed manufacturers / suppliers. 
In addition to the testing of materials, in accordance with technical specifications and 
quality plan enclosed with this tender. However, OIC/EIC shall decide the usage of the 
same while in-corporating in the work based on the manufacturers test report and 
then test certificate obtained from the approved laboratory as per quality plan.   

i) CEMENT 

(a) Cement required for the work when specified in the contract shall be Contractors  
own supply. The cement shall be of approved INDIAN MANUFACTURE Co., 
conforming in all respects with the latest Indian Standard specification for Cement 
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including latest amendments as stated in technical conditions and shall be ISI 
marked.  

(b)  Prior to commencing the work, the Contractor shall inform the Engineer the brand 
of cement and the manufacturer’s name he proposes to use and if required, shall 
produce certificates from the firm from whom he obtains the cement. The Engineer 
reserves the right of rejecting cement of any brand which has not established itself 
as a high-grade Portland cement and has not for three years or more given 
satisfactory result in use under climatic or other conditions of exposure similar to 
those of the works proposed.  

c)  Contractor binds to deliver the cement on the work so as to allow ample time for 
testing in order that if a brand or batch fails at the test there will be time to receive 
and test other cement before it is required to be used. This is to ensure that there 
shall be no delay on the works consequent on the rejection of the cement, which 
does not satisfy in the test from Authorized laboratory. Failing this, the responsibility 
for such delay will rest on the Contractor.  

d)  Immediately after the work order is signed, Contractor shall procure and store at 
the site of the works such stock of cement as the Engineer directs to do so for 
satisfactory completion of work. The Contractor shall give to the Engineer-in-Charge 
notice of the arrival of each consignment of cement on the work and shall give the 
Engineer sufficient time for testing the same before it is issued on the work. Only 
cement certified by the Engineer to conform to Indian Standard Specification shall be 
used on the works. The Contractors shall maintain a register at the work spot for the 
receipt and use of cement on the work and such entries shall be got attested daily 
by the Engineer-in-Charge or his authorized representative.  

(a) Quantity of cement used on the works shall conform to cement co-efficient 
schedule. If in the event of being discovered that the quantity of cement used is less 
than the quantity ascertained as herein before provided, the cost of the quantity of 
cement not so used shall be recovered from the Contractor as stipulated in the Clause 
8.1 (j).   

(b) All rejected cement not conforming to technical specifications shall be removed 
by the Contractor from the work spot immediately at his own RISK AND COST.  

(c) The cement shall be stored in barrels or bags at the site on a wooden floor or a 
platform not less than 1’ above the ground level staked in rows of 10 bags high 2’ 
clear from the walls in a covered shed affording adequate protection against the 
weather and moisture from any source.  

(d) After completion of work, the theoretical quantity of cement to be used on work 
shall be calculated on the basis of cement co-efficient schedule for various items of 
work involving the use of cement.  

(e) Over the theoretical quantity of cement, a variation of 3% plus/minus shall be 
allowed.  

(f) In the event of it being discovered that the quantity of cement used is less than 
the quantity ascertained as herein before provided (allowing variation on minus side 
as stipulated above). The cost of the cement not so used shall be recovered from the 
Contractor on twice the basis of Market Rate plus 10% to cover profit and overheads 
deemed to have been allowed in the tender rate.  

     ii) STRUCTURAL STEEL / REINFORCEMENT STEEL   

a) Mild steel / HYSD / TMT and Structural steel required for the work shall be 
Contractors own supply. The structural steel / reinforcement steel elements shall be 
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of approved Indian Manufacture conforming in all respects with the appropriate 
Indian Standard Specification.   

b) Prior to commencing the work, the Contractor shall inform the Engineer the brand 
of steel and the manufacturer’s name he proposes to use and if required, shall 
produce certificates from the firm from whom he obtains the Structural Steel. The 
Engineer reserves the right of rejecting Structural Steel / reinforcement steel of any 
brand.  

c) Contractor binds to deliver the Structural Steel / reinforcement steel on the work 
so as to allow ample time for testing in order that if a brand or batch fails at the test 
there will be time to receive and test other Structural Steel / reinforcement steel 
before it is required to be used. This is to ensure that there shall be no delay on the 
works consequent on the rejection of the Structural Steel, which does not satisfy in 
the test. Failing this, the responsibility for such delay will rest on the Contractor.  

d) Immediately after the work order is signed, Contractor shall procure and store at 
the site of the works such stock of Structural Steel / reinforcement steel as the 
Engineer directs to do so for satisfactory completion of work. The Contractor shall 
give to the Engineer-in-Charge notice of the arrival of each consignment of Structural 
Steel / reinforcement steel on the work and shall give the Engineer sufficient time for 
testing the same before it is issued on the work. Only Structural Steel / reinforcement 
steel certified by the Engineer to conform to Indian Standard Specification shall be 
used on the works. The Contractors shall maintain a register at the work spot for the 
receipt and use of Structural Steel / reinforcement steel on the work and such entries 
shall be got attested daily by the Engineer-in-Charge or his authorized representative.   

e) All rejected steel not conforming to the appropriate Indian Standard Specifications 
shall be removed by the Contractor from the work spot immediately at his own risk 
and cost.  

f) Rates for all items involving use of structural steel / reinforcement steel shall be 
based on the price of structural   steel conforming to IS as mentioned in technical 
specifications.  

g) Rates for all items involving use of Structural Steel / reinforcement steel 
conforming to IS as mentioned in technical conditions.   

h) After the completion of work, the theoretical quantity of steel section to be used 
on works shall be taken as the quantity required as per design or as authorized by 
the Engineer-in-charge including authorized lappages plus 5% wastage due to cutting 
into pieces. Over this theoretical quantity plus 5% and minus 4% shall be allowed as 
variation due to wastage being more or less.  

i) In the event of it being discovered that the quantity of steel used is less than the 
quantity ascertained as herein before provided (allowing variation on the minus side 
as stipulated above) the cost of the quantity of steel not so used shall be recovered 
from the Contractor at twice Market Rate plus 10% to cover profit and cartage to site 
deemed to have been allowed in the tender rates.  

j) The provisions made above are without prejudice to the right of the Company to 
take action against the Contractor under the condition of the contract for not doing 
the work according to the prescribed specifications. 

17. FABRICATION OF STRUCTURAL STEEL BY THE BIDDERS ON ACCEPTANCE OF 
WORK  AND CUTTING & BENDING OF REINFORCEMENT STEEL. 

a) The tender rate for steel work shall be deemed to include for all works with 
fabrication drawing. The work “Fabrication” does not however include any 
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manufacturer’s job. The shop drawing for Fabrication to be submitted for the approval 
of OIC/EIC. The Fabrication at site shall confirm to the approved shop Drawings.   

b) The bar bending Schedule for reinforcement steel shall be submitted for the 
approval of Engineer-in-charge and the work thereafter shall be executed as per the 
approved drawing.  

c) OTHER MATERIALS 

All other materials required for the work shall also be supplied by the Contractor.  

These shall conform to appropriate Indian Standard Specification and procured from 
approved manufacturer.  

 

17A. ACCEPTANCE OF TENDER: 

The Company reserves the right to accept tender in parts (i.e. on the basis of the 
lowest quotation for each part) or as a whole at its own discretion and hence it is 
important that the Bidderss take sufficient care and quote reasonable rates in each 
part so that if one part is separated and entrusted to the Contractor he should be able 
to do it without difficulty. The rate quoted for similar item should be consistent.  

18. RIGHT TO ACCEPT THE CONTRACT: 

The Company also reserves the right to accept the lowest or any other tender at its 
own discretion without assigning any reason whatsoever.  

19. MODIFICATION OF SPECIFICATIONS: 

No modifications or changes of specification in the Bill of Quantities will be accepted & 
such tenders are liable to be rejected. 

20. EARNEST MONEY DEPOSIT: 

Earnest Money Deposit amount which a Contractor shall deposit along with the tender 
shall be equal to: 

(a) For works, 2% (Two Percent) of the estimated cost or as notified from time to 
time:  

The EMD shall be deposited in the form of pay order / Demand Draft/ Banker’s cheque/ 
Bank Guarantee in favour of BEML Limited, payable at Bangalore. EMD deposited by 
the Bidders shall not bear any interest to the Contractor.  

21.MOVEMENT OF RCC DUE TO TEMPERATURE 

To prevent movement of RCC due to temperature difference, the top of wall on which 
the slab rests should be plastered smooth and spread with a layer of sand before 
casting the slab. Lintels with chajja when cast monolithic should be provided with a 
lug in the centre so as to prevent the ingress of moisture on to the inner face of wall  

22. INTERPRETATION  

If sectional completion is specified in the contract data, references in the conditions of 
contract to the works, the completion date, and the intended completion date apply to 
any section of the work (other than references to the completion date and intended 
completion date for the whole of the works).  

23. SHOW-CAUSE NOTICE  

In case where the Competent Authority decides that action against the Contractor is 
called for, a show-cause notice shall be issued by the BEML, containing the imputation 
of misconduct. The Contractor should submit within 15 days a written statement in its 
defense.   
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24. PERFORMANCE STANDARDS AND QUALITY ASSURANCE 

1. TECHNICAL SPECIFICATIONS 

The works in general shall be executed as per relevant specifications amended up to 
date, unless given otherwise in this tender document and as per direction of Engineer-
in-Charge. In case of discrepancy among the specifications / conditions as mentioned 
above, the precedence given in general condition of contract shall be followed. 

2. TESTS TO BE CONDUCTED BY CONTRACTOR AT HIS COST 

The material before incorporation in the work shall be informed to BEML along with 
Manufacturers Test report on direction of OIC/EIC may permit such materials for the 
work subjected to Laboratory Testing. Any adverse Test results, such material shall be 
removed from the site immediately and the work carried out shall be demolished / 
dismantled / removed from the site as directed by OIC/EIC. 

3. LIST OF APPROVED VENDORS / MANUFACTURER’S LIST OF APPROVED VENDORS / 

ACCEPTABLE BRANDS OF MATERIALS 

Sl.No ITEM BRAND/MAKE 

1 
Cement-53 Grade for Concrete 

works 
M/s ACC/Birla Super/Ultratech 

2 
Cement-43 Grade for Plastering 

works 
M/s ACC/Birla Super/Ultratech 

3 Paints M/s Asian Paints/Berger 
4 Reinforcement Steel M/s Sail/Tisco/Tata 
5 Structural Steel Tata/Jindal/Vizag/Apollo/Sail 
6 CPVC Pipes M/s /Supreme/Astral/Ashirvadh 
7 GI Pipes M/s Tata/Zenith 

8 PVC Pipes M/s Supreme/Astral 

9 White Cement M/s Birla/JK/Ultratech/ACC 

10 Gully trap/Nahani trap M/s Supreme/Astral 

11 
Waterproofing 

compound/Material 
M/s Fosroc/Roff/BASF/STP(SHALIMAR TAR 

PRODUCT) /SIKA/Bitumat Synroof 
12 Mirror/Toughened/Bevelled glass M/s Saint Gobain/Modiguard 
13 Ceramic/Vitrified tiles M/s Johnson/Kajaria/Nitco/RAK/Somany 
14 Gypsum Board M/s India Gypsum/Armstrong/Saintgobain 

15 
Plywood/Block 

Board/Prelaminated particle 
board 

M/s Archid/Greenply/Century/Kitply 

16 Laminate/Veneer M/s Archid/Greenply/Century/Kitply 

17 Door closer, Floor Spring M/s Everite/Dorma/Godrej/Ozone/Dorset 

18 Locks, mortice locks M/s Godrej/Europa/Dorset/Ozone 

19 
Plumbing fittings (Brass 

chromium plated plumbing 
fittings) 

M/s Jaguar/Parryware/Hindware/ESS ESS/Cera 

20 
Sanitary Fittings 

(EWC/IWC/Washbasin) 
M/s Jaquar/Hindware/Parryware/Cera/ESS ESS 
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21 U-PVC Windows 
M/s Fenesta/Promonance/Rehau/Torfenster/NCL 

Veka 
22 PVC Doors M/s Sintex 

23 
Galvalume 

Sheets/Curves/Ridges 
M/s JSW/TATA 

24 Epoxy Flooring 
M/s STP( SHALIMAR TAR PRODUCT) 

/FOSROC/SIKA 

 

 
Note:  
1. Contractor shall obtain prior approval of BEML before procurement of the Materials from 
the manufacturers listed above for the work. If any of the above Brands of Materials are 
not available, Engineer-in-charge shall allow use of other brand material duly approved by 
OIC/EIC provided they confirm to the requirement of IS as per Technical 
Specification/Quality Plan. 
 
2. BEML reserves the right to reject or accept any of the make given above without 
assigning any reasons and contractor is bound to supply other brands in the list. 

4. LIST OF TESTING LABORATORIES (NABL APPROVED) 

i. Shriram Institute for Industrial Research, Bangalore 

ii. Bureau Veritas, Bangalore. 

iii. Geological and Metallurgical Laboratories, Bangalore 

iv. Gooly Consultancy Services, Bangalore. 

v. Any other NABL Approved Laboratory with the approval of OIC/EIC. 

5. GENERAL SAFETY CLAUSES 

i. General: 
The Contractor shall take all safety precautions / measures and ensure safety for the 
works, he has been contracted to execute. He shall follow all relevant safety codes of 
BEML/MES/CPWD and IS codes and safety manuals. The Contractor shall indemnify 
BEML from any consequences arising due to Contractor’s failure in respect of safety 
measures. Some of the more important measures are listed below. The Contractor 
shall implement any further measures which may be required as per the safety codes 
of BEML/MES/CPWD/ IS codes etc. and the measures which the Engineer may call for 
during the execution of the work. 
 
The Contractor shall engage labourers aged 18 years and above. 
 
Suitable Technical devices shall be used as much as possible to avoid or limit the loads 
by manual transport. 
 
The Contractor shall engage suitably qualified persons for training / instructing working 
techniques, methods of lifting, putting down, unloading and stacking of different types 
of loads; with a view to safeguarding health & preventing accidents. 
 
The Maximum permissible weight which may be transported manually by a Male 
worker shall not be more than 50 Kgs. 
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As far as possible adult women workers should not be assigned to regular manual 
transport of loads. Women workers should not be assigned to manual transport of 
loads during pregnancy which has been medically determined. 
 
Where adult women workers are engaged in the manual transport of loads the 
maximum weight of such loads should be substantially less than that permitted for 
adult Male workers. 

The firm should use required PPE while executing the work viz., Safety Helmet, Safety 
Belt, fall restraint, Crawler board, Safety net etc., 

Before start of work a work permit has to be obtained by the firm which will be valid 
for one day. 

The firm should inspect the work area before starting execution, prepare a risk 
assessment and get approved by Safety Engg. Department. 

The workmen engaged by the firm shall be medically fit, they should undergo Vertigo 
test along with other tests and submit medical fitness certificate. 

 
ii. Scaffolding: 
Suitable scaffolds shall be provided for workmen for all work that cannot safely be 
done from the ground, or from solid construction except such short period work as 
can be done safely from ladders. When a ladder is used an extra labourer shall be 
engaged for holding the ladder and suitable footholds and handholds shall be provided 
on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 
horizontal and 1 vertical). 
 
iii. Guard Railing in Scaffolding / Staging / Platforms: 
Scaffolding or staging more than 3.25 meters above the ground floor or floor swung 
or suspended from an overhead support or erected with stationary support, shall have 
a guard rail properly attached, bolted, braced and otherwise secured at least 1 meter 
high above the floor or platform of such scaffolding or staging and extending along 
the entire length of the outside and ends thereof with only such openings as may be 
so fastened as to prevent it from swaying from the building or structures. 
 
iv. Working Platform / Gangway / Stairway:  
Working platform, gangways and stairways shall be so constructed that they do not 
sag unduly or unequally, and if height of a platform or gangway or stairways is more 
than 3.25 meters above ground level or floor level, it shall be closely boarded, have 
adequate width and be suitably fenced provided with guard rail as described in 2 
above. 
 
v. Access to working platforms and other working places:  
Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 5 
meters in length. Width between side rails in a rung ladder shall in no case be less 
than 30 cm. for ladders up to and including 3 meters in length. For longer ladders this 
width shall be increased at least 6 mm. for each additional 30 cm. of length. Uniform 
step spacing shall not exceed 30 cm. 

 
vi. Hoisting Machines:  
Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall conform to the following: 
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Those shall be of good mechanical construction, sound material and adequate strength 
and free from patent defects and shall be kept in good repair and in good working 
order. Every rope used in hoisting or lowering materials or as a means or suspensions 
shall be of durable quality and adequate strength, and free from patent defects. 
 
Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 shall be in charge of any hoisting machine including any 
scaffold winch or give signals to operator.  
 
In case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension, safe working load 
shall be ascertained by adequate means. Every hoisting machine and all gear referred 
to above shall be plainly marked with safe working load. In case of hoisting machine 
having a variable safe working load, each safe working load and the condition under 
which it is applicable shall be clearly displayed on the machine prominently. No part 
of any machine or of any gear referred to above in this paragraph shall be loaded 
beyond safe working load except for the purpose of the testing. 
 
Motors gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances shall be provided with efficient safeguards; hoisting appliances shall be 
provided with such means as will reduce to the minimum, risk of accidental descent of 
load. Adequate precautions shall be taken to reduce to the minimum risk of any part 
of a suspended load becoming accidentally displaced. 
 
When workers are employed on electrical installations which are already energised, 
insulating mats, working apparel such as gloves, sleeves and boots, as may be 
necessary shall be provided. Workers shall not wear any rings, watches and carry keys 
or other materials which are good conductors of electricity. 
 
Load tests: All cranes, hoisting machines etc. shall be load tested. Contractor shall 
submit test certificate from competent, authorised person before use. 
 
vii. Demolition works: Before any demolition work is commenced and also 
during the process of the work: 
 
a. All roads and open areas adjacent to the work site shall either be closed or 
suitably protected. 
 
b. No electric cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by Contractor shall remain electrically charged. 
 
c. All practical steps shall be taken to prevent danger to persons employed, from 
risk or fire or explosion, or flooding. No floor, roof, or other part of a building shall 
be so overloaded with debris or materials as to render it unsafe. 
 
d. All blasting materials shall be stored and handled as per guidelines of relevant 
authorities. 
 

viii. Barricades:  
Contractor shall erect and maintain barricades required in connection with his 
operation to guard or protect: 
 
a. Excavation / Hoisting / Lifting areas 
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b. Slab Openings 
c. Areas adjudged hazardous by Contractor’s or Engineer’s Inspection. 
d. Existing property subject to damage by Contractor’s operations. 
e. Contractor’s employees and those of his sub-Contractors shall become acquainted 
with BEML / Engineer’s barricading practice and shall respect the provisions thereof 
 
ix. Net & Protective Platform: 
The Contractor shall provide & maintain closely knitted PVC net all-round tall buildings 
throughout the construction period. He shall also provide all-round from external face 
about 1.5 M+ wide temporary platforms at every 6-7th floor covered with welded steel 
mesh. This shall be maintained & updated throughout the construction period to avoid 
any accident due to dropping of construction materials/debris. This shall be strictly 
followed and work shall be permitted only when complied with satisfaction of the 
Engineer. If the above are not fully taken care of the Engineer reserves the right to 
get the same carried out through other agency at the risk and cost of the Contractor. 
 
x. Prevention of Fire and Protection: 
All combustible waste materials, wood scaling, soiled rags, etc. should be removed 
daily and burned in suitable areas. 
Fire, welding, and flame cutting should not be permitted in combustible areas. 
Fires and open flame devices should not be left unattended. 
 
Smoking should be prohibited in all flammable material storages, viz. carpentry, 
paint shops, garages, service stations, etc. “No Smoking” signs should be posted on 
all such areas. Accumulation of flammable liquids on floor, walks, etc, should be 
prohibited. All spills of flammable liquids should be cleaned up immediately. 
 
Flammable liquids, lubricants, etc. should be handled and transported in safety 
containers and drums which can be kept tightly capped. Petrol or other flammable 
liquids with a flash point below 100 Deg F should not be used for cleaning purposes. 
 
Oxygen cylinders should not be stored with combustible materials. 
 
All electric installations should be properly earthed. Repairs should not be made on 
electrical circuits until the circuit has been de-energized. 
 
Fire extinguishers & fire buckets, painted red, should be provided at all fire 
hazardous locations. Extinguishers should be inspected, serviced & maintained in 
accordance with manufacturer’s instructions. The inspections should be evidenced by 
notations on the tag attached to the extinguisher. Handling of Hazardous materials 
shall be as per statutory regulation. 
 
xi. Electrical Equipment:  
All temporary and permanent electrical installations, power distribution and supply 
required for execution of Work shall be carried out conforming to existing industrial 
and domestic safety rules and regulations. Important specific points to be noted are 
as under: 
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Meter room and main switches should be freely accessible at all times and fully 
protected against all weathers. 
 
Power distribution system shall be identifiable with display marking on switches. 
 
All power distribution shall be carried out with coated, adequately insulated and of 
appropriate current / load rating cables. It shall be securely routed for this purpose. 
No loose, naked, hanging wires shall be permitted. 

 
Over load protection devices shall be installed whenever and wherever heavy current 
/ load consuming construction or plant machinery susceptible to hazard is in use and 
as directed by the Engineer. 
 
Metallic plugs and sockets shall be used in field work. Switch board shall be in close 
proximity so as to have quick control over the supply. 
 
Proper and adequate earthing connection to be provided for all installation, plant 
machinery and distribution system. 
 
Hand lamps and inspection lamps shall be adequately insulated and guarded with wire 
mesh and will have proper plugs for use. Security and illuminatory light shall be 
secured firmly and protected to withstand all weather. 
 
xii. Protective equipment / gears: 
All necessary personal protective equipment as considered adequate by the BEML 
and the Engineer shall be available for use of the persons employed on the site and 
maintained in a condition suitable for immediate use; and the Contractor shall take 
adequate steps to ensure proper use of equipment by those concerned. 
 

 Workers employed on mixing cement concrete shall be provided with 
protective footwear & protective goggles, hand gloves of polythene type. 

 Those engaged in handling any material which is injurious to eyes shall be 
provided with protective goggles. 

 Those engaged in welding works shall be provided with welders protective 
eye 

 The following safety equipment should be provided to workers as required 
and 
their use enforced. Rubber boots; hard toe protective safety boots; hard hats 
& 
helmets, safety belts; goggles for stone/concrete cutters, gas welding 
aprons, 
respirator shields, manila ropes and slings for life lines, gloves, flash lights, 
battery lamps, safety nets, boatswains chairs, helmets, life and ring buoys. 
 
Items of personal wear should be maintained in serviceable condition and 
should before being reissued to other employees or returned to stores to be 
cleaned, sterilised, inspected and repaired, if necessary. 
 
Loose and frayed clothing, hand rings, loose watch chains, etc. should not 
be 
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worn around moving machinery or other sources of entanglement. 
 

xiii. Other Safety Measures: 
Every receptacle used for raising or lowering stones, bricks, tiles, slates, or other 
subjects should be enclosed, constructed or designed so as to prevent the accidental 
fall of such objects. 
All gears, tools, goods or loose material should be properly loaded into the bucket or 
receptacle in which they are being raised or lowered. If necessary, they should be 
properly secured or effective precautions should be taken to prevent their fall. 
No timber or materials with projecting nails should be used in any work because they 
can be a source of danger to people. 
Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The Contractor shall provide all necessary 
fencing and lights to protect public accidents and shall be bound to bear expenses of 
defence of every suit, action or other proceeding at law that may be brought by any 
person for injury sustained owing to neglects of the above precautions and to pay 
any damages and costs which may be awarded in any such suit, action or proceedings 
to any such person or which may with the consent of the Contractor be paid to 
compromise any claim by any such person. 

 
xiv. First Aid and Industrial Injuries: 
 
i. Contractor shall maintain first aid facilities for his workmen. First aid appliance 
including an adequate supply of sterilised dressings and sterilised cotton wool 
should be maintained in a readily accessible place. Appliances should be kept in 
good order and they should be placed under the charge of a responsible person 
who should be readily available during the working hours. 
 
ii. Contractor shall make adequate arrangements for ambulance service and for 
treatment of injuries. Names of those providing these services shall be furnished to 
BEML prior to start of constructions and their telephone numbers shall be 
prominently posted in Contractor’s field office. 
 
iii. All critical industrial injuries shall be reported promptly to the ENGINEER – IN – 
CHARGE and a copy of Contractor’s report covering each personnel injury 
requiring the attention of a physician shall be furnished to BEML. 
 

xv. Maintenance: 
 
All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in a safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided 
at or near places of work. 

 
xvi. Enforcement: 
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To ensure effective enforcement of the rules and regulations relative to safety 
precautions, arrangements made by the Contractor shall be open to inspection by 
the Engineer or his representatives and the Inspecting Officers. 

 
xvii. Displays: 
 
These safety provisions shall be brought to the notice of all concerned by display on 
a notice board at prominent places at the work spot. Persons responsible for 
ensuring compliance with the Safety Code shall be named therein by the Contractor. 

 
xviii. Work permits: 
 
Contractor shall take work permits from concerned departments of BEML as per 
requirements before commencement of the work every day. 
 
The contractor shall at his own expense arrange for the safety provisions in respect 
of all labour directly or indirectly employed for performance of the works and shall 
provide all facilities in connection therewith. 
 
IS codes   As applicable to the relevant work (Latest Revisions) 

3696-1987   Safety code for scaffolds and ladders. 

4014 (part 2) -1986  Safety regulations for steel tubular scaffolding 

3764-1966   Safety code for excavation work 

4081-1986   Safety code for blasting and related drilling operation. 

4130-1976   Safety code of demolition of building. 

4138-1977   Safety code for working in compressed air 

4912-1978  Safety requirements for floor and wall openings, railings and 

toe board 

7969-1975   Safety code for handling and storage of building materials 

13415-1992   Safety code for protective barriers in and around the building 

13416-(part2) – 1992 Recommendations for preventive measures against hazards at 

workplace- fall prevention 

5916-1970  Safety code for construction involving use of hot bituminous 

material. 

7293-1974   Safety code for working with construction machinery. 

8989-1978  Safety code for erection of concrete framed structure 

7205 – 1973  Safety code for Erection of Structural steel works 
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APPENDIX- A 

(To be executed on plain paper and applicable for all tenders of value _ Rs. 1 Crore and 
above) 

 
INTEGRITY PACT Between 

BEML Limited (BEML) hereinafter referred to as “The Principal” 
 

And 
 

…………………………. hereinafter referred to as “The Bidder/Contractor” 
 

Preamble 
 
The Principal intends to award, under laid down organizational procedures, contract/s 
for ...………………………………………………………………………………………………………. The 
principal values full compliance with all relevant laws of the land, rules, regulations, 
economic use of resources and of fairness / transparency in its relations with its Bidder(s) 
and / or Contractor(s). In order to achieve these goals, the Principal will appoint an 
independent External Monitor (IEM), who will monitor the tender process and the 
execution of the contract for compliance with the principles mentioned above. 
Section 1 – Commitments of the Principal 

 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles: 

a) No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take 
a promise for or accept, for self or third person, any material or immaterial 
benefit which the person is not legally entitled to. 

b)  The Principal will, during the tender process treat all Bidder(s) with equity 
and reason. The Principal will in particular, before and during the tender 
process, provide to all Bidder(s) the same information and will not provide to 
any Bidder(s) confidential/ additional information through which the Bidder(s) 
could obtain an advantage in relation to the tender process or the contract 
execution. 

c)  The Principal will exclude from the process all known prejudiced persons. 

(2) If the principal obtains information on the conduct of any of its employees which is 
a criminal offence under the IPC/PC Act, or it there be a substantive suspicion in 
this regard, the Principal will inform the Chief Vigilance Officer and in addition can 
initiate disciplinary actions. 

Section 2 – Commitment of the Bidder(s)/ contractor(s) 

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary 
to prevent corruption. He commits himself to observe the following principles 
during his participation in the tender process and during the contract execution. 

a)  The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 
offer, promise or give to any of the Principal’s employees involved in the tender 
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process or the execution of the contract or to any third person any material or 
other benefit which he/she is not legally entitled to, in order to obtain in exchange 
any advantage of any kind whatsoever during the tender process or during the 
execution of the contract. 

b)  The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular 
to prices, specifications, certifications, subsidiary contracts, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

c)  The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC 
Act; further, the Bidder(s) / Contractor(s) will not use improperly, for purposes of 
competition or personal gain, or pass on to others, any information or documents 
provided by the Principal as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or 
transmitted electronically. 

d)  The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address 
of the Agents/ Representatives in India, if any. Similarly, the Bidder(s)/ 
Contractor(s) of Indian Nationality shall furnish the name and address of the 
foreign Principals, if any. Further, as mentioned in the “Guidelines on Indian Agents 
of Foreign Suppliers” shall be disclosed by the Bidder(s)/Contractor(s). Further, as 
mentioned in the Guidelines all the payments made to the Indian 
agent/representative have to be in Indian Rupees only. Copy of the “Guidelines on 
Indian Agents of Foreign Suppliers” is placed at Appendix (A-1). 

e)  The Bidder(s) / Contractor(s) will, when presenting his bid, disclose any and all 
payments he has made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the contract. 

(2) The Bidder(s)/Contactor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 

Section 3 – Disqualification from tender process and exclusion from future 
contracts 

 
If the Bidder(s)/Contractor(s), before award or during execution has committed a 
transgression through a violation of Section 2, above or any other form such as to 
put his reliability or creditability in question, the Principal is entitled to disqualify 
the Bidder(s)/Contractor(s) from the tender process or act as per the procedure 
mentioned in the “Guidelines on Banning of business dealings”. 

Section 4 – Compensation for Damages 

(1) If the Principal has disqualified the Bidder(s) from the tender process prior to 
the award according to Section 3, the Principal is entitled to demand and recover 
the damages equivalent to Earnest Money Deposit/ Bid Security. 

(2) If the Principal has terminated the contract according to Section 3, or if the Principal 
is entitled to terminate the contract according to Section 3, the Principal shall be 
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entitled to demand and recover from the Contractor liquidated damages of the 
contract value or the amount equivalent to Performance Bank Guarantee. 

 
Section 5 – Previous Transgression 

(1) The Bidders declares that no previous transgressions occurred in the last three 
years with any other Company in any country conforming to the anti-corruption 
approach or with any other Public Sector Enterprises in India that could justify his 
exclusion from the tender process. 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified 
from     the tender process or action can be taken as per the procedure mentioned 
in “Guidelines on Banning of business dealings”. 

 
Section 6 – Equal treatment of all Bidders /Contractors /Sub-contractors 

(1) The Bidder(s)/ Contractor(s) undertaker(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact, and to submit it to the Principal 
before contract signing. 

(2) The Principal will enter into agreement with identical conditions as this one with all 
Bidders, Contractors and subcontractors. 

(3) The Principal will disqualify from the tender process all bidders who do not sign 
this Pact or violate its provisions. 

Section 7 – Criminal charges against violating Bidder(s) / Contractor(s) / 
Subcontractor(s) 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or 
Subcontractor, or of an employee or a representative or an associate of a Bidder, 
Contractor or Subcontractor which constitutes corruption, or of the Principal has 
substantive suspicion in this regard, the Principal will inform the same to the Chief 
Vigilance Officer 

 
Section 8 – Independent External Monitor / Monitors 

(1)  The Principal appoints competent and credible Independent External Monitor for 
this Pact. 

The task of the Monitor is to review independently and objectively, whether and 
to what extent the parties comply with the obligations under this agreement 

(2) The Monitor is not subject to instructions by the representatives of the parties and 
performs his functions neutrally and independently. It will be obligatory for him to 
treat the information and documents of the Bidders/Contractors as confidential. He 
reports to the CMD, BEML. 

(3) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access 
without restriction to all Project documentation of the Principal including that 
provided by the Contractor. The Contractor will also grant the Monitor, upon his 
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request and demonstration of a valid interest, unrestricted and unconditional 
access to his project documentation. The same is applicable to Subcontractors. The 
Monitor is under contractual obligation to treat the information and documents of 
the Bidder(s)/ Contractor(s) / Subcontractor(s) with confidentiality. 

(4) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an 
impact on the contractual relations between the Principal and the Contractor. The 
parties offer to the Monitor the option to participate in such meetings. 

(5)  As soon as the Monitor notices, or believes to notice, a violation of this agreement, 
he will so inform the Management of the Principal and request the Management to 
discontinue or take corrective action, or to take other relevant action. The monitor 
can in this regard submit non- binding recommendations. Beyond this, the Monitor 
has no right to demand from the parties that they act in a specific manner, refrain 
from action or tolerate action. 

(6)  The Monitor will submit a written report to the CMD, BEML, within 8 to 10 weeks 
from the date of reference or intimation to him by the Principal and, should the 
occasion arise submit proposals for correcting problematic situations. 

(7) If the Monitor has reported to the CMD, BEML, a substantiated suspicion of an 
offence under relevant IPC/PC Act, and the CMD, BEML has not, within the 
reasonable time taken visible action to proceed against such offence or reported it 
to the Chief Vigilance Officer, the Monitor may also transmit this information directly 
to the Central Vigilance Commissioner. 

(8)   The word ‘Monitor’ would include both singular and plural. 

Section 9 – Pact Duration 
This pact begins when both parties have legally signed it. It expires for the 
Contractor 12 months after the last payment under the contract, and for all other 
Bidders 6 months after the contract has been awarded. If any claim is made/lodged 
during this time, the same shall be binding and continue to be valid despite the 
lapse of this pact as specified above, unless it is discharged/ determined by CMD 
of BEML 
 

Section 10 – Other provisions 

(1) This agreement is subject to Indian Law. Place of performance and 
jurisdiction is the Corporate Office of the Principal, i.e. Bangalore. 

(2) Changes and supplements as well as termination notices need to be made in 
writing. Side agreements have not been made. 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed 
by all partners or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the 
reminder of this agreement remains valid. In this case, the parties will strive to 
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come to an agreement to their original intensions. 

(5) The bidder shall not approach the Courts while representing the matters to IEMs 
and he/ she will await their decision in the matter. 

(6) In case of joint venture, all the partners of the joint venture should sign the 
Integrity Pact. In case of sub-contracting, the Principal contractor shall take the 
responsibility of the adoption of IP by the sub-contractor. It is to be ensured that 
all sub- contractors also sign IP. 

(7) In the event of any dispute between the management and the contractor relating 
to those contracts where Integrity Pact is applicable, in case, both the parties are 
agreeable, they may try to settle dispute through mediation before the panel of 
IEMs in a time bound manner. If required, the organization may adopt any 
mediation rules for this purpose. 

In case, the dispute remains unresolved even after mediation by the panel 
of IEMs, the organization may take further action as per the terms and 
conditions of the contract. 

The fees / expenses on dispute resolution shall be equally shared by both the 
parties. 

(8) In the event of any contradiction between the Integrity Pact and its Annexure, 
the Clause in the integrity pact will prevail 

 
 

-------------------------------------------                      ------------------------------------------
- (For & On behalf of the Principal)                        (For & On behalf of 
Bidder/Contractor) 

 
 
 

(Office Seal)                                                                 (Office Seal)  

Place--------------------                                       Place--------------------  

Date --------------------                                       Date -------------------- 

Witness 1:                                                                        Witness 1: 
(Name & Address)                                                        (Name & Address) 

 
-------------------------------                                           ------------------------------- 
 
-------------------------------                                           ------------------------------ 
 
 

Witness 2:                                                                        Witness 2: 
(Name & Address)                                                         (Name & Address) 

 
-------------------------------                                                    ------------------------------- 
 
 
-------------------------------                                                      ----------------------------- 
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Appendix A-1  
(Applicable Agents / Suppliers to Sign, Seal & Upload / Submit)  

GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

1.0 There shall be compulsory registration of agents for all Global (Open) Tender and 
Limited Tender. An agent who is not registered with BEML LTD shall apply for 
registration in the prescribed Application-Form available on www.bemlindia.in. 

1.1 Registered agents will file an authenticated Photostat copy duly attested by a Notary 
Public/Original certificate of the principal confirming the agency agreement and giving 
the status being enjoyed by the agent and the commission/remuneration/ salary/ 
retainer ship being paid by the principal to the agent before the placement of order by 
BEML LTD. 

1.2 Wherever the Indian representatives have communicated on behalf of their principals 
and the foreign parties have stated that they are not paying any commission to the 
Indian agents, and the Indian representative is working on the basis of salary or as 
retainer, a written declaration to this effect should be submitted by the party (i.e. 
Principal) before finalizing the order. 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN INDIA, IF ANY: 

2.1     Tenderers of Foreign nationality shall furnish the following details in their offer: 

2.1.1 The name and address of the agents/representatives in India, if any and the extent 
of authorization and authority given to commit the Principals. In case the 
agent/representative be a foreign Company, it shall be confirmed whether it is real 
substantial Company and details of the same shall be furnished. 

2.1.2  The amount of commission/remuneration included in the quoted price(s) for such 
agents/representatives in India. 

2.1.3  Confirmation of the Tenderer that the commission/remuneration if any, payable to his 
agents/representatives in India, may be paid by BEML LTD in Indian Rupees only. 

2.2     Tenderers of Indian Nationality shall furnish the following details in their offers: 

2.2.1 The name and address of the foreign principals indicating their nationality as well as 
their status, i.e, whether manufacturer or agents of manufacturer holding the Letter of 
Authority of the Principal specifically authorizing the agent to make an offer in India in 
response to tender either directly or through the agents/representatives. 

2.2.2 The amount of commission/remuneration included in the price (s) quoted by the 
Tenderer for himself. 

2.2.3 Confirmation of the foreign principals of the Tenderer that the 
commission/remuneration, if any, reserved for the Tenderer in the quoted price (s), 
may be paid by BEML LTD in India in equivalent Indian Rupees on satisfactory 
completion of the Project or supplies of Stores and Spares in case of operation items. 

2.3 In either case, in the event of contract materializing, the terms of payment will provide 
for payment of the commission/remuneration, if any payable to the 
agents/representatives in India in Indian Rupees on expiry of 90 days after the 
discharge of the obligations under the contract. 

2.4 Failure to furnish correct and detailed information as called for in paragraph-2.0 above 
will render the concerned tender liable to rejection or in the event of a contract 
materializing, the same liable to termination by BEML LTD. Besides this there would be 
a penalty of banning business dealings with BEML LTD or damage or payment of a 
named sum. 

Signature 

(For & On behalf of Bidder/Contractor) 
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APPENDIX – B 

COMPLIANCE REPORT OF GENERAL CONDITIONS OF CONTRACT (GCC) 

(To be submitted along with Technical Bid) 

Bid Invitation No : 

Firm   :  

Item details :  

Sl. 
No. Terms / Clause Complied 

Not 
Complied Remarks 

1.  DEFINITIONS & CONDITIONS OF 
CONTRACT 

   

2.  SECURITY DEPOSIT    

3.  LIQUIDATED DAMAGES FOR DELAY IN 
COMPLETION OF WORKS    

4.  EXTENSION OF TIME    

5.  MEASUREMENT BOOK(MB)    

6.  RAR (RUNNING ACCOUNT REMITTANCE) 
BILLS PAYMENT    

7.  COMPLETION CERTIFICATE AND 
COMPLETION PLANS    

8.  PAYMENT OF FINAL BILL    

9.  MATERIALS TO BE PROVIDED BY THE 
CONTRACTOR    

10. 
WORK TO BE EXECUTED IN 
ACCORDANCE WITH SPECIFICATIONS, 
DRAWINGS, ORDERS ETC 

   

11. DEVIATIONS/ VARIATIONS EXTENT    

12. 
FORECLOSURE OF CONTRACT DUE TO 
ABANDONMENT OR REDUCTION IN 
SCOPE OF WORK  
 

   

13. CARRYING OUT PART WORK AT RISK & 
COST OF CONTRACTOR    

14. ACTION IN CASE WORK NOT DONE AS 
PER SPECIFICATIONS    

15. 
CONTRACTOR LIABLE FOR DAMAGES, 
DEFECTS DURING DEFECT LIABILITY 
PERIOD 
 

   

16. LABOUR LAWS TO BE COMPLIED BY THE 
CONTRACTOR    

17. MINIMUM WAGES ACT TO BE COMPLIED 
WITH    
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18. DISPUTE RESOLUTION AND 
JURISDICTION    

19. ARBITRATION    

20. WATER FOR WORKS    

21. ELECTRICITY FOR WORKS    

22. LEVY/TAXES PAYABLE BY CONTRACTOR    

23. TERMINATION OF CONTRACT ON DEATH 
OF CONTRACTOR    

24. RISK PURCHASE CLAUSE and FORCE 
MAJEURE CLAUSE    

25. QUOTED RATE TO REMAIN FIRM 
THROUGHOUT THE CONTRACT    

26. UNDERSTANDING OF SITE CONDITION    

27. CONTRACTOR'S LIABILITY AND 
INSURANCE    

28. INDEMNIFICATION    

29. CAR POLICY    

30. PROGRESS REVIEW MEETINGS    

31. APPROVAL OF WORKS BY STAGES    

32. SITE RELATED      

33. BRIBES AND GIFTS    

 

Authorized signatory with company seal / stamp 
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APPENDIX – C 
 

CONTACT DETAILS OF THE SUPPLIER 
(To be filled and submitted by supplier along with the technical bid) 

1) Contact Person details in Marketing Office  

 
(a) Name     :  

(b) Designation    :  

(c) Telephone    :  

(d) Fax     :  

(e) Mobile     :  

(f) Email     : 

 

2) Head Office    :  

 

3) Complete address 

     including the website  : 

 

4) Details of the proposed plant from 

     where item is to be supplied : 

 

5) Complete address of the Plant 

     including Website    :  

6) Contact person details in plant  
(a) Name     :  

(b) Designation    :  

(c) Telephone    :  

(d) Fax     :  

(e) Mobile     :  

(f) Email     : 

7) Bank Details: (Will used during L/C Execution) 
 
a) Name of the Bank    : 

b) Full Address of the Bank   : 

c) Suppliers Account Number and Type : 

b) IBAN No      : 

e) Swift Code     :  
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APPENDIX – D 
 
 

NIT ACCEPTENCE LETTER 
 
To:           

The Asst General Manager (Materials), 

M/s. BEML LTD 

Bangalore-75 

 

Dear Sir,  

 

Having examined the tender documents of Bid Invitation No. 6300039684 

Date:23.06.2025 the receipt of which is hereby duly acknowledged, we, the 

undersigned, hereby confirming that we read, understood and accepting all the 

terms & conditions available in the tender. Further, we indicate that upon selection, 

we will execute the assignment as per the tender terms and conditions.  

 

 
     Signature with date of Authorized signatory  
 

Name: _______________________  
 

Designation: ___________________  
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APPENDIX – E 
 

 

UNDERTAKING 

 

This is to certify that ________________________ (Name of the Firm) has not 

been banned / black listed / debarred from Trade by any Central /State Govt. 

Dept. / Autonomous Institution  /  PSUs in India.  

 

 

I / we hereby certify that all the information given above is factual. 

 

   

Signature with date of Authorized signatory  
 
Name: ________________________  

 
Designation: ___________________  
 
Firm’s Seal:_____________________ 
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APPENDIX – F 

Compliance to Bill of Quantity (BOQ) 

 

Proposed  renovation  of Balance R &D at first floor and  EDP Department 
Bangalore Complex. BEML Limited, Bangalore.  

SCHEDULE 'A' - BILL OF QUANTITIES   
A CIVIL WORKS      

Sl.     
No 

Description Unit Qty 

COMPLIANCE / 
VENDOR’s 
REMARK                              

(Complied / Not 
complied) 

 A.Consultancy services    

1 

Preparation & submission of design detail & interiors 
drawing as hard copy( 03 copies A2 or A3 size, 
colour drawings ) and soft copy ( both in Autocad & 
PDF ) viz Plan,sections,elevations, interiors of 
balance area of R&D Dept at first floor & EDP Dept 
& Proposed toilet block at ground floor.                                                                          
The L-1 Contractor shall submit the detailed 
architectural & interior designs and drawings (plans, 
interior layout, elevations) of Interior,Civil, 
Electrical,networking  in 3D view format along with 
a walk through. And  incorporate any further 
suggestions and changes suggested by BEML. 
Note: Contractor should submit 2 options of 
Architectural & interior drawings, out of which BEML 
will select either 1 option to go for further process. 
 
Note: 1) The approximate (tentative) area 
considered under the scope of work is:  
a).Balance R&D Area,Approx size  : 180 Sqm.         
b).EDP Area,Approx size :  95Sqm 
 2) If any other additional item operates other than 
the items specified in BOQ, the same will be 
operated as Non-Tendered items & the bill is 
prepared based on actual worked and submission 
of invoice. 

JOB 1 
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B . INTERIOR WORKS 

Sl. 
No 

Description 

Unit  Qty  

 COMPLIANCE / 
VENDOR’s REMARK                                

(Complied / Not 
complied)  

1 

Dismantling  the  existing  old  aluminum  partition  of  any 
description  including  hardware  items  and  handing  over 
the same to BEML in good  condition and  stacking at a place 
as shown & shifting the same to Civil Maintenance dept  etc.,  
complete  and  as  directed  by  Engineer  in 
Charge. 

Sqm  100.00    

2 Removing  the  existing  old  grid  false  ceiling  including 
hardware items and handing over the same to BEML in 
good  condition  and  stacking  at  a  place  as  shown  etc., 
complete and as directed by Engineer in Charge. 

Sqm  300.00    

3 

Dismantling  the   existing   wall  panelling   consisting   of 
wooden framework, plywood, laminate/veneer sheets of any  
description  including  beading,  nails,  screws  etc., 
complete including segregating and stacking separately the    
serviceable    and    unserviceable    materials    and 
disposing  the  unserviceable  materials  outside  the  site 
premises   to   a   distance   not   exceeding   5.0KM   not 
objected by local civic authorities all as specified and as 
directed by Engineer in Charge. 

Sqm  100.00    

4 

Full  height  partition  with  partly  glazed  panel  for 
Executive cabins and Conference Hall: Providing and 
fixing   metal   stud   dry   wall   partition   with   following 
specifications: Supporting system comprising of 51mm / 
50mm  x  35mm  /  34mm  x  0.5mm  metal  GI  studs  at 
600mm c/c and 51mm / 50mm x 32mm x 0.5mm metal 
tracks at floor, middle, door and ceiling level with joints 
staggered to avoid through joints. The vertical members 
should  touch  the  ceiling  with  horizontal  ceiling  channel 
at  slab  /  beam  bottom.  The  rate  should  also  include 
necessary strengthening with studs / tracks or channels at 
doors and other openings. 12mm Exterior Grade MDF (EG-
MDF) Board fixed on both sides with 25mm dry wall with 
star screws for the entire height of the partition. 

Sqm  65.00    

Partition fixed   with   1.0mm approved colour and make= 
laminate   sheet  on  both  sides  with  approved  colour  of 
laminates.  From   1070   mm  level  to  2135  mm  level  to 
have  8mm  clear  float  glass  fixed  with  with  85mm  x 15mm 
alround jamb and 12mm x 12mm button beading on  both  
sides  of  the  glass,  to  a  neat  finish  as  per drawings  and  
directions  etc.,  complete. The  glass  sizes subject to design 
drawing etc. All beech wood members to  have  minimum  two  
coats  of  LOW  VOC or  NO  VOC white   duco   paint   finish   
/   wood   polish.   PLYWOOD CONFIRMING   TO   IS:   303.   
–   BWR   GREEN   PLY/ 
SAMRAT/CENTURY/ARCHID)(Laminate  CONFIRMING 
TO IS: 2046-1995 – sunmica ,Greenlam, Archid) 
(MDF/   HDF-   CENTURY/   ARCHIDPLY/   GREENPLY) 
(ADHESIVES-       FEVICOL       SH       /       VAMICOL/ 
JEEVANJORE)  The  partition  and  supoorts  will  be  upto 
roof   ceiling   to   be   done.   The   measurement   will   be 
given  upto  below  false  ceiling.All  sections  used  should 
adhere    to    the    manufacturers    guidelines    and    the 
contractor     has     to     submit     certificate     from     the  
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manufacturer      on      usage      of      their      specified 
sections(SCREWSGKW       NETTLEFOLD/       TEKNIC 
FASTNERS) 

5 

32MM DOORS  IN PARTITIONS  -: Providing and fixing 
32mm  thick  solid core  flush shutter  with  85mm  x  35mm  
beech  wood  frame  with rebate  alround  the  jamb  and  
shutter  fixed  with  1mm Laminate as specified on both 
sides with glass panel of 8mm  clear  float  glass  fixed  with  
19  x  19mm  beading on both sides and glass pasted with 
3M privacy film as per  design.  The  rate  to  include  
necessary  hardware viz., door stopper, door buffer, pair of 
"H" type handles, Mortise  Dead  Lock  and  Euro  Profile  
Cylinder  -  Key and Knob 70mm SS, SS 2 ball-bearing 
hinges - (127mm x   76mm   x   2.5mm),   door   closer   (all   
of   approved make and quality), ZERO VOC or NO VOC 
white duco paint    finish    for    all    beech    wood    
members,    etc., complete  all  as  specified  and  directed  
by  Engineer  in 
Charge. (Laminate - sunmica,Greenlam, Archid). 

Sqm  10.00     

  

Near server room area, salwood frame of 5"x2 1/2" will be  
fixed  to  wall  near  server  room  and  shutters  will be    
fixed    with    sal    wood    frame.    The    glass    size 
aproximately  2'0"wide  and  3'0"  depth  as  per  design. 
(FLUSH DOOR – CONFIRMING TO IS : 2202(Part – 1) –   
1991-   GREENPLY   /   CENTURY   PLY/   UNIPLY 
)   (Glass   -SAINT   GOBAIN   /   GUJRAT   GUARDIAN   / 
MODIFLOAT)    (HARD    WARE    -HETTICH/    EBCO/ 
GODREJ)   (ADHESIVES-   FEVICOL   SH   /   VAMICOL/ 
JEEVANJORE)(Laminate    CONFIRMING    TO    IS    : 
2046-1995   -   sunmica,   Greenlam,   Archid)(SCREWS- 

       

  

GKW   NETTLEFOLD/   TEKNIC   FASTNERS)(FLOOR 
SPRING   /   DOOR   CLOSER-DOORSET   /   OZONE/ 
HARDWYN) 

       

6 

MEDIUM     HEIGHT     STORAGE     1200mm     height: 
Supplying     &     fixing     18mm     thick     pre-laminated 
boards   with   2   mm   thick   PVC   edge-   banding.   The 
shutters will  be  swing door  type.  The  storage  units  will 
be  provided  with  shelves  considering  the  height.  The 
handles  will  be  stainless  steel  powder  or  chromium 
finish.   Levelers   will   be   provided   for   countering   the 
uneven floor surface and including all necessary fittings. 
(Make:  V2  modular  furniture,  Nuline  furniture,  creative 
office   systems   etc.,   complete   all   as   specified   and 
directed by Engineer in charge. 

Sqm  20.00     



 
       Page 88 of 120 

88 

7 

Doors  with  12mm  toughened  glass  for  the  entry  to 
FPI & IC centre.: Providing and fixing in position frames 
less glass entrance door with necessary fittings like floor 
springs of 120 kg loading capacity, SS handles, lock at 
centre area pivot etc. with all hardware fittings & fixtures 
etc.,  complete  of  approved make as  per instructions of 
architect / engineer in charge. (GLAZING to be made up of   
-   M/s   KONICA,   MODIGUARD,   SAINT   GOBAIN 
brand), (HARD WARE to be made up of -M/s HETTICH/ 
EBCO/  GODREJ  brand),  (FLOOR  SPRING  /  DOOR  
CLOSER     to     be     made     up     of     DOOR     SET  
/OZONE/HARDWYN    brand)    etc.,    complete    all    as 
specified and directed by Engineer in Charge. 

Sqm  6.00     

8 

UPVC SLIDING WINDOWS: Removing the existing old 
MS Windows with out damaging the adjacent walls, 
providing patch plastering in cement mortar 1:6 
wherever required to make good the surface Providing 
and fixing factory made  uPVC  white  colour  sliding  
glazed  window  upto 
1.95   m   in   height   dimension,   manufactured   by   
M/s Fenesta/LG /Eureka/AIS ),   comprising   of   uPVC   
multi chambered  frame  with  in-built  roller  track  and  
sash extruded  profiles  duly  reinforced  with  1.60  ±  
0.2  mm thick      galvanized      mild      steel      section      
made from  roll  forming  process  of  required  length  
(shape  & size     according     to     uPVC     profile),     
appropriate dimension  of  uPVC  extruded  glazing  
beads  and  uPVC extruded   interlocks,   EPDM   
gasket,   wool   pile,   zinc alloy (white powder coated) 
touch locks with hook, zinc alloy   body   with  single   
nylon   rollers   (weight   bearing capacity to be 40 kg), 
G.I fasteners 100 x 8 mm size for fixing  frame  to  
finished  wall  and  necessary  stainless steel screws 
etc. Profile of frame & sash shall be mitred cut    and    
fusion    welded    at    all    corners,    including drilling  
of  holes  for  fixing  hardware's  and  drainage  of 
water etc complete to suite the overall size of openings 
all as directed and specified by the Engineer in charge. 

Sqm  80.00     

  

After fixing  frame the gap between  frame and adjacent 
finished  wall  shall  be  filled  with  weather  proof  silicon 
sealent over backer rod of required size and of approved 
quality,   all   complete   as   per   approved   drawing   & 
direction   of   Engineer-in-Charge.   Three   track   three 
panels sliding window with fly proof SS wire mesh(Two nos.  
glazed  of  tinted  type  /  sunlight  control  film  to  be 
provided  &  one  no.  wire  mesh  panels)made  of  (small 
series)  frame  92  x  44  mm  &  sash  32  x  60  mm  both 
having wall thickness of 1.9 ± 0.2 mm and single glazing 
bead  of  appropriate  dimension  (Area  of  window  upto 
1.75  sqm).  and  for  providing  heavy  sheet  float  glass 
panes in glazed doors, windows and clerestory window 
shutters  with 6mm thick glass panel etc., complete all as 
specified & as per instructions of Engineer - in charge. 
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9 

Gypsum  board  plain  false  ceiling  with  2  levels  for 
FPI  &  IC  and  all  other  area  excluding  toilet,  stair 
case   area   :   Providing   and   fixing   Concealed   Grid 
suspended ceiling system of 12.5mm Gypsum Boards / 
Standard Plaster Boards fixed to ceiling Frame Work as per   
manufacturer’s   instructions   and   details   for   a 
concealed   grid   key   lock   suspended   ceiling   system 
consisting of following: 27 x 37 x 1.6mm Soffit Clip, 5mm 
suspension  rod   /  25  x  10   x  0.5mm  Ceiling   Angle, 
adjustable  spring  loaded  suspension  clip  /  2.64mm  dia 
Connecting  Clip,  20  x  28  x  30  x  0.5mm  Perimeter 
Channel,    Top    Cross    Rail    of    3000mm    long    of  
0.55  BMT  Furring  Channel  /  15  x  45  x  15  x  0.9mm  
Intermediate   Channel   and   4000mm   long   made   of 
0.5mm BMT the Top Cross Rail / 80 x 26 x 0.5mm 

Sqm  80.00     

  

Ceiling  Section  to  be  suspended  from  ceiling  at  every 
1200mm   and   Furring   /   Intermediate   Channel   to   be 
fixed to Top Cross Rail / Ceiling Section at every 600mm to  
make  a  grid  of  1200  x  600mm.  All  sections  used 
should adhere to the manufacturers guidelines and  the 
contractor     has     to     submit     certificate     from     the 
manufacturer   on   usage   of   their   specified   sections. 
Further the rates to include cutouts for lighting fixtures / AC   
grilles   /   Fire   Alarm   Detectors   etc.,   along   with 
necessary   strengthening   and   supports   for   fixing   of 
these.  The  board  joints  are  to  be  flush  finished  with 
jointing  compound  and  paper  tape  etc.,  complete  as 
directed.  The  ceiling  shall  be  finished  with  2  coats of   
premium   emulsion   paint   over   primer   putty   etc 
complete  (Brand  &  make  for  GI  SUPPORT  SYSTEM 
FOR  FALSE  CEILING  -  M/s  HUNTER  DOGULAS  / 
GYPROC / ARMSTRONG).(Brand & make 
for  Gypsum  Board  -  M/s  Gyproc  /  Gypsum  /  saint 
Gobain make). (Brand & make for PLASTER BOARDS- M/s 
GYPROC/ LAFARGE/  KNAUF)  (Brand  & make  for 
painting  :  M/s  ASIAN  /  NIPPON  /  BERGER  /  KANSAI 
NEROLAC)       

 

10 

GRID FALSE CEILING : Providing & fixing of Soft Fibre 
Acoustical        Suspended        Ceiling        system        in 
module  size  of  600X600X15mm  with  Angled  Tegular 
Edge   Tiles   with   Exposed   Grid   (silhoutte).The   tiles 
should   have   Humidity   resistance   (RH)of   95%,NRC 
0.9,Light      Reflectance      >85%,Colour      white,Fibre 
performance  UK  class  o/class  1  (BS  476  pt-6&7)and 
suitable   for   green   building   application,with   recycled 
content of 66% GW & 74% RW.The tile shall be laid on 
24mm   wide   T-section   flanges   colour   white   having 
rotary    stiching    on    all    T    sections    i.e.the    main 
runner,1200mm  and  600mm  cross  tees  with  a  web 
height   of   38mm   and   a   load   carrying   capacity   of 
13.2kgs/sqm   and   push   out   strength   of   minimum 
100kgs.The T sections have a Galvanizing of 90 grams per  
sqm  and  need  to  be   installed   with  suspension system 
of approved make. vertical supporting with j bolt and rivit 
system.  SILHOUETTE XL 9/16" Bolt Slot - 1/4" Reveal   
SILHOUETTE    XL   9/16"   Bolt   Slot   -    1/8"       
Reveal(P-328,I-39.12.8) 

Sqm  300.00     
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11 

Work  station  tables:  Supplying  &  fixing  Tile  Based 
System  (75mm  Thick)  Frame  work:  made  up  of  02mm 
thick  CRCA  sheets  with  necessary  slotting  for  wiring 
throughout  the  vertical  and  the  horizontal  side  of  the 
frame. The punching for the wiring purpose will be done in a 
CNC punching machine. This slotting will also act as a slot 
where the tiles can be fixed. 

No  35.00     

  Raceways: 2 level cable  raceways below tabletop  with 
slots  for  networking  and  electrical  terminals.  One  race 
way will be provided at the floor level which will be of 6” 
height.  The  other   race   way  will  be  provided  below the  
worktop  which  will  measure  4”  in  height.  These 
raceways will be suitable to fix any sort of electrical and 
networking sockets of standard size. Tiles: Made up of 09  
mm  thk  MDF  boards.  This  will  be  either  upholsted with 
the fabric / laminated with 01 mm laminate sheets. 

       

  These  tiles  will  be  fixed  to  the  frame  work  using  the 
spring  clips  at  top  and  ‘H’  clips  at  the  bottom.  Each 
workstation  will  have  a  pin-up  board  &  a  writing  board 
Top   Trim:   partition   will   be   covered   by   an   elegant 
aluminium trim which shall be fixed by means of hidden 
connections. 
Powder  Coating:  Seven  Tank  treatment  process  with 
hot  Phospating  which  will  be  coated  to  a  thickness  of 
50  microns  Levelers:  Sturdy  levelers  are  provided  for 
insulation    and    to    counter    uneven    floor    surface. 
Work  Top:  Work  Top:  Work  top  will  be  made  up  of 
25mm  thick  pre-laminated  boards  which  will  be  cut  to 
the  customized  sizes  and  routing  will  be  done  for  the 
curvilinear tops. 02mm PVC edge-banding will be done 
at the exposed edges in the through feed machine. 

       

  Mobile pedestal Made up of 18mm Thick pre- laminate 
boards  with  2  mm  PVC  edgebanding  at  the  edges. The 
unit consists of 3 drawers. The first and second are 100mm  
height  approximately  and the bottom  drawer  is suitable for 
lateral filing. The width and depth of drawer assembly  are  
450mm.  The  unit  is  made  mobile  using castor. The 
overall height is 675mm from floor level.M.S fabricated CPU 
trolley which will made up of 1.6 mm thk CRCA sheets 
which will be powder coated and it will be provided  with  
castors.  Used  for  mounting  CPU.  Width adjustment  can  
be  done.  ABS  keyboard  tray  provided with  heavy  duty  
sliding  channels  (Make  :  V2  modular furniture, Nuline 
furniture, creative office systems) 

       

12 

Executive  tables:  Supplying  &  fixing  tables  of  Size: 
1500mm         x         750mm         x         750mm         ht 
With a side credenza Size: 1050mm x 450mm x 750mm ht.   
Work   Top:   Work   Top:   Work   top   will   be   made up of 
25mm thick pre-laminated boards which will be cut to   the   
customized   sizes.   02mm   PVC   edge-banding will be 
done at  the  exposed  edges in  the through feed machine.  
The  vertical  legs  will  be  made  up  of  Metal which will be 
powder coated and the modesty panel will be  made  up  of  
25mm  thick  PLB  etc.  Complete.  (Make :  V2  modular  
furnitue,  Nuline  furniture,  creative  office systems) 

No  4.00     
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13 

VERTICAL BLINDS: Providing  and  fixing 100mm  wide 
venitian  blinds  of  window  fashion  fabric  of  M/s  Taiwan 
make,  with  50mm  thick  powder  coated  channel  with 
balance,  imported  crylic  self  alignable  mechanism  and 
equally  placed  spacers  a,  imported  tilting  of  approved 
shade/colour  and  design  etc.,  complete  including  all 
necessary   accessories   and   hard   ware   items   all   as 
specified and as directed by Engineer In Charge. 

Sqm  100.00     

14 

WALL PANELLING : Supplying and fixing wall panelling 
with 12mm   thick   BWP plywood conforming to relevant IS 
& exposed surfaces finished with 1mm thick laminate sheet   
manufactured   by   Greenlam/Century/Merino   of approved  
colour  &  design/pattern  and  fixed  firmly  to 50mmx50mm  
size  salwood  framework  at  600mm  c/c horizontally   and   
vertically   walls,   including   teakwood beading  of  required  
size  wherever  required,  including applying    melamine    
polish    with    a    coat    of    wood filler/adhesives                  
including                  necessary hardware/accessories   viz,   
nails,   screws,   adhesives including polishing to the 
exposed beading surfaces etc., complete  all  as  specified  
and  directed  by  Engineer  in charge. Note: The rate 
quoted is deemed to include for 
any wastages etc. 

Sqm  100.00     

15 

PLANTER   BOX:   Providing   planter   boxes   of   size 
530mmx530mmx450mm ht fabricated using 19mm thick MR  
grade  com  plywood.  All  the  external  and  internal 
surfaces shall be finished  with 1mm thick laminate and the   
exposed   edges   shall   be   provided   with   19mm 
wide,6mm  thk  TW  beading  and  neatly  polished.  The 
planter  box  shall  be  provided  with  a  GI  tray  using  22- 
gauge GI metal all as per architect's instructions. 

No  8.00     

16 Providing   and   supplying   of   High   back   Chairs   of 
approved brand (Godrej, bosq, Eurotech) for executives as   
per   approved   make   and   as   per   instructions   of 
architect. No  8.00     

17 Providing   and   supplying   of   Medium   back  Chairs   of 
approved  brand  (Godrej,  bosq,  Eurotech)  for  working 
space   officers   as   per   approved   make   and   as   per 
instructions of architect. No  40.00     

18 Providing   and   supplying   of   Medium   back  Chairs   of 
approved brand (Godrej, bosq, Eurotech) for visitors but 
without  casters  as  per  approved  make  and  as  per 
instructions of architect. No  10.00     
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19 WOODEN     FLOORING     FOR     GROUND     
FLOOR WAITING    AREA,    FIRST    FLOOR    
CONFERENCE 
ROOM,  EXECUTIVE  CABIN  :  Removing  the  
existing PVC flooring /carpet etc., including any 
backing coat and handing over to BEML Ltd and 
providing and installation of   new  laminated   wooden  
flooring  of  of   plank   size approximate    
1200mmx200mm    product    code:    LCF 050/LCF014  
AC4 grade, LOC Series not less than 7mm thick, 32 
Class,  manufactured by M/s. Pergo/Trysquare/ Square 
foot or equivalent of approved shade / design / colour  
with  backing  layer  of  3mm  thick  thermo  foam sheet  
including  necessary  end  profile,  edge  beading 
skirting of required width as per site conditions, 
including all  necessary  hardware  items  etc.,  
complete  all  as  per manufacturer’s instructions  and  
as  specified &  directed by                    engineer                    
in                   charge. Note:  The  rate  quoted  is  
deemed  to  include  for  a) preparation of the existing 
floor surface by removing all 
dust,  dirt  and  making  it  dry,  clean  and  perfectly  
level 

Sqm  60.00     

20 Dismantling  and removal of Existing work station by 
using carpenter and power tools  
Workstation table, storage , chairs  shiffting  from 1st 
floor to Ground floor stock able place by using labours  

job  1.00     

21 Supplying and fixing of Aluminium Coloum Corner 
guard  with 3M tape and silicon , Labour and power 
tools  

Rmt  150.00     

22 
Supplying and fixing of Eassy stick bent profile 
aluminium Skirting -of 60mm ht  by using Slilcon , Tape 
and labour & power tools  

Rmt  150.00     

 

 

B . INTERIOR WORKS 
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Sl.      
no 

Description Unit 

COMPLIANCE / 
VENDOR’s 
REMARK 

(Complied / Not 
complied)                            

1 Dismantling the existing old mosaic floor/wall tiles including 
cement mortar bedding layer and disposal of unservicebale 
materials from the premises etc.,complete all as specified and  
directed by engineer in charge.Note: The dismantled materials 
should be removed immediately from the premises without 
disturbing the regular production activities and the quoted rate 
includes all lead and lift etc. 

Sqm 

  
2 Providing and laying Plain Cement Concrete of mix proportion 

1:2:4 average 100mm thick using 20mm/12.5mm graded 
granite aggregates as a screed concrete over roof 
slab/chajja/other similar works, laid to a proper slope & 
gradient, well compacted,mechanical/manual mixing including 
finishing the surface neat & even by using extra cement by 
plastering, necessary curing etc., complete all as specified and 
directed by the Engineer in charge. 

Cum 

  
3 Dismantling the existing Brick masonry wall in any thickness 

including disposal of debris outside the site premises which is 
not objected by any civic authorities and the quoted rate shall 
include for all lead & lift etc., complete all as specified and 
directed by Engineer in charge.  Cum 

  
4 Removing the Wooden door shutter  of size approximately 

1.35m x 2.35m carefully by manual means carefully without 
breaking, stacking at a place all as shown & refixing back the 
shutter in the same location with necessary modifications 
including altering the height of shutter if required including 
providing & fixing all necessary hardware items etc., complete 
all as specified and as directed by Engineer in charge. Note: 
The rate quoted is deemed to include for making good the 
adjacent portion of wall/plastering if damaged during 
dismantling.     

Each 

  

5 

Earthwork excavation by mechanical/manual means not 
exceeding 1.50m in width and not exceeding 1.50m in depth 
and not exceeding area 10 sqm on plan in all kinds of soil but 
excluding hard rock for foundation/ pits including getting out the 
excavated earth, with a lead upto 50 mts, including dressing of 
sides, dewatering ground water/rain water, compaction 
including disposal of debris outside the site premises which is 
not objected by any civic authorities etc., complete all as 
specified and directed by Engineer in charge.  

Cum 

  

6 

Providing and laying in Position Plain Cement Concrete of mix 
proportion 1:4:8 using 40mm down graded granite aggregate, 
laid in layers not exceeding 15cms well compacted for 
foundation bed, under floors and other similar works including 
curing etc.,complete all as specified and as directed by 
engineer in charge. Note: The rate quoted is deemed to include 
for providing and removal of centering/shuttering wherever 
necessary. 

Cum 
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7 

Dismantling the existing Cement Concrete in any description & 
in any position including disposal of debris outside the site 
premises which is not objected by any civic authorities and the 
quoted rate shall include for all lead & lift etc., complete all as 
specified and directed by Engineer in charge.  Cum 

  

8 

Providing & constructing  Burnt brick masonry of required 
thickness in Cement Mortar 1:6 using first class table moulded 
bricks including necesssary curing etc., complete all as 
specified and directed by Engineer in charge. Note: The rate 
quoted is deemed to include for providing and removal of 
scaffolding/staging wherever necessary.  

Cum 

  

9 

Rendering/Plastering 15mm thick in Cement Mortar 1:4 on fair 
faces of brick or concrete surfaces including finishing the 
surfaces even & smooth, curing,tools & tackles etc., complete 
all as specified and directed by Engineer in charge. Note: The 
rate quoted is deemed to include for providing and removal of 
scaffolding/staging wherever necessary.   

Sqm 

  

10 

Preparing the existing surface by cleaning, hacking  etc., & 
Supplying and fixing Anti skid ceramic coloured floor tiles of 
minimum 300 mmX300 mmx8mm thick or  bigger size of 
approved colour/pattern laid over a bedding layer of   CM 
1:4,8mm thick manufactured by M/s 
NITCO/RAK/Kajaria/Somany  approved make to proper slope 
and joints neatly finished and pointed with jointing powder of 
matching colour pigment etc., complete all as specified and 
directed by Engineer-in-Charge. Note: 1)The rate quoted is 
deemed to include for all wastages. 2) The rate is deemed to 
include for dismantling the existing old mosaic floor tiles 
including urinal partitions in any thickness, hacking out old 
plastering & disposal of unserviceable materials from the 
premises. 

Sqm 

  

11 

Supplying and fixing coloured ceramic tiles for dado minimum 
size 450mm x 350mmx7mm thick or bigger size of approved 
colour/pattern laid over a backing coat of Cement Mortar 
1:4,15mm thick  manufactured by M/s 
NITCO/RAK/Kajaria/Somany or equivalent approved make 
and joints neatly finished and pointed with jointing powder of 
matching colour pigment etc., complete all as specified and 
directed by Engineer-in-Charge.  Note: 1) The rate is deemed 
to include for providing a dubbing coat of 15mm thick in 
Cement Mortar 1:6 on irregular face of walls. 2) Wastages. 3) 
The rate is deemed to include for dismantling the existing old 
mosaic wall tiles in any thickness, including existing old 
washbasin, hacking out old plastering & disposal of 
unserviceable materials from the premises. 

Sqm 
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12 

Supplying and Laying the 20mm diameter, heavy grade CPVC 
water tubing manufactured by M/s.Supreme/Astral/Ashirwad 
approved make, laid in  required length/gradient in walls, 
flooring & trenches  including all standard CPVC fittings such 
as elbows, collars, Tees, MTA, FTA, PVC Clamps   including 
cutting & making good the floor/walls with cement mortar 
wherever necessary etc., complete all as specified and 
directed by Engineer-in-charge.  Note: The rate quoted is 
deemed to include for providing and removal of 
scaffolding/staging wherever necessary.                                                

Rmt 

  

13 

Supplying and Laying the 25mm diameter, heavy grade CPVC 
water tubing manufactured by M/s.Supreme/Astral/Ashirwad 
approved make, laid in  required length/gradient in walls, 
flooring & trenches  including all standard CPVC fittings such 
as elbows, collars, Tees, MTA, FTA, PVC Clamps including 
cutting & making good the floor/walls with cement mortar 
wherever necessary etc., complete all as specified and 
directed by Engineer-in-charge.  Note: The rate quoted is 
deemed to include for providing and removal of 
scaffolding/staging wherever necessary.                                                

Rmt 

  

14 

Supplying  and  fixing  20  mm  diameter  brass  chromium 
plated  concealed  Stop  cock  of  first  quality  approved 
brand manufactured by M/s.Jaguar /Parryware including all 
accessories conforming to relevant IS etc., complete all as 
specified and directed by Engineer in Charge. No 

  

15 

Supplying and fixing 15mm diameter brass chromium plated 
Long  body bibcock of first quality approved brand 
manufactured by M/s.ESS ESS /Parryware/Hindware/Johnson 
or equivalent make including all accessories conforming to 
relevant IS etc., complete as specified and directed by 
Engineer in charge.  

No 

  

16 

Supplying & fixing 15mm diameter brass chromium 2 in 1 bib 
cock of first quality approved brand manufactured by M/s.ESS 
ESS /Parryware/Hindware/Johnson or equivalent make 
including all accessories conforming to relevant IS etc., 
complete all as specified & directed by the Engineer in charge. Nos 

  

17 

Providing & fixing 160mm diameter 6kg/cm2 PVC pipes 
manufactured by M/s.Supreme/ Astral or equivalent 
conforming to relevant IS for sanitary, waste water, laid in 
gradient in walls/floors including all standard PVC fittings like 
elbows, bends, Tees, & fixtures such as pipe clips, PVC clamps 
wooden plug, screws, washers etc fixed/ secured firmly 
etc.,complete all as specified and directed by Engineer in 
charge. Note: The rate quoted is deemed to include for 
providing and removal of scaffolding/staging wherever 
necessary.                                    

Rmt 

  



 
       Page 96 of 120 

96 

18 

Providing & fixing 110mm diameter 6kg/cm2 PVC pipes 
manufactured by M/s.Supreme/ Astral or equivalent 
conforming to relevant IS for sanitary, waste water, laid in 
gradient in walls/floors including all standard PVC fittings like 
elbows, bends, Tees, tail pieces & fixtures such as pipe clips, 
PVC clamps wooden plug, screws, washers etc fixed/ secured 
firmly etc.,complete all as specified and directed by Engineer 
in charge. Note: The rate quoted is deemed to include for 
providing and removal of scaffolding/staging wherever 
necessary.                                    

Rmt 

  

19 

Providing & fixing 75mm diameter 6kg/cm2 PVC pipes 
manufactured by M/s.Supreme/ Astral or equivalent 
conforming to relevant IS for sanitary, waste water, laid in 
gradient in walls/floors including all standard PVC fittings like 
elbows, bends, Tees, tail pieces & fixtures such as pipe clips, 
PVC clamps wooden plug, screws, washers etc fixed/ secured 
firmly etc.,complete all as specified and directed by Engineer 
in charge. Note: The rate quoted is deemed to include for 
providing and removal of scaffolding/staging wherever 
necessary.                                    

Rmt 

  

20 

Providing and fixing new vitreous china ware Orrisa type pan 
water closet squatting pan of approximate size 580 mm (Indian 
type W.C. pan) manufactured by M/s. Parryware/Hindware 
make with 110 mm bore P or S trap, 10/12 litre capacity P.V.C. 
low level flushing tank with manually controlled device 
conforming to relevant IS, manufactured by M/s. Parry Ware / 
M/s.Hindware including foot rests, 32mm diameter PVC flush 
pipe, 450mm length PVC connection pipe, health faucet with 
gun including cutting and making good the walls and floors 
wherever required including all lead, lift, tools, labour etc., 
complete all as specified and directed by the Engineer-in-
charge. 

No 

  

21 

Supplying and fixing new coloured vitreous chinaware Wall 
hung European type water closet with concelled 
flush tank of approximate size (530mmx380mmx400mm) size 
with flushing cistren of 12 litres 
capacity of first quality, conforming to relavent IS, 
Manufactured by M/s /Jaguar/Parryware/Cera/ Hindware 
including 
white PVC seat cover, brass Chromium plated angle cock, 450 
mm long PVC Connecting pipe,' P' or 'S' Trap with 
rack bolt , Health facuet complete set with all hardware 
accessories etc., complete all as specified and directed by the 
Engineer-in-charge. 

No 

  

22 

Supplying & fixing of new rectangular wall mounted LED Mirror 
with beveled edge for toilets of Size : 4'X2' approx with lighting 
systems, switch, mirrors of first quality of M/s Venetian 
image/Equivalent including all  necessary accessories and 
hard ware items all as specified and as directed by Engineer In 
Charge. 

NO 

  

23 

Removing the existing MS/wooden Doors with frame carefully 
without damaging the adjacent area of any description & 
handing over to Civil Maintenance dept and Supplying and 
fixing new  30mm thick overall finished shutter off BWP flush 
door coated with FRP and top finished with  both sides 1mm 
laminate and edge lipping with vertical  and horizontal router 
make groove to give an aesthetic   designer look with paint 
finish. The frame to be pf hard wood section of 100mmx50mm 

Sqm 
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finished with synthetic asian make satin enamel paint. The 
shutter to be fixed with 3 no of ball bearing SS hinge with SS 
star screw ,ozone make door closer ,inside to have SS baby 
latch  for locking ,godrej /erofa motorized  lock. of approved 
shade & size 0.9x2.1m with frame,  conforming to relevant IS 
as per manufacturer's specification etc including necessary 
hardware  items etc.,complete all as specified and directed by 
Engineer in charge. 

24 

Supplying and fixing white vitreous chinaware countertop wash 
hand basin oval shape of 600mm diameter approximately or 
approved size manufactured by M/s. Parryware/ 
Hindware/Cera  approved make conforming to relevant IS, 
fixed in 20mm thick Granite slab & jointed neatly finished with 
cement mortar and pointed in cement slurry/jointing powder 
with coloured matching pigment including all acccessories 
such as waste coupling, PVC connection pipe of length 
450mm, angle cock / stop cock etc., all lead, lift, tools, labour 
etc., complete all as specified and directed by the engineer-in-
charge.            Note: The rate quoted for this item should be 
excluding 20mm thick granite slab which will be measured and 
paid seperately under relevant item. 

No 

  

25 

Supplying and fixing 20mm thick polished black Granite slab 
on brick support walls for wash basin  jointed neatly with 
cement mortar and pointed with black oxide or coloured 
cement compound to match the colour of granite including oval 
shape cutting charges and grinding the edges (Nosing) half 
round alround the slab as per the template to fix wash basin 
etc complete all as specified and directed by Engineer in 
charge.                    Note: The quoted rate is inclusive of a) 
cutting the granite to template to fix the wash basin.    b) 
wastages. c) Brick wall supports will be measured & paid 
seperately under relevant item. 

Sqm 

  

26 

Supplying and fixing 15mm diameter brass chromium plated 
pillar cock of first quality conforming to relevant IS 
manufactured by M/s.ESS /Parryware/  Hindware/ equilvalent 
approved make including necessary accessories etc., 
complete all as specified and directed by Engineer in charge.  Each 

  

27 

Supplying & fixing PVC SWR Gully trap  125/110mm of 
M/s.Supreme / Astral make including jointing with solvent 
cement.etc., complete all as specified and directed by Engineer 
in charge.                    

Each 

  

28 

Supplying & fixing PVC Nahani trap  75/100mm of 
M/s.Supreme / Astral make including jointing with solvent 
cement etc., complete all as specified and directed by Engineer 
in charge.    

Each 
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29 

Supplying & fixing 100mm diameter chromium plated grating of 
reputed manufacturer conforming to relevant IS etc., complete 
all as specified and directed by Engineer in charge. 

Each 

  

30 

Supplying & fixing 110 mm diameter PVC Air vent cowl  
Manufactured by M/s Supreme conforming to relevant IS etc 
including all fittings & fixtures etc., complete all as specified and 
as directed by Engineer in charge.  

Each 

  

31 

Supplying and fixing Urinal Spreader of first quality approved 
brand conforming to relevant IS etc., manufactured by M/s 
Viking/PARRYWARE  make etc.,complete all as specified and 
directed by Engineer-in-charge.  

Nos 

  

32 

Removing the existing urinal basin and stacking at a place all 
as shown & Supplying and fixing vitreous chinaware 
white wall hung ceramic urinal basin Model: C0583/C0575 
(Combo set) of size minimum 380mmx405mmx590mm or 
bigger the size manufactured by M/s. Parryware/ 
Hindware/Cera approved make including, flush pipe, 
waste coupling, waste pipe, accessories etc., of reputed 
manufacturer conforming to relevant IS etc. complete set 
and fixing / bedding urinal against wall in cement mortar 1:2, 
securing urinal with bolts including brass screws, 
pointing around urinal back in cement mortar and with all drain 
outlet fittings., complete all as specified and directed 
by the Engineer-in-charge. 

Nos 

  

33 

Supplying and fixing brass chromium plated Push cock of first 
quality approved brand conforming to relevant IS etc., 
manufactured by M/s Parryware/Hindware/Equivalent make 
etc.,complete all as specified and directed by Engineer-in-
charge.  Nos 

  

34 

Supplying & fixing Bottle trap of 40mm dia  first quality, 
approved brand conforming to relevant IS manufactured by 
M/s.ESS / Parryware/ Johnson/ Hindware approved make etc., 
complete all as specified and directed by Engineer-in-charge.                  

Each 
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35 

Supplying and fixing 300mm dia heavy duty exhaust fans of 
steel body manufactured by M/s.Bajaj/USHA or equivalent 
brand conforming to relevant IS etc.,complete all as specified 
and directed by Engineer-in- charge. 

Each 

  

36 

Supplying & fixing soap dish/tray manufactured by M/s 
Parryware/ Hindware/CERA /Johnson including all fittings & 
fixtures etc., complete all as specified and directed by 
Engineer-in-charge.  

No 

  

37 
Returning & filling under floors layer in layers including 
consolidation, well ramming etc., complete all as specified and 
as directed by Engineer in charge.  

Cum 

  

38 

Removing the existing old MS Windows with out damaging the 
adjacent walls, providing patch plastering in CM 1:6 Wherever 
required to make good the surface for fixing new windows and 
supplying and fixing new UPVC Glazed ventilator/Windows of 
standard UPVC Profile sections of approved brand 
manufactured by M/s LG/ Prominance /Veka or equivalent of 
approved shade/colour and fixed with 5.5mm thick glazing in 
louvers including weather sealed beading gaskets etc., to 
make them weather protected and free from rattling including 
all necessary standard hardware like handles, screws etc 
complete to suite the overall size of openings all as directed 
and specified by the Engineer in charge.   

Sqm 

  

39 

Removing the old existing painted surface of ceiling by 
scrapping, sand papering including necessary repairs to cracks 
& filling the cracks with crack filling compound and applying two 
coats of premium plastic emulsion paint over a coat of primer 
& touchup putty of first quality, approved brand of M/s Asian 
Paints/Bergar etc., 

Sqm 

  

40 

Supplying and fixing brass chromium plated towel rail 600mm 
long   of M/s. parryware /ESS/Hindware with all fittings, 
acessories etc., complete all as specified and directed by the 
Engineer in charge. 

Nos 
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41 

Supplying and fixing 20mm thick polished black Granite slab 
for platform and jointed neatly with cement mortar and pointed 
with black oxide or coloured cement compound to match the 
colour of granite including bull nosing to the exposed edges 
half round etc and . Supplying and fixing GRANITE URINAL 
DIVIDER(0.51*0.92=0.46SQM),with double side polished 
surfaces and nosing at the edges  of  wherever required, etc., 
complete all as specified and directed by Engineer in 
charge.Note: The rate quoted is deemed to include for any 
wastages etc. Note: The rate quoted for the item 
deemed to include for wastages.                   

Sqm 

  

42 

VITRIFIED   TILES   FLOORING   IN   FPI   &   IC   AREA 
OVER    EXISTING    MOSAIC    FLOOR    INCLUDING 
SKIRTING: Hacking the  existing  flooring  and Providing and  
laying  premium  quality  glazed  Vitrified  tiles  over existing  
mosaic  flooring  with  roff  adhesive  in  different sizes   
(thickness   to   be   specified   by   manufacturer), 
manufactured by M/sNITCO RAK/Johnson/Kajaria tile 
adhesive to be made up of M/s BAL 
ENDURA/ROFF/FOSROC/PIDILITE/LATICRETE     with 
water  absorption  less  than  0.08  %  and  conforming to I.S. 
15622, of approved make, in all colours & shade, in skirting, 
riser of steps, jointing with grey cement slurry @ 3.3kg/sqm 
including grouting the joint with white cement & matching 
pigments etc. complete.as per instructions of architect.  (Basic  
price  of  tiles  shall  not  be  less  than Rs.130/Sft). The clear 
dimension of floor and skirting in Sq. m will be taken for 
measurement.  (Thickness of tiles to be 10 mm as per the 
instructions of Engineer in charge).  The  tiles  laid  after  
placing  electrical  conduit over  the  existing  floor etc.,  
complete  all  as specified  & as per instructions of Engineer - 
in charge. 

Sqm 

  

  

43 

Cutting   holes   in   brick   walls   built   in   cement   mortar 
without  damaging  the  adjacent  walls  etc,  and  making 
good  the  dismantled  portion  with  cement  mortar  1:3 
including   curing  etc.,  complete   all  as   specified  and 
directed by Engineer in charge. Nos 

  

44 

Supplying  and  mixing  M/s.  Fosroc  make  CONPLAST X42 
IC/WL while rendering for the roof slab and parapet wall    
surfaces    as    per    Manufacturer’s    instructions 
(200ml/bag  of  cement)  etc.,  complete  all  as  specified and 
directed by the Engineer in charge. Litres 

  

45 

Cutting and felling the tree branches of girth 250cms to 
300cms including cutting of trunk and branches and stacking 
of serviceable material and disposal of unserviceable material 
to the inside salvage area clearing the site. etc., 
complete all as specified and directed by Engineer in charge. Nos 
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D. ELECTRICAL WORK ESTIMATION FOR R&D EXTENSION: 
 
 

SLNO DESCRIPTION 

unit 

QTY 

COMPLIANCE / VENDOR’s 
REMARK                                

(Complied / Not 
complied) 

  

1 
SUPPLY AND INSTALLATION OF 2X2, 
36WAT LED LIGHT FITTING MAKE OF 
PHILIPS/WIPRO.  

nos 30 

  

2 
SUPPLY AND INSTALLATION OF 1X1, 
18WAT LED LIGHT FITTING MAKE OF 
PHILIPS/WIPRO. 

nos 15 

  

46 

Preparing and complete removal of the existing surface of  
internal  walls  by  scrapping,  sandpapering,  removing dust 
&   including providing necessary repairs to  cracks and filling 
the cracks with suitable crack filling compound and   applying   
2   or   more   coats   of   Premium   Plastic emulsion paint  of 
approved  colour/shade manufactured by  M/s.  Asian  Paints-
(Royal  Shyne)/Berger  Paints-(Silk Glamour Matt or Sheen)  
over a coat of royal primer and 3mm  thick  full  putty  etc.,  
complete  all  as specified  and as  directed  by  Engineer  in  
Charge.   Note:  The  rate  is deemed to include for Providing 
& removal of scaffolding wherever   necessary   b)   
Wastages.   3)   Removing   all splashes, dirt, etc. and leaving 
premises in a clean state. 

Sqm 

  

47 

Supply of labours(carpenters ,labour only as per number of 
days 8hrs per/day working hrs) cutting and removal of Existing 
work station,storage, by using carpenter and power tools 
Workstation table, storage , chairs  shifting  from 1st floor to 
Ground Floor stock  by using labours     all as specified and as 
directed by Engineer In Charge. 

no 

  

48 

chamber cover-Providing and fixing new heavy-duty Cast-Iron 
chamber cover with frame and handles of approximate size 
600x600mm etc., complete all as specified and directed by 
Engineer in Charge. 

kg 
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3 
  8 MOIDULAR BOX WITH PLATE TWO 
SWITCHES THREE 5 AMPS SOCKET.MAKE: 
LISHA, HAVELS 

nos 35 

  

4 

LIGHTING CIRCUIT OF USING 
2.5SQMMX2NOS +1.0SQMM 1NOS USING 
NECESSARY MATERIAL NOTE, SOME 
PLACE NEEDED WALL CHASING/PVC PIPE 
AND NECESSARY MATERIAL. 

mtrs 650 
  

MAKE: FINOLEX, V-GUARD  

  

5 

POWER POINT AND LIGHTING CIRCUIT 
FOR UPS OF USING 2.5SQMMX2NOS 
+1.0SQMM 1NOS USING NECESSARY 
MATERIAL NOTE, SOME PLACE NEEDED 
WALL CHASING.  

mtrs 

650 
  

MAKE: FINOLEX, V-GUARD   

  

6 
 AC CIRCUIT OF USING 4.0SQMM X2NOS 
+1.5SQMM 1NOS, FOR AC POINTS AND 
PRINTERS. MAKE: FINOLEX, V-GUARD 

mtrs 500 

  

7 

18 WAY MCB DISTRIBUTION BOX, 
INCLUDED 63 AMPS 4 POLE MCB 1 NO, 20 
AMPS SINGLE POLE MCB 5NOS & 10AMPS 
SINGLE POLE MCB 10NOS USING WITH 
AC CONTROL, LIGHT CONTROL, UPS 
CONTROL, COMPUTER AND NECESSARY 
MATERIALS.                                                 

nos 4 
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ABB,LEGERLD,BCH,HAVELS     

  

8 

SUPPLY & INSTALLATION 2 TON AC MAKE 
OF (CASETTE AC WITH 5 STAR RATING, 
MAKE DAIKIN AND SUITABLE STABALIZER 
(SUCTION/DISCHARGE COPPER PIPE AND 
INSTALLATION POWER SUPPLY 15A 
SOCKET 15A SWITCH 1NO EACH IN THE 
MODULAR BOX 2.5SQMM 3 CORE - 
10MTRS) 

nos 6 

  

9 
SUPPLY & INSTALLATION 1 TON SPLIT AC 
MAKE OF (LG, SAMSUNG OR VOLTS) 
WITH STABLIZER. 

nos 2 

  

10 

SUPPLY & INSTALLATION OF MAIN CABLE 
35SQMM 3 CORE ALLUMINIUM  mtrs 

50 
  

MAKE FINOLEX, HAVEL, POLYCAB   

  

11 

END TERMINALS CRIMPING 35SQMM 
CABLE GLANDS BOTH INPUT AND OUTPUT 
FROM R&D UPS ROOM AND 1ST FLOOR 
R&D 2ND EXTENSION.  

nos 1 

  

12 
SUPPLY AND INSTALLATION OF 
NETWORKING POINTS OF RJ45. 

nos 35 
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13 SUPPLY & INSTATLLATION OF 
NETWORKING CAT-6 CABLE. 

mtrs 600 

  

14 

SUPPLY AND INSTALLATION OF  PA 
SYSTEM FOR CONFERENCE HALL CAT 6 
CABLE 05 SEAKER AMPLIFIER WITH 
MIXER FIXING IN FALSE CEILING MIC. 
PODIUM MIC-01NO AND CORD-1NO MAKE 
BOSCH 

set 1 

  

15 

GROUNDING EARTHING STATION/CIVIL 
WORK 05MTR GI PIPE, COPPER PLATE 
9'X13' MEASURING CHARCOAL,SALT 
LAYER OF THICKNESS 6" DEPTH WITH 
FIBER BASE AND LID. 

nos 1 

  

16 

SUPPLY AND INSTALLATION PVC PIPING, 
FOR TELEPHONE, COMPUTER LIGHTING 
AND AC CUTTING FLOOR/RISING WALL 
CEILING CIVIL WORK.  

nos 1 

  
 

 
 
 
E.   NETWORKING WORKS 
 

Sl. No Description Unit  Qty  

 COMPLIANCE / 
VENDOR’s 
REMARK 

(Complied / Not 
complied)     

1 

Supply & 
Installation of 
Information 
outlet (cat-6) 

Nos  50.00  
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2 

Supply & 
Installation of 
7ft patch cord 
(cat-6) 

Nos  50.00  

  

3 

Supply & 
Installation of 
Numbering 
ties,ties 

Nos  50.00  

  

4 
Supply & 
Installation of 
Face plate 

Nos  50.00  

  

5 

Miscellaneous 
expenses 
(gatta, screw, 
ferrules, tap) 

Lumpsum  1.00  

  

6 

Supply and 
fixing of Cat 6 
cable for data 
ports 

meters 
 

2,000.00  

  

7 

Supply and 
laying of 19 
mm conduit for 
data cabling 

meters  250.00  

  

8 

Supply and 
installation of 3 
module PVC 
box 

Nos  50.00  
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9 

Supply & 
Installation of 
24 Port 
unloded patch 
penal 

Nos  3.00  

  

10 

Supply & 
Installation of 
1'U'Cable 
manger 

Nos  3.00  

  

11 

Supply & 
Installation 
of12'U'Rack 
with power 
stripper -01no 
and hardware. 

Nos  1.00  

  

12 
Supply & 
Installation of 
Hub tray 

Nos  3.00  

  
 
 
 
Authorized signatory with company seal / stamp 
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17. ANNEXURES 
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ANNEXURE - I 
CONTRACT AGREEMENT 

 
WORK ORDER NO: ____________________ 

CONTRACT FOR: __________________________________________________. 

THIS AGREEMENT is made and executed on this ___ day of TWO THOUSAND 

___________ 

BETWEEN 

M/s BEML Limited, a Government Company coming within the meaning of Sec 617 of  

Companies Act, 1956 having its Corporate office at “BEML SOUDHA”, 4th Main Road, S.R. 

Nagar, Bengaluru- 560 027 through its __________ (*Designation of the authorised 

official) at ________ (here incorporate the address) represented by____________ (Name 

of the Authorised official) 

(Hereinafter referred to as ‘BEML’ which expression shall, unless repugnant to context 

means 

and includes its successors and permitted assigns) of the First Part. 

AND 

M/s. _________________ (Name of the Contractor) a __________ (Constitution of the 

Contractor i.e. Firm/Company/LLP, etc) incorporated/registered (delete whichever not 

applicable) under the provisions of ________ Act, having its Registered Office/Principal 

place of business (delete whichever not applicable) at ______ (*Designation of the 

authorised Official) at ________ (here incorporate the address) represented 

by____________ (Name of the Authorised Official) (hereinafter referred to as ‘Contractor’, 

which expression shall unless repugnant to the context means and includes its successors 

and permitted assigns) of the Second Part Hereinafter, “BEML” and the “Contractor” shall 

individually be referred to as ‘Party’ and collectively as ‘Parties’. 

 

WHEREAS BEML is a multi technology heavy engineering company having four 

manufacturing divisions at Bengaluru, KGF, Mysore and Palakkad and marketing/ 

regional/district offices across the Country. 

 

Whereas Contractor is a ______________ (incorporate brief profile of the Contractor) 
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WHEREAS BEML, floated tender Ref: _______ dated __________ (Hereinafter referred to 

as the Tender) for _______________ at ________________ hereinafter called the 

“WORK”) 

 

WHEREAS the Contractor submitted his offer in response to the Tender floated by BEML 

as above and become the successful Bidders and has agreed to execute the Work as per 

the terms and conditions of the Tender. Consequently BEML issued Work Order No. 

_______ dated _____ (hereinafter the Work Order) to the Contractor. 

 

WHEREAS the Contractor has duly accepted the Work Order and agreed to execute the 

Work 

strictly in accordance with the work order and on the terms and conditions herein for a 

total sum of Rs __________/- (Rupees _____________only ) as consideration for the Work 

being carried out. 

 

In consideration of the above, ‘BEML’ and the ‘Contractor’ agreed to reduce the terms and 

conditions in to writing as hereinafter mentioned. 

 

SCOPE OF WORK: 
The Scope of Work to be executed by the Contractor is as mentioned at Clause ______ to 
the Tender Document. 
 
CONTRACT PERIOD: 
The contract period shall be the period mentioned in the Work Order at Para ______ 
Time is the essence of the contract. The Contractor shall strictly adhere to the Time 
Schedule for commencement and completion as stipulated in the Work Order and shall  
complete the Work in all respect to the complete satisfaction of BEML on or before the 
Completion date. 
 
PENALTY 
In case the work is not completed in the manner mentioned above to the complete 
satisfaction of BEML in every respect within the time limit stipulated in the Work Order, 
then the Contractor shall become liable for payment of compensation/penalty for delay in 
completion of work, in accordance with Clause _____ of the Tender Document /Work Order 
irrespective of whether extension of time granted or not unless otherwise specifically 
stated. 
 
The said Penalty payable by the Contractor shall be without prejudice to any other right or 
remedy available to BEML on account of such delay in completion of work. The amount of 
compensation might be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with BEML. The Chief Engineer, BEML Limited, ____ shall 
be the authorized person to certify whether the Work has been completed within stipulated 
time and his certification shall be final and binding on the parties. 
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PAYMENT 
BEML shall make the payment to the contractor in the sums, proportions and manner from 
time to time in accordance with the Clause(s) _______ of the Tender Document. The 
payment shall be made after all the statutory deductions as may be applicable 
 
SECURITY DEPOSIT/BANK GUARANTEE: 
The Contractor has furnished non-interest-bearing Security Deposit in accordance with 
Clause _____ by way of ___ (incorporate the mode). The Contractor agrees to extend the 
validity of the Security Deposit, wherever required like extension of period of contract or 
as may be required by the Company. The Company shall have the full power to enforce 
the Security Deposit in case of non-performance or violation or breach of any of the terms 
of this Agreement by the Contractor 
 
COMPLIANCE OF STATUTORY PROVISIONS: 
The contractor shall comply with all requirements under various administrative orders and 
statutes including but not limited to Contract Labour (Regulation and Abolition) Act, 1970 
and Rules 1971, Minimum Wages Act, 1948, Payment of Wages Act, 1936, Employers’ 
Liability Act 1938, Shops & Establishments Act (relevant to the State), Factories Act, 1948, 
Employees’ State Insurance Act, 1948, Employees Provident Fund and Misc. Provisions Act, 
1952, Payment of Bonus Act, 1965, Payment of Gratuity Act, 1972, Employees 
Compensation Act, 1923, Industrial Disputes Act, 1947, Child Labour (Prohibition & 
Regulation) Act, 1986, Sexual Harassment of Woman at Workplace (Prevention, Prohibition 
and Redressal) Act, 2013 or any other relevant Acts or enactments relating thereto and its 
amendments (State/Central) and rules framed there under from time to time as may be 
relevant while executing the Work and performing the obligations under this Agreement. 
The Contractor agrees to indemnify BEML for any loss or damage caused to it due to 
violation/non-compliance of any administrative orders or statutory provisions in respect 
of/in connection with the Execution of the Work. 
 
All claims arising at the instance or on account of the persons employed by the contractor 
including but not limited to on account of wages, allowances, PF, ESI, Gratuity or 
Compensation under the Employee Compensation Act, or otherwise shall be met by the 
contractor on his own account and the Company shall be kept fully indemnified. BEML shall 
have no liability whatsoever in that behalf. 
 
NON-COMPLIANCE OF TERMS: 
Non-compliance of any of the terms of this Agreement shall amount to breach leading to 
cancellation of contract, besides other legal actions, including but not limited to recovery 
of 
losses to BEML 

FALLS CLAUSE: 
If the contractor fails to Execute the Work as per Tender Document, Work Order and the 
Terms and Conditions herein contained, at any time during the currency of the contract or 
if the BEML has reasons to believe that the Contractor’s work is not satisfactory and that 
the interest of BEML is thereby affected in any way, BEML shall have the right to Execute 
the Work by itself or through any other agency, in which case the contractor shall make 
good the loss to BEML including cost and expenses which arises there from. The extra cost 
being incurred by BEML in this regard should be to the account of the Contractor, which 
may be adjusted against security deposit and/or deducted from any pending bills or any 
payment to be made to the contractor or otherwise. 
 
INDEMNIFICATION 
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In the event of the non-fulfilment of any of the covenants, terms, agreements, obligations 
and conditions mentioned in the Tender Document or Work Order or in this Agreement, 
the 
Contractor shall pay to BEML all losses, damages, costs, charges and expenses incurred 
by BEML Limited as result of the Non fulfilment of the obligations under the contract. The 
decision of BEML shall be final in this regard and the Contractor shall pay the same without 
any demur and protest. 
 
The Contractor shall be responsible for all or any kind of losses/damages caused to or 
suffered by BEML or its employees/officers due to any act or negligence of the labour 
deployed by the Contractor and the Contractor shall make good the said loss same. BEML 
shall have the absolute right to recover such losses/damages from any and all amounts 
payable to the Contractor, including pending Bills. The Contractor will ensure that there 
are no thefts or loss of property/properties by the labourers deployed by the contractor. 
 
CAR POLICY: 
Contractor shall take ‘Contractor All Risk Coverage Policy’ (CAR Policy) to cover all risks, 
losses, claims for injuries or damage to any person or any property as per the Tender 
Document/ Work order more specifically stipulated in clause _____ of the Tender 
Document. The insurance policy has to be kept valid till the Work is completed in 
accordance with the Tender Document/ Work Order and to the complete satisfaction of 
BEML. The contractor has to take policy at his own cost showing BEML as the “Principal” 
to enable BEML to make the settlement of claims at the earliest. 
 
LICENSES AND PERMISSIONS: 
Contractor shall procure all the Licenses, Permissions, Sanctions, etc. as may be required 
for/in the course of performance of the contract /execution of the Work or as required 
under statutes.  
Any lapse in this regard shall be solely attributable to the Contractor and BEML shall in no 
way responsible for the same. The Contractor undertakes to indemnify BEML in this regard. 
 
SUB-CONTRACT: 
The contractor shall not sub-contract, assign or make over the contract to any third party 
either in full or partially without prior written consent of BEML. 
 

CONFIDENTIALITY: 
The Contractor or his employees or agent or anybody engaged by the Contractor to 
execute the Work shall maintain utmost faith and confidentiality of all information and 
documents come into their possession or knowledge and shall not divulge such information 
to any third parties, in any case, without prior written consent of BEML. The Contractor 
undertakes to indemnify BEML for any loss caused to it by reason of breach of the above 
obligation by the Contractor or his employees or agent or anybody engaged by the 
Contractor. 
 
ENTIRE CONTRACT 
Tender Document and Work Order dated ______ shall form part and parcel of this 
Agreement and in case of inconsistency, the order of precedence will be as follows: 

1. This Agreement; 
2. Work Order; and 
3. Tender document 
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TERMINATION: 
BEML can terminate the contract by giving thirty days written notice in case of the following 
reasons and if the Contractor fails to rectify the same within the notice period; 

a) Failure of the contractor to commence the work within a stipulated period. 
b) If the performance of the contractor is found to be unsatisfactory or if he fails to 
give 
the desired progress of the work or there is breach of terms of the agreement. In this 
regard, non-performance in whole or in part by the contractor of any obligation due 
to 
the reasons with his control shall be treated as breach of the contract. 

 
However, BEML shall have right to terminate the Agreement at any time by giving ____ 
months notice in writing, with or without mentioning the reasons. 
The Contractor shall have the right to terminate the Agreement in case of breach of the 
terms and conditions by BEML. 
 
The termination shall not prejudice the rights and obligations accrued on the parties till 
the 
effective date of termination. 
 
JURISDICTION& DISPUTE RESOLUTION: 
Disputes, if any, between the Parties arising out of or in connection with this Agreement 
or any matters connected therewith, shall be discussed and amicably settled by the parties 
through Conciliation by subject experts appointed by BEML. 
 
The unresolved disputes shall be referred to a sole Arbitrator to be appointed by BEML. 
The 
arbitration proceedings shall be in accordance with Arbitration and Conciliation Act, 1996 
and 
Rules framed there under, as may be amended from time to time. The courts at Bengaluru 
alone shall have jurisdiction to try and adjudicate any matter in connection with this 
Agreement. The language of arbitration shall be English. 
 
(If the Contractor is a Govt. /CPSU, the following Arbitration Clause may be incorporated 
and 
above Arbitration Clause may be deleted) 
 
Disputes if any, arising between the Parties, in connection with this Agreement or any 
other 
matters connected therewith, the same will be mutually discussed and amicably settled 
between the parties, failing which, the disputes shall be referred to the sole Arbitrator of 
Permanent Machinery for Arbitration in Department of Public Enterprises to be nominated 
by the Secretary to the Government of India, in charge of the Department of Public 
Enterprises. The Arbitration and Conciliation Act, 1996 shall not be applicable to the 
arbitration under this clause. The award of the Arbitrator shall be binding upon the parties 
to the dispute, provided, however, any party aggrieved by such Award may make further 
reference for setting aside or revision of the Award to the Law Secretary, Department of 
Legal Affairs, Ministry of Law and Justice, Government of India. Upon such reference, the 
dispute shall be decided by the Law Secretary or the Special Secretary/Addl. Secretary, 
when so authorized by the Law Secretary, whose decision shall bind the parties finally and 
conclusively. The parties to the dispute will share equally the cost of Arbitration as 
intimated by the Arbitrator. 
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SEVERABILITY AND WAIVER: 
If any provision of this Agreement is held to be invalid or unenforceable for any reason, 
the 
remaining provisions shall continue in full force without being impaired or invalidated in 
any 
way. The Parties shall replace any invalid provision with a valid provision, which must 
closely 
approximate the intent and economic effect of the invalid provision. 
 
NOTICES 
All Notices and communications shall be sent to the following addresses of the Parties or 
any 
other address duly notified in writing from time-to-time by the parties: 

BEML : 
Contractor : 

The Notices issued other than as above shall not be considered as effective notice. 
 
ASSIGNMENT: 
The obligations under this Agreement shall not be assigned by either Party to any third 
party 
without prior written consent of the other Party. 
 
AMENDMENT: 
No Amendment or variation of this Agreement shall be valid unless it is in writing and 
signed by or on behalf of each of the Parties. 
 
MISCELLANEOUS: 
This agreement further witnesses that the Contractor is responsible for any accident or 
other 
compensation payable to the workers employed by and working under the control of the 
Contractor and that the Company SHALL HAVE no sort of liability in the matter, and that 
any 
payment would have to be made by BEML, the same shall be reimbursed by the Contractor 
or otherwise the same shall be recovered from the Bills payable to the Contractor. 
 
The employees/agents of the Contractor in no case will be treated as the employees of 
BEML and there shall not be any master and servant relationship whatsoever between 
BEML and 
labour/employees being deployed by the Contractor for the Work. Further, discharging 
obligations under the Agreement by labour shall not be construed to believe that they are 
the employees of BEML and shall at all times be the employees of the contractor only. The 
contractor will be individually and entirely responsible for all and any liabilities in that 
regard. 
All the agreements, letters, documents exchanged between parties, if any, have been 
merged with this agreement and shall have no effect from the effective date of this 
agreement. 
 
IN WITNESS WHEREOF, the parties hereto, have set their hands and seal, on this day, 
month and year herein above mentioned in the presence of the following witnesses. 
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For BEML          for CONTRACTOR 
 
Witnesses:          Witnesses: 
1.            1. 
2.            2. 
 

. 
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ANNEXURE - II 

FORMAT FOR PERFORMANCE BANK GUARANTEE 
Note: 1. This guarantee shall be furnished by Scheduled Commercial Banks authorised by RBI to issue a Bank Guarantee. 
2. This bank guarantee shall be furnished on stamp paper value as per prevailing Stamp Act. (At present not less than Rs. 100. /-) 
3. The stamp paper shall have been purchased in the Name of the Bank executing the Guarantee. 

 
Bank Guarantee No…………… 
Dated ……………………………. 
Amount …………………………. 
Valid up to ………………………. 
Claim up to ……………………… 

The General Manager (Materials- Management) 
BEML 
Bangalore Complex 
PB No 7501 
New Thippasandra  
Bangalore 560075 

1. This deed of Guarantee made this day of......................... (Month& year) 
between Bank of.............................. (Hereinafter called the "Bank") of the one 
part, and BEML LIMITED (Hereinafter called "the Employer") of the other part. 

2. Whereas BEML LIMITED has awarded the contract for............... (Name of work 
as per PO) (Hereinafter called the "Contract") to...................... (Name of the 
Contractor) (Hereinafter called "the Contractor"). 

3. AND WHEREAS the Contractor is bound by the said Contract to submit to the 
Employer a Performance Security for a total amount of…………………... (Amount in 
figures and words). 

4. Now, We the Undersigned…………………………... (Name     of   the   Bank) being 
fully authorized   to sign and to incur obligations for and on behalf of and in the 
name of............................................(Full name of Bank), hereby declare that the 
said Bank will guarantee the Employer the full amount of Rs. ………………… (Amount 
in figures and words) as stated above. 

5. NOW THEREFORE, We hereby  affirm  that we are the  Guarantor   and  responsible 
to you, on behalf  of the Contractor and we hereby unconditionally, irrevocably 
and without demur undertake  to  immediately pay to the Employer  upon first  
written demand  and without cavil  or argument, any  sum or sums  within  limits 
of.......................(Amount of Guarantee) as aforesaid without reference to the 
Contractor and without  your needing to prove  or show grounds  or reasons  for 
your demand  for the sum  specified  therein. The Bank shall pay to the Employer 
any money so demanded notwithstanding any dispute/disputes raised by the 
Contractor in any suit or proceedings pending before any Court, Tribunal or 
Arbitrator/s relating thereto and the liability under this Guarantee shall be absolute 
and unequivocal. 

6. This Guarantee is valid till...............................(The initial period for which this 
Guarantee will be valid must be for at least 3-months (three months) longer than 
the anticipated expiry date of defect liability period / Warranty period. 

7. At any time during the period in which this Guarantee is still valid, if the Employer 
agrees to grant a time extension to the Contractor or if the Contractor fails to 
complete the Works within the time of completion as stated in the Contract, or 
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fails to discharge himself of the liability or damages or debts  as  stated under 
Para 5, above, it is understood  that the Bank will  extend  this  Guarantee under  
the  same conditions for  the  required  time  on demand by the Employer and at 
the cost of the Contractor. 

8. The Bank agrees that no change, addition, modifications to the terms of the 
Contract Agreement or to any documents, which have been or may be made 
between the Employer and the Contractor, will in no way release us from the 
liability under this Guarantee; and the Bank, hereby, waives any requirement for 
notice of any such change, addition or modification to the Bank. 

9. The Guarantee here in before contained shall not be affected by any change 
in the Constitution of the Bank or of the Contractor. 

10. The neglect or forbearance of the Employer in enforcement of payment of any 
moneys, the payment whereof is intended to be hereby secured or the giving   of 
time by the Employer for the payment hereof shall in no way relieve the bank of 
their liability under this deed. 

11. The expressions "the Employer", "the Bank" and "the Contractor" hereinbefore 
used shall include their respective successors and assigns. 

12. Notwithstanding anything contained herein: 

(a)  Our liability under this Bank Guarantee shall not exceed Rs................. 
(Rs..............)  

(b) This Bank Guarantee shall be valid up to....................... 

(c) We are liable to pay the Guarantee amount or part thereof under this Bank 
Guarantee only & only if you serve upon us a written claim or demand on or 
before 

 

In witness whereof l/We of the bank have signed and sealed this Guarantee on 
the.......................day of........................ (Month & year) being herewith duly 
authorized. 

For and on behalf of the ............................................Bank. 

Signature of Authorized Bank officials. 

Name    :............................. 

Designation : ........................  
Stamp/Seal of the Bank................................ 
Signed, sealed and delivered for and on behalf of the Bank by the above 
named ......................in the presence of: 

 
Witness 1.                                                                           Witness 2.  

Signature........................                                                 Signature..........................  

Name..............................        Name..............................    

Address...........................          Address...........................                                                

Name..............................        Name..............................    

Address...........................          Address...........................                                                
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Annexure - III 
FORMAT OF BID GUARANTEE FORM 

 
Ref: 
 
To, 
BEML LIMITED 
Bangalore Complex 
New Thippasandra Post 
Bangalore – 560075 
 
Dear Sirs, 
..................................................................................................................................
...... 
 
In accordance with your ‘Tender Enquiry’ under your Tender No: ………………… dated 
…….. 
 
M/s................................................................ herein after called the Bidder, with the 
following Directors on their Board of Directors / partners of the Firm. 
1.        2. 
3.        4. 
5.        6. 
7.        8. 
9.        10. 
 

Wish to participate in the said tender 
for.......................................................................... 
....................……………………………………………………………………………………………………………
………....................................……………………………………………………………………………………
………………………………………………………………………………………………………………………………
……………… 

 

As an irrevocable Bank Guarantee against Bid Guarantee for an amount of 
Rs…………………… ………………………. (In words and figures) valid for ….…………. days 
from……………………… …………………. is required to be submitted by the Bidder as a 
condition precedent for participation in the said bid, which amount is liable to be forfeited 
by the BEML Limited (herein after called PURCHASER)  

 

(1) the withdrawal or revision of toe offer by the Bidder as a condition within the validity 
period.  

(2) Non-acceptance of the ‘Letter of Intent / Purchase Order’ by the bidder when issued 
within the validity period.  

(3) Failure to furnish the valid contract performance guarantee by the bidder within one 
month from the receipt of the Purchase Order and  

(4) on the happening of any contingencies mentioned in the bid documents. 

 

We, the …………………………………………..Bank at................................................. Having 
our Head office at ……………………………………………. (Local address) Guarantee and 
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undertake to pay immediately on First demand by BEML LIMITED, the amount of 
Rs…........................ ...................................................………… 

………………………………………………………………………(in Figure and words) without any 
reservation, protest, demur and recourse. Any such demand made by the Purchaser shall 
be conclusive and binding on the Bank irrespective of any dispute or difference raised by 
the purchaser. 

 

The guarantee shall be irrevocable and shall remain valid up to 
………………………………………… 

…………………………………….. (This date shall be 60 days after the date for which the bid is 
valid). If any further extension of this guarantee is required the same shall be extended 
to such required period (not exceeding one year) on receiving instruction from 
M/s…………….on whose behalf this guarantee is issued.  

 

Claim Period: Upto ______________ 

In witness whereof the Bank, through its authorized officer has set its hand and stamp 
on this …………………day of……………………………..at ……………………………………………….. 

 

witness (Signature) 

WITNESS          (Signature) …. 

Name in (Block letters) 

 

Designation …………………………… 

(Staff No.) ………………………. 

(Bank's common Seal) 

Official address: 

Contact Phone No.:      Contact Mail Id: 

Attorney as per power of Attorney No 

Date: 
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CHECK LIST ON PREPARATION OF BIDS 

Ref. 
No. Particulars Yes / No 

1 
 

Have you read and understood various conditions of the Contract 
and shall abide by them?  

TECHNICAL BID 

2 
Have you submitted the EMD / Copy of DD at the address 
mentioned and uploaded the scanned copy?  

3 Integrity Pact  

4 

Have you uploaded the following documents which are to be 
uploaded with signatures & seal? 

a) 2020-21 Profit & Loss Statement 
b) 2021-22 Profit & Loss Statement 

c) 2022-23 Profit & Loss Statement 

 

5 

Work Completion Certificates and TDS certificate.  
Note: In case of experience certificate obtained from other than 
Government organizations /Public Sectors, the same shall be 
supported with TDS certificate by the contractor 

 

6 
Registration with Government Bodies like ESIC, EPF, Labour 
Laws: Have you attached a Registration copy of each of the 
certificate? 

 

7 
Have you attached the proof of authorization / Power of Attorney 
to sign on behalf of the bidder in the Technical Bid?  

8 Copy of certificate of Registration for PAN card, GST No., CIN 
registration & etc., 

 

9 

Have you uploaded the following documents which are to be 
uploaded with signatures & seal? 

1) Compliance to BOQ 
2) Compliance to GCC 
3) Compliance to NIT acceptance letter 
4) Compliance to Under taking by Bidder 

 

FINANCIAL BID 

10 Has your financial Bid proposal been duly filled and uploaded? 
 
 

 


