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SECTION - I 

                             (Part-A) 

 

DETAILED NOTICE INVITING TENDER 
 

SEALED TENDERS ARE INVITED ON BEHALF OF CHAIRMAN AND MANAGING DIRECTOR, BHARAT  

SANCHAR NIGAM LIMITED BY PGM, BGTD FROM THE ELIGIBLE CONTRACTORS     FOR OPTICAL 

FIBRE CONNECTIVITY OF 4G Saturation by HDD/Open trenching  method for GOWRIBIDNUR SDCA  in 

KOLAR District by HDD /OPEN TRENCHING METHOD IN BGBA FOR THE YEAR 2023-24. 

 

 Name of the work: OPTICAL FIBRE CONNECTIVITY OF 4G SATURATION BY HDD /OPEN TRENCHING 

METHOD IN BGBA FOR THE YEAR 2023-24 

     

Tender 

operating 

SDCA Area 

Tender number 
Quantum 

Of work  

Estimated cost 

of tender  

Document Cost 

Non- 

refundable 

Amount of Bid 

Security 

GOWRIBIDN

UR 

No. AGM (MM)/T-

83/OFC_4G_SAT/GO

WRIBIDNUR/2023-

24/02 dtd.  @ BG-01,      

the        29.05.2023  

 

HDD- 2km 

Trenching- 5km 

OFC  – 8Km 

 

Rs.35,00,000/- 

+GST (18%) 

Rs.590/ 

(Incl of 18% 

GST) 

Rs. 70,000/-  

(2% of 

Estimated cost)  

 
      Note 1: The quantities stated above are estimated and BSNL reserves the right to vary the  
      quantity to the extent of -25% to + 25% of the specified quantity at the time of award of  
      the contract i.e. LOI without any change in unit price or other terms & conditions. 

Note 2: The village name and route is tentative. Exact route and village name may/may not 
change which will be on the final decision of PGM BGBA. 

 

2. Accessibility of Tender Document: Tender document (free viewing copy) can be obtained by 

downloading it from the website www.bangaloretelecom.com (tenders) / www.tenders.gov.in 

The official copy of tender document for participating in E-tender will be available for downloading from   

www.bangaloretelecom.com (e-tender) https://etenders.gov.in 

  

2.1. Cost of Tender document   590/- [ 500/- [+18% GST] (Non Refundable)  

              DD / Bankers cheque of an amount of Rs 590/- in favour of “Accounts Officer Cash  (HQ), BSNL, 
Bangalore Telecom District” payable at Bangalore shall have to be submitted towards tender fee along 
with the tender bid failing which the tender bid will be rejected. 

               

2.2 BSNL has decided to use process of e-tendering for inviting this tender and thus the physical copy of 

the tender would not be sold. 

 

 3. Sale of physical copy of tender Document: Not applicable. 
 

            Note 1: The Tender document shall not be available for download on its submission /closing date.  

 

 4.        Eligibility Criteria for bidders:  

 

       I. The bidder should be an Indian Firm/ Company registered & eligible to participate in the Bid.  

       II     The bidder should have the following documents:- 

                 a) Valid PAN No. 

http://www.bangaloretelecom.com./
http://www.bangaloretelecom.com./
http://www.bangaloretelecom.com./
http://www.bangaloretelecom.com./
http://www.bangaloretelecom.com./
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                  b) Valid Goods and services Tax Registration No. 

         c)  A self declaration along with the evidence that the bidder is not blacklisted by GST                

authorities . 

          d) In case the supplier /contractor gets black listed during the tenure of BSNL contract then adequate 

indemnity clause should be inserted to ensure that no loss of input tax credit is borne by BSNL duty 

default of supplier. 

     e) In case multiple GST numbers, all the numbers can be provided as annexure. 

              Note: For BSNL users only. It may kindly be noted that 

           i) Procurement should not be made from GST blacklisted supplier as BSNL would not be able to       

avail the input tax credit charged by the supplier in case the supplier is GST blacklisted i.e. poor 

compliance rating 

         ii)   GSTIN registration number(s) which need to be quoted mandatorily. 

 
III.     The bidder should have successfully completed a minimum 30 Km of OFC cable laying works by open 

trenching/ HDD method OR maintenance of 500 RKM in BSNL/MTNL/other PSUs /Govt. Department/ 

Private Telecom service providers during the last 5 years.  

  As documentary evidence for having executed a work of same or more volume satisfactorily the 

copy of experience certificate issued by the competent authority not below the rank of AGM/DE or 

equivalent in BSNL/MTNL and duly attested by an officer not below the rank of SDE/AE/ Gazetted 

Officer shall be submitted along with bid and in case of certificate issued by any other government 

department/PSUs/Private service telecom providers, the same should be duly attested by Gazetted officer. 

 

           IV. The bidder should have a combined financial turnover of 50 Lakhs during the Last 3 Assessment               

                           Years (AY)   of                  i) 2020-21 

                                        ii) 2021-22  

                                       iii) 2022-23 

              The same should be supported by Profit & Loss account statement duly certified by the  

              Auditors /CA. 

 

V. The bidder should have at least one HDD machine at his disposal, either owned or leased. The 

machine should be at least of minimum 10 tons or above pullback capacity as per the site 

requirement. 

  For establishing ownership of HDD machine, the contractor should submit documents  

  showing. 

a) Make/Model of HDD machine, its Serial No. & capacity. 

b) Bill of lading/custom clearance receipt/Commercial Invoice/Air waybill.  
  Those having HDD machine on lease should enclose lease deed which shall be valid for the            

 said tender for a minimum period of 18 months from the date of submission of Bid, with 

 above supporting documents as per clause IV (a) and (b). 

 

           VI. The bidder shall comply with Department of Expenditure, Ministry of Finance order issued vide F.     

No.6/18/2019-PPD dated 23.07.2020 (Preference to Make in India) available at Section VI Part C and 
shall submit necessary registration certificate wherever applicable. 

 
          VII. The bidder shall comply with Ministry of Heavy Industries & Department of Public Enterprises 

Restriction under Rule 144(xi) of the General Financial Rules (GFR’s), 2017-Dept. of Expenditure OM 
No.6/18/2019-PPD dated 23

rd
 July, 2020 on grounds of Defence of India and National Security available 

at Section VI Part B and shall submit necessary registration certificate wherever applicable. 

   

VIII.            Date & Time of Online Submission of Tender bid: Up to 15.00 hrs on 22.06.2023                       

                 (Tender closing date) 

IX.           Online Opening of Tender Bids:  At 15:00 Hours of this tender closing 23.06.2023                       

 

                       X       Date & Time of Submission of Tender bids & offline Documents: on or before 15.00 Hrs of                       
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                    22.06.2023. 

 

 

 

5          Bid Security / EMD:  
      5.1    The bidder shall furnish the bid EMD in one of the following ways:- 

  a)   Demand Draft/ Banker’s cheque drawn in favour of “ Accounts Officer - Cash    
         (HQ), BSNL Bangalore Telecom District” Payable at Bangalore.    

 b)    Bank Guarantee from any scheduled bank drawn in favour of Principal General    

         Manager, Bangalore Telecom District, Bangalore, which should be valid for 180  

       days from the tender opening date. 
  c) The MSE units shall be exempted from submission of Bid Security deposit on production of   

requisite proof in respect of valid certification from MSE for the tendered item. 

       d) Concessions to MSME: The guidelines, issued by Ministry of Micro, Small & Medium Enterprise 

(MSME), Government of India regarding concessions for Micro & Small Enterprise Units registered with 

District Industries Centers or Khadi & Village Industries Commission or Khadi & Village Industries 

Board or Coir Board or National Small Industries Corporation(NSIC) or Directorate of Handicrafts & 

Handloom or any other body specified by Ministry of Micro, Small & Medium Enterprise, have been 

considered by the BSNL (Corporate Office) and it has been decided that these units shall be allowed the 

following concessions: 15.1. Supply of Tender Documents: The tender documents shall be issued to 

MSME bidders free of cost provided the tendered item is listed in the Registration Certificate of MSME. 

5.2. Exemption from payment of Earnest Money Deposit (EMD): The MSME units registered with bodies as 

detailed in para 15 above shall be given exemption from payment of Bid Security deposit (EMD) provided the 

tendered item is listed in the registration Certificate of MSME/NSIC. 15.2.1. A proof regarding current registration 

with bodies as detailed in para 5.1.C above for the purpose of exemption tendered items will have to be attached 

along with the bid.  The enlisted certificate issued by bodies as detailed in Para 15.1 should be current and valid on 

the date of opening of bid (Chapter-15 of procurement manual). 

 

 

 

 

                                                                                  सहायक महाप्रबंधक  (केबल निमााण) AGM (MM) 

                                                                           बीएसएनएल  बीजीटीडी ,BSNL, BGTD
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SECTION II  

                                           Tender Information 
 

1.   Type of tender: Single stage bidding, Two stage Opening using two-Electronic Envelope System,  

 

      Note: The bids will be evaluated techno-commercially and financial bids of techno-commercially  

                compliant bidders only shall be opened. 

 

2.   Bid Validity Period: Validity of Bid offer for acceptance by BSNL:  150 days from the tender opening 

date and for further extension of 120 days  

 

3.  The tender offer shall contain two envelopes viz. techno-commercial and financial envelope which 

      will contain one set of the following documents only:  

  

   4.  Techno-commercial envelope shall contain:  

 Bid security/EMD/(scanned copy of  DD or bank guarantee to be uploaded online  and original DD/bank 

guarantee to be submitted offline  

 Certificate(s)/documents showing  fulfillment of the eligibility criteria stated in Clause 4 of the 

Detailed NIT Section- I part A. 

 Documents stated in clause 9.2 of Section-IV Part A. 

 Power of Attorney & authorization for executing the power of Attorney in accordance with clause 14.3 of 

Section 4 Part as per Section VII Part H.   

 Bidder’s Profile & Questionnaire duly filled & signed as per Section VIII. 

 No Near Relation Certificate section VI Part G duly filled & signed. 

 Undertaking &declaration section VI Part A,B & C duly filled & signed 

 Tender/ Bid form- Section IX Part A duly filled & signed. 

 Tender documents (Electronic Form- Technical.  The tender document has to be downloaded   and the 

completed tender document to be uploaded in the portal with the bidder digital signature with all relevant 

annexure. 

 The bidder shall comply with Ministry of Heavy Industries & Department of Public Enterprises Restriction 

under Rule 144(xi) of the General Financial Rules (GFR’s), 2017-Dept. of Expenditure OM No.6/18/2019-

PPD dated 23
rd

 July, 2020 on grounds of Defence of India and National Security available at Section VI 

Part B and shall submit necessary registration certificate wherever applicable. 

 The bidder shall comply with Department of Expenditure, Ministry of Finance order issued vides F. No. 

6/18/2019-PPD dated 23.07.2020 (Make in India Preference) available at Section VI Part C and shall 

submit necessary registration certificate wherever applicable. 

 Indemnity bond declaration as per Section VII Part D. 

 Letter of authorization for attending bid opening event as per Section VII Part C. 

 DDeeccllaarraattiioonn  ffoorr  nnoott  hhaavviinngg  ddoonnee  aannyy  aaddddiittiioonnss  //  ddeelleettiioonnss  //  mmooddiiffiiccaattiioonnss  ttoo  tteerrmmss  ooff  tthhee  tteennddeerr  ddooccuummeenntt  aass  

ppeerr  SSeeccttiioonn  VII Part K 

 Copy of IT returns for assessment years (2020-21, 2021-22 & 2022-23). 

 Declaration with respect to no dues to be paid to law enforcement authorities like ESI / EPF etc as per 

Section VI Part D. 

 Solvency Certificate in original from the banker of the tenderer for Rs.5 Lakhs. The solvency certificate 

shall not be older than the date of issue of NIT.  

        Note: EMD/Bid Security original copy, Cost of Tender document, Solvency certificate and Power of 

Attorney will be submitted in physical form.  
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5.    Financial envelope shall contain:  Electronic Form - financial Bid section IX Part B. 

6.    Payment terms:  
        Procedure for Preparation and Settlement of Bills 
        The work order shall contain one or more works of OPTICAL FIBRE CABLE LAYING BY HDD   

  METHOD/OPEN TRENCHING METHOD AND SPLICING OFC AND TERMIANTION in BGBA area. 

All items of work involved in the work order shall be completed in all respects before preparing the bills for the 

work. The provision of the bill has been made to make it easy for the contractor to manage his cash flow and to 

 complete the work systematically and meaningfully in a shortest possible time.  The procedure for 

 preparation of bills is enumerated as under. 

7.     Procedure for Preparation, Processing and Payment of bills:                 
The Contractor shall prepare the bills in triplicate ensuring execution of part work in its completeness as 

envisaged above, correctness of rates and quantum of work and submit the bills to S.D.E. in-charge of work. The 

bills shall be prepared accurately and as per measurements recorded in the measurement book. The S.D.E. in-

charge shall record the certificate on the bill that the site order books have been consulted before signing the bills. 

This would enable the S.D.E. to ensure whether the defects pointed during execution have been rectified or not. 

The S.D.E. in-charge of work shall scrutinize the bills and accord necessary certificates and submit the bills with 

the documents as mentioned below to the AGM in-charge  

       of work  

   8.    First copy of bill along with measurement book, depth A/T reports/HDD profile report in case of HDD and   

          cable/Fibre termination and / continuity  test report (wherever  necessary as per the nature of works ).-   

          Original-payable copy. 

     9.     Second and third copy of bill along with copy of depth A/T report and termination and continuity test of   

             the cable (wherever  necessary as per the nature of works) for office record - (Not for Payment) 

10.   The AGM shall exercise the prescribed checks on the bills and accord necessary certificates on the bills.         

The AGM shall retain the third copy of the bill along with photocopies of other documents in his  

         estimate and send first and second copies of the bills along with  all documents to works Section  for  

         processing of bills and release of payment. 

 

 11.     The bills shall be processed in estimate file of   the   concerned work and scrutinize the bills vis-à-vis `work order 

issued, sanctioned provisions in the estimate etc. The bill shall be passed, after necessary scrutiny by works 

section, by the officer competent to pass the bill.  The 7.5% of the bill amount towards Performance Security 

Deposit and statutory taxes applicable to contract shall be deducted at the time of payment of bill.   
 

 12.     Bill payment through Real Time Gross Settlement (RTGS)  
         The payment of bill will be allowed only for full completion of work as per the work order. For More than  

         2000 mts of work there will be multiple work orders (wherever applicable). 

         All the payments shall be made through Real Time Gross Settlement (RTGS) only.  The contractors   

         should submit the mandate form for this purpose along with the agreement while entering into the  

         contract. The bill may be furnished for payment for each work order on full completion of work in all  

         respects along with A/T certificates (Wherever  applicable).  

  

13.      Processing and payment of bill: 

        On submission of the bill by the contractors to the concerned field engineer i.e. .SDE Incharge of work, the same 

shall be processed by the concerned SDE in charge of works and shall be forwarded to respective DDOs and bill 

shall be paid within 30 days from the date of forwarding of the bill. The contractor shall submit the details of the 

document along with the bill  

(i)   The bill for all the quantities as per Measurements at the Approved Rate. 

(ii)   Adjustment of amount received against all the work orders for that specific rate. 

(iii)  Adjustment of Performance Security Deposit and Statutory Taxes already   recovered if any . 

(iv)   Store reconciliation statement furnishing account of stores received against the Work Order. 

 (v)  Diagram indicating segment /section in connection with the execution of works in the routes/section. 
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14      Paying Authority:                CENTRAL SETTLEMENT CELL, 

     O/o CGMT, KARNATAKA CIRCLE, 

      HALASURU, BANGALORE-560 008. 

 

    15.    No. of bidders to be awarded: 
Maximum 03 contractors are required for this tender works.  However BSNL has got the discretion to allot 

additional contractors depending on the actual work requirement. Contractor will be selected from the technically 

qualified list based on their Financial Bid ranking. The successful contractors have to carry out the works in 

BGBA area including its Sub urban SDCAs. 

 

 

  16. Tender validity period:   
             Validity of Tender is for 1 year from the acceptance/ LOI and may be extended for further period of 6 months 

on mutual consent. 

 

 

                                                                               सहायक महाप्रबंधक  (केबल निमााण) AGM (MM) 

                                                                           बीएसएनएल  बीजीटीडी ,BSNL, BGTD
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Section III 

Part –A 
 

  SCOPE OF WORK AND JURISDCTION OF CONTRACT 

 

1. Scope of work for Optical Fibre Cable laying by HDD method. 

 

1.1 Horizontal Boring and Insertion of Casing Pipe/ PLB: 

Horizontal Boring and Inserting Casing Pipe with rope (material – HDPE of pressure rating 4 

Kg/cm²) along road and under railway/road/canals/streams crossing in all types of soil at prescribed 

depth, including all civil works & reinstatement as per BMP standards.  Supply of all tested lifting 

tools and tackles other required equipment and consumable, labour etc., and making all such 

necessary arrangements are under tenderer’s scope.  Total job has to be completed within time 

schedule mentioned in work order. The work includes different sizes of boring:  

 Boring up to 150 mm diameter, for laying PLB (1 to 4 PLB Pipes) 

 Boring  above 150 mm diameter, for laying  PLB Pipes (7 PLB pipes) 

1.2    In this system of cable laying, following job specifications should be maintained: 

1.     Guided boring/drilling technology is to be used 

2.  Radar or any other detection system should be used for avoiding damage to existing underground utilities 

3.  The depth of boring should be such as to clear any underground utilities/obstacles.  However, in no case 

the depth of boring be less than 1.7m from the road surface for OFC PLB pipe and 1.2m for copper cables. 

4.  In Horizontal and Vertical boring, the machine should be capable of going up to 10 meter below the 

ground level. 

5.     In a shift of 8 hours at least 200 meters of drilling longitudinal or 3 to 4 road crossings should be    

         possible. 

6. The span of HDD (shot length) will be decided by the Engineer-in –charge as per the site requirement. 

7. The Contractor should provide sufficient Metal Barricades, Warning Lamps, Display boards indicating, the 

Name of the Contractor , Organization : BSNL, Contact Number at the work site. 

8. Bangalore City Strata comprises of around 3% of Hard rock. In case of any route, rock is encountered 

during HDD operations, and there is no alternate route available, the HDD machine must be capable of 

drilling through the rock and the route must be completed. If the contractor is failing to complete the 

work order on such routes, no payment will be made for the partially completed work. 

1.3     Where ever HDD work cannot be carried out due to field constraints, trenching to a depth of 1.65 

 mtrs. has to be done and the work has to be completed along the entire route without any 

 discontinuity, so that Pipes /cables are laid end to end.  

1.4     PLB pipe should be joined with couplers at all entry/exit pits. 

 

2.       Scope of work for Optical Fibre Cable laying by open trenching method  

  

  2.1     The Optical Fibre Cable is laid through HDPE/PLB Pipes buried at a nominal depth of 165 cms.  The 

steps involved in OF Cable Construction are as under: 

  2.2      Excavation of trench up to a nominal depth of 165 cms, according to Construction specifications along 

National/State highways/other roads and also in city limits as mentioned in the notice inviting tender. 

  2.3    Laying of HDPE/PLB pipes/coils coupled by HDPE sockets in excavated trenches, on bridges and 

culverts, drawing of 6 mm Polypropylene rope (P.P rope) through the HDPE pipes/coils as per 

Construction specifications and sealing of HDPE pipe ends at every manhole by HDPE end caps of 

suitable size. 

  2.4   Providing of mechanical protection by RCC Pipes/ GI pipes and/or concreting/chambering according to 

construction specifications, wherever required. 

2.5 Fixing of GI pipes/troughs with clamps at culverts / bridges and / or chambering or concreting of G.I 

Pipes/ troughs, wherever necessary 

2.6 Back filling and dressing of the excavated trenches according to construction specifications. 

   2.7 Opening of manholes (of size 3 meters X 1 meters X 1.65 meters depth, replacing existing 6mm P.P. 

ropes by 8 mm P.P. rope (from manhole to manhole) for ensuring smooth passage for pulling the cable.  

Pulling of Optical Fibre Cable with proper tools and accessories as per construction specifications. 
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Sealing of both ends of the manholes by hard rubber bush of suitable size to avoid entry of rodents into 

the HDPE pipes, putting split HDPE pipes and split RCC pipes with proper fixtures over cable in the 

manhole to protect the bare cable in the pulling manhole.  Back filling and dressing of manholes. 

2.8    Digging of pit of size 2 meter X 2 meter X 1.8 meter (depth) for construction of jointing chamber at 

approximately every two kilometers of internal size of 1.5 meter X 1.5 meter X 1.2 meter using bricks 

and mortar or fixing pre-cast jointing chamber of internal diameter of 1.2 meter filling of jointing 

chamber with clean sand, placing either pre-cast RCC cover or stone of suitable size on jointing chamber 

to protect the joint and back filling of jointing chamber with excavated soil. 

  2.9 Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to a depth of 60 cms, 

fixing of route indicator/joint indicator, concreting and backfilling of pits.Painting of route indicators 

with yellow colour and joint indicator by red colour and sign writing denoting route/joint indicator 

number, as per construction specifications. 

 

2.10    Ground Penetrating Radar Survey and damage to Telephone Cable and other underground   

           services. 
           The contractor should collect all available information regarding underground services and take   

            necessary care to protect them.  He should also have sufficient arrangements to identify and 

 protect such underground services. The contractor shall carry out Ground Penetrating radar 

 survey along the proposed cable route at his own cost to identify the underground services and 

 for setting out the routes as directed by Construction Officer.  The Construction Officer shall 

 provide route map to the contractor if available for plotting the existing utilities and setting 

 the route for horizontal drilling. 

 

3         SCOPE OF THE WORK FOR SPLICING WORKS  

    The contract is meant for carrying out Conventional/ ribbon splicing of 12F/24F/48F/96F/144F/288F 

fiber OF cables laid in Bangalore Telecom District.  The scope and description of the works including 

the responsibility of BSNL and the contractor is enumerated in the following paragraphs: 

1. The contractor has to supply Conventional / ribbon  Splicing machine, backup generator, associated 

meters such as OTDRs, Source Meter, Power Meter, Splicing tools and the skilled splicer to operate the 

splicing machine and carry out the fiber splicing.  

2.     The Contractor at his own cost should arrange  Vehicle required for OF Cable Splicing and   

     transportation of men and material, etc for splicing. 

3. The  operation of the splicing machine, associated works like preparing the cable, cutting the fibre for 

splicing, placing the spliced ribbons properly in trays, testing the quality of splice, placing the enclosures 

suitably in joint pit,  acceptance testing, preparation of documents are all jobs of the    

    contractor. 

4. The routes/section for which the contractor has executed the OFC cable laying works, the splicing/ 

termination of cable at terminal end shall be carried out by the same contractor and ensure the end to end 

connectivity. 

5.  The Contractor has to collect the store materials at his own cost such as FDMS Outdoor Kit/ FDMS 

Exge Rack/C Channel / Runways etc from Divisional Cable Stores situated at WMS compound, 

Bangalore.  

6. The splicing should achieve standard acceptable results for the joints.  For this purpose, the 

measurements by OTDR will be carried out from the both ends of the cable in 1310 and 1550 

wavelengths. The attenuation of the OF Cable will be checked by sending the light source from one 

end of the cable and received at the other end. The result should be within the permissible limits as per 

the standard practice and Engineering Instructions available with BSNL. In case the results are not 

meeting, the iteration of splicing operation to be repeated till a satisfactory result is achieved.  For this 

purpose the splicing machine should be maintained to a proper level of satisfactory operation which 

does not need repeated iteration. 



No. AGM (MM)/T-83/OFC_4G_SAT/GOWRIBIDNUR/2023-24/02 dtd.  @ BG-01,      the        29.05.2023  

 

Read,Understood & Complied 

_________________________                                                 11/108 

7. Forming the ribbons suitably after splicing inside the enclosure, sealing the enclosure as per the 

standard procedure laid in the EIs shall be the job of the contractor.  

8.    The contractor, on completion of the OFC laying works should be ready with the Splicing Machine, 

OTDR, Source Meter, Power Meter, Splicing Tools, Skilled Splicer and Engineer to carry out the 

splicing works. The number of days allowed for execution of OFC works shall also include the 

splicing/termination &end to end continuity of cable. 

9. The SDE, Cable Construction will coordinate to execute the job.  

10. These splicing may be either for straight joint, branch joint or for terminations at FDMS in the exchange 

premises.   

11. The splicing should be given warranty for one year against workmanship.  In case the splicing give away 

due to poor workmanship, the contractor has to arrange to re-splice by providing the machine and the 

skilled labour at the site during the warranty period.  

12. Payment terms: The payment for the completed works will be released route-wise or Work Order-wise 

after successful completion of the splicing and Acceptance Testing of the routes.  

13. For claiming the payment, the contractor has to submit the bill along with satisfactory Completion Report 

and Acceptance Testing Report for the route.   

14. Acceptance Testing will be done by T&D Circle / DE A/T BGTD. SDE Cable Construction will 

coordinate to execute the job.  

15. The contractor  has to prepare three sets of A/T Books ( Which includes traces of each fibre in 1310 and 

1550 Wavelength   and attenuation sheets) in spiral binding farm 

16. Normally the work will be offered in such a way that the contractor is engaged for full day or continuous 

days for completing the job.  However, in case of contingencies, if this continuous working is not 

maintained, the contractor shall not have  any claim for continuous job.   

17. On receiving the Work Order, the contractor should report on the stipulated date for carrying out the 

work.  Normally 3 days notice will be given in the Work Order for starting date.  

 

4   ALLIED ACTIVITES: 

4.1 Transportation of materials: 

The materials required for executing  the work entrusted  to the Contractors against a work order shall be made 

available at District Stores Depot at  BGTD  In some cases the materials may be available at  Sub - divisional 

store go-down.  The Contractor shall be responsible for transporting the materials, to be supplied by BSNL or 

otherwise to execute the work under contract, to site at his/their own cost.  The costs of transportation are 

subsumed in the Standard Schedule Rates and therefore no separate charges are payable on this account. 

4.2 Disposal of Empty Cable Drums: 

The Contractor shall be responsible to dispose of the empty cable drums after laying of the cables. The cost of 

various sizes of empty cable drums recoverable from the Contractor has been fixed taking into account the 

prevailing market rates as mentioned in this document. 

4.2.1 It shall be obligatory on part of the contractor to dispose of the empty cable drums at his/ their level 

and the amount fixed for various  empty  cable drums shall be recovered from the bill for the work for which the 

drum (s) was / were issued or from any other amount due to the contractor or the Security Deposit. 

4.2.2 The Contractor shall not be allowed to dump the empty cable drums in Govt / Public place which may 

cause inconvenience to the department / Public.  If the Contractor does not dispose of the empty cable drums 

within 3 days of becoming empty,  BSNL shall be at liberty to dispose off the drums in any manner deemed fit 

and also recover  double the  amount of cost of empty cable drum from the bill / security deposit / any other 

amount due to the contractor. 

4.3 Supply of Material: There are some materials required to be supplied by the contractor for execution 

of works under this contract like Bricks, Cement, Wire mesh and Steel for protection, etc, besides using other 

consumables which do/don’t become the part of the asset.  The Contractor shall ensure that the materials 

supplied are of best quality and workmanship and shall be strictly in accordance with the specifications. 

The Contractors shall have a local establishment with office address at Bangalore after finalization of the 

tender to have better coordination with BSNL and  local authorities.  

1) The scope of work includes taking permission from the local authorities,  for this purpose BGTD will 

sign the application form in the format detailing the routes, number of pits to be made, etc, to the 

contractor for submission to BMP or local authorities. The contractor in turn has to submit and obtain 

the demand note from the local authorities for effecting the prescribed payment to BBMP or local 

authorities towards road cutting permissions. 
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2) In case there is complete ban or restrictions in carrying out the work imposed by BMP, then 

extension of time will be granted on getting written intimation from the contractor. 

3) HDD works can be carried out on all days. 

4) The pits made for carrying out the work to be restored to the original level to the satisfaction of the 

local authorities.  

 

5 VALUE / VOLUME OF WORK: The estimated cost of work is as mentioned in the Notice Inviting 

Tenders which has been worked out based on standard scheduled rates mentioned in this tender document. The 

actual value of work may vary based on the actual requirement but generally being limited to +/- 50% of the 

indicated value. The Village name mentioned is indicative and it may change or the route may change as per the 

decision and final approval of PGM BGBA. 

 

Sl no District SDCA/SSA A End B End 
Trenc

h 
(Km) 

HDD 
(Km) 

OFC 
(Km) 

1 KOLAR GOWRIBIDNUR Halehalli GP Devarakondarahalli 5 2 8 

Total KOLAR GOWRIBIDNUR     5 2 8 
  

6 JURISDICTION OF CONTRACT:    The jurisdiction of the contract shall be area covered by 

Exchanges in BGBA area.  If any additional telephone exchange is planned, the same shall be included in the 

zone in the vicinity of concerned exchange keeping in view the logistics of carrying out the work. Scope of 

work includes jobs relating to road cutting, excavation in trenches, laying required cables/pipes through 

trenches, placing of bricks for identification and safety, refilling the trenched area as per specification and to 

the satisfaction of the AGM. The excavation may have to be carried out in different type of soils for which 

rates would remain the same.  It may be required to lay either RCC or GI Pipes in road crosses or at other 

required places as per the requirements of BSNL and draw the cables through the pipes.   For OF cable, 

HDPE/ PLB pipes will have to be laid. The scope of work also includes the road reinstatement works under 

the jurisdiction of Bruhat Bangalore Mahanagara Palike (BBMP)/BDA to be carried out as per Technical 

Specifications of BBMP/BDA/CMC. The acceptance of such works completely rests with BBMP/BDA/CMC 

authorities. 

The works will be required to be carried out within the areas served by Bangalore Telecom District covering 

Urban   BBMP BGTD, from time to time. The contractor(s) shall execute the work(s) entrusted to them   within 

the period, either stipulated in the work order issued by the AGM or stipulated in the road cutting permits issued 

by BBMP/BDA/CMC. It is the responsibility of the contractor to employ sufficient men for the works ordered 

so that the targets, for completion of work as prescribed shall be met.  

 

In case, there is no tender in any of the demarked areas, due to any reason , the work of that area will be allotted 

to the same pool of approved contractors in the concerned GM area. 

 

SOIL/ Surface of earth and rates:  Rate offered for road cutting, trenching & refilling with excavated earth is 

as per Schedule of Rates. Rate offered for refilling with sand, brought from outside, shall be as per 

specifications of BBMP/BDA/CMC. Rate offered for reinstatement work, shall be as per the classifications of 

BBMP/BDA/CMC and their specifications. Subject as herein after mentioned, the BSNL does not guarantee 

any definite volume of work   or any particular pattern of service at any time or throughout the period of the 

contract.  The mere mention of any item of work in this contract does not by itself confer any right on the 

contractors to demand that the work relating to all or any item thereof should necessarily or exclusively be 

entrusted to them.  The BSNL will also have the exclusive right to appoint one or more contractors for any or all 

the services mentioned hereunder and to divide the work as between such contractors in any manner that the 

BSNL may decide and no claim shall lie against the BSNL by reason of such division of work. The contractor 

may be awarded work order in continuation, if the performance of the contractor is good.  The performance of 

the contractor shall be judged on the quality of the work done within the stipulated period and complaint 

received from the public or other utility agencies like Traffic Police, BBMP, CMC, PWD, BDA, KEB, BMT 

and other private service providers, and the damages caused on the existing underground services. If the Work 

Awarding Authority finds that performance of the contractor is not up to the mark, then no further work may be 

allotted. The quantum of work may vary within a limit of 25% plus or minus. The   tenderers must note that the 

quantum of the work in BBMP limits largely depends upon the permission given by BBMP for the road cutting 
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and hence no fixed quantum /regular flow of work can be guaranteed and some of the items may not be required 

to be performed.  For example, the tenderer may be asked to carry out only laying of the cable in the trenches In 

such case, the tenderer will not have any type of claim whatsoever for other item of works.  

 

TECHNICAL - SPECIFICATIONS & BRIEF DESCRIPTION OF WORKS 

 

EXCAVATION OF TRENCHES:  Trenches for cable laying will depend upon the requirements and number 

of cables to be laid.  The width may be increased as per BSNL requirement.  Standard size of trench for purpose 

of calculation for OFC cable laying will be the depth of the trench 1.65 meters and width 0.45 meters.  

The payment for final reinstatement will be done strictly as per the   type of   surface & width of the trenches 

and/or size of manholes, hand holes mentioned in the permission letter of BBMP and work order of BGTD. 

Payment for road reinstatement will be allowed, strictly, as per these measurements and no deviation will be 

permitted. 

PRECAUTIONS:  Use cable drum jack and spindle for paying out the cables. Rotate the cable drums in the 

direction of the arrow indicated on the flange. See that the mazdoors who pull cable do not cluster at one point 

and that they are distributed throughout the length of the pulling portion of the cable. While laying, never bend 

the cable to a radius smaller than 9 times the overall cross sectional diameter of the cable.  Trench should be 

cleaned for any fallen stones etc., before actual laying. While pulling cable through pipe make sure that cable is 

not damaged at the mouth of the pipe.  Use grease on the cable to reduce friction. Place warning bricks 

continuously over the cable. Get the activities of "Putting soft earth and placing warning bricks" acceptance 

tested. Replace the warning bricks of other utility services if they got disturbed while trenching. 

ROAD CROSSING PIPE LAYING:   Pipes of 250 mm diameter shall be laid in the road crossing trenches.  

In some cases GI Pipes 50 mm sizes to 100 mm sizes dia may have to be laid.  Pipe laying work involves 

jointing of collars and lowering the same in the trench and filling up the trenches and leveling the road and 

making the road road-worthy without any humps or depressions in the out surface. 

BACK FILLING AND CONSOLIDATION:  Marker bricks are first to be placed throughout the length of the 

trench over the portion occupied by the cables.  The bricks are to be placed length wise and breadth wise as per 

the instructions of the Officer-in-Charge of the work or by his authorised representatives.  Semi circular RCC 

Pipes (not bricks) are to be placed over HDPE Pipes for OFC laying as per company standards. Bricks & Semi-

circular pipes will be supplied by the contractor(s) themselves. After laying of the cables/bricks/pipes, the 

trenches are to be back filled by the soil excavated, wherever the refilling is required to be done with course 

sand, fresh sand should be brought from outside and refilled. If excavated sand is used for refilling then no 

payment will be allowed.  

The final reinstatement will have to be done by the contractor as per specifications and to the satisfaction of the 

respective corporation/municipalities within the targeted period of completion. 

DAMAGES TO THE EXISTING INSTALLATION AND TRIAL PITS:  The contractor shall take all 

precautionary methods to avoid any damage to the existing installation in the places where the trenches are to be 

made.  The contractors are responsible for any or all damage caused to the existing cables or the pipe lines of 

Karnataka Electricity Systems,   Bangalore Water Supply and Sewerage Systems.  The contractor will have to 

make good the damage at his own expense.  If the contractors fail to do so, the AGM will arrange to repair and 

the cost of such repairs will be deducted from the contractor's bill. The AGM as a sole judge will decide the cost 

of such repair.  In order to avoid such damages, it is necessary to dig "TRIAL PITS" before start of trenching 

work.  These trial pits will be of the size of approximately 30 cm wide and 60 to 120 cm length (at right angles 

to the length of the cables) with a depth of 1 meter at a suitable interval of cable route.   If it is a slab surface, 

two slabs may be removed and trial pits may be made.  The company shall not make any separate payments for 

trial pits and this expenditure may be included under the cost of trenching and reinstatement. 

TOOLS AND OTHER AMENITIES OF LABOURERS:   The contractor shall provide at his cost all tools, 

caution boards & barricades tackle, danger lights and flags and other requirements for efficient and speedy 

progress of the work.  For safety purposes, it is recommended to use pickaxe below one for the surface of the 

soil so that damages to existing cables can be avoided.  It is the responsibility of the contractor to provide tents, 

lights and water for their labourers in the area where tents will be pitched for work.  The contractors are 

responsible for the movement of their crew from one place to another place. 

SUPERVISION:    The contractor shall provide sufficient and suitable laborers and supervisors to ensure that 

all the instructions are properly and promptly carried out.  The work is to be carried out with due diligence and 

in the professional manner. The contractor will organise his labour and supervision in such a manner as 

excavation, cable laying and reinstatement works are carried out without interruption on each day.  No cable 

trenches are to be left open normally, after the day's work is completed.  If in the event of a length of open 
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trench is left, the contractor shall be responsible for the provision at his expense of proper guarding and danger 

lighting of the trenches to avoid accidents and damage to third parties.  The contractors shall be able to execute 

the work between 2 and 3 locations simultaneously by keeping adequate number of persons at his disposal for 

speedy execution of works entrusted to him. 

PROCEDURE TO CARRYOUT WORK, ITS COMPLETION & PRECAUTIONS:  The AGM shall issue 

a work order for 1 to 10 Kms of works or less with the assignment of supervisory staff.  The contractor shall 

arrange to mobilize his team to their work spot.  Though the drawing, which will be accompanied a work order 

will be a sketchy one, the company engineer shall mark the exact location of the work.  After starting the work, 

the trial pits to be made for the clearance and the company supervisors will mark the required area of the 

trenching.  After the completion of the required trenching for the type of cable is to be laid, the company shall 

take the measurement of the trenches and enter in the approved measurement book.  Then the laying of cables, 

placing of bricks and reinstatement will start.  After the completion of the reinstatement work, the company will 

write the length of the cable laid and complete the measurement book with the signatures of both company 

representative and contractor for having accepted the measurements.  Before the start of the work, the 

Contractor/BSNL shall obtain necessary permission from Corporation, Municipality, Electricity Company, 

Water and Sewerage Company, Police authorities for their clearance for night work, particularly for controlling 

the traffic.  In addition to trenching, cable laying and reinstating, the following supplies and works are also 

being offered to the contractors. 

 

FLOODING OF TRENCHES BY CARRYING WATER TO SITE:  Whenever trenches are dug on existing 

cables, flooding of the trench is to be done by carrying water to the spot at contractor's cost.  Flooding should 

formally be done so as to ensure that 10 to 15 cms of water remain on the top of the existing cables for at least 8 

hours. 

 

CONCRETING TOP PIPES:  In some cases cement concreting in the proportion 1:2:4 (Cement + Sand+ 

Jelly) is to be done on top piles for extra protection to cables.  Contractors are to quote rates for this item of 

work also.  The work will involve carriage of materials to site, concreting and curing also to the satisfaction of 

the supervisory officer.  A sketch for the work carried out should accompany the bill. On readiness of the duct 

for cable construction, cable has to be pulled using rope while PLB pipe/ Nylon preferably blowing method. 

Cable splicing at exchanges.  
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  SECTION III 

Part B 
 

CABLE CONSTRUCTION SPECIFICATIONS 

1 OPTICAL FIBRE CABLE   
The guidelines in the form of Engineering instructions (E.Is.) on Construction Practices of Optical Fibre Cables 

are issued by T& D wing of BSNL from time to time.  However, the present practices are summarized here 

under, from the point of view of describing scope of work under various items of work. This document will 

need revision as and when practices undergo any revision. 

1.1    General  

The Optical Fibre Cable is planned considering the following objects of the scheme. 

1.1.1 Minimum possible route length vis-a vis route having maximum number of towns with potential 

telecom growth. 

1.1.2 Linking of small exchanges off main road by leading in OFC vis- a vis routing the main cable itself via 

such exchanges. 

After deciding above mentioned issues, a detailed measurement of lengths of cable route along with details of 

rail/road crossings, culverts, causeways, etc may be recorded in the detailed survey register. The probable 

locations of joints, terminations and re-generators may also be decided and marked on the route map. 

On the basis of surveys, general permission from road and rail authorities for laying the Optical Fibre Cable 

along the decided routes and permission for rail /road crossings will have to be obtained.  Generally, OFC is laid 

straight as far as possible along the road near the boundaries, away from the burrow pits.  The OFC is laid along 

the roads at a minimum distance of 15 meters from the center line of the road or in accordance with the 

permission from the concerned road authorities in view of their road-widening plan. As the OFC carries high 

capacity traffic and is planned for 40 years of life, it is imperative that the cable is laid after obtaining due 

permission from all the concerned authorities to avoid any damage/shifting at a later stage and also disruption of 

service/revenue loss. 

In special cases, where it may be necessary to avoid burrow pits or low laying areas, the cable may be run 

underneath the shoulders at a distance of 0.6 meter from the outer edge of the road embankment provided the 

same is located at least 4.5 meters away from central line of road and 1.2 meter below the road surface. 

The Optical Fibre Cable is laid through HDPE/PLB pipes buried at a nominal depth of 165 cms. The steps 

involved in OF Cable construction are as under: 

i)     Excavation of trench upto a nominal depth of 165 cms, according to Construction specifications along 

National/State Highways/other roads and also in city limits as mentioned in the notice inviting tender.  

ii)  Laying of HDPE/PLB pipes/coils coupled by sockets in excavated trenches, on bridges and culverts, 

drawing of 6 mm Polypropylene para rope (P.P.rope) through the HDPE/PLB pipes / coils as per Construction 

specifications and sealing of HDPE/PLB pipe ends at every manhole by HDPE/PLB end caps of suitable size. 

iii)  Providing of mechanical protection by RCC Pipes/GI pipes and /or concreting/chambering according to 

construction Specifications, wherever required. 

iv)  Fixing of GI pipes/ troughs with clamps at culverts/bridges and/or chambering or concreting of G.I.pipes / 

troughs, wherever necessary. 

v)   Back filling and dressing of the excavated trenches according to construction specifications. 

vi) Opening of manholes (of size 3 meters X 1 meter X 1.65 meters depth), replacing existing 6mm P.P.rope 

by 8 mm P.P.rope (from manhole to manhole) for ensuring smooth passage for pulling the cable. Pulling of 

Optical Fibre Cable with proper tools and accessories as per construction specifications. Sealing of both ends 

of the manholes by hard rubber bush of suitable size to avoid entry of rodents into the pipes, putting split 

HDPE pipes and split RCC pipes with proper fixers over cable in the manhole to protect the bare cable in the 

pulling manhole.  Back filling and dressing of manholes. 

vii) Digging of pit of size 2 meter X 2 meter X 1.8 meter (depth) for construction of jointing chamber at 

approximately every two kilometers of internal size of 1.5 meter x 1.5 meter x1.2 meter using bricks and 

mortar or fixing pre-cast jointing chamber of internal diameter of 1.2 meter filling of jointing chamber with 

clean sand, placing either pre-cast RCC cover or stone of suitable size on jointing chamber to protect the joint 

and back filling of jointing chamber with excavated soil. 

viii) Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to a depth of 60 cms. 

ix) Fixing of route indicator /joint indicator, concreting and back filling of pits. Painting of route indicators 

with yellow colour and joint indicator with by red colour and sign writing denoting route/joint indicator 

number, as per construction specifications. 
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2  Specifications of Materials used  
2.1 HDPE / PLB Pipe / Coils: The Optical Fibre Cable is pulled through 50 mm outer diameter HDPE/ 

PLB pipes/Coils having strength of 10 kg/sq.cm. 50 mm/40mm HDPE/PLB pipes of 5 meters length or 50 

meters coil, should meet specifications as given in GR.no.G/CDS-OS/01 dated December 1994 and revised up 

to date. 

2.2 HDPE Socket: For coupling HDPE Pipes/coils, HDPE sockets as per IS 4984-1995 (‘O’ ring type) 

made of High Density Polyethylene 5010 or equivalent injection grade materials should be used. The HDPE 

sockets should be black in colour and should be fitted  with rubber rings at both ends and should confirm to 

GR. No.G/CDS-05/01 dated  December,1994 and revised upto date. 5mm X 5mm projections inside at the 

center of the socket should be provided to prevent the pipes from passing through. It should weigh 150 gms, 

(with a tolerance of +/- 5 %) and should be able to withstand a pressure of 10 kg,per.sq.cms. without any 

damage /deterioration in performance. 

 2.3 PP Rope : 6 mm pp rope is drawn through the HDPE pipes/ coils and safely tied to the end caps at 

either ends with hooks to facilitate pulling of the OF cable at a later stage. The pp rope used is 3 strand 

Polypropylene Para Pro rope having yellow colour and shall be of 6 mm diameter and it should have a 

minimum breaking strength of 550 kgs. The length of each coil of rope should be 205 meters and it should 205 

meters and it should confirm to (i) BS 4928 Part-II of 1974 (II) IS 5175 of 1982 (iii) It should be of special 

grade and should have ISI certificate mark (iv) It should be manufactured out of industrial quality 

Polypropylene. 

2.4 HDPE end caps  :For pulling the cable through the pipes, it is necessary to have suitable manholes at 

every 200 m length and also at bends and corners suitably located.  The pipes are laid for 200 m or less at a 

time for the distance between two manhole.  The ends of the HDPE pipes/coils are closed with HDPE End 

Caps. The end caps used should be suitable for closing 50 mm outer diameter class V HDPE pipes. The end 

caps should be manufactured from High Density Polyethylene, should withstand internal pressure of 10 kg per 

sq.cms., should be black in colour, should have a weight of 100 grams(with tolerance of +/- 5%) and should 

confirm to G/CDS-05/01 dated December,1994 and revised upto date. A suitable arrangement should be 

provided in the End Cap to the PP Rope. 

2.5 MATERIALS FOR MECHANICAL PROTECTION 

For lesser depths requiring mechanical protection as per specifications and in built up areas, in towns and cities 

falling within the municipal limits, suitable mechanical protection is provided to HDPE pipes / coils using 

RCC full round Pipes or GI pipes or concreting of size 25cms X 25 cms reinforced with MS weld mesh or a 

combination of any of these as per the written instructions of the Engineer in charge. 

2.5.1  HALF ROUND RCC PIPES :   After laying of PLB/ HDPE Pipes it is covered by a consolidated layer 

of soft earth (or sand in special cases where excavated material contains sharp stones/ objects) which would be 

free from stones  or other sharp objects, carefully pressed and lightly tamped. On this layer of soft earth, a 

layer of half round RCC pipes 1m long,  is placed as a warning layer and also a mechanical protection, as 

telecom cables are vulnerable to damages due to  excavations by other  agencies.)   

2.5.2 RCC FULL ROUND PIPES : Reinforced cement concrete pipes (Spun type) coupled with RCC 

collars sealed with cement mortar are used to provide mechanical protection to HDPE / Coils.  The RCC pipes/ 

collars should be of NP-2 class for 100 mm / 150 mm  (internal diameter) full round, confirming to IS standard 

458- 1988 revised up to date.  The pipes should have a nominal length of 2 meters. 

The RCC collars should be properly sealed using cement mortar 1: 3 ( cement of reputed bran , fine sand 

without imparities).  If the mechanical protection is provided by RCC pipes, every third joint will be embedded 

in a concrete block of size 60 cms (L) X 40 cms (W) X 25 cms (H) of 1:2:4 cement concrete mix 1:2:4 (1: 

cement, 2: coarse sand 4: stone aggregate of 20 mm nominal size) so that the alignment of RCC pipes remain 

firm and intact. Both ends of RCC/GI pipes will be sealed by providing concrete block of size 40cm (L) X 

40cm (W) X 25cm (H) of 1:2:4 cement concrete mix to avoid entry of rodents. 

2.5.3 G.I. PIPES 

G.I. Pipes should be of medium duty class having diameter of 65 mm./40mm.  The G.I.pipes should confirm to 

IS 554/1985 (revised upto date) IS 1989 (part-I). 1900 sockets (revised up to date) & IS 1239 (Part-II) 1992 

(revised up to date) wherever protection by G.I. Pipe is provided, it is preferable to use HDPE coils. As space 

on parapet wall on Bridges/culverts is limited, 40 mm GI pipes may be used with 32 mm HDPE coil drawn 

inside. 

2.5.4  M.S.Weld Mesh Item code – PCCT 

The HDPE pipes can also be protected by embedding it in concrete of size of 25 cms X 25 cms reinforced with 

MS weld mesh. The MS weld mesh used should be of 50 mm X 100 mm size, 12 SWG, 120 cms in width in 
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rolls of 50 m each.  One meter of MS weld mesh caters to approx.3 meters of concreting  

The strength of RCC /CC is dependent on proper curing, there fore, it is imperative that water content of CC/ 

RCC mix does not drain out into the surrounding soil. In order to ensure this, the RCC/CC work should be 

carried out by covering all the sides by yellow PVC sheets of weight of not less than 1 KG per 8 sq. m. to 

avoid seepage of water into the soil. 

2.6         Joint chamber 

The joint chamber is provided at every joint normally at a distance of 2 kms to keep the OFC joint well 

protected and also to keep extra length of cable which may be required in the event of faults at a later date.  

The joint chambers are made at site using bricks and mortar or of pre-cast RCC type. 

2.6.1 Construction of brick chamber at site 

For constructing brick chamber, first a pit of size 2 m x 2m x 1.8 m depth is required to be dug.  Then base of 

the chamber is made using concrete mix of 1:5:10(1:1.7m x 1.7 m x 0.15 m (thickness).  Walls of brick 

chamber having internal dimensions of 1.2 m x 1.2 m x 1.2 m x 1m(H) should be constructed on this base 

having wall thickness of 9” using cement mortar mix of 1:5(1: cement, 5: fine sand).  The bricks to be used for 

this purpose should be of size 9”x 4.5”x 3”, best quality available and should have smooth rectangular shape 

with sharp corners and shall be uniform in colour and emit clear ringing sound when struck.  The joint 

chamber should be so constructed that HDPE pipe ends remain protruding minimum 5 cms inside the chamber 

on completion of plastering.   The HDPE pipes should be embedded in wall in such a way so that, the bottom 

brick should support the pipe and upper brick should be provided in a manner that HDPE pipe remains free 

from the weight of the construction.  The joint chamber should be plastered on all internal surfaces and top 

edges with cement mortar of 1:3 (1: Cement, 3: Coarse sand) 12 mm thick finished with a floating coat of 

complete cement as per standard.  Pre cast RCC slab with two handles to facilitate easy lifting of size 0.7 m x 

1.4 m and of thickness of 5 cm having one handle for each half in centre and word  ‘OFC’ engraved on it are to 

be used to cover the joint chamber.  Two numbers of such slabs are required for one joint chamber.  This pre-

cast slab should be made of cement concrete mix of 1:2:4 (1: cement, 2:coarse sand, 4:stone aggregate 6 mm 

nominal size) reinforced with steel wire fabric 75 x 25 mm mesh of weight not less than 7.75 Kg per sq. meter.  

The joint chamber is filled with clean sand before closing.  Lastly, back filling of joint chamber pit with 

excavated soil is carried out. 

Pre cast RCC Chamber 

The pre cast slab should be made of cement concrete mix of 1:2:4 (1: cement 2: coarse and 4: stone of 

aggregated 6 mm nominal size) Reinforced with steel rod of 10 mm at a spacing 4 inch between two rods.   

For fixing pre cast RCC chamber, first a pit of size 1.2m X 1.2m X 0.6 m depth is required to be dug. Pre cast 

RCC chamber consists of two points.  (i) Full round RCC joint chamber  with dia of 120 cm and height of 60 

cm and  thickness of  7.5 cm. (ii) Round top cover will be with  dia of 120 cm and thickness of 7.55 cm 

having one  handle in centre and word ‘BSNL OFC’ engraved on it. The precast RCC ‘O’ring should be 

placed in such a way that the top surface is visible on the foot path.   

2.7 RUBBER BUSH: To prevent entry of rodents in to HDPE pipes, the ends of HDPE are sealed at 

every manhole and joint using rodents resistant hard rubber bush (Cap) after optical fibre cable is pulled.  The 

rubber bush should be manufactured from hard rubber with grooves and holes to fit into 50 mm HDPE Pipe 

(class V), so that it should be able to prevent entry of insects, rodents, mud and rainwater in to the HDPE pipe.  

It should weigh150 gms (with a tolerance of +/- 5%).  It should conform to specification No. G/CDS-05/01 

dated December, 1994 and revised up to date.   

2.8 Route /Joint indicator: The route / joint indicator are co- located with each manhole /joint chamber. 

In addition route indicators are also to be placed where route changes direction like road crossing etc.  The 

route/joint indicators are made using four no.s of 6mm dia MS rod & by providing six rings with suitable 

spacing between two rings. The top portion of RCC slab shall have the dimensions of 9 inch length x4inch 

width and the bottom portion shall have the dimensions of of 11.34 inchx5 inch width..The height shall be 

39.73 inches. The word ‘BSNL OFC’ should be engraved on the route/joint indicators. The indicators shall be 

secured in upright position by ramming with stone and murram up to 60 cm, concreting the portion of 15 cm in 

the ratio of 1:2:4. 

The route indicators are painted yellow and the same are placed at 2 ft. away from the centre of the trench 

towards jungle side.  The joint indicators are placed at  OFC joints and placed 1 ft.  away from wall of the joint 

chamber facing jungle side and are painted red. The engraved Word ‘BSNL OFC’ should be painted in white. 

On route as well as joint indicators. Numbering of route indicators/ joint indicators should also be done in 

white paint. The number scheme    For route indicator will be joint No. /route indicator No. for that joint.  

For example, 2/6 marking on a route indicator means 6
th

 route indicator after 2
nd

 joint. Additional joints on 

account of Faults at a later date should be given number of preceding joint with suffix A, B, C, and D. For   
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example  sign writing 2A on a joint indicator means, additional joint between Joint No. 2 and 3. The  

numbering of existing route/ joint indicator should not be disturbed on account of additional Joints. Enamel 

paints of reputed brand should be used for painting and sign writing of route as well joint indicators. 

 

3 EXCAVATION OF TRENCHES  

3.1 Trenching ---    Item code – OFCT   

3.1.1 Location and Alignment of the Trench: In city areas, the trench will normally follow the foot path 

of the road except where it may have   To come to the edge of the carriage way when cutting across road with 

specific permission from the concerned authorities maintaining the road (such permissions shall be obtained by 

the department/contractor). Outside the city limits the trench will normally follow the boundary of the roadside 

land. However, where the road side land is full of burrow pits or a forestation or when the cable has to cross 

culverts/bridges or streams, the trench may come closer to the road Edge or in some cases, over the 

embankment or shoulder of the Road (Permissions for such deviations for cutting the embankment as well as 

shoulder of the road shall be obtained by the department/contractor). The alignment of the trench will be 

decided by a responsible department official not below the rank of a Junior Telecom Officer. Once the 

alignment is marked no deviation from the alignment   is permissible except with the approval of Engineer-in-

charge. While marking the alignment   only the centre line will be marked and the contractor shall set out all 

other work to ensure that, the excavated trench is as straight as possible. The contractor shall provide all 

necessary assistance and labour, at his own cost for marking the alignment. Contractor shall remove all bushes, 

undergrowth, stumps, rocks and other obstacles to facilitate marking the centre line without any extra charges. 

It is to be ensured that minimum amount of bushes and shrubs shall   be removed to clear the way and the 

contractor shall give all consideration to the preservation of the trees. 

3.1.2  Line-Up: 

The line-up of the trench must be such that HDPE /PLB pipe(s) shall be laid in a straight line except at location 

where it has to necessarily take a bend because of change in the alignment or gradient of the trench, subject to 

the restrictions mentioned elsewhere. 

3.2 Method of Excavation:   

3.2.1 Excavating trenches of required width including excavation for sockets and dressing of sides and 

ramming of bottoms depth up to 1.65 m including getting out excavated soil and then returning the soil as 

required n layers not exceeding 20 cm in depth including consolidating each deposited layer by ramming, 

watering etc., and disposing of surplus excavated soil.  Filling available excavated earth in trenches in layers 

not exceeding 20 cm in depth consolidating each deposited layer by ramming and watering and lift up to1.65 

m. In city limits as well as in built up areas, the contractor shall resort to use of manual labour only to ensure 

no damage is caused to any underground or surface installations belonging to other Public utility services 

and/or private parties However, along the Highways and cross country there shall be no objection the 

contractor resorting to mechanical means of excavation, provided that no underground installations exist In the 

path of excavation, if any, are damaged. There shall be no objection to resort to horizontal boring to bore a 

hole of required size and to Push through G.I. pipe (65mm/40mm dia) through horizontal bore at road crossing 

or rail crossing or small hillocks etc. All excavation operations shall include excavation and getting out.’ 

Getting out ‘ shall include throwing the excavated materials at a distance of at least one meter or half the depth 

of excavation, whichever is more, clear off the edge of excavation. In all other cases ‘getting out ‘shall include 

depositing the excavated materials as specified.  In rocky strata excavation shall be carried out by use of 

electro mechanical means like breakers or by blasting wherever permissible with express permission from the 

competent authority. If blasting operations are prohibited or not practicable, excavation in hard rock shall be 

done by   chiseling.  Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall 

exercise  due care that the soil from trenching intended to be loose for back filling is not mixed with loose  

debris. While trenching, the Contractor should not cause damage to any underground installation belonging to 

other agencies and any damage caused should be made good at his own cost and expense.  

Necessary barricades, night lamps, warning boards and required watchman shall be provided   by the 

contractor to prevent any accident to pedestrians or vehicles. While carrying out the blasting operations, the 

contractor shall ensure adequate safety by cautioning the vehicular and other traffic. The contractor shall 

employ sufficient man-power for this with caution boards, flags, sign writing etc. 

 

The contractor should provide sufficient width at the trench at all such places, where it is likely to cave in due 

to soil conditions without any extra payment.  A minimum free clearance of 15 cms should be maintained 

above or below any existing underground installations. No extra  payment will be made  towards this .In order 

to prevent damage HDPE/PLB  pipes over a period of time, due to the growth of trees, roots, bushes, etc,  the 
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contractor shall cut them when encountered in the path of alignment of trench without any additional charges. 

In large burrow pits, excavation may be required to be carried out for more than 165 cms in depth to keep 

gradient of bed less than 15 degrees with horizontal. If not possible as stated above, alignment of trench shall 

be changed to avoid burrow pit completely. 

  

3.3 Depth and size of the Trench:  The depth of the trench from top of the surface shall not be less than 

165 cms unless otherwise relaxation is granted by competent authority under genuine circumstances. In rocky 

terrain, the depth of the trench  may be restricted to a depth of 100 to 140 cms . However Engineer-in- charge 

in exceptional cases due to adverse site conditions encountered, may allow to lay HDPE/PLB pipes  at a lesser 

depth with additional protection.  In all cases, the slope of the trench shall not be less than 15 degrees with the 

horizontal surface. The width of the trench shall normally be 45 cms at the top and 30 cms at the bottom. In 

case, additional pipes (HDPE/CI/RCC pipes) are to be laid in some stretches, the same shall be accommodated 

in this normal size trench. When trenches are excavated in slopes, under ground, inclined portion the lower 

edge shall be treated, as top surface of land and depth of trench will be measured accordingly. In certain 

locations , such as uneven ground, hilly areas and all other places, due to any reasons what so ever  it can be 

ordered to excavate beyond standard depth of  165 cms to keep  the bed of the  trench as smooth as possible.  

Near the culverts, both ends of the culverts shall be excavated more than 165 cms to keep the gradient less than 

15 degrees with horizontal.  

If excavation is not possible to the minimum depth of 165cms. as detailed above, full facts shall  be brought to 

the notice of the Engineer in charge in writing giving details of location and  reason for not being able to 

excavate that particular portion to the minimum depth. Approval   shall be granted by the competent authority 

in writing under genuine circumstances. The decision of the competent authority shall be final and binding on 

the  contractor. 

Dewatering: The contractor shall be responsible for  all necessary arrangements to remove or pump out  water 

from trench. The contractor should survey the soil conditions encountered in the section and make his own 

assessment about dewatering arrangements that may be necessary. No extra payment shall be admissible for 

this. 

Wetting:     Wherever the soil is hard due to dry weather conditions, if watering is to   be done for wetting the 

soil to make it loose, the same shall be done by the contractor. No extra payment shall be admissible for this. 

Blasting: For excavation in hard rock, where blasting operations are considered necessary, the contractor 

shall obtain approval of the Engineer-in-charge in writing for resorting to blasting operation. 

The contractor shall obtain license from the competent authority for undertaking blasting work as well as for 

obtaining and  storing the explosive as per the Explosive Act, 1884 as amended   upto  date  and the explosive 

Rules , 1983, the contractor shall purchase the explosives  fuses     detonators, etc. only from a licensed dealer.  

Transportation and storage of explosive at site shall conform to the aforesaid Explosive Act and Explosive 

Rules. The contractor shall be   responsible for the  safe custody and proper accounting of the explosive 

materials. Fuses and detonators shall be stored separately and away from the explosives. The Engineer-in-

charge   or his authorized representative shall have the right to check the contractor’s store and account   of 

explosives. The contractor shall provide necessary facilities for this. The contractor shall be responsible for any 

damage arising out of accident to workmen, public or property due to storage, transportation and use of 

explosive during blasting operation. 

Blasting operations shall be carried out under the supervision of a responsible authorized agent of the 

contractor (referred subsequently as agent only), during specified hour as approved in   writing by the 

Engineer-in-charge. The agent shall be conversant with the rules of blasting. All procedures and safety 

precautions for the use of explosives drilling and loading of explosives before and after shot firing and disposal 

of explosives shall be taken by the contractor as detailed In IS: 4081 safety code for blasting and related 

drilling operation. 

Trenching Near Culverts/ Bridges:   The HDPE/PLB pipes shall be laid in the bed of culvert at the depth not 

less than 165 cms protected by G.I pipes and concreting as decided by Engineer-in-charge. Both ends of 

culverts shall be excavated more than  165 cms in depth to keep the gradient of not less than  15 degree with 

horizontal. The bed of trench should be as smooth as possible. While carrying out the work on bridge and 

culverts, adequate arrangement for cautioning and the traffic by way of caution boards during day time and   

danger lights at night shall be provided. In case of small bridges and culverts, where there is a likelihood of 

their subsequent expansion  and remodeling, the cable should be laid with some curve on both sides of the 

culvert or the bridge to make some extra length available for readjustment of the cable at the time of 

reconstruction  of culvert or the bridge. 
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3.4   LAYING OF H.D.P.E. / PLB PIPES:     Item code – HDPE 

After the trench is excavated to the specified depth, the bottom of the trench has to be cleared of all stones or 

pieces of rock and leveled up properly. A layer of soft soil/or sand (in case the excavated material contains 

sharp pieces of rock/stones) of not less than 5cms is required for leveling the trench to ensure that the cable 

when laid will follow a straight alignment. Adequate care shall be exercised while laying so that the OF cables 

are not put to undue tension /   pressure  after being laid as this may adversely affect    the  optical 

characteristics of cables with passage  of time. The contractor shall ensure that trenching and pipe laying 

activities are continuous, without leaving patches or portions incomplete in between. In case intermediate 

patches are left, measurement of the completed portions will be taken only after work in such left over patches 

are also completed in all respects.  

Item code WPL1 After laying of PLB/ HDPE Pipes it is covered by a consolidated layer of soft earth (or sand 

in special cases where excavated material contains sharp stones/ objects) which   would   be   free from stones  

or other sharp objects, carefully presses and lightly tamped. On this layer of soft earth long a layer of half 

round RCC pipes( 150mm or 250mmdia,1m long)  should be  placed for PLB pipes as a warning layer and also 

a mechanical protection, as telecom cables are vulnerable to damages due to  excavations by other  agencies. 

Preparatory to aligning the pipe for jointing, each length of the HDPE/ PLB pipe shall be thoroughly  cleaned 

to remove all sand , dust or any other debris that may clog, disturb or damage the   Optical Fibre cable  when  

it’s pulled at a later stage. The ends of each pipe and inside of each HDPE socket shall be thoroughly cleaned 

of any dirt or other foreign materials. After the trench is cleaned the HDPE /PLB Pipes / Coil shall be  laid in 

the cleaned trench,  jointed with “O” ring type HDPE sockets  & 6 mm PP rope should be drawn through the 

HDPE/PLB pipes at the   time  of laying the pipes to facilitate cable pulling at a later stage. At every manhole 

approximately at every 200m or at bends or turns the PP rope will be tied to the HDPE end caps used for 

sealing  the HDPE pipes, to avoid entry of rodents / mud etc. At the end of each day  work, the open ends of 

the pipes sections shall be tightly closed with end caps to prevent the entry of  dirt/mud, water or any foreign 

matter into HDPE/PLB pipes until the work is resumed. In City, Town, Urban area falling within Municipal /  

Corporation limits, the HDPE/PLB  pipes shall be  laid with protection using RCC/G.I Pipes/ Concreting 

reinforced with weld mesh. Moreover in  cross country routes, if depth is less than 1.2 meters, protection by 

using RCC/G.I Pipes/   Concreting reinforced with weld mesh shall be provided. Engineer-in-charge shall 

decide about such stretches and type of protection to be provided in view of  the site requirements. Normally 

100 mm RCC Pipes shall be used for protecting HDPE/PLB Pipe but if more than one HDPE/PLB Pipe is to 

be  laid and protected, RCC Pipe of suitable size to accommodate the required number of HDPE/PLB  Pipes 

shall be used. 

Item code –  GIPT/ RCC The HDPE/PLB Pipes shall be laid in  RCC Full Round spun Pipes/GI Pipes as 

required at road  crossings. The RCC pipes/ GI pipes shall extend at least 3 meters on either side of the road at  

road crossings. At road crossings, extra GI/ HDPE Pipes may be laid as per the direction of the Engineer-in-

charge. On Rail bridges and crossings, the HDPE/PLB  Pipes shall be encased in suitable cast iron as 

prescribed by the Railway Authorities. Wherever RCC pipes are used for protection, the gaps between the 

RCC collars and the RCC  Pipes shall be sealed using cement mortar  1:3 (1 :53 grade cement of reputed 

brand, 3 : fine sand without impurities) to bar entry of rodents. Every  third collar of RCC pipes (normally of 2 

meters Length) and also both ends of RCC pipes will be embedded in a concrete block of size 40 cms (W)  X 

25 cms ( H) of 1:2:1 cement concrete  mix ( 1: 53 grade cement of reputed brand, 2 : coarse sand, 3 : stone 

aggregate of nominal size of 20mm ) so that the alignment of RCC pipes remain firm and  intact and to avoid 

entry of rodents. Wherever GI pipes are used, special care should be taken to ensure that G.I Pipes are coupled  

properly with the sockets so as to avoid damage to HDPE/PLB Pipe and eventually the OF cable in  the event 

of pressure coming on the joint  and  G.I. pipe joint giving its way.  Rubber   bushes shall be used at either 

ends of G.I./ Pipe to protect  HDPE/PLB pipe.  Both the ends of G.I. pipes will  be   embedded in a concrete 

block of size 40 cms(L) x 40 cm (W) x 25 cms (H) of 1:2:4    cement concrete mix (1:53 grade cement   of 

reputed brand, 2 : coarse sand, 3:stone aggregate   of   nominal size of 20 mm) so that the alignment of G.I. 

pipes remain firm and intact and to avoid entry of rodents.In case of protection by concreting at site, the 

nominal dimension of concreting shall be  250 mm x 250 mm section.  Cement Concrete Mixture used shall be 

of 1:2:4 composition i.e. 1:53   grade Cement of a reputed company, 2: Coarse Sand, 4:  Graded Coarse Stone  

aggregate of   20 mm nominal size, reinforced with  MS weld mesh.  As the RCC is cast at site, it is imperative   

to ensure that special care is taken to see that proper curing arrangements are made with  adequate  supply of 

water.  The contractor shall invariably use mechanical mixer at site  for providing RCC protection  to ensure 

consistency of the mix. For carrying out concreting work in trenches, yellow PVC sheets of width not less than 

1.0M and of weight not less than 1Kg. per 8sq. meters shall be spread and nailed on sides of the trench   to 

form trapezoidal section for concreting in the cleaned trench, to avoid seepage of water into the soil. A bed of 
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cement concrete mixture of appropriate width and 75 mm thickness shall be laid on the PVC sheet, before 

laying HDPE/PLB pipes. The HDPE/PLB pipes shall then be laid above this bed of concrete. After  laying the 

HDPE/PLB pipes, MS weld mesh is wrapped around and tied and concrete mix is poured to form the cross 

sectional dimensions as instructed by the Engineer-in-charge. The  strength of  RCC is dependent on proper 

curing, therefore, it is  imperative that  water content of RCC mix does not drain out into the surrounding soil. 

Portions where cement  concreting have been carried out shall be cured with sufficient amount of water for 

reasonable time to harden the surface. After curing refilling of the balance depth of the trench has to be carried   

out  with excavated soil. The HDPE/PLB pipes RCC/GI pipes shall be  laid only in trenches accepted by 

Engineer-in-charge or   his representative. The contractor shall exercise due care to ensure  that the HDPE/PLB  

pipes,  are not subjected to any damage or strain.  Water present in the trench at the  time of laying the 

HDPE/PLB pipes shall be pumped out by the  Contractor before laying the pipes in the trench to ensure that no 

mud or water gets into the pipes, thus choking it. In case of nallahs, which are dry for nine months in a year, 

the HDPE/PLB Pipes shall be laid inside the  RCC  pipes/ or GI Pipes and concrete laid at a minimum depth of 

165cms, as  instructed by the  Engineer-in-charge. The mechanical protection shall extend at least   5 meters 

beyond the bed of  Nallah on either side. Notwithstanding anything contained in clauses referred above, the 

Engineer-in-charge may order,  based on special site requirements, that the HDPE/PLB Pipes may be  encased 

in reinforced cement   Concrete, as detailed, lbid. While laying the pipes, a gap of 2m is kept at convenient 

locations approx. 200 m apart and at the   bends and turns, which will be used as manholes during OF cable 

pulling. Ends of the HDPE/PLB pipes    at the  manholes shall be sealed using HDPE end caps after tying  the 

PP rope  to the end caps to  avoid choking of the pipes. In a similar manner, manholes shall be kept while 

approaching bridges, road crossings etc, as instructed by the Engineer-in-charge. The  location of the manholes 

will be decided by the Engineer-in-charge. 

Laying Protection Pipes On Bridges  And Culverts : Item code –  GIBC 

In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall be laid   over the 

culverts/bridges after getting the due  permission from the competent authority. Of  late  the bridge 

construction authorities are providing ducts below the footpaths on the bridges for various services. The 

telecom officers need to maintain good liaison with the concerned authority to get one  side of the duct allotted 

for Telecom Cables. In such ducts, G.I. pipes can be coupled and laid for pulling the cables. It would be 

pertinent to mention here that close liaison with bridge construction authorities would be of immense 

advantage in ensuring provision of ducts on one  or both the sides of the bridges as per future requirements. 

However , for laying cables on existing  bridges, where duct arrangement does not exist, one of the following 

methods may be adopted. Normally in Bridges / Culverts, where there are no ducts and where the cushion on 

the top of the Arch is 50cms to 100cm or more, G.I. Pipe (Carrying HDPE/PLB pipe and cable) may  be buried 

on the top of  the Arch  adjourning the parapet wall, by  digging close to the wheel guards. Every precaution 

shall be taken to see that no damage  occurs to the  arch of the culvert. After burying the G.I.Pipe, the 

excavated surface on the  arch shall be restored. Where  the thickness of the Arch is less than 50 cms, the pipe 

must be buried under the wheel guard masonry and the wheel guard rebuilt. 

If neither of the two methods is possible, the G.I. Pipes/ GI Troughs must be clamped out side the parapet wall 

with the clamps supplied by the department. If necessary, the pipes may be taken through the parapet wall at 

the ends where the wall diverges away   from the road. In case where the method  explained in clauses referred 

above are not possible, the G.I. pipes / s can be fixed on the top of the  road kerb close to the inside face of the  

parapet wall by means of clamps supplied, using raw plugs and wood screws or small diameter bolts, without 

damaging the concrete and limiting the external diameter of the  bolts to 7.5 mm. The permission for carrying 

out This work will be obtained from the Road Authorities by BSNL. Methods cited in above clauses should be 

carried out under close supervision of Road authorities. The surface to be concreted should be thoroughly 

cleaned and  leveled before concreting. At both ends of the Bridges/Culverts, where the GI Pipes/GI Troughs 

slope down and get buried, the concreting should be extended to ensure that no portion of the GI Pipes/GI 

Troughs is exposed as ordered by the Engineer-in-charge to protect the Pipe/Trough from any possible damage 

externally caused. Where white wash/colour wash is existing on the Bridges/Culverts, the same should also be 

carried  out on the concreted portion  to ensure uniformity. 

 

Back Filling and Dressing of the Trench:  

The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, saplings and rubbish. 

Provided that the HDPE/PLB pipes have been properly laid in the trench at the specified depth, the back filling 

operation shall follow as closely as practicable. The back filling operation shall be performed in such a manner 

so as to provide firm support under and above the pipes and to avoid bend or deformation of the HDPE/PLB 

pipes when the HDPE/PLB pipes get loaded with the back filled earth. At  locations where the back filled  
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material contains stones/sharp objects which may cause injury to the HDPE/PLB pipes and where the 

excavated or rock fragments are indented to refill the trench in whole or in part, the trench should be initially 

filled, with a layer of ordinary soil or derocked loose earth of not less than 10cms above the pipes. Back filling 

on public, private roads , railway crossings, footpaths in city areas shall be performed immediately after laying 

the HDPE/PLB pipes. Back filling at such locations shall be thoroughly rammed so as to ensure original 

condition and made safe for traffic. All excess soil / material left out on road / foot path / railway crossing shall 

be removed by contractor. However along the high ways and cross-country, the dug up material left out should 

be kept as heap above the trench while refilling. In city limits, no part of the trench should be kept open for 

more than 50 meter length at any time and in all places where excavation has been done, no part of the trench 

should be kept open over night to prevent any mishap or accident in darkness. 

3.5     Cable pulling and Jointing /Splicing 

Cable pulling     Item code – OFCP 

Manholes marked during HDPE / PLB pipe laying of approx. size of 3m length X 1.0 m width X 1.65 m. 

depth shall be excavated for pulling the cables. There may be situations where additional manholes are 

required to  be excavated, for some reasons, to facilitate smooth pulling of cable. Excavation of additional 

manholes will be carried out, without any extra cost. De- watering of the manholes, if required, will be carried 

out without any extra cost.  De watering/ Degasification of the ducts, if required , will be carried out without 

any extra cost. 

The existing 6mm pp rope shall be replaced by with pp rope of 8mm dia between the two consecutive 

manholes.  This is to ensure that the HDPE / PLB pipes are cleaned for pulling the cable without exerting 

undue tension on the OF cable.  While cleaning, excessive pressure should not be put  which  may result in 

breaking of pp rope and thus require opening of additional manholes. However, in case the cleaning rope gets 

stuck up during pulling, the location of clogging of HDPE / PLB pipe should be measured and located 

accurately.  The trench at that location should be opened and the HDP pipe should be cleaned properly or if 

not possible it should be changed by a clean new HDPE/PLB pipe to facilitate easy cable pulling at a later 

stage without any breakage. If clogging of HDPE/PLB pipe is in the location where the pipes are protected 

either by RCC pipe or by concreting and the protection is broken for cleaning/changing the HDPE pipe, the 

protection thus removed should be brought back to normal by the contractor without any extra cost. However, 

HDPE / PLB   pipes, RCC pipes required for this purpose will be supplied by BSNL. The Optical fibre cables 

are available in drums in length of approx. 2 kms. The cables shall be manually pulled through already laid 

HDPE/PLB pipes by using the 8 mm PP rope. This work is to be carried out under the strict supervision of site 

in-charge. At a time, maximum three persons at every manhole should be deployed to pull the cable as more 

tension to cable may lead to breaking of fibres. Cost of such damages will be recovered from the contractor. 

After pulling of the drum is completed, both ends of the HDPE/PLB pipes in each manhole should be sealed 

by hard rodent resistant rubber bush, to avoid entry of rodents / mud into HDPE / PLB pies. The manholes are 

prepared by providing 65 mm split HDPE pipe of 2.5 to 3 m length and closing the split HDPE pipes by 

providing necessary clamps/adhesive tape as per the directions of Engineer-in-charge. Afterwards, the split / 

cut HDPE pipe are covered with 100 mm split RCC pipe of 2 m length and sealing the ends of RCC pipe with 

lean cement solution for protecting bare cable in the manhole. After fixing of HDPE /RCC split pipes 

necessary back filling/reinstatement and dressing of manholes should be carried out as referred under 

trenching.  The location of the pulling manhole should be recorded for preparation of documentation. 

3.6      Jointing / Splicing:  

The OFC cable drums are usually of 2 kms in length hence optical fibre  joints will be approx. at every 2kms. 

The 6/12/24  fibres are to be spliced at every 2 kms  and at both ends (Terminations) in the equipment room as 

directed by the Engineer-in-charge. The infrastructure required for cable splicing i.e. Splicing machine., Air 

Conditioned Van., OTDR., Optical talk set., Tool kit etc will be arranged by the bidder/contractor at his own 

cost and also any additional accessories. E.g. engine etc. required  at site for splicing will also be arranged by 

the bidder  at his own cost. 

 

The optical fibre cable thus jointed end-to-end will be tested by an officer of A/T unit for splice  losses and 

transmission parameters as specified by TCHQ and prevalent at that time. The OF cable should meet all the 

parameters, specified and no relaxation will be granted .It should also be ensured that during jointing ,no fibre 

are interchanged or broken. The number of joints should not be more than 10% of the theoretical value 

calculated by the department. 

Note: The jointing /Splicing of optical fibre cable is an optional item.  The BSNL units which are equipped 

for this works should preferably carry out this work departmentally. 
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3.7  Construction of Jointing Chamber: 

3.7.1 The joint chambers are provided at every joint to keep the OFC joints well protected  and also to 

keep extra length  of cable, which may be, required to attend the faults at a later date.  Jointing chambers are 

to be prepared normally at a distance of every 2 kms.  Actual location of jointing chamber depends on length 

of cable drum and appropriateness of location for carrying out jointing work. The location is finalized by 

Engineer-in-charge. The jointing chambers are constructed either of brick masonry work at site & pre cast 

RCC slabs for covers or by way of fixing pre cast RCC chambers and covers as per the instructions of 

Engineer-in –charge. 

3.7.2 Construction of brick chamber at site: Item code  -  JCBR 

For constructing brick chamber, first a pit of size 2mx 2mx1.8m depth is required to be dug. Then, base of the 

chamber is made using concrete mix of 1:5:10(1: cement,5:coarse sand,10: graded stone aggregate 40 mm 

nominal size) of size of 1.7m x1.7m x015m (thickness). Walls of brick chamber  having internal dimensions 

of 1.2mx1.2mx1m (H) should be constructed on this base having wall thickness of 9 “ using cement mortar 

mix of 1.5: ( 1: cement,5: fine sand). The bricks to be used for this purpose should be of size 9” X 4.5” X 3” , 

best quality available and should have smooth rectangular shape with sharp corners and shall be uniform in 

colour and emit clear ringing sound when struck,  The joint chamber should be so constructed that HDPE / 

PLB pipe ends remain protruding minimum 5 cms  inside the chamber on completion of plastering. The 

HDPE pipes should be embedded in wall in such a way so that, the bottom brick should support the pipe and 

upper brick should be provided in a manner that HDPE pipe remains free from the weight of the construction. 

The joint chamber should be plastered on all internal surfaces and top edges with cement mortar of 1:3 (1: 

cement, 3: coarse sand ) 12 mm thick finished with a floating cost of complete cement as per standard.  Pre-

cast RCC slab with two handles to facilitate easy lifting of size o.7 m X 1.4 m and of thickness of 5 cm having 

one handle for each half in centre and word ‘OFC’ engraved on it are to be used to cover the joint chamber. 

Two numbers of such slabs are required for one joint chamber. This pre cast slab should be made of cement 

concrete mix of 1:2:4 (1: cement, 2: coarse sand, 4: stone aggregate 6 mm nominal size) reinforced with steel 

wire fabric 75 X 25 mm mesh of weight not less than 7.75 kg per sq. meter. The joint chamber is filled with 

clean sand before closing, lastly, back filling of joint chamber pit with excavated soil should be carried out up 

to normal ground level and compacted. 

3.7.3  Pre Cast RCC chamber   Item code - JCPC 

Protection Chamber made of Cement Concrete mix of 1:2:4 

(1: Cement, 2: Sand and 4: stone aggregated 6mm nominal size) and reinforcement with steel rod of 

10mm at a space of 4 inch. 

The pre cast RCC Chamber made 2 Parts  

(i)   Full Round pre cast RCC Chamber with Dia of 120 cm and Height of 60 cm & Thickness of  7.5 

cm.   

(ii)  Round top cover with dia of 120 cm and Thickness of 7.5 cm having one Handle in Center and 

word BSNL OFC in engraved on it 

(iii) The above said 2 Components will be placed in a pit of size 1.20 m x 1.20 m x 0.60 m in such 

away that the top cover is visible at the surface. 

The pre cast RCC chamber will be supplied by the department.  After fixing the pre cast RCC joint chamber, 

the joint chamber is filled with clean sand before closing .Lastly back filling of joint chamber pit with 

excavated  soil and should be carried  out up to normal ground level and compacted. 

The work of cable pulling includes  the work of cable pulling up to exchange termination point  and has to be 

carried out as per the directions of Engineer in charge. 

3.7.4       Construction of RCC Man hole With necessary earthwork excavation.  

Item Code –  RCCMH 

The overall dimensions of RCC MH are 190 cm X 130 cm in width & length with 198cm depth.  The internal 

dimension of Manhole should be of 160 cm X 100 cm with a sump of size 30 cm X 30 cm in center for  

 

cleaning purpose at the bottom. RCC bottom slab of RCC manhole should be casted  over a bed of plain 

cement concrete 1:5:10  (1cement: 5course sand:10 hard stone aggregate of 40 mm nominal size)  of thickness 

of 8cm with 10 cm thick in cement concrete mix 1:1.5:3 ( 1 cement :1.5 coarse sand: 3 hard stone aggregate of 

20 mm nominal size) with steel reinforcement of 6mm dia rods placed at 10 cm center to center in both 

directions. The floor of manhole shall be finished  with 40 mm thick flooring in cement concrete of mix 1:2:4 

( 1 cement: 2 aggregate : 4 coarse aggregate) with adequate slope so that water if any collected in the Manhole 

will flow into sump provided in the bottom of manhole. The sump shall be covered with GI grating of size 330 

X 330 mm weighing not less10 kgs. The walls of RCCMH shall be 15 cms thick using cement concrete mix in 
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the proportion of 1:2:4(1 cement: 2 coarse sand : 4 hard stone aggregate ) reinforced with 10 mm CTD bars on 

both sides of wall in two layers (inner layer & outer layer) with 10cms center to center on both directions with 

proper arrangements to fix MS angle of size 150 X100 X 6mm frame to accommodate  pre cast manhole 

cover.  2 nos of GI pipes of length 15cm,of 150 mm diameter should be embedded while concreting the 

shorter walls and 1 no of 150 mm dia of 15cm length GI pipe on longer side of wall and 8 nos (4+4)GI pipes 

of 50 mm dia of 15cm length in shorter walls for cable entry. Cement concrete band al round the manhole of 

thickness 10cm and with depth of 25 cm from the top of MH to be casted homogeneously along with RCC 

walls. The internal surface of walls of and all exposed surfaces of pedestals shall be finished smooth with 

cement 24mortor 1 : 3 ( 1 cement: 3 fine sand) and finished smooth with a floating coat of neat cement. Proper 

arrangements shall be made for fixing 4 nos.( 2 +2 ) round hooks for holding cable coils on shorter walls of 

manhole at a distance 25cm between the hooks. Pre cast RCC manhole covers slab 4 no of dimension 

120 X 40 X15 cm covered with MS ‘U’ channel al round of size 150 X 75 X 6mm in cement concrete of 1:1:3 

(1 cement: 1 coarse sand: 2 graded stone aggregate of 12.5 min nominal size) reinforced with a grid of 10 cms 

center to center, of 12 mm bars on both directions over MS sheet of 18 gauge welded to the frame at bottom. 

The each manhole covers should be provided with 1.25 ‘’ (40mm) diameter bolt of length 5.5’’ (45 mm) 

welded at bottom and covered with 1.5 ‘’ diameter MS pipe welded to the bolt at bottom for lifting operations 

of manhole covers. The lifting key of cover slab made of MS rod as per the drawing no.D4 using 25 mm 

diameter MS rod should be supplied to the department.  The above operations is to be carried out as per the 

directions of engineer – in- charge. Payment for this chamber is made based on the actual dimensions 

3.7.5 Fixing  of Route Indicators / Joint indicators  Item code – ORJF 

Pits shall be dug 1M towards jungle side at every manhole and jointing chamber for  fixing of Route / Joint 

Indicator. In addition, Route Indicators are also required to be placed where O.F Cable  changes  directions 

like road crossings etc. The pits for fixing the indicator shall be dug for a size of  60cmsX  60cms and 75cms 

depth. The indicator shall be secured in upright position by ramming with stone and murrum upto a depth of  

60cms and concreting in the ratio of 1 :2 : 4 (1: cement, 2: coarse sand,  4 stone aggregate 20mm nominal 

size) for the remaining portion of 15cms. Necessary curing shall be carried out for the concreted structure. 

The rout and joint indicator shall be painted with primer before painting with oil paint. The Material used 

should bear  ISI mark. The size of each written  letter should be at least 3.5cms. The colours of painting  and 

sign writing is as under: 

  1.  For Joint Indicator Red 

  2.  For  Route Indicator Yellow 

  3.  For Letters White 

The  numbering scheme for route indicators will be Joint No./Route Indicators No. for that joint. For example 

2/6 Indicator means 6
th

  route  indicator after  2
nd

  joint. Additional joints on  account  of faults at a later date 

should be given number of preceding joint  with suffix A,B,C and D. For example sign writing 2A on a joint 

indicator  means , additional  joint between  Joint No. 2 and 3. The numbering existing route / joint indicator 

should not be disturbed on account of additional joints. 

3.7.6      Fixing of PLB Pipes on walls               Item code – PLBG 

PLB Pipes are to be fixed on walls of  Multistoried buildings  to pull   OFC   cable   for  GSM  Towers 

3.7.7  Item code 12 PVC Laying of 110 mm PVC Pipes at a depth of 90 cms  along with PLB Pipes 

of OF    cable  trench of depth 165 cms, in the  common trench. 

4       Documentation :      

4.1     Documentation for OFC  Item code – DOCT 

The documentation consisting of the following shall be prepared  exchange to exchange  for intra SSA OFC 

links for each section in case of inter SSA/ National Long distance routes. 

i)      Route Index Diagrams – General: This diagram shall consist of Cable Route Details on Geographical 

Map drawn to scale with prominent land marks and alignment of cable with reference to road. This shall be 

prepared on A-3 sheets of 80 GSM. 

 

ii)      Route Index Diagrams- Profile:  These diagrams will contain: 

Make and Size of the cable., Offset of the cable from the center of the  road at every 10 meters., Depth profile 

of the cable at every 10 meters; Details of protection with type of protection depicted on it; Location of 

culverts and bridges with their lengths and scheme of laying of  HDPE / PLB Pipe thereon; Important 

landmarks to facilitate locating the cable in future; Location of Joints and pulling manholes. 

These diagrams  shall be prepared on A-4 sheets of 75 GSM. On one  sheet profile of maximum 400 meters 

shall be given to ensure clarity. 

iii)     Joint Location Diagram:   This diagram will show : 
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Geographical  location of all the joints., Depth of joint Chamber covers from ground level,. Type of Chamber 

(Brick / Pre-cast).,Length O.F. Cable kept inside the joint chamber from either direction.  

This shall be prepared on A-4 sheets of 75 GSM. 

All the diagrams ( i ), (ii),  & (iii) shall bear the signatures of the Contractor, the Engineer-in- charge  as a proof 

of accuracy of the details. The diagrams shall be bound in A-4 size book with cover. The cover sheets shall be  of 

110 GSM and laminated The front cover shall have the following details. 

Name of the SDCA ,.Name of the OFC Link ,.Name of the Contractor ,. Date of Commencement of work ,. Date 

of completion of work .For each Route/ Section 6 sets of above mentioned document shall be submitted.  

Preparation of Documents in general 

The documents should be prepared in the bound sets which will contain the following. 

The route diagram indicating the road, Hand holes, Number of Pipes, Important land marks in one sheet. The 

detailed profile of the Cable Construction route  to be drawn in A4 sheet indicating the following details 

The offset – every 10 m interval ,.Land marks – minimum one per 30 m ,. The depth of the trenching  profile – 

every 10 m interval ,. Hand holes ,. Number of Pipes / Cables and colour. ,.Other utilities running parallel or 

crossing the route. 

The documents should be prepared for each route of 1 KM in  computer using  drawing  tools of MS Office and 

six bound copies as a set should be made over along with  a soft copy. The drawings will be accepted  by the 

Engineer in charge after verifying  the correctness, usability. 

Specification for laying PLB Pipe/Underground cable by Horizontal Directional 

Drilling 
A.   The contractor is responsible  to carry out the Pipe laying / Cable  laying for any length from            

10 meters to 200 meters at a stretch  by using suitable machinery ie, Mole machine and HDD machines. 

The Machines owned or hired by the contractor should have a serial number with the contractor’s 

identity. 

B. The Contractors  shall  have a local establishment with office address at Bangalore after finalization 

of the tender to have better coordination with BSNL and  local authorities.  

1) The scope of work includes taking permission from the local authorities,  for this purpose 

BGTD will sign the application form in the format detailing the routes, number of pits to be 

made, etc, to the contractor for submission to BBMP or local authorities. The contractor in 

turn has to submit and obtain the demand note from the local authorities for effecting the 

prescribed payment to BBMP or local authorities towards road cutting permissions. 

2) In case there is complete ban or restrictions in carrying out  the work  imposed by BBMP, 

then extension of time will be granted on getting written intimation from the contractor. 

3)  HDD works can be carried out  on all  days including  Holidays 

4) The pits made for carrying out the work to be restored to the original level to the satisfaction 

of the local authorities.  

  Tools and plants : 

 The contractor shall provide at his own cost all tools, plants appliances, implements etc. required for proper 

execution of works.  The contractor shall also supply without charge the requisite number of persons with the 

means and materials necessary for the purpose of setting out works, counting, weighing and assisting the 

measurements for examination at any time and from time to time.  The contractor shall be responsible to make 

all arrangements, at his own cost for de-watering of trenches/ducts and de-gasification of the ducts before 

carrying out the work.  The contractor shall also be responsible to make arrangements, at his own cost, for 

water required for carrying of works at sites including curing of CC/RCC works.  Failing his so doing, the 

same may be provided by the Engineer-in-charge at the expense of the contractor and the expenses shall be 

deducted from any money due to the contractor under this contract or otherwise. 

   

                The successful bidder may be allotted works in more than one location  simultaneously for which the bidder 

should be capable of organizing additional machines and resources for simultaneous working. 

    The bidder has to apprise himself of the laws/rules/regulations of the Bangalore Mahanagar Palike / BDA/  

CMC and abide by such laws /rules/regulations concerning his work. Any lapses on this account may lead to 

penalties and prosecution for which the contractor will be solely responsible. Contractors have to  liaison with 

local authorities  in getting permission. 
LAYING OF PIPES/ CABLES:  

General Work Description: 

Laying of cables of different types and sizes, in general including some or all of the following activities: 

Making arrangement for Horizontal Boring for cable only Making Horizontal inserting casing pipe and laying 
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cable through it & Lifting of cable from the cable store 

The contractor will remove the empty cable drums from the site of work as soon as cables are laid and dispose 

them off as deemed fit. The cost   of empty cable drums as per the  fixed rates   will be deducted. 

The major quantity of the envisaged work under this contract is for laying PLB/ OFC in routes by  HDD / 

Trenchless method. However due to practical  limitations like other buried utilities, narrow road, route is not 

straight etc Trenchless  method of laying  may mot be practical  in some stretches  in the prescribed route of  

pipe/cable laying.  In such cases,  the contractor  should follow  conventional trenching method to lay the 

PLB/OFC cables as required to complete the end to end work in that route. The  bidder has to quote the rates, 

as per the S.R.  in their bids. Such stretches of conventional laying will be decided by the Engineer-in- Charge 

at site. The  construction  practices  and  standards  as  per  engineering  instructions  are  applicable  to all the 

works. 
5.     CABLE LAYING STANDARDS 

Horizontal Boring and Insertion of Casing Pipe/ PLB: 
Horizontal Boring and Inserting Casing Pipe with rope (material – HDPE of pressure rating 4 Kg/cm²) along 

road and under railway/road/canals/streams crossing in all type of soils at prescribed depth, including all civil 

works & reinstatement as per BBMP standards.  Supply of all tested lifting tools and tackles other required 

equipment and consumable, labour etc., and making all such necessary arrangements are under tenderer’s  

scope.  Total job has to be completed within time schedule mentioned in work order. The work includes  

different  sizes of boring:  

 Boring up to 150  mm diameter, for laying 1 to 4 PLB 

 Boring  above 150 mm diameter, for laying 7 PLB Pipes 

In this system of cable laying, following job specifications should be maintained: 

1.    Guided boring/drilling technology is to be used 

2.    Radar or any other detection system should be used for avoiding damage to existing underground utilities 

3.   The depth of boring should be such as to clear any underground utilities/obstacles.  However, in no case    

       the depth of boring be less than 1.7m  from the road surface for OFC PLB pipe and 1.2m for copper   

       cables. 

4.    In Horizontal and Vertical boring, the machine  should be capable of going up to 10 meter below the       

       ground level. 

5.    In a shift of 8 hours at least 200 meters of drilling longitudinal or 3 to 4 road crossings should be possible. 

6.    The span of HDD ( shot length) will  be decided by the Engineer-in –charge as per the site requirement. 

7.   The Contractor should provide sufficient Metal Barricades, Warning Lamps, Display boards indicating, 

the Name of the Contractor, Organization : BSNL, Contact Number at the work site. 

8.    Bangalore City Strata comprises of around 3% of Hard rock. In case of any route, rock is encountered 

during HDD operations, and  there is no alternate route available, the HDD machine must be  capable of 

drilling through the rock and the route must be completed. If the contractor is failing to complete the work 

order on such routes, no payment will be made for the partially completed work. 

Ground Penetrating Radar Survey and damage to Telephone Cable and other underground services. 
The contractor should collect all available information regarding underground services and take necessary 

care to protect them.  He should also have sufficient arrangements to identify and protect such underground 

services. The contractor shall carry out  Ground Penetrating radar survey along the proposed cable route at his 

own cost to identify the underground services and for setting out the routes as directed by Construction 

Officer.  The Construction Officer shall provide route map to the contractor if available for plotting the 

existing utilities and setting the route for horizontal drilling. 

Where ever HDD/Mole operation could not be carried out due to field constraints like narrow roads, very 

short stretches and crossing of bridges and culverts, trenching has to be done and the work has to be 

completed along the entire route without any discontinuity, so that pipes/cables are laid end to end.  On 

Bridges and Culverts Pipe and Cable are laid as per the Specifications given in the tender document. 

 

SAFETY  PRECAUTIONS :  

Safety Precautions when excavating or working in excavations close to  electric cables 

The Engineer-in-charge of the work should get full information from Electricity  undertaking regarding  any  

electric cables, which are known or suspected to exist near  the  proposed excavation and  unless  this is done, 

excavation should not be carried out in  the section concerned. The electricity  undertaking should be asked to 

send a representative and work should be preceded with close   Consultation with them.  

Only wooden handled  hand tools should be used until the electric cables have been completely exposed. Power 

cables, not laid in conduits, are usually protected from above by a cover slab of   concrete, brick or stone. They 
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may or may not be protected on the sides. It is safer, therefore, always  drive the point of the pickaxe downwards 

then uncovering a cable, so that there is less chance of  missing such warning slabs. No workman should be 

permitted to work alone where there are electric cables involved. At least  one more man should be working near 

by so that help can be given quickly in case of an accident. If disconnection of power could be arranged in that 

section it will be better. No electric cables shall be moved or altered without the consent of the  electric Authority 

and they should be contacted to do  the needful. If an electric cable is damaged  even slightly, it should be 

reported to the  electric Authority and any warning bricks disturbed during excavation  should be replaced while 

back filling the trench. Before driving a spike into the ground, the presence of other underground properties 

should be checked. Information  on plans regarding the location  of power cables need not to be assumed as 

wholly accurate. Full precautions should be taken in the Vicinity until the power cable is uncovered. All electric 

cables should be regarded as being live and consequently dangerous. Any power is generally dangerous, even 

low voltage proving fatal in  several cases. 

Electric shock – Action and treatment :  Free the victim from the contact as quickly as possible. He should be 

jerked away from the live conductors by dry timber , dry rope or dry clothing. Care should be taken not to touch 

with bare  hands as his body may be  Authorize while in contact. Artificial  respiration should begin immediately   

to restore breathing even if life appears to be extinct. Every  moment of delay is serious, so  in the  meanwhile, a 

doctor should be called for. 

Safety precautions while working in public street and along railway lines : Where a road or footpath is to be 

opened up in the course of work, special care should be taken to see that proper protection is provided to prevent 

any accidents from occurring. Excavation work should be done in such a manner that it will not unduly cause 

inconvenience to pedestrians or occupants of buildings or obstruct road traffic. Suitable bridges over open 

trenches should be so planned that these are required for the minimum possible time. Where bridges are 

constructed to accommodate vehicular traffic and is done near or on railway property, it should be with the full 

consent and knowledge of the competent railway authorities. 

Danger from falling  material : Care should be taken to see that apparatus, tools or other excavating 

implements or excavated    materials are not left in a dangerous or insecure position so as to fall or be knocked 

into the trench  there  by injuring any workman who may be working inside the trench. 

Care when working in Excavations :    Jumping into a trench is dangerous. If it is deep, workmen should be 

encouraged to lower them selves. Workers should work at safe distance so as to avoid striking each other 

accidentally with tools. If the walls of the trench contain glass bits, corroded wire or sharp objects they should be 

removed carefully. If an obstruction is encountered, it should be carefully uncovered and protected   if necessary 

. care must be taken to see that excavated material is not left in such a position that it is likely to cause any 

accident or obstruction to a roadway or waterway. If possible the excavated   material  should be put between the 

workmen and the traffic without encroaching too much on the  road. 

Danger of cave in :When working in deep trenches in  loose soil, timbering up/ shoring the sides will prevent 

soil subsidence. The excavated material should be kept at sufficient distance from the edge of the trench or pit, 

vehicles or heavy equipment must not be permitted to approach too close to the Excavation. When making 

tunneled opening, it should be ensured that the soil is compact enough to prevent cave in even under adverse 

conditions of traffic. Extra care should be taken while excavating near the foundations of buildings or  retaining  

walls. In such cases, excavation should be done gradually and as far as possible in the presence of the owners of 

the property. 

Protection of Excavations :  Excavations in populated areas, which are not likely to be filled up on the same day 

should be  protected by barriers or other effective means of preventing accidents and the location  of all such  

openings must in any event be indicated by red flag or other suitable warning signs. During  the hours from dusk 

to dawn  adequate number of red warming lamps should be displayed.  Supervisory officers should ensure that all   

excavations are adequately  protected in this manner as serious risk and responsibility is involved. 

Notwithstanding adoption of the above mentioned precautions, works involving excavations should be so 

arranged as to keep the extent of opened  ground and the time to open it  to a minimum. 

Precautions while working on roads :The period between half an hour after sun-set and half an hour before 

sunrise, and any period of abnormal darkness may also be considered as night for the purpose of these 

instructions, for the purpose of providing the warning signs. Excavation liable to cause danger to vehicles or the 

public must at all times be protected with fencing of rope tied to strong upright or bamboo  poles at a suitable 

height or by some other effective means. Any such temporary erection which   is likely to cause obstructions and 

which is not readily visible should be marked by posts   carrying red flags or boards with a red background by 

day and by continuously lighted lamps at night. The flags and the lamps should be placed in conspicuous 

positions so as to indicate the    pedestrians and drivers of vehicles the full expanse i.e. both width and length of 

the obstruction. The distance between lamps or between floors should   not generally exceed 1.25m along the 
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width and  6m along length of the obstruction in non-congested areas, but 4 meters along the length in congested 

areas. If the excavation is extensive, sufficient notice to give adequate warning of the danger, should be 

displayed conspicuously not less than 1.25m above   the ground and closed to the excavation. Where any 

excavation is not clearly visible for a distance of 25m to traffic approaching from any direction or any part of the 

carriage way of the road in which the excavation exists, a warning notice should be placed on the kerb or edge of 

all such roads from which the excavation or as near the distance as is practicable but not less than 10m from the 

junction of an entering or intersecting road in which the excavation exists. All warnings, in these should have a 

red background and should be clearly visible and legible. All warning   lamps should exhibit a red light, but 

white lights may be used in addition to facilitate working at night. Wherever required a passage for pedestrians 

with footbridge should be provided.   At excavations, cable drums, tools and all materials likely to offer 

obstructions should be properly folded round and protected. This applies to jointer’s tents as well. Leads, hoses 

etc. stretched and across the carriageway should be guarded adequately for their own protection and also that of 

the public. 

Traffic Control:   The police authorities are normally responsible for the control of traffic and may require the 

setting up of traffic controls to reduce the inconvenience occasioned by establishment of a  single line of traffic 

due to restriction in road width or any other form of obstruction caused  by the work. As far as possible, such 

arrangements should be settled in advance. If there are any specific regulations imposed by the local authorities, 

these should be followed. 

Work along Railway Lines: Normally all works at Railway crossing is to be done under supervision of the 

railway authorities concerned, but it is to be borne in mind that use of white, red or green flags by BSNL staff is 

positively forbidden   to be used when working along a railway line as this  practice  may  cause an accident 

through engine drivers mistaking them for railway signals. When working along a double line of railway, the 

men should be warned to keep  a sharp look on both the “UP” And “DOWN” lines to avoid the possibility of any 

accident when trains pass or happen to cross one another near the work spot. 

Procedure and Safety precautions for use of explosives during blasting for trenching: In areas where the 

cable trench cannot be done manually on account of boulders and rocks, it is necessary to blast the rocks by using 

suitable explosives. The quality of explosive to be  used  depends on the nature of the rocks and the kind of 

boulders. A few types of explosives fuses and detonators normally used for making trenches for cable works are 

detailed below Gun power, Nitrate Mixture,.Gelatin,.Safety fuse,.Electric Detonator,.Ordinary Detonator.      

 Procedure  : A detailed survey of the route is to be done  to assess the length of the section where trenching  is 

to be done with the help of  blasting. A route diagram of the rocky section may be prepared   indicating  the 

length of the route where the explosives are to be used. For the purpose of obtaining License, a longer length of 

route  should be given  in the application as in many cases,  after digging, rocks  appear were blasting was not 

initially anticipated. Next a license will have to be obtained for use and storing of explosive in that section. If  the 

area   falls under a police commissioner, the authority for granting such license is the police commissioner   of  

the  concerned area. When the route does not fall in the jurisdiction of a  police commissioner, the authority for 

issuing license  is the District Magistrate.  The concerned authority should be applied in prescribed form with a 

route map. The concerned  Authority will make an enquiry and issue a  license for using/ storing explosives for 

cables trenching  work. Such license will be valid for 15 days only. The license should be got renewed if the 

blasting   operation  need to be extended. Once the license is granted, it is the responsibility of the holders of the 

license for the proper use of explosives, its transportation and storing. 

Method of using : The safest explosive is the gelatin and electric detonator. Gelatin is in the form of stick. 

Electric Detonator is a type of fuse used for firing the explosive electrically. Holes are made at suitable Intervals 

on rocky terrain or boulders either by air compressor or by manual chipping. The depth of the holes should be 2 

to 3 ft. Fill up the holes with small quantity of sand for about 6”. First the electric detonator is to be inserted into 

the gelatin and the gelatin is to be inserted into the holes keeping the +ve  and –ve wirings of electric detonators 

outside the holes. Again refill the holes with sand. These +ve  and –ve insulated wires of detonator are then 

extended and finally connected  to an EXPLODER kept at a distance of not less than  100m. 

Now the explosive is ready for blasting. But, before connecting wires to exploder for blasting, all necessary 

precautions for stopping the traffic, use of red flags, exchange of caution signals, etc. should be completed and 

only then Exploder should be connected and operated. 

Operation of exploder (IDL Schaffer type 350 type exploder ): The type 350 blasting machine consists of a 

bearing block with blasting machine system and the Explosion proof light – alloy injection moulded housing. 

The exploder is held with the left hand. The twist handle is applied to the drive pin, clapped with the right hand 

turned in the clockwise direction in continuous measurements  at the highest speed from the initial position until 

it reached  to a stop. At this stage an indication lamp will glow. When the indication lamp glows “press button 

switch” should be pressed. This will extend the electric current to detonator and the gelatin will be detonated. 
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The rock will be blasted out of trench. Number of holes can be blasted in a single stroke by connecting all such 

detonators in series connection and finally to the exploder. After blasting  again mazdoors are engaged on the 

work to clear the debris. If the result of the first  blasting is not  satisfactory,  it should be repeated again on the 

same place. 

Warning: There  may be two reasons for unsatisfactory results of the blasting. Misfire of gelatin due to leakage 

of current from detonator. Overloading because of overburdens. Never pull the broken wire pieces from the holes 

in such case.  Attempt should not be made to re-blast the misfired gelatin.  The safest way is to make a fresh hole 

by its side and put fresh gelatin in that hole and blast it. 

Precautions: The abstract of Explosives Rules 1983 which are relevant to our work is given below. 

Restriction of delivery and dispatch of explosives: No person shall  deliver or dispatch any explosives  to any 

one other than a person who, is the holder of a  licence to possess the explosives or the agent of a holder of   

such a licence duly  authorized by him in writing on his behalf.  Or is entitled under these rules to possess the 

explosives without licence. The explosives so delivered or dispatched shall in no case exceed the quantity , 

which the person to whom they are delivered or dispatched is authorized to possess with or without a  licence 

under these rules. No person shall receive explosives from any person other than the holder of a licence granted 

under these rules.  No person shall receive from or transfer explosives to any person for a temporary storage or 

safe custody in a licensed premise unless prior  approval is obtained from the Chief Controller. Person holding  

license for possession of explosives granted under these rules shall store the explosives only in the premises 

specified in the license. 

Protection from lightening during storing: Every magazine shall have attached there to one or more efficient 

lightening conductors designed and erected in accordance with the specification laid down in Indian Standard 

Specifications No. 2309 as amended from time to time.  The connections to various parts of earth resistance of 

the lightening conductor terminal on the building to the earth shall be tested at  least once in every year by a 

qualified electrical engineer  or any other competent person holding a certificate of competency in this behalf 

from the State Electricity Department.  A certificate showing the results of such tests and the date of the last test 

shall be hung in conspicuous place in the building. 

Precaution during thunder-storm: When a thunder – storm appears to be  imminent in the vicinity of a 

magazine or store house every person engaged in or around such magazine  and store house shall be withdrawn 

to a safe distance from such magazine or store house and the magazine and the store house shall be kept closed 

and locked until the thunder storm has ceased or the threat of it has passed. 

Maintenance of records: Every person holding a license granted under these rules for possession, sale or use of 

explosives shall maintain records in the prescribed forms and shall produce such record on demand to an  

Inspection Officer. 

Explosives not to be kept in damaged boxes: The licensee of every magazine or store house shall ensure that, 

the explosives are always kept in their original outer package. In case, the outer package gets damaged so that 

the explosive contained there in cannot be stored or transported, such explosives shall  be repacked only after 

the same are examined by controller of explosives. 

Storage of explosives in excess of the licensed quantity: The quantity of any kind of explosives kept in any 

licensed magazine or store house shall not exceed the quantity entered in the license against such kind of 

explosives.  No explosives in excess of the licensed quantity shall be stored in the magazine or store house 

unless a permit in this behalf is obtained from the licensing authority by a letter or telegram. 

Precautions to be observed at Site:   The Electric power at he blasting site shall be discontinued as far as 

practicable before charging the explosives.  No work other than that associated with the charging operations  

 

shall be carried out within 10 meters of the holes unless otherwise specified to the contrary by the licensing 

authority. 

When charging is completed, any surplus  explosives detonators and fuses shall be removed from the vicinity of 

the holes and stores at a distance which should prevent accidental detonation in the event of a charge detonating 

prematurely in any hole.  The holes which have been charged with explosives shall not be left unattended till the 

blasting is completed.  Care shall be taken to ensure that fuse or wires connected to the detonation are not 

damaged during the placing of stemming materials and tamping. 

Suitable warning procedure to be maintained : The  licensee or a person appointed by the licensee to be in 

charge of the use of explosives at the site shall lay down  a clear warning procedure consisting of warning signs 

and suitable signals and all persons employed in the area shall be made fully conversant with such signs and 

signals. 

Precautions to be observed while firing: The end of the safety fuse(if used in place of a detonator should be 

freshly cut before being lighted.  The exploders shall be regularly tested and maintained in a fit condition for 
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use in firing.  An exploder shall not be used for firing a  circuit above its rated capacity.  The electric circuits 

shall be tested for continuity before firing.  All persons other than the shot-firer and his assistant, if any, shall be 

withdrawn from the site before testing the continuity. For the purpose of jointing, the ends of all wires and 

cables should have the insulation  removed for a maximum length of 5 cms and  should, then be made clear and 

bright for a minimum length of 2.5 cms  and the ends to be joined should be twisted together so as to have a 

positive metal contact.  Then these should be taped with insulation to avoid leakage when in contact with earth. 

In case of blasting with dynamite or any other high explosive, the position of all the bore holes to be drilled 

shall be marked in circles with  white paint.  These shall be inspected by the Contractor’s agent.  Bore holes 

shall be of a size that the cartridge can easily pass down.  After the drilling operation, the agent shall inspect the 

holes to ensure that drilling has been done only at the marked locations and no extra hole has been drilled. The 

agent shall then prepare the necessary charge separately for each bore hole.  The bore holes shall be thoroughly 

cleaned before a cartridge is inserted.  Only cylindrical wooden tamping rods shall be used for tamping.  Metal 

rods or rods having pointed ends shall never be used for tamping.  Metal rods or rods having pointed ends shall 

never be used for tamping.  One cartridge shall be placed in the bore hole and gently pressed but not rammed 

down.  Other cartridges shall then be added as may be required to make up the necessary charge for the bore 

holes.  The top most cartridge shall be connected to the detonator which shall in turn be connected to the safety 

fuses of required length.  All fuses shall be cut to the length required before being inserted into the holes.  Joints 

in fuses shall be avoided. Where joints are unavoidable, a semi circular niche shall be cut in one piece inserted 

in to the niche.  The two pieces shall then be wrapped together with string.  All joints exposed to dampness shall 

be wrapped with rubber tape. The maximum of eight bore holes shall be loaded and fired at one occasion. The 

charges shall be fired successively and not simultaneously.   Immediately before firing, warning shall be given 

and the agent shall see that all persons have retired to a place of safety.   The safety fuses of the charged holes 

shall be lignite in the presence of the agent, who shall see that all the fuses are properly in ignited.  Careful 

count shall be kept by the agent and others of each blast as it explodes.,  In case all the charged bore holes have 

exploded, the agent shall inspect the site soon after the blast  but in case of misfire the agent shall inspect the 

site after half an hour and mark red crosser( X ) over the holes which have not exploded.  During his interval of 

half and hour, nobody shall approach the misfired holes.  No driller shall work near such bore until either of the 

following operations have been done by the agent for the misfired boreholes. 

a. The Contractor’s agent shall very carefully (when the tamping is damp dry extract the tamping with a 

wooden scraper and withdraw the primer and detonator. 

b. The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a stick in the 

hole.  Another  hole shall then be drilled 15 cm away and parallel to it.  This hole shall be charged and fired.  

This misfired holes  shall also explode along with the new one. Before leaving the site of work, the agent of one 

shift shall inform the another agent relieving him for the next shift, of any case of misfire and each such location 

shall be jointly inspected and the action to be taken in the matter shall be explained to the relieving agent. 

The Engineer-In-Charge shall also be informed by the agent of all cases of misfire, their causes and steps taken 

in that connection. 

General Precautions:  For the safety of persons red flags shall be prominently displayed around the area where 

blasting operations are to be carried out.  All the workers at site, except those who actually lignite the fuse, shall 

with draw to a safe distance of at least 200 meter for the blasting site.  Audio warning by blowing whistle shall 

be given before igniting the fuse. Blasting work shall be done under careful supervision and trained personnel 

shall be employed.  Blasting shall note be done within 200 meters of an existing structure, unless specifically 

permitted by the Engineer-in-Chief in writing. 

 

Precautions against misfire: The safety fuse shall be cut in an oblige direction with a knife.  All saw dust shall 

be cleaned from inside of the detonator.  This can be done by blowing down the detonator and tapping the one 

end.  No tools shall be inserted into the detonator for this purpose.  If there is water present or if the borehole is 

damp, the junction of the fuse and detonator shall be made water tight by means of tough grease or any other 

suitable material.  The detonator shall be inserted into the cartridge so that about one-third of the copper tube is 

left exposed outside the explosive.  The safety fuse just above the detonator shall be securely   tied in position in 

the cartridge.  Waste proof fuse only shall be used in the damp borehole or when water is present in the 

borehole.  If a misfire has been found to be due to defective fuse, detonator or dynamite , the entire consignment 

from which the fuse, detonator or dynamite was taken shall be got inspected by the Engineer-in-chief or his 

authorized representative before resuming the blasting or returning the consignment. 

Precaution against stray currents: Where electrically operated equipments is used in locations having 

conductive ground or continuous metal objects, tests shall be made for stray current to ensure that electrical 

firing can proceed safely. 



No. AGM (MM)/T-83/OFC_4G_SAT/GOWRIBIDNUR/2023-24/02 dtd.  @ BG-01,      the        29.05.2023  

 

Read,Understood & Complied 

_________________________                                                 31/108 

 

6   FINAL REINSTATEMENT  ------                 Under BBMP/BDA         Jurisdiction 

 For final reinstatement the following are the description and specifications of works for different surfaces as 

per the Bruhat  Bangalore  Mahanagara  Palike requirements which are to be met  strictly . 

Note 1: The type of surface, width and length shall invariably be mentioned in the permission granted by 

BBBMP/BDA/CMC and in the work order issued by BGTD. 

Note 2: Whenever refilling with coarse sand is involved, the required quality of sand shall be brought from 

outside.  The work of refilling shall be done in the presence of site engineer only.  

Specifications for back filling of trenches up to slab base : 

6.1 Footpaths 

a.  Using available  red earth : The excavated red earth / murrum shall be refilled and well compacted using 

mechanical compactors / pneumatic tampers in layers of 15 cm, watering the layers to optimum moisture 

content. 

b.  Using sand  : The trench shall be back filled with sand when the earth met with is not red earth or murrum, 

using coarse sand in the FM range of 2.5 to 3 and well compacted using mechanical compactors in layers of 

15 cm, watering the layers to optimum moisture content etc. complete as per detailed specification.  The 

trench shall be never flooded to achieve compaction of sand. 

c.  Burnt stone slab : Reinstatement of base and super structure for    foot   paths 

Reinstatement of footpath paved with Burnt stone slab including compacting the surface before relaying and 

setting the stones and bringing the surface to grade and line to adjoining surface and pointing the joints with 

1.3 mortar, curing etc.   

d.   Interlocking blocks : Reinstatement of foot paths paved with interlocking blocks including spreading 

sand to the required thickness compacting and laying the blocks and bringing the surface to grade and line to 

adjoining surface also supplementing  sand and interlocking blocks if required etc 

e.   Chequered cement concrete  tiles : Reinstatement of footpaths paved with Chequered cement concrete 

Tiles including providing base concrete of 75mm thick compacting and fixing tile in Cement Mortar of 1:3 

proportion and bringing the surface to grade and line to adjoining surface, also supplementing base concrete 

and chequered tiles if required etc.  

6.2  Road surfaces : The trench in carriage way shall be back filled with only sand using coarse sand in the 

FM range of 2.5 to 3  and well compacted using mechanical compactors in layers of 15 cm, watering the 

layers to optimum moisture content etc.  

a.  Water bound Macadam surface : Relaying of water bound macadam (WBM) surface by providing,  

laying, spreading and compacting stone aggregates of specific size to water bound macadam specification for 

thickness not less than 20 cm including spreading in uniform thickness and compacting using mechanical 

tamper in layers adding requisite type of screening / binding materials to fill up the interstices of course 

aggregates, watering etc.  

 b.   Mix seal Surfacing : Reinstatement of Mix Seal surfacing by providing, laying, mix seal surfacing with 

specified graded crushed aggregate premixed with bituminous binder of 80/100 grade, in hot mix plant laying 

to the required thickness compacting with mechanical tamper with all material labour etc.  

c.  Bituminous macadam : Reinstatement of Bituminous macadam by providing, laying, Bituminous 

Concrete with specified graded crushed aggregate premixed with bituminous binder of 80/100 grade , in hot 

mix plant, laying to the required thickness compacting with mechanical tamper, with all material labour. 

d.  Dense Bituminous Macadam : Reinstatement of Dense Bituminous Macadam by providing, laying, 

Bituminous Concrete  with specified graded crushed aggregate premixed with bituminous binder of 80/100 

grade, in hot mix plant laying to the required thickness compacting with mechanical tamper with all material 

labour etc.  

e.  Bituminous Concrete : Reinstatement of Bituminous Concrete by providing, laying, Bituminous Concrete  

with specified graded crushed aggregate premixed with bituminous binder of 80/100 grade, in hot mix plant 

laying to the required thickness compacting with mechanical tamper with all material labour  

CONCRETE: Providing and laying granite or basalt or trap jelly cement concrete using 40 mm and down 

size jelly for foundation laid in 15 cms thick layer and well compacted including curing etc., complete in CC 

1:2:4. Providing and laying granite or basalt or trap jelly cement concrete using 20 mm and down size jelly 

including mixing, laying, tamping, curing and finished for exposed faces with necessary centering form work 

etc., complete (CC 1:3:6).  Depending upon the area where road crossings have to be done and also 

permission from police authorities to be obtained.  This work may have to be carried out in the night and the 

work has to be completed before next day morning, so as not to disrupt traffic.  In case of very large road 

crossings, it has to be done in portion and the portion that has been done has to be completed before the next 
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day morning. 

 

Layer Thickness for Asphalt Road of various categories 

  Category of road 

A  B  C  D  

1 WMB(mts) 0.232 0.232 0.232 0.150 

2 BM(mts) 0.050 0.050 0.050 -- 

3 DBM(mts) 0.075 0.050 -- -- 

4 BC(mts) 0.040 0.040 0.040 -- 

5 Chip Carpet(mts) -- -- -- 0.025 

 Total Tickness 0.397 0.372 0.322 0.175 

 

 

 

 

 

Calculations of Reinstatement Charges for different category of roads   

Particulars 

Basic 

Rate in 

cum 

Category of Roads 

  A COST B COST C COST D COST 

WBM(mts) 989.25 0.232 229.506 0.232 229.506 0.232 229.506 0.15 148.3875 

BM(mts) 1861.6 0.05 93.08 0.05 93.08 0.05 93.08 --  

DBM(mts) 8095.65 0.075 607.17375 0.05 404.7825 --  --  

BC(mts) 8881.4 0.04 355.256 0.04 355.256 0.04 355.256 --  

Total 

Thickness 
 0.397 1285.0158 0.372 1082.6245 0.322 677.842 0.175 148.3875 

Supply of materials at site, including all charges and taxes  

Bricks (Table molded) of `B’ class 9” x 4.5 “ with ISI No IS-107/76-III Revision with stipulated tolerance and 

RCC Hume pipes and collars and also semi-circular pipes conforming to ISI No 458/1988.  The rates are to be 

quoted by the contractors.  Pipes should be of 2 meters length.  If less, proportionate rates will be paid.  For 

covering joints one meter length semi-circular pipes will be required. 

TRANSPORTATION OF CABLE DRUMS TO WORK SPOT: Transportation of cable drums from stores 

to work site also will be the responsibility of the contractor including loading and unloading.  The following 

operations must be carried out very carefully and it must be ensured that no cable is damaged under any 

circumstances. Use always lorries for transporting the cable drums. Use crane for loading and unloading cable 

drums from lorry. If crane is not available, use ramp/tripod with chain pulley for loading and unloading. Do 

not drop cable drum to the ground under any circumstances. Check the condition of the cable whenever any 

cable drum is received from the stores. If a cable drum is to be transported to a short distance (Say a few 

yards) roll the drum always in the direction of arrow indicated on the drum. 

                                               

SPECIAL NOTE & PRECAUTIONS TO CONTRACTORS REGARDING CABLE 

CONSTRUCTION/ROAD REINSTATEMENT/REPAIR WORKS TO BE DONE TO THE 

SATISFACTION OF THE RESPECTIVE CORPORATION/MUNICIPALITIES. 

 

The percentage rate quoted shall be inclusive of clearance of site prior to commencement and after completion 

of the work in all respects and will hold good for the work under all conditions of sites, moisture and weather 

etc. All the works should be carried out in accordance with the standard specification of the Indian Standard 

Institute, National Building Code and other specifications of the corporation/municipality and as per 

directions of the Officer-in-Charge of the work. The contractors  at his own cost will supply materials at site. 

The Percentage rates should be inclusive of all  leads, lifts, loading, unloading and incidental charges and 

taxes (local or general). All materials should conform to ISI standard specifications and such other standards 

as may be prescribed by the BSNL and or the corporations or municipalities. The percentage rates quoted 

shall be inclusive of providing barricades, putting up danger signs/lights, watchman etc., till  completion of 

work. Following guidelines and precautions are to be followed for trenching and cable laying: 

TRENCHING:  After getting the work orders, the work site should be surveyed along  with the construction 
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unit personnel permit from proper authorities should be collected along with traffic police permit wherever 

necessary. Pilot pits should be taken at suitable points. Trench should be marked and trenching should be 

taken to lay cable below all the other installations except power cables and care should be taken to identify 

power cables. Caution Board, red flags and Road barricades should be used liberally.  In addition flickering 

lamps or red lamps should be provided during night along with number of cone reflectors.  Necessary 

wooden/steel plates may be provided at intervals across the trench for public to cross conveniently. Restrict 

the use of crowbars only to the removal of hard upper crust of the earth and for levering stones. Use pick axes 

and pharaohs for further trenching. Take care not to damage the existing underground plant/services  while 

trenching. Intimate to the concerned utilities if any of their plant/services are damaged while trenching. Power 

cables should be avoided. Trench should be straight as far as possible and stack the excavated earth properly. 

More than 200 m trench should not be taken at a time in any route and kept open. Get the trench acceptance 

tested.  A/T should be informed  24 hours well in advance. 

TRENGHING ACROSS ROADS:  PRECAUTIONS:  Use road crossing pipes to lay cables across roads 

and streets. Requirement of RCC pipes should be ascertained and collected in advance. Providing flicker 

lamps, continuously lighted lamps and red flags while working on roads. In case of broad roads, complete the 

pipe laying for the first half of the road and then the second half to allow smooth flow of traffic. Bury the 

pipes sufficiently deep (the axis of the pipe alignment should be 1 meter below the road surface).Leave guide 

wires inside spare  pipes. 

 

PAYING OUT AND LAYING CABLES: Use cable drum jack and spindle for paying out the cables. Rotate 

the cable drums in the direction of the arrow indicated on the flange. See that the mazdoors who pull cable do 

not cluster at one point and that they are distributed through out the length of the pulling portion of the cable. 

While laying, never bend the cable to a radius smaller than 9 times the overall cross sectional diameter of the 

cable.  Trench should be cleaned for any fallen stones etc., before actual laying. While pulling cable through 

pipe make sure that cable is not damaged at the mouth of the pipe.  Use grease on the cable to reduce friction. 

Put soft earth for 6 inches over the cable. Replace the warning bricks of other utility services if they got 

disturbed while trenching. Measurements should be taken and entries made in the Measurement Book by 

Construction Officer.  The contractor or his representative should sign in the Measurement Book having 

accepted the measurement. Use the correct key to lift manhole covers.  Obtain assistance to lift heavy covers. 

Place manhole guards or barricades around all open manholes.   
Special conditions of contract : PGM, BGTD reserves the option of awarding the Reinstatement of Road/ Foot Path etc. 

as per BBMP specification   along with cable laying to the same contractor or to any other separate agency. 

 
 
 

Section III 

 Part -C 

Schedule of Requirements 

 
The schedule of requirement under this tender is of 2Km of HDD works and 5Km of open trenching works 

and 8Km of OFC route length for development works in Devarakondarahalli,Gowribidnur area of KOLAR 

District in BGBA. The location specified is tentative and may change as per the decision of PGM BGBA. 

 The work is to be carried out as per the field requirements. The unit cost w.r.t. each component of works will 

be as per the schedule rate in section X. 
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SECTION IV 

PART-A 

General Instructions to bidders  

A            INTRODUCTION 

1 DEFINITIONS 
a. President of India: The President of India means the President of India and his successors. 

b. Government of India: The Government or Government of India shall mean the President of India 

c. BSNL means BHARAT SANCHAR NIGAM LIMITED, the company with Board of Directors and   

Chairman & Managing Director, with Head Quarters at New Delhi.  

All references of: 

Department 

Chief General Manager 

Principal General Manager 

General Manager 

Deputy General Manager/Area Manager/Director/Telecom Dist. Manager 

Assistant General Manager 

Sub Divisional Engineer 

Junior Telecom Officer 

Chief Accounts Officer 

Accounts Officer 

Assistant Accounts Officer 

Junior Accounts Officer 

Including other officers in the BSNL, whatever designations assigned to  them from time to time, 

who may be the in-charge of direction, supervision, testing, acceptance and maintenance including 

their successor(s) in the office appearing in various clauses shall be taken to mean BSNL, an 

enterprise under the  Ministry of Communications,  Government of India  

 Department in the document means department of BHARAT SANCHAR NIGAM LIMITED 

d. The SSA Head means the Head of SSA , PGM,   BGTD and his successors 

e. The General  Manager  means the General Manager (NW-CFA),  BSNL,  or  any other GM of 

Bangalore Telecom District and his successors. 

f. The Deputy General Manager means all the Deputy General Managers, Area Managers of         

Bangalore Telecom District         

g. The Assistant General Manager means all the AGMs of Bangalore Telecom District in charge of 

underground cable works and their successors. 

h. Representatives of the AGM means the Officer and staff for the time being in the Bangalore 

Telecom District deputed by the AGM for supervising the works etc. 

 i. Bangalore Telecom District – Secondary Switching Area covered by  Bangalore  District. 

j. The jurisdiction of PGM, BGBA: The jurisdiction of   PGM, BGBA means full SSA under his 

control for Telecom Administration and service. 

k. Representative of PGM, BGBA: Representative of PGM, BGBA means Officer and staff for the 

time being in “BGTD” deputed by the PGM, BGBA for inspecting or supervising the work or testing 

etc. 

l. Engineer-in-charge: The Engineer-in-charge means the Engineering Officer nominated by PGM, 

BGTD to supervise the work, under the contract (Minimum AGM level Officer). 

m. Site Engineer: Site Engineer shall mean an SDE of BSNL who may be placed by the PGM, BGBA 

as in-charge of the work at site at any particular period. 

n. A/T Unit:  A/T Unit shall be mean Acceptance and Testing Unit of BSNL. 

o. A/T Officer:  An Officer authorised by PGM, BGBA/A/T unit   to conduct A/T. 

p. Contract:  The term contract means, the documents forming the tender and acceptance thereof and 

the formal agreement executed between the competent authority on behalf of the CMD BSNL  and 

the contractor, together with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time, by the engineer in-charge 

and all these documents taken together shall be deemed to form one contract and shall be  

        complementary to one  another.  In the contract, the following expressions shall, unless the context 

otherwise requires have the meanings, hereby respectively assigned to them.  The expression works 
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or work shall unless there be something either in the subject or context repugnant to such  

       construction, be construed and taken to mean the works by or by virtue of the contract, contracted to 

be executed whether temporary or permanent, and whether original, altered, substituted or additional. 

q. Contractor:  The contractor shall mean the individual, firm or company, enlisted with BSNL in 

accordance with procedure for enlistment of contractor, whether incorporated or not, undertaking the 

works and shall include the legal personal representative of such individual or the persons composing 

such firm or company, or the successors of such firm or company and the permitted assignees of such 

individual, firm or company. 

r. Works: The expression “Works” shall unless there is something either in the subject or context   

        repugnant to such construction be construed and taken to mean the works by or by virtue of the  

        contract, contracted to be executed whether temporary or permanent and whether original, altered,  

        substituted or additional. 

s. Schedule(s):  Schedule(s) referred to in these conditions shall mean the   relevant schedule(s) or the 

standard schedule of rates mentioned in the document. 

t. Site: The site shall mean the land/ or other places on, into or through which work is to be executed 

under the contract or any adjacent land, path or street through which, the work is to be executed 

under the contract or any adjacent land, path or street which may be allotted or used for the purpose 

of carrying out the contract.       

u. Normal Time or Stipulated Time:  Normal time or stipulated time means time specified in the work 

order to complete the work. 

v. Extension of Time: Extension of Time means the time granted by BSNL to complete the work 

beyond the normal time or stipulated time. 

w. Date of Commencement of Work:   Date of commencement of work means the date of actual 

commencement of work   from the date of issue of work order. 

x. Due date of completion:  Due date of completion shall be the date by which the work shall be 

completed at site including clearance of site. 

y. Duration of completion of work:  The duration of completion of work or completion time shall be 

time specified in the work order plus extension of time granted, if any. 

z. Excepted risk:  Excepted risk are risks due to war (whether declared or not), invasion, act of foreign 

enemies, hostilities, civil war, rebellion, revolution, insurrection,  military or usurped power, any acts 

of Government damages from aircraft, acts of God, such as earthquake, lightening and unprecedented 

floods and other causes over which, the contractor has no control and the same having been accepted 

as such, by the Accepting Authority or causes solely due to use or occupation by the government of 

the part of the work, in respected of which a certificate of completion has been issued. 

 

B.  ELIGIBILITY OF BIDDERS:  

2. The bidders are eligible to bid as per clause No.4 “Eligibility Criteria for bidders” of NIT Section I 

 Part A. 

2.1  EMD: The bidder shall furnish the bid EMD of Rs. 70,000/- in one of the following forms: 

    a)   Demand Draft/ Banker’s cheque drawn in favour of “Accounts Officer - Cash (HQ), BSNL    

          Bangalore Telecom District” payable at Bangalore.    

b) Bank Guarantee from any scheduled bank drawn in favour of Principal General Manager, 

Bangalore Telecom District, Bangalore, which should be valid for 180 days from the tender 

opening date. 

 Note: In case the date of submission (opening) of bid is declared to be a holiday, the date of 

submission (opening) of bid will get shifted automatically to next working day at the same 

scheduled time. Any change in bid opening date due to any other unavoidable reason will be 

intimated to all the bidders separately. 

 2.2 Place of opening of Tender bids: 

BSNL has  adopted  e-tendering  process  which  offers  a  unique  facility  for Public  Online  

Tender  Opening  Event  (TOE)’.  BSNL’s Tender Opening Officers as well as authorized 

representatives of bidders can attend the Public Online Tender Opening Event (TOE) from the 

comfort of their offices.  

           However, if required, authorized representatives of bidders can attend the TOE at the Meeting at,   

           O/o AGM (MM), 5
th

 Floor, Telephone House, Bangalore-01, where BSNL’s Tender Opening  

 Officers would be conducting Public Online Tender Opening Event (TOE).  

2.3 Tender bids received after due time & date will not be accepted by the system. 
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2.4 Incomplete, ambiguous, Conditional, unsealed tender bids are liable to be rejected. 

2.5 PGM BSNL Bangalore Telecom District, reserves the right to accept or reject any or all tender 

bids without assigning any reason. He is not bound to accept the lowest tender.  
2.6 The official copy of tender document for e-bidding process of E-tender shall be available for 

downloading from https://etenders.gov.in  
2.7 The bidder shall furnish a declaration that no addition / deletion / corrections have been made in 

the downloaded tender document being submitted and it is identical to the tender document 
appearing on E-tender Portal (https://etenders.gov.in )  

2.8 In case of any correction/addition/alteration/omission in the tender document, the  tender  bid  

shall  be  treated  as  non  responsive  and  shall  be  rejected summarily. 

 Note 3: All documents submitted in the bid offer should be preferably in English. In case the  

certificate viz experience, registration etc. is issued in any other language other than English, the 

bidder shall attach an English translation of the same duly attested by the  bidder & the translator 

to be true copy in addition to the relevant certificate. 

2.9  All computer generated documents should be duly attested/ signed by the issuing organization.  

3  Participation of near relatives of BSNL employees in the Tender / Execution of works in 

BSNL Units:  

                  It has been decided that the near relatives of BSNL employees either directly recruited or on   

                  deputation are prohibited from participation in the  tender and execution of works in the different           

                  units of  BSNL. The detailed guidelines in this regard are given in the following paragraphs. 

         I    The near relatives for this purpose are defined as 

i.   Members of a Hindu Undivided family,  

ii. Husband and wife,  

 iii. The one is related to the other in the manner as father, mother, son(s) & son’s wife 

(daughter in law), daughter (s) & daughter’s husband (son in law), brother (s) & brother’s 

wife, sister (s) & sister’s husband (brother in law) 

        II     As per Government of India’s CCS Conduct rule, no Government servant shall in the discharge     

       of his official duties deal with any matter or sanction any contract to any company or for any other     

       person, if any member of his family is employed in that company or firm or under that person or if    

       he or Any member of his family is interested in such matter or contract in any other manner and the   

       Govt. servant shall refer every such matter or contract to his official superior. This clause is  

applicable to all BSNL employees and in view of this as soon as any BSNL employee becomes    

aware of the above aspect, he must intimate this to the prescribed authority. For non-executive 

employees this authority is SSA Head/circle Head/Chief engineer/ Chief Archt./corporate Office  

under whom he is posted.  For executive employees (at present some of them are called as Gazetted 

officers) the prescribed authority for this purpose is Circle Head/ Chief Engineer/Chief Archt/ 

Corporate Office under whom he is posted. 

  III.     The company/or firm or any other person is not permitted to tender for works in BSNL Unit in which 

his near relative(s) is (are) posted. The unit is defined as SSA / Circle/Chief Engineer/Chief Archt. / 

Corporate office for non-executive employees and all SSA in a Circle including Circle office/Chief 

Engineer /Chief Archt. / Corporate office for executive employees (including those called as 

Gazetted officers at present). Therefore, it has been decided by the competent authority that the 

tenderer should give a certificate that none of his/her such near relative is working in the units as 

defined above where he is going to apply for tender/work. The certificate will be given by the 

proprietor in case of proprietorship, , by all the partners in case of partnership firm and in case of 

limited company by all the Directors of the company. Any breach of these conditions by the 

company or firm or any other person, the tender work will be cancelled and earnest money / security 

deposit will be forfeited at any stage whenever it is so noticed.  The department will not pay any            

              damage to the company or firm or the concerned person. The company or firm or the person will    

              also be debarred for further participation in the concerned unit. 

4. The declaration duly signed that tenderer having no relatives employed in BSNL should be 

 enclosed with tender form (As per Proforma given in Section – VII (G)). 

5. The firm/party BLACK LISTED by Central Government/State Government or any unit of BSNL 

 shall not be eligible for bid .Suppression of this information at the time of filling of tender and 

 subsequently, will amount to automatic rejection and forfeiture of all deposits at any stage. 

 

C.          BID DOCUMENTS: 

https://etenders.gov.in/
https://etenders.gov.in/
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6.       The Bid Documents: The construction work to be carried out, goods required, bidding procedures 

              and  contract terms are prescribed in the Bid Documents. 

 

6.1.        The Bid Documents include: 

6.1.1  Notice inviting Tender 

6.1.2  Bid Form 

6.1.3  Tenderer’s Profile. 

6.1.4     Special Instruction to bidder regarding e_tendering  

6.1.5     Instruction to Bidders. 

6.1.6     General (Commercial) Condition of the contract. 

6.1.7     Special Conditions of Contract. 

6.1.8     Scope of work &Jurisdiction of Contract. 

6.1.9     OF Cable Construction Specifications  

6.1.10 Material Security Bond Form. 

6.1.11   Agreement (Sample). 

6.1.12    Letter of Authorization for Attending Bid Opening. 

6.1.13 Rates of Empty Cable Drums 

6.1.14     Schedule of Rates 

6.1.15     Financial bid form 

The bidder is expected to examine all instructions, forms, terms and specifications in the bid 

documents.   Failure to furnish all information required as per the Bid Documents or submission of bids 

not substantially responsive to the Bid Documents in every respect will be at the bidder’s risk and shall 

result in rejection of    the bid. 

  

7.        CLARIFICATION ON BID DOCUMENTS: 
A prospective bidder, requiring any clarification of the Bid Documents shall notify BSNL  by  mail at 

the department’s mailing address indicated in the invitation for Bids.  BSNL shall respond in    writing 

to any request for clarification of the Bid Documents, which it received not later than 21 days prior    to 

the date for the opening of the bids.  Copies of the query (without identifying the source) and the 

clarifications by BSNL shall be sent to all the prospective bidders who have purchased the bid 

documents    and all such clarifications issued by BSNL will form part of the bid document. 

 

8.        AMENDMENT OF BID DOCUMENTS: 

 

8.1        At anytime, prior to the date of submission of bids, the Purchaser may, for any reason, whether at its 

own initiative or in response to a clarification requested by a prospective Bidder, modify bid 

documents by amendments. 

8.2 The amendments shall be notified in writing through E-tender portal to all prospective bidders on 

 the address intimated at the time of purchase of the bid document from the Purchaser and these 

 amendments will be binding on them. 

8.3 In order to afford prospective bidders a reasonable time to take the amendment into account in 

              preparing their bids, the Purchaser may, at its discretion, extend the deadline for the submission of   

              bids suitably. 

 

D.        PREPARATION OF BIDS: 

 

9          COST OF BIDDING: 

9.1        The bidder shall bear all costs associated with the preparation and submission of the bid.  BSNL, will  

                in no case, be responsible or liable for  these costs, regardless of the conduct or outcome of the   

              bidding process. 

 

9.2         DOCUMENTS TO BE SUBMITTED ESTABLISHING BIDDER’S ELIGIBILITY AND             

              QUALIFICATIONS: 

9.2.1      The bidder shall furnish, as part of his bid documents establishing the bidder’s eligibility, the   

following documents: 

1. EMD / Bid security in original in accordance to NIT Section I. 

2. Cost of bid documents as per NIT Section I. 
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3.    The bidder should have successfully completed a minimum 30 Km of OFC cable laying works by 

open trenching/ HDD method OR maintenance of 500 RKM in BSNL/MTNL/other PSUs /Govt. 

Department/ Private Telecom service providers during the last 5 years. 

 As documentary evidence for having executed a work of same or more volume 

satisfactorily, the copy of experience certificate issued by the competent authority not below the 

rank of AGM/DE or equivalent in BSNL/MTNL and duly attested by an officer not below the rank 

of SDE/AE/ Gazetted Officer shall be submitted along with bid and in case of certificate issued by 

any other government department/PSUs/Private service telecom providers, the same should be duly 

attested by Gazetted officer. 

4. The bidder should have a combined financial turnover of 50 Lakhs during the last 3 Assessment       

 years (AY) of                     i) 2020-21 

    ii) 2021-22 

    iii) 2022-23 

              The same should be supported .The same should be supported by Profit & 

Loss account statement duly certified by the Auditors/CA. 
5. The bidder should have at least one HDD machine at his disposal, either owned or leased. The 

machine should be at least of minimum 10 tons or above pullback capacity as per the site 

requirement. 

To establish ownership of HDD machine, the contractor should submit documents   showing. 

 i.        Make / Model of HDD machine, its Serial No. & capacity 

 ii.       Bill of lading / custom clearance    receipt/Commercial invoice/ Airways bill. 

Those having HDD machine on lease should enclose lease deed which shall be valid for the said 

tender for a minimum period of 18 months from the date of submission of Bid, with above 

supporting documents.  

6.    Solvency Certificate in original from the banker of the tenderer for Rs.5 Lakhs. The solvency 

     Certificate shall not be older than the date of issue of NIT.  

7. Registration of Firm:  

i. Proprietorship – Copy of affidavit stating that he is the sole proprietor of the firm and  is  

accountable to all tax liabilities of the said firm , on a non- judicial stamp paper of               

appropriate value as prevailing in the respective states(s), attested by a Notary public            

    or registered before Sub- Registrar of the states(s) concerned. 

2)  Partnership – Self attested copy of the registration of the firm issued by Registrar of  

                             Firms and copy of partnership deed. 

3) Limited company - Self attested copy of Memorandum & Articles of Association and    

certificate of incorporation.   

         8.    Indemnity Bond Declaration as per format given in Section VII Part D.                                 

                (It should be on Non judicial stamp paper of Rs.100/-duly attested by a Notary Public or registered  

                before Sub-Registrar of the State(s) concerned) Tender No. to be mentioned on the indemnity bond 

   9.    Self attested copy of Employee’s Provident Fund Registration certificate. 

  10.  Self Attested copy of ESI registration certificate.  

        11.    Self attested copy of GST Registration Certificate. 

        12  Tender document(s), in original, duly filled in by tenderer or his authorised representative. The 

bidder shall upload a certificate in his letter head stating that he has read, understood and complied 

the contents of the document.          . 
        13.    Bid Form, duly filled in, and signed as per section IX Part-A. 

        14.    Tenderer’s profile, duly filled in, and signed as per section VIII of the tender document. 

        15.   ‘Power of Attorney ‘as per format in section VII Part H in ORIGINAL, in case a person other than 

the tenderer has signed the  tender documents.  The Power of Attorney should be submitted as 

follows: 

iii. The Power of Attorney should be submitted and executed on the non-judicial stamp paper of 

appropriate value as prevailing in the respective states(s) and the same be attested by a Notary 

public or registered before Sub- Registrar of the states(s) concerned. 

iv. The Power of Attorney should be executed by a person who has been authorized by the Board 

of Directors of the bidder in this regard, on behalf of the Company /Institution/Body corporate.  



No. AGM (MM)/T-83/OFC_4G_SAT/GOWRIBIDNUR/2023-24/02 dtd.  @ BG-01,      the        29.05.2023  

 

Read,Understood & Complied 

_________________________                                                 39/108 

The latest minutes of the Board of directors authorizing the signatory to sign the document on 

behalf of the company should be furnished. 

v. In case of the bidder being a partnership firm, the said Power of Attorney should be executed 

by all the partners(s) in favor of the said Attorney. 

vi. Attestation of the specimen signatures of such authorized signatory of the bid by the 

company’s/firm’s bankers shall be furnished. Name, designation, phone No. Mobile No,         

e-mail address and postal address of the authorized signatory shall be provided. 

   16.   Self attested copy of PAN card. 

         17.   Self attested copies of income tax returns for the last 3 assessment years (AY), i.e.  

   i) 2020-21 
   ii) 2021-22 
   iii) 2022-23 

          18.   Declaration in case of web downloaded document as per format given in Section VII Part K.   

         19.   Certificate in the format given in Section VII Part G regarding non-participation of near relatives of  

                            BSNL employees as per Para 3 of Section IV Part A. 

19. The bidder shall comply with Department of Expenditure, Ministry of Finance order issued vide F.  

No. 6/18/2019-PPD dated 23.07.2020 (Make in India Preference) available at Section VI Part C and 

shall submit necessary registration certificate wherever applicable. 

20. Declaration with respect to no dues to be paid to law enforcement authorities like ESI / EPF etc as 

per Section VI Part D. 

21. A self declaration along with the evidence that the bidder is not blacklisted by GST                

authorities. 

Note: - The authenticity of all the above documents enclosed with the tender bid of the 

responsive/approved bidders can be verified by the BSNL at any time from the date of opening of the 

Technical Bid and till the completion of work. At any stage, if the document on verification is found 

to be forged, the bid will be canceled/terminated at bidder`s Risk and cost and the EMD/Security 

deposited by the bidder will be forfeited.    All the documents submitted should be valid on the date 

of submission of bid. 

 

9.2.2        All documents mentioned in 9.2.1 above are to be uploaded online. 

9.2.3        Offline Submissions: 
 The bidder is requested to submit the following documents offline to O/o AGM (CC), 5

th
 Floor 

Telephone House, Bangalore-01 before 15:00 Hrs of the day of e-bid opening, in a Separate cover. 

This cover should be super scribed as “BID SECURITY AND  

              ELIGIBLE DOCUMENTS FOR TENDER No…………………… issued on …. And the words  

              ‘DO NOT OPEN BEFORE’ (due date & time).  

  1. The bidder shall furnish the EMD / Bid Security in the form of DD or Performance Bank 

Guarantee. 

   2.  DD of Rs. 590/- drawn in favour of “Accounts Officer - Cash (HQ), BSNL, BGTD”, payable 

at Bangalore against payment of tender document fee. 

    3.  Solvency Certificate in original from the banker of the tenderer for Rs.5 Lakhs. The solvency   

certificate shall not be older than the date of issue of NIT.  

4. Power of attorney in accordance with Section-VII Part H. 

5.  A proof regarding current registration with NSIC/MSME for the tendered item will have to be 

 submitted in case of Small Scale Industries for exemption from submission of bank guarantee 

against Bid security as prescribed in clauses 11.1 & 11.3 of Section IV Part A of the bid document. 

     Note:  The Bidder has to upload the Scanned copy of all above said original documents during e-

format      Bid Submission.  
Note: This is a mandatory document. If offline documents are NOT submitted, the bid will be 

summarily rejected 

10           Rejection of the Bid: While all the conditions specified in the Bid documents are critical and are to  

               be complied, special attention of bidder is invited to the following clauses of the bid documents.         

               Non-compliance of any one of which shall result in outright rejection of the bid. 
        i.       The bids will be recorded unopened if the bids are not complied as per clause 15 of section IV Part A.  

       ii.     Clause 4 of Section I Part A and clause 9.2 of Section IV Part A: If the eligibility condition as per    

               clause 4 Section I Part A is not met and /or documents prescribed to establish the eligibility as per  

               clause 9.2 of section IV Part A  are not enclosed, the bids will be rejected without further evaluation. 
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iii.   The bids will be rejected at opening stage if Bid security is not submitted as per Clause 11.1 of    

        Section IV Part A and bid validity is less than the period prescribed in clause 13 of Section IV 

        Part A. 

i. Section IX Part B - Price Schedule: Prices are not filled in as prescribed in price schedule. 

 

 

11.          BID SECURITY: 

11.1  The bidder shall furnish, as part of his bid, a bid security (EMD) as in the NIT of Section I Part A of 

 the Tender Document.  No interest shall be paid by BSNL on the bid security for any period, what so 

 ever. 

11.2  The bid security is required to protect BSNL against the risk of bidder’s conduct, which would   

warrant the security’s forfeiture, pursuant to   Para 11.7. 

11.3    Bid Security shall be paid in the form of Crossed Demand Draft drawn in favour of “Accounts 

Officer - Cash (HQ), BSNL BGTD” payable at Bangalore or in the form of Bank Guarantee issued 

from any Scheduled Bank with a period of validity for 180 days from the date of opening the 

Qualifying bid. 

11.4    A bid not secured in accordance with para 11.1 and 11.3 shall be rejected by BSNL as   non - 

responsive. 

11.5  The bid security of the unsuccessful bidder will be refunded as promptly as possible as but not later 

than 30 days after the expiry of the period of bid validity prescribed by BSNL.  

11.6       The successful bidder’s bid security will compulsorily be converted to part performance security  

               deposit. Hence if the Bid security is submitted in the form of Bank Guarantee, the successful bidders 

have to replace the Bank Guarantee with a new Bank Guarantee for the same amount with a validity 

of 30 months from the date of signing the agreement. 

11.7       The bid security shall be forfeited: 

 a. If the bidder withdraws or amends its bid or impairs or derogates from the bid in any respect 

during the period of bid validity specified by the bidder in the bid form or extended 

subsequently; or  

 b.  If the bidder does not accept the LOI/ AWO and /or does not submit Performance Security 

Guarantee (PBG) /Material Security  and sign the contract/ agreement in accordance with 

clause 29. 

              Note: - The bidder shall mean individual company/ firm or the front bidder and its technology/     

                           consortium partner, as applicable. 

 

 12          BID PRICES: 

12.1       Prices shall be quoted by the bidder as percentage below/above/at par in section IX Part B (financial 

bid Proforma) with respect to the Schedule of Rates vide section IX Part B which is exclusive of 

service Tax. However the successful bidder can claim the service tax as applicable as extra on 

production of necessary bills. Prices quoted at any other place shall not be considered. 
Note: If the bidder desires to quote below or above the schedule of rates,   percentage quote   is to be 

mentioned in figures as well as in words in the appropriate columns. In case if the quote is ‘At Par’ 

with respect to the schedule of rates, the same should be mentioned in words “At Par” at the 

respective column 

12.2 In case work allotted to a contractor is not done in stipulated period, any increase in service tax,   the 

additional expenses shall be borne by the contractor.  

12.3 The contractor shall be responsible for transporting the materials, to be supplied by BSNL               

(At District Telecom Store) or otherwise to execute the work under the contract, to site at his/their 

own cost.  The costs of transportation are subsumed in the standard Schedule Rates and therefore no 

separate charges are payable on this account.  The offer shall be firm in Indian Rupees.  
12.4 A bid submitted with an adjustable price quotation will be treated as  non-responsive and rejected. 

12.5 The rate once approved will not be changed under any circumstance. No upward revision of rate is 

allowed during the entire period of contract and the extended period also. 

13 PERIOD OF VALIDITY OF BIDS: 
Bid shall remain valid for 150 days from date of opening of the bid (Qualifying Bid). A BID VALID 

FOR A SHORTER PERIOD SHALL BE REJECTED BY BSNL AS NON-RESPONSIVE. 

13.1 The bid once accepted will be valid for 150 days from the date of acceptance of the bid.   

13.2 In exceptional circumstances, the BSNL may request the consent of the bidder for an extension of bid 
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validity to 120 days. The request and the response there to shall be made in writing. The bid security 

provided under the clause 11.1 shall also be suitably extended. The bidder may refuse the request  

                without forfeiting his bid security. A bidder accepting the request and granting extension will not be  

permitted to modify his bid. 

 

 

 

14 SIGNING OF BID: 

14.1 The bidder shall submit his bid online, complying all eligibility conditions, other terms and 

conditions of tender document to be read along with the clarifications and amendments issued in this 

respect. All the documents must be authenticated, using Digital Signature by the authorized person. 

The letter of authorization shall be indicated by written power-of-attorney accompanying the bid. 

 (Note: The tenderer is advised to keep a photocopy (at his own cost) of the bid documents for 

his own reference.) 

14.2     The bid shall contain no interlineations, erasures or overwriting except as necessary to correct errors 

made by the bidder in which case such corrections shall be signed by the person or persons  signing 

the bid. All pages of the original bid, except for un-amended printed literatures, shall be signed 

digitally by the person or persons signing the bid.  

 

E.           SUBMISSION OF BIDS     : 

 

       15. SEALING AND MARKING OF BIDS: 

15.1 The bid shall be ‘Single Stage Bidding & Two envelope system’. The bid should be submitted 

 online using Two Envelope methodology. The first envelope will be   named as Techno-

 commercial bid. This envelope will contain documents of bidder’s satisfying the eligibility/ 

 Technical & commercial conditions as per clause 4 of Section I Part A,& Section III Part B with Bid 

 security as per  Clause  11 section IV part A.. 

               The second envelope will be named as Financial bid containing price schedules as per   

               Section IX Part B .             
 Bid sealing is done electronically by encrypting each bid part with a symmetric pass phrase by the 

bidders himself. Please refer Section IV Part B for further instructions.  

15.2 Venue of Tender Opening: O/o AGM (MM), BGTD, 5
th

 floor, Telephone House, Bangalore-01. 

 

16. SUBMISSION OF BIDS: 

16.1       Bids must be submitted online by the bidders as per instructions in Section IV Part B not later than   

              the specified date & time indicated in the covering letter.  

16.2     The BSNL may, at its discretion, extend this deadline for the submission of bids by amending    

              the Bid Documents in accordance with clause 6 in which case all rights and obligations of the    

              purchaser and bidders previously subject to the deadline will thereafter be subjected to the deadline 

              as  extended.  

          16.3       The bidder shall submit his bid offer against a set of bid documents purchased by him  as per  

                         requirement of the Bid Documents.  
 

17. LATE BIDS: 
Any bid received by the purchaser after the deadline for submission of bids prescribed by the 

purchaser pursuant to clause 16, shall be rejected and returned unopened to the bidder. 

 

18. MODIFICATION AND WITHDRAWAL OF BIDS: 

18.1 The bidder may modify, revise or withdraw his bid after submission prior to the deadline prescribed 

for submission of bid. 

18.2 The bidder’s modification, revision or withdrawal shall have to be online and digitally authenticated 

as per clause 15. 

18.3 Subject to clause 20, no bid shall be modified subsequent to the deadline for submission of  bids. 

 

F.           BID OPENING AND EVALUATION: 

 

19          OPENING OF BIDS BY PURCHASER: 
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19.1 The purchaser shall open Bids online, in the presence of bidders or their authorized representatives 

who choose to attend at due time on due date. The bidder’s representatives, who are present; shall  

                sign an attendance register.  Authority letter to this effect shall be submitted by the bidder before 

they are allowed to participate in bid opening.  (A Format is given in Section VII (C)). 

19.2 Maximum two representatives for any bidder shall be authorized and permitted to attend the bid 

opening. 

19.3 The bids will be opened in two stages i.e. techno-commercial bid shall be opened   on the date of 

tender opening given in NIT. The financial bid will not be opened on the date of    opening of techno-

commercial bids.  

              Thereafter the CET will evaluate Techno-commercial bids & report of CET will be approved by     

              competent authority. 
               The financial bids of those bidders who are approved to be techno-commercially compliant by the 

competent authority, will be opened by TOC in front of techno-commercially eligible bidders/ 

authorized representatives by sending them a suitable notice  
19.4       The bidder’s names, Item name, EMD amount & validity and acceptability, Information in  respect  

              of eligible bidders, Details of bid modification/ withdrawal (if any), and such other details as the  

              purchaser, at its discretion, may consider appropriate will be made available online at the time of     

              techno-commercial bid opening.  
19.5 The bidder’s names, Name of the Items, Quantities/prices quoted in the bid, discount, if offered, 

Taxes & levies and such other details as the purchaser, at its discretion, may consider appropriate 

will be made available online at the time of financial bid opening. 

19.6 The date fixed for opening of bids, if subsequently declared as holiday by the BSNL the revised date 

of schedule will be notified.  However, in absence of such notification, the bids will be opened on 

next working day, time and venue remaining unaltered. 

 

20 CLARIFICATION OF BIDS BY BSNL: 
To assist in examination, evaluation and comparison of bids, BSNL may, at its discretion ask the 

bidder for clarification of its bid.  The request for its clarification and its response shall be in writing.  

However, no post bid clarification at the initiative of the bidder shall be entertained. 
 

21. PRELIMINARY EVALUATION: 

21.1 BSNL shall evaluate the bids to determine whether they are complete, whether any computational 

errors have been made, whether required sureties have been furnished, whether the documents have 

been properly signed and whether the bids are generally in order. 

21.2 Arithmetical errors shall be rectified in the following basis. If there is discrepancy between the unit 

price and total price that is obtained multiplying the unit price and quantity, the unit price shall prevail 

and the total price shall be corrected by the purchaser. If there is discrepancy between words and 

figures, the amount in words shall prevail. If the Contractor does not accept the correction of the errors, 

his bid shall be rejected. 

21.3 Prior to the detailed evaluation, BSNL will determine the substantial responsiveness of each bid to the 

bid document.  For purpose of these clauses a substantially responsive bid is one which conforms to all 

the terms and conditions of the bid documents without deviations. BSNL’s determination of bid’s 

responsiveness is to be based on the contents of the bid itself without recourse to extrinsic evidence. 

21.4 A bid determined as substantially non responsive will be rejected by BSNL and shall not subsequent to 

the bid opening be made responsive by the bidder by correction of the non-conformity. 

21.5 BSNL may waive any minor infirmity of non-conformity or irregularity in a bid which does not 

constitute a material deviation, provided such waiver does not prejudice or affect the relative ranking 

of the bidder. 

 

22 EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS: 

22.1 BSNL shall evaluate in detail and compare the bids, previously determined to be substantially 

responsive.  

 

22.2 The evaluation and comparison of responsive bids shall be on the percentage deviation (above/below/at 

par) offered and indicated in schedule of rates of the bid documents. 

22.3      The comparison shall be made on total amount quoted for the entire quantity of works mentioned as a 

package.  
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23 CONTACTING BSNL: 

23.1 No bidder shall try to influence BSNL on any matter relating to its bid, from the time of bid opening 

till the time contract is awarded. 

23.2 Any effort by the bidder to modify his bid or influence BSNL in BSNL’s bid evaluation, bid 

comparison or the contract award decision shall result in the rejection of the bid. 

 

24. AWARD/PERIOD OF CONTRACT: 

24.1 BSNL shall consider award of contract only to those eligible bidders whose offers have been found 

technically, commercially and financially acceptable. 

24.2 The work against the tender is for One Year requirement and the terms and conditions of this tender 

shall be operative for a period of One Year   from the date of signing of agreement between the 

department and the contractor. 

 

25 Selection Criteria:               
25.1 Maximum 03 contractors are required for this tender works.  However BSNL has got the discretion   

  to allot additional contractors depending on the actual work requirement. Contractor will be selected  

  from the technically qualified list based on their Financial Bid ranking. The successful contractors   

  have to carry out the works in BGTD-North West area including its Sub urban/rural 

               SDCAs. 

25.2       L-1, L-2 & L3  …..are financial rating of bidders in ascending order. L-1 is the lowest bidder. 

25.3       Distribution of quantity of work: 

L-1 Contractor will be allotted 50% of the work. L-2 & L3 bidder/s will be counter offered L-1 rates and will 

get the remaining 50% of the work .In case L2 & L3 bidder does not accept the counter offered L1 rates; the 

entire quantity (100%) of work will be allotted to L1 Bidder. In case of no of qualified bidders is less/more 

than the requirement, the allocation of work shall be as per the Table below: 

No. of Bidders to be approved  Quantity  to be allotted to the respective bidder 

 L1 L2 L3 L4 L5 and so on 

One Bidder 100% Nil Nil Nil Nil 

Two Bidders 60% 40% Nil Nil Nil 

Three Bidders 50% 30% 20% Nil Nil 

Four Bidders 40% 30% 20% 10% Nil 

More than four bidders 40% In the inverse ratio of their evaluated quoted prices 

25.4    To reallocate the work keeping in principle subject to logistics and administrative convenience percentage of 

work to be allotted to L-1 bidder and other bidders also varies as per the above Table, depending on the no. 

of contractors awarded. Performance of the Contractor will be monitored during the execution of the works 

and accordingly further works will be awarded. 

25.5 In case of rate quoted by multiple bidders is same, BSNL reserves the right to accept or reject  any 

 tender or all  tenders and the right to re float the tenders without assigning any reason. In case of 

 acceptance of the tender, the tender period shall be restricted to three to four months and proportionate 

 quantum of the work shall be equally awarded to all the bidders.     

25.6 Principal General  Manager, BSNL,  Bangalore Telecom District reserves the right to accept or reject 

any tender or all tenders and the right to re float the tender without assigning any reasons.  BSNL also 

does not bind itself to accept the lowest offer.  BSNL also reserves the right to distribute the work and 

award the contract to any number of contractors, as and when required. 

 

26          BSNL’S RIGHT TO VARY QUANTUM OF WORK: 
(a) BSNL will have the right to increase or decrease up to 25% of the quantity of goods and services 

specified in the schedule of requirements without any change in the unit price or other terms & 

conditions at the time of award of contract.  

(b) In exceptional situation where the requirement is of an emergent nature and it is necessary to ensure 

continued supplies/services from the existing vendors , the BSNL reserves the right to place the repeat 

order up to 50% of the  quantities of goods and services contained in the running tender / contract 

within a period of twelve months from the earliest date of acceptance of APO/ LOI at the same rate or 

a rate negotiated (downwardly) with the existing vendors considering the reason ability of rates based 
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on prevailing marketing conditions and the impact of reduction in duties and taxes etc. 

 

27 BSNL’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL THE BIDS: 
              BSNL reserves the right to accept or reject any bid and to annul the bidding process and reject all  

               bids, at any time prior to award of contract without assigning any reason what-so-ever and without   

              thereby incurring any liability to the affected bidder or bidders on the grounds for the BSNL’s   

              action.  

 

 

28 ISSUE OF LETTER OF INTENT: 

28.1 The issue of letter of intent shall constitute the intention of BSNL to enter into the contract with the 

bidder.  Letter of Intent will be issued as offer to the successful bidder/s. 

28.2 The bidder shall give his acceptance within 14 days from the date of issue of Letter of Intent.  

29 SIGNING OF AGREEMENT: 

29.1 The signing of agreement shall constitute the award of contract on the bidder.  The agreement with the 

successful bidder shall be signed by BSNL within a week of submission of material security. 

29.2 As soon as the tender is approved by the competent authority, the Bid Security deposited by the 

successful bidder shall be compulsorily converted into the Performance security deposit, which will be 

held by BSNL till the completion of warranty period. 

30          ANNULMENT OF AWARD: 
Failure of the successful bidder to comply to sign the agreement as per clause 29 constitute sufficient 

ground for the annulment of the award and forfeiture of the bid security in which event, BSNL may 

make the award to any other bidder at the discretion  of  BSNL or call for new bids.  

 

31 THE PRINCIPAL GENERAL MANAGER RESERVES THE RIGHT: 
To place the contract with one or more contractors as he may think fit. to allot any work partially or 

fully as he chooses. To complete the work through any other   company referred to in the contract to 

meet any emergency if he is satisfied that the contractor is not in a position to complete the work 

within the period required.  

To split up the work and award it to a number of contractors by dividing it in any fashion that is 

considered necessary.  

NOT TO OFFER THE ITEMS OF WORKS/SUPPLIES TO CONTRACTORS OR WITHDRAW 

CERTAIN ITEMS DURING THE CURRENCY OF THE TENDER. 

To allow two or more works, simultaneously, to any one contractor. The Principal General Manager 

may terminate this agreement at his option at any time giving 14 days (fourteen days) notice and that 

too without assigning any reason.  In case of bad work, Principal General Manager may remove the 

same and have it replaced, deducting the value of the work rejected or the cost of replacing the same, 

as he may think proper from any amount due to the Contractor making this tender. 

In the event of any damages sustained by the  company due to the unsatisfactory execution or delays in 

carrying out the work by the selected contractor the Principal General Manager, besides forfeiting the 

security deposit as referred, is entitled to recover the cost of damages. The Principal General 

Manager’s decision shall be final.  The Principal General Manager reserves to himself the right to 

forfeit the entire security deposit or such portion thereof  he may think, for improper reinstatement of  

the road  made by the contractor. 

The Contractor's heirs shall with the consent in writing of the Principal General Manager have the right 

to continue to perform the duties or engagements of the contract in case of death.  In the event of the  

contractor with such consent as aforesaid, transferring his business and in the event of the contractor 

being a company and being wound up at any time during the period of this contract for the purpose and 

with the object of transferring its business to any person, persons or a company shall continue to 

perform the duties or engagements of the contractor under this contract and be subject to the liabilities 

there under. 
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Section IV 
PART B 

 

SPECIAL INSTRUCTIONS TO BIDDERS FOR E-TENDERING 

General: 
These Special Instructions (for e-Tendering) supplement  ‘General  Instructions to Bidders’, as given in 

Section-IV Part A of the Tender Documents. Submission of Bids only through online process is mandatory for 

this Tender. 

E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured manner. 

Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. For conducting 

electronic tendering, O/o Principal General Manager, BSNL, Bangalore Telecom District, has decided to use 

the (http://www.etenders.gov.in) through NIC’s (National Informatics Centre) Central Public Procurement 

Portal, Ministry Of Communications & Information Technology, Government of India. Benefits to Suppliers 

are outlined on the Home-page of the E-portal. 

1.  Tender Bidding Methodology:   

Sealed Bid System -Single Stage – 2 Envelopes 

Using - Two Envelopes.  

In case of two envelope system Financial & Techno-commercial bids shall be submitted by the bidder at 

the same time. 

2.  Broad outline of activities from Bidders prospective: 

1. Procure a Digital Signing Certificate (DSC) 

2. Register on NIC’s (National Informatics Centre) Central Public Procurement Portal (CPPP) 

3. Create Users and assign roles on CPPP 

4. View Notice Inviting Tender (NIT) on CPPP (e-portal)/Electronic Tendering System (ETS) 

5. Download Official Copy of Tender Documents from CPPP(e-portal) 

6. Clarification to Tender Documents on CPPP(e-portal) 

 Query to BSNL (Optional)  

 View response to queries posted by BSNL, as addenda. 

7. Bid-Submission on CPPP(e-portal): Prepare & arrange all document/paper for submission of bid     

      online and offline.  

8. Attend Public Online Tender Opening Event (POTOE) on ETS (CPPP) Opening of Techno-   

       commercial Part 

9. View Post-TOE Clarification posted by BSNL on (CPPP)ETS (Optional) Respond to BSNL’s  

       Post-TOE queries.  

10. Attend Public Online Tender Opening Event (TOE) on ETS Opening of Financial-Part (Only for  

       Technical Responsive Bidders) 

11. Participate in e-Reverse Auction on ETS (CPPP) (Not applicable in this Tender). 

12. Submission of offline documents in sealed envelope at AGM (MM), 5
nd

 Floor, Telephone House, 

Raj Bhavan Road Bangalore – 560 001.. 

13. Please take care to scan documents that total size of documents to be uploaded remains minimum.  

If required, documents may be scanned at lower resolutions say at 150 dpi. However it shall be 

sole responsibility of bidder that the uploaded documents remain legible.  

14. Utmost care may be taken to name the files/documents to be uploaded on ETS (CPPP). There  

 should be no special character or space in the name of file. Only underscores are allowed.  

15.  It is advised that all the documents to be submitted (See Clause 5 below) are kept scanned or 

converted to PDF format in a separate folder on your computer before starting online submission. 

BOQ Section -IX Part B.  (Excel Format) may be downloaded and rates may be filled 

appropriately. This file may also be saved in a secret folder on your computer. The names & total 

size of documents (Preferably below 50 MB) may be checked. 

For participating in this tender online, the following instructions need to be read carefully. These 

instructions are supplemented with more detailed guidelines on the relevant screens of the ETS. 

3.   Digital Certificates 

  For integrity of data and its authenticity/ non-repudiation of electronic records, and to be compliant  

  with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC), also referred to as  
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Digital Signature Certificate (DSC), of Class 2 or above, issued by a Certifying Authority (CA) licensed 

by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in  ].  

4. REGISTRATION  

         To use the NIC’s Central Public Procurement Portal (https://www.etenders.gov.in). Vendor needs to 

register on the portal. The vendor should visit the home-page of the portal (www.etenders.gov.in) and to  

        the e-tender link then select Bidders Manual Kit.  

 Note :  Please contact NIC Helpdesk (as given below), to get your registration accepted / activated  

  

 Help Desk Nos: 

Telephone No. 1800 233 7315 

Email ID: cppp-nic@nic.in (Please Mark CC: support-nic@ncode.in) 

 

BSNL Contact:  

1. BSNL’s Contact Person: Binesh K B, SDE (CC/MM) 

Telephone/ Mobile: 9449850337 

                   E-mail ID: agmccbgtd @ gmail.com     

 

5. Bid related Information for this Tender (Sealed Bid) 
The entire bid-submission would be online on ETS. Broad outline of submissions are as follows: 

 Submission of Bid Security/ Earnest Money Deposit (EMD)  

 Submission of digitally signed copy of Technical Bid & Financial Bid (Excel Sheets).  

 Tender Documents/Addendum/Addenda  

 Two Envelopes 

 Techno-commercial -Part   

 Financial-Part 

 

6.    Offline Submissions: 

The bidder is requested to submit the following documents offline to AGM (MM), 5
th

 Floor, Telephone 

House, Raj Bhavan Road Bangalore – 560 001 on or before the date & time of submission of bids specified in 

covering letter of this tender document, in a Sealed Envelope. The envelope shall be super scribed as “E 

TENDER FORM for Optical Fibre connectivity of 4G Saturation by HDD/Open trenching method for 

DEVARAKONDARAHALLI_GOWRIBIDNUR SDCA of KOLAR District in BGBA”, the Tender No. 

AGM (MM)/T-83/OFC_4G_SAT/Devrakondarahalli/2023-24/02 dtd.  @ BG-01,      the        29.05.2023  

and the words ‘DO NOT OPEN BEFORE’ (Due date &Time).  

1. EMD-Bid Security in Original in accordance with Clause 5.1 of Section-I Part A.  

2. DD/ Bankers cheque of Rs. 590/- drawn in favour of  “Accounts Officer - Cash (HQ)   

        BSNL, BGTD”, payable at Bangalore against payment of tender document fee in  

        accordance with Clause 2.1 of Section-I Part A. 

3. Solvency Certificate in original from the banker of the tenderer for Rs.5 Lakhs. The 

solvency certificate shall not be older than the date of issue of NIT. 

4. Power of attorney in accordance with clause 9.2.1 sub clause 15 of  Section IV Part A     

(as per Proforma at Section-VII (H)). 

5. A proof regarding current registration with NSIC for the tendered item will have to be 

submitted in case of Small Scale Industries for exemption from submission of bank guarantee 

against Bid security as prescribed in clauses 11.1 & 11.3 of Section IV Part A of the bid 

document. 

Note: The Bidder has to upload the Scanned copy of all above said original documents during  

           e-format online Bid Submission. Offline is Mandatory without which tender will be 

summarily rejected. 

 

7.    Special Note on Security of Bids 

Security related functionality has been rigorously implemented in ETS in a multi-dimensional 

manner. Starting with 'Acceptance of Registration by the Service Provider', provision for security 

has been made at various stages in Electronic Tender’s software. Security related aspects as regard 

Bid Submission are outlined below:  

http://www.cca.gov.in/
mailto:cppp-nic@nic.in
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         As part of the Electronic Encrypter™ functionality, the contents of both the ‘Electronic Forms’ 

and the ‘Main-Bid’ are securely encrypted using a Pass-Phrase created by the Bidder himself.  

 

        Unlike a ‘password’, a Pass-Phrase can be a multi-word sentence with spaces between words (e.g. 

I love this World). A Pass-Phrase is easier to remember, and more difficult to break. It is 

recommended that a separate Pass-Phrase be created for each Bid-Part. This method of bid-

encryption does not have the security and data-integrity related vulnerabilities which are inherent 

in e-tendering systems which use Public-Key of the specified officer of a Buyer organization for 

bid-encryption. Bid-encryption in CPPP is such that the Bids cannot be decrypted before the Public 

Online Tender Opening Event (TOE), even if there is connivance between the concerned tender-

opening officers of the Buyer organization and the personnel of e-tendering service provider.  

Typically, ‘Pass-Phrase’ of the Bid-Part to be opened during a particular Public Online Tender 

Opening Event (TOE) is furnished online by each bidder during the TOE itself, when demanded by 

the concerned Tender Opening Officers who will open the bid. Else Tender Opening Officer may 

authorize the bidder to open his bid himself.  

There is an additional protection with SSL Encryption during transit from the client-end computer 

of a Supplier organization to the e-tendering server/ portal. 

 

8. Public Online Tender Opening Event (TOE)   

ETS offers a unique facility for ‘Public Online Tender Opening Event (TOE)’. Tender Opening 

Officers as well as authorized representatives of bidders can attend the Public Online Tender 

Opening Event (TOE) from the comfort of their offices. For this purpose, representatives of bidders 

(i.e. Supplier organization) dully authorized are requested to carry a Laptop and Wireless 

Connectivity to Internet. 

Every legal requirement for a transparent and secure ‘Public Online Tender Opening Event (TOE)’ 

has been implemented on ETS. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ 

as submitted online by the bidder himself (during the TOE itself), salient points of the Bids are 

simultaneously made available for downloading by all participating bidders. The work of taking 

notes during a manual ‘Tender Opening Event’ is therefore replaced with this superior and 

convenient form of ‘Public Online Tender Opening Event (TOE)’.  

ETS has a unique facility of ‘Online Comparison Chart’ which is dynamically updated as each online 

bid  is opened. The format of the chart is based on inputs provided for each Tender. The information 

in the Comparison Chart is based on the data submitted by the Bidders in electronic forms. A detailed 

Technical and/ or Financial Comparison Chart enhance Transparency. Detailed instructions are given 

on relevant screens.  

ETS (CPPP) has a unique facility of a detailed report titled ‘Minutes of Online Tender Opening 

Event (TOE)’ covering all important activities of ‘Online Tender Opening Event (TOE)’. This is 

available to all participating bidders for ‘Viewing/ Downloading’.  

 

NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such as – a 

short period before bid-submission deadline, during online public tender opening event, during e-

auction, it is the bidder’s responsibility to have backup internet connections.  In case there is a 

problem at the e-procurement/ e-auction service-provider’s end (in the server, leased line, etc) due to 

which all the bidders face a problem during critical events, and this is brought to the notice of BSNL 

by the bidders in time, then BSNL will promptly re-schedule the affected event(s). 

 

9.   E-Reverse Auction:  

               Note: This Clause is not applicable to this tender.    

10.     Other Instructions:- 

For further instructions, the vendor should visit the home-page of the E-Portal 

(www.etenders.gov.in), click on e-tenders and go to the Bidders Manual Kit. The compatible support 

software (PDF Converter, Java, etc) for online bid submission may be downloaded from CPP Portal.  

 

The following ‘FOUR KEY INSTRUCTIONS for BIDDERS’ must be assiduously adhered to: 

 

              1.  Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first tender  

                   submission deadline on the E-Portal. 
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2.  Register your organization on the E-Portal well in advance of your first tender submission   

 deadline on the E-Portal. 

 

            3.  Get your organization’s concerned executives trained on the portal well in advance of your first    

                 tender submission deadline on the E-Portal. 

            4.  Submit your bids well in advance of tender submission deadline on the E-Portal (There could be  

                 last minute problems due to internet timeout, breakdown, etc.) 

     Note:  While the first three instructions mentioned above are especially relevant to first-time users of the  

                 e- Portal, the fourth instruction is relevant at all times. 

  

11.   Minimum Requirements at Bidders end 

 Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP) 

 2 Mbps Broadband connectivity with UPS.  

 Microsoft Internet Explorer 6.0 or above 

 Digital Certificate(s) for users. 

 

12.  Vendors Training Program: 

               Note: This Clause is not applicable to this tender.   

 

13.   PRICE SCHEDULE / BOQ: 

Utmost care may kindly be taken to upload price schedule / BOQ. Any change in the format of price 

Schedule/BOQ file shall render it unfit for bidding. Following steps may be followed: - 

1.  Download price schedule/BOQ Section-IX Part B (for Indigenous Item) in XLS format. 

2.  Fill rates in down loaded price schedule / BOQ as specified in XLS format only in white background    

     cells. Don’t fill in grey background cells.  

3.  BOQ Section -IX Part B file is password protected XLS file. Don’t unprotect the file. Price has to  

     be filled in the same file and the same has to be uploaded.  

4.  Save filled copy of downloaded Consolidated sheet / BOQ, price schedule / BOQ file, in your    

     computer and remember its name & location for uploading correct file (duly filled in) when  

      required. 
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SECTION V 
Part A 

 
 GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 

1 APPLICATION:  The General conditions shall apply in contracts made by BSNL for the execution 

of  work of Trenching, HDD, laying Cables, Splicing and Reinstatement etc., 

2   STANDARDS:  The works to be executed under the Contract shall confirm to the standards 

prescribed in the Optical Fibre Cable construction specifications. 

3 Prices charged by the contractor for services provided under the contract shall not be higher than the 

prices quoted by the contractor in his bid. Price once fixed will remain same for the entire period of 

contract.. 

4      SUBCONTRACTS:   The contractor shall not assign, sub contract the whole or any part of the works   

covered by the contract, under any circumstances. 

5 Security: 

5.1   Material Security: 

5.1.1 The successful tenderer will have to deposit Material Security of  Rs.2,00,000/-(Rupees Two  Lakhs 

Only), in the form of Bank Guarantee   (valid up to and including three months thereafter, the period of the 

contract) from a Scheduled Bank and in the Material Security Bond form provided in the Bid Document.   

Material Security can also be submitted in the form of Crossed Demand Draft drawn in favour of “Accounts 

Officer Cash(HQ) ,BSNL, BGTD”  issued by a Scheduled Bank and payable at  Bangalore.  The Material 

Security will be a non interest bearing deposit, for any period what so ever. 

5.1.2 The contractor at any point of time will not be issued stores costing more than material security.  If due to 

any reason more stores have to be issued to the contractor then the material security will be suitably enhanced. 

In this regard the decision of PGM, BSNL, BGTD shall be final and binding. 

5.1.3 The proceeds of the material security shall be payable to the department as a compensation for any loss 

resulting from the contractors failure to handle properly the material issued to him under the contract. 

5.1.4 The Material security shall be released/refunded within a fortnight from the date of the payment of the 

last final bill of the work under the contract or final settlement of material account whichever is later on 

production of the “no dues certificate” from “Engineer in charge”. 

5.2  Performance Security: 

5.2.1 “ All contractors  (including small scale units who are registered with the National Small Scale Industries 

Corporation under Single point registration scheme) shall furnish performance security to  the purchaser  for an 

amount equal to 3% of the value of purchase order within 14 days from the date of issue of  advance purchase 

order by the purchaser”. The contractor shall permit  BSNL, at the time of making any payment to him for work 

done under the contract, to deduct such sum in addition to the sum already deposited as security deposit (due to 

conversion of bid security), an amount to the tune of 7.5 % of  the bill. 

5.2.2 The proceeds of the performance security shall be payable to BSNL as compensation for any loss 

resulting from the contractor’s failure to complete its obligations under the contract. 

5.2.3 The performance security deposit shall be refunded after expiry of warranty period of last work executed 

provided there are no recoveries to be made arising out of poor quality of work, incomplete work and/or 

violation of any terms and conditions of the contract as stipulated in the bid document. 

The Security Deposit will not bear any interest. The Security Deposit shall not be returned to the 

Contractor(s) until a period of 12 months shall have elapsed after payment of the final bill for final work 

order, but a portion thereof may be refunded at the discretion of the Principal General Manager, if the 

performance of the contractor  has been found satisfactory and the portion retained will be sufficient to 

cover any damage. 
5.2.4       No interest will be paid to the contractor on the security deposit. 

6 Issue of Work Orders & Time limit: 

 Time frame for carrying out the works 

The contractor is expected to carry out at least 200 mts of Trenching/HDD/ Cable laying at a stretch in a day. 

The survey of the full route is to be carried out for any underground utilities, in proposed route.  This should be 

done at a rate of 1 Km per day. 

   The total time allowed to carry out the Construction work will be calculated as below. 

 Survey of Routes    -- 1 KM/ day  

Permission from other govt agencies/BBMP/CMC/BDA and other agencies—Maximum 30 days   

               Mobilisation of resources   --  1 day 
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 Trenching/HDD/Cable laying  --   200 mts/ day 

 The contractor is expected to carry out either 2 joints/ 2 terminations per day.  

 

The work order will be issued indicating the dates of commencement & completion of work as per the above 

time schedule.  Work order should be issued indicating the quantum of such work in the route.  

The Work order shall be issued by the AGM in-charge of cable construction works after examining the 

technical and planning details of the works to be executed. 

If due to any reason partial work order is to be issued then the same shall be issued with the approval  of an 

officer not below the rank of General  Manager / Area manager/DGM. 

The AGM in charge shall mention the time limit to execute the work order after seeing the quantum of work 

and store available position. 

BSNL reserves the right to cancel or modify the scope of work stipulated to be carried out against the work 

order in the event of change of plan necessitated on account of technical reasons or in the opinion of the work 

order issuing authority or the Area Manager/DGM, if the contractor is not executing the work at the required 

pace. The work order shall be issued so as to include all items of works  for the section allotted to  the 

contractor as put in the NIT. 

Note: All  contractors  who desire to take up the work, which involves Road opening are advised to obtain the “ 

Reopening and Restoration protocol “ latest version from BBMP and study the same before submitting the 

tender. 

Compliance to the contents contained in the above document is MANDATORY 

 

WORK EXECUTION:  The work orders will be issued by the AGM –CC indicating the name of the work, 

route length, type of surface, width, and period allowed for completion of work, with indent for collection of 

stores/cables. The time allowed for completion is for complete activities like road cutting, trenching, cable /pipe 

laying refilling (with sand wherever   required) and permanent reinstatement.  

The contractor shall keep sufficient labour force and required materials to carry out the work strictly within the 

stipulated period.  The stipulated period is fixed as per the permission of BBMP/BDA/CMC. However subject 

to the actual  field constraint situation if any  the extension of the time will be allowed and there would be no 

scope for getting extension of time for delayed execution. Delayed execution will not only attract imposing of 

penalty but also tell upon the performance of the contract, which may lead for termination of contract, without 

any further notice.  

 

Certificate of inspection/completion:  

Certificate from a TECHNICAL COMMIITTEE consisting of (i) AGM-CC, (ii) SDE-CC, (iii) SDE-OFC RT 

MTCE for having re-instated for which the bill has been prepared.   

The item rejected by the committee, are required to be redone at the cost of contractor immediately. Therefore 

the contractor shall keep the site engineer, always at the work spot, for interaction with the inspecting agency. 

All the concerned documents, permission letter, work order, indent etc. shall be made available by the 

contractor’s site engineer to the inspecting agency, whenever required by them.   

 

7.    EXTENSION OF THE TIME LIMIT: 

7.1   GENERAL  

7.1.1 In each work order, the work order issuing authority shall specify the time allowed for completion of 

work consistent with the magnitude and urgency of work.  The time allowed for carrying out the work is to be 

strictly observed by the contractor and shall be reckoned within 30 days from the date of issue of work order. 

7.1.2 In as much as “the time being deemed to be the essence of contract”, throughout the stipulated period 

of contract, the work is to be proceeded with all due diligence on the part of the contractor. 

7.2        Application for Extension of Time and Sanction of EOT: 
7.2.1  There may be some hindrances, other than covered under force majeure, while execution of work and in 

such cases the contractor shall apply in writing in the prescribed Form (Part- A) to the engineer-in-charge for 

the extension of time (EOT), on account of which he desires such extension within three days of  occurrence of 

hindrance. The Engineer-in- charge shall forward the request to the competent authority (an officer of the rank 

of JAG level in-charge of cable construction work) with his detailed report and photocopy of the hindrance 

register, in the prescribed Form (Part-B) within three days of receipt of request from the contractor. The 

competent authority is empowered to grant extension of time for completion of work on certain conditions. He 

shall exercise such powers if the following conditions are satisfied.   

7.2.2     The application contains the ground(s), which hindered the   contractor    in execution of work.      
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7.2.3  The Engineer-in-charge is of the opinion that the grounds shown for   Extension of time  are reasonable.   

 

 

7.2.4   The competent authority shall consider the request keeping all the facts and circumstances in view and 

shall grant extension of time, if in his opinion, there are reasonable and sufficient grounds for granting such 

extension and the reasons for delay are not ascribable to the contractor. 

7.2.5 The competent authority may also grant extension of time for completion of work in cases where  

reasons for delay are ascribable to the contractor, but such extension of time shall be with LD charges as per 

clause dealing with penalty for delays in execution of works. The extension of time with LD charges shall be 

issued under the signature of JAG level Telecom Officer competent to grant the extension of time. 

7.2.6 The competent authority shall grant EOT with time period for completion of work expressly mentioned. 

The sanction of the competent Authority of EOT shall be issued under the signature of the Engineer in-charge.        

7.2.7 If the competent authority is of the opinion that the grounds shown by the contractors are not reasonable 

and sufficient and declines to grant the extension of time, the contractor cannot challenge the soundness of the 

opinion by reference to arbitration. The decision of the competent authority on period of extension of time or 

refusal for extension   of time shall be final and binding on the contractor. 

7.3  Grant of Extension of Time without Applications: There are, at times, practical difficulties like non-

availability of materials, delay in getting permissions/right of way etc. reasons of which are ascribable to the 

department. In such cases, the engineer in-charge with the approval of competent authority to sanction EOT, 

may issue extension of time suo moto without waiting for contractor to make an application for EOT.  Entry of 

hindrances shall be made in the Hindrance Register. BSNL will however, not be liable to the contractor for any 

losses or damages, costs, or expenses that the contractor may in any way sustain/ suffer due to delay in making 

the above available. 

8.          Measurement, Inspection, Testing and Acceptance Testing 

8.1 Measurement: 

8.1.1 The measurement is to be maintained by the officer in charge of the   work or his immediate engineering 

subordinate not below the rank of Junior Telecom Officer. The entry shall be made in ink. No entry shall be 

erased.  If a mistake is made, it should be corrected by crossing out the incorrect words or figures and inserting 

the corrections, the corrections thus made shall be initialed & dated by the officer concerned 

8.1.2   Responsibility of taking and recording measurements: The measurement of various items of work 

shall be taken and recorded in the measurement book issued with each work order. The measurement shall be 

taken and recorded by an officer not below the rank of Junior Telecom Officer, supervising the work.             

The Junior Telecom Officer/ Sub Divisional Engineer directly responsible for supervision of work shall be 

responsible for accuracy of 100% of measurements.  The   SDE, where Junior Telecom Officer is supervising 

officer shall be responsible for conducting test check of 50% of measurements.  The AGM shall be responsible 

for conducting test check of 10% of measurements. 

8.1.3    Method of recording of nomenclature of items:  Complete nomenclature of items, as given in the 

agreement need not be reproduced in the measurement book for recording the measurements, but corresponding 

Item Code as provided, shall be used. 

8.1.4     Method of measurements: The measurements of the work shall be done for activity-wise as and when 

the item of work is ready for measurement.  The method of measurement of various items are enumerated as 

under: 

Measurement of depth of trenches:  The cable routes of one work order shall be divided into a number of 

segments each of maximum 200 meters length bounded by identifiable landmarks at both the ends of the 

segments.  If landmarks are not available, length of segment may be maintained at 200 meters.  The 

measurement of depth shall be recorded at each point of measurement (POM) in the measurement book in 

meters in the multiples of 5cms.  For example, 97cms will be recorded as 95cms and 103cms as 105cms.  The 

points of measurements shall be at a distance of 10 meters starting from 0 (zero) meter.  For example, if the 

length of segment is 75 meters, the POMs shall   be at 0M, 10M, 20M, 30M, 40M, 50M, 60M, and 70M.  The 

last POM shall be at 75
th

 M to be recorded against Residual POM.  For each segment average depth shall be 

worked out by dividing the total depth by number of POMs The measurements of depth shall be recorded in the 

measurement book.  

8.1.5     Trench of less Depth:  

Relaxation and Competent Authorities to Grant Relaxation:  The depth of trench is very important for 

future life of cables. Therefore, contractor is obligated to ensure that the standard depth is maintained                                      

in normal circumstances. The efforts required to excavate trenches is not proportionate especially with reference 

to depth.  Therefore, normally the workers tend to dig shallow trenches.  As standard depth of the trench is 
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important for future life and protection of cables, this tendency has to be discouraged.  In order to encourage the 

contractor to achieve best possible depth in the face of site constraints, the following scale of payment shall be 

applied for digging trenches of lesser depths, subject to condition that relaxation has been granted by the 

competent authority for lesser depths.  If for any reason, the required depth can not be reached and the 

competent authority is satisfied with the reasons for not achieving the full depth then the payment will be 

regulated as follows, where more standard width and more depth are required to be done by the contractor,  

the rates proportionate, which will be decided by the DGM/AM concerned.  After digging, the trenches have to 

be made clear of boulders and other materials and a smooth bed is to be made available for laying cables.  

8.1.6     However, due to obstructions, if the standard   depth  cannot  be achieved, lower  depth  up to     certain  

limits  are  acceptable by the authorities as  prescribed   below  with  extra  protection  as  per  specifications. 

The relaxation by the competent authority prescribed below shall be obtained giving reasons for not achieving 

standard depth.  

 

Depth slab 
Powers delegated for depth  

Relaxation 

<165 Cms to ≥150 Cms  Depth relaxation not required 

<150 Cms to ≥130 Cms AGM 

<130 Cms to ≥90 Cms DGM 

<90 Cms to ≥60 Cms GM 

<60 Cms to ≥30 Cms PGM/CGM 

<30 Cms  Not permitted. 

 
 i. In case depth achieved falls under different depth slabs as per the depth slab clause above, a 

separate application shall be submitted to the respective competent authority for granting of depth 

relaxation.  

ii. The competent authority for depth relaxation as per the above depth slab   shall inspect/or    

authorize to inspect the routes/ locations/segment of the routes and enter inspection remarks in the 

prescribed format at Section VII (J). 

 

8.1.7 The rates payable for the work of shallow –depth as acceptable by DGM/AM/GM, concerned shall be as   

follows. 

 Optical Fibre Cable: - Standard Depth 1.65 meter (All kinds of soil) 

 

Depth between % Reduction in rates (ROR) Amount payable (P) 

<165 Cms to ≥150 Cms     5% of RA (approved rates) 95% of the approved rates    

<150 Cms to ≥130 Cms 12.5% of RA(approved rates) 87.5% of the approved rates 

<130 Cms to ≥100 Cms 25% of RA (approved rates) 75% of the approved rates 

Below 100 cms. 40% of RA (approved rates) 60% of the approved rates  

 

               OFC Standard Depth 1.65 m: Assuming that the standard depth required is 165 cms and the rate                          

approved is Rs.100/- for the standard depth, then as per the above table, the rate reduction for other     than  165 

cms nominal depth shall be worked out as:  

P       = Amount Payable per meter. 

ROR = Reduction in rate in %, as applicable, as per table given above. 

RA    = Rate approved   per meter 

Note:  Sample Calculation: 

If slab is <165 Cms to ≥150 Cms and   RA = Rs 100/- , then ROR = 5%  

Therefore P= (100-5) % * 100 = Rs 95/- 
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Measurement of Lengths and Profiles of strata and protection. 

The measurements of length of trenches are on running meter basis,  irrespective of type of soil encountered 

while digging. The type of protection provided (item code-wise) in a segment shall be recorded in the 

measurement book in the sheet provided for this purpose. 

 

Measurement of length of cable:  The length of cables laid in trenches, through pipes and through ducts shall 

be measured by use of RODO Meter/ Measuring tape.  The length should be cross verified with the marking of 

length on the cables.  The lengths shall be recorded in sheet provided in the measurement book.   

Measurement of other items: The measurement/numerical details of other items shall be recorded in the sheets 

provided for respective items, viz., Digging of joint pit and preparation of joint chamber along with its type i.e. 

Brick chamber or Pre Cast RCC type. Fixing, Painting and sign writing of route/joint indicator. Termination of 

Cable in equipment room and number of joints . Erection, termination painting and sign writing of DPs. 

Construction of plinths and Erection, Painting and Sign Writing  of Pillars., Termination of Cables on MDF and 

Pillars(Primary Cables),Termination of Cables on MDF and Pillars( Distribution Cables) 

8.1.8 The contractor shall sign all the measurement recorded in the Measurement Book. This will be 

considered as an acceptance by the contractor of measurement recorded in the MB.  In case contractor fails to 

attend at the measurement or fails to countersign or to record the difference within a week, then in any such 

events, the measurements taken by Engineer -in-charge or by the subordinate as the case may be shall be final 

and binding on the contractor and the contractor shall have no right to dispute the same.  

8.1.9  The AGM, before passing the bill for sections covered by each set of measurement, may carry out test 

check by re-opening trench at as many locations as necessary   as specified in the document ‘procedure for 

Optical Fibre Cable construction’ and bills will be passed only when he is personally satisfied of the correction 

of the entries in the “Measurement Book” and also when he is satisfied of other aspects of the work as per the 

terms of the contract.  The Contractor shall provide the necessary assistance of labour for re-opening of trench 

for test check by the AGM.  Separate payment shall not be made to the contractor for excavation of such test 

checks.  However, such test pits shall not be more than 10% of the cable laying work. 

8.1.10 Measurement of work of cable pulling through Pipe/duct will be taken to the actual length of the cable 

which has been pulled. 

               8.1.11 The Measurement is to be maintained by the officer in charge of the work but not below the rank 

Junior Telecom Officer. The following Measurements has to recorded in a register for each work order.    

             1.  Number of OF Cable (12F/24F/48F/96F) Terminations in Exchanges  

             2.  Number of OF Cable (12F/24F/48F/96F) Joints in the Field 

             3. The number of FDMS Exge Racks /FDFs Installed. 

             4. The number of OFC routes Acceptance Tested 

               The Junior Telecom Officer/Sub Divisional Engineer directly responsible for supervision of work shall be 

responsible for 100% accuracy of measurements. The Sub Divisional Engineer where Junior Telecom Officer 

is supervising officer shall be responsible for conducting test check of 50% of measurements. The AGM shall 

be responsible for conducting test check of 10% of measurements.     

 
8.2.   INSPECTION AND QUALITY CONTROL:  

8.2.1 The Quality of works: The importance of quality of Cable Construction works cannot be over-

emphasized. The quality and availability of long distance media and telecom service and efficiency of the 

reliable media connectivity of exchanges depends up on quality of laying of OF Cable. Further, the OF cables 

vulnerable to damages due to work of other agencies. 

8.2.2 The quality of O.F cable plant depends upon the quality of individual items of work involved viz. 

Depth of cables laid, care while paying & laying. Protection, Jointing of cables and Termination  in equipment 

room /MDF pillars and DPs and at last  but not the least on documentation of cable  networks. In order to ensure 

quality in Cable Construction  work, each component of work needs attention. The works shall be carried out 

strictly in accordance with specifications laid down to achieve  the requisite quality aim. 

8.2.3  It is imperative that the contractors are fully conversant with the construction practices and shall be   

fully equipped to carry out the work in accordance with specification. The contractors are expected and bound 

to ensure quality in construction works in accordance with specifications laid down. The contractor shall engage 

adequate and experienced supervisors to ensure that works are carried out as per specifications and with due 

diligence and in a professional manner. The contractors shall satisfy himself/themselves that the work conforms 

to the quality specification before offering the same to A/T wing for Acceptance and Testing. 
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8.2.4 An assessment of extent of interest shown by the contractors in executing the works with requisite 

quality shall be recorded and used in evaluating the Contractors’ Performance Rating (CPR). 

8.2.5. The works shall be carried out strictly in accordance with specifications laid down to achieve the 

requisite quality aim. This will require close cooperation and coordination among three sub agencies namely   

(1) The Constructions Officers (i.e. the engineer –In-charge and staff/officers working under him/ her 

supervising the work) (2) The Contractor (3) The Acceptance and testing Wing of the Department. All the three 

sub agencies shall have distinctly defined functions and interrelationships. 

Broadly they are outlined as under: 

Quality control responsibilities of Construction Officers: The construction officers are directly responsible for 

ensuring proper control of the quality of the work in accordance with specifications. They shall also be 

responsible for ensuring the materials duly approved by the competent authority are used in the works. The 

construction officers shall ensure that defects are immediately brought to the notice of contractors so that the 

same can be rectified without any loss of anytime. 

8.2.6 In addition to acceptance testing being carried out by A.T wing and       supervision by Construction 

Officers, all works at all times shall be opened to inspection of the department. The contractor shall be bound, if 

called upon to do so, the works for inspection without any extra payment. 

8.2.7 Site Order Book: The site order book is one of the primary records to be maintained by the JTO 

supervising the work during the course of execution of works. The noting made by officers as well as 

contractors, will form as basis for operations of many contractual clauses. The site order book is to be 

maintained in the prescribed format  The contractor or their authorised representatives shall also be at liberty to 

note their difficulties etc. in these books. The site order books shall invariably be consulted at the time of 

making final payments to the contractor.  

 

8.3           Accepting Testing (other than HDD works)        

8.3.1The work shall be deemed to have been completed only after the A.T. Officer has accepted the same. The 

contractor shall make test pits at the locations desired by A.T. Officer for conducting test checks without any 

extra payment. The contractor shall restore the pits after test measurements to its original shape. The contractor 

shall be responsible to provide test measurements tools and testers for conducting various tests. 

8.3.2 Scope of Acceptance and Testing: The purpose of acceptance and testing is to verify integrity of 

measurements and quality of work done. The A.T. Officer shall not be responsible for recording of 

measurements for the purpose of billing and contractual obligations. However, if the measurements taking by 

A.T. Officer are found to be lesser than the measurements recorded by the officer responsible for recording the 

measurements, the measurements taken by A.T. Officer shall prevail without prejudice to any punitive action 

against the contractor as per provisions of the contract and the officer recording the measurements. The 

contractor shall be obligated to remove defects/deficiencies pointed out by the A.T. Officer without any 

additional cost to BSNL. 

8.3.3 Offering the work for acceptance and testing: The Sub Divisional Engineer is responsible for 

construction, after having satisfied himself of completion of work ready for A.T., shall offer the work to A.T. 

Officer for conducting Acceptance Testing. The work shall be offered for A.T. as soon as part of work is 

complete in all respects.  The work against any work order can be offered for A.T. in a number of stages. 

8.3.4 The contractor shall provide labour, if demanded by the A/T officer for digging of test pits and other 

necessary infrastructure for carrying out the A/T work. No extra payment will be made for the digging of test 

pits. 

  

9  WARRANTY 
9.1The contractor shall warrant that the material supplied for the work shall be new and free from all defects 

and faults in material, workmanship and manufacture and shall be of the highest grade and consistent with the 

established and generally accepted standards for materials of the type ordered and shall perform in full 

conformity with the specifications and drawings. The contractor shall be responsible for any defects that may 

develop under the conditions provided by the contract and under proper use, arising from faulty materials, 

design or workmanship such as corrosion of the equipment, inadequate quantity of materials etc. and shall 

remedy such defects at his own cost when called upon to do so by BSNL who shall state in writing in what 

respect the stores are faulty. This warranty shall survive inspection or payment for, and acceptance of goods, but 

shall expire except in respect of complaints notified prior to such date, twelve months after the AT 

9.2 If it becomes necessary for the contractor to replace or renew any defective portion/portions of the 

materials under this clause, the provisions of the clause shall apply to the portion/portions material so replaced  
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or renewed or until the end of the above mentioned period of twelve months, whichever may be later. If any 

defect is not remedied within a reasonable time as prescribed by the department, the department may proceed  to 

do the work at the contractors risk and costs, but without prejudice to any other rights which BSNL may have 

against the contractor in respect of such defects. 

9.3    The Cable joint shall be guaranteed for a period of ONE year from the date of closing of joint. In case of 

failure of the joint due to poor workmanship i.e. failure of joint without external damage, with in the stipulated 

period of guarantee the contractor shall repair the joints at his own cost within 24 hours of informing him, 

failing which the department may carry out the repairs and penalty equivalent to five times of the approved rate 

of the jointing work plus the cost of materials used shall be recovered from the contractor from his pending 

bill/SD or any amount due to him without prejudice to any other action as per terms and conditions of the 

tender. The cost of jointing kit, supplied by the department, so used to revive the joint shall be deducted from 

the bills of the contractor pending for payment or from security if all bills have been settled. 

9.4 Replacement under warranty clause shall be made by the contractor free of all charges at  site including 

freight, insurance, cost of works and other incidental charges. 

10           AUDIT AND TECHNICAL EXAMINATION: 

10.1 BSNL shall have the right to cause an audit and technical examination of the work and the final bills 

of the contractor including all  supporting vouchers, abstract etc. to be made after payment of  the final bill and 

if as a result of such audit and technical examination, any sum is found to have been overpaid in respect of any 

work done by the contractor under the contract or any work claimed by him to have been done by him under the 

contract and found not to have been executed, the contractor shall be liable to refund the amount of 

overpayment and it shall be lawful for BSNL to recover the same from him, or in any other manner legally 

permissible and if it is found that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the amount of such under payment shall be duly paid by BSNL to 

the contractor. 

10.2 Provided that BSNL shall be entitled to recover any sum overpaid, or the contractor shall be entitled  to 

payment of any sum paid short where such payment have been agreed upon between the AGM or his 

subordinate officer on one hand and the contractor on the other, under any term of the contract permitting 

payment for work after assessment by the PGM, BGTD  or his subordinate officer. 

10.3 Any sum of money due and payable to the contractor (including security deposit refundable to him) 

under this contract may be appropriated by BSNL for the payment of a sum of money arising out or under any 

other contract made by the contractor with BSNL.  

 

11       PAYMENT TERMS  

 11.1  for Preparation and  Settlement of Bills 
11.1 The work order shall contain one or more works of OPTICAL FIBRE CABLE LAYING BY HDD 

METHOD/OPEN TRENCHING AND SPLCING AND TERMINATION IN BGBA area.   All items of work 

involved in the work order shall be completed in all respects before preparing the bills the work.  The 

provision of the bill has been made to make it easy for the contractor to manage his cash flow and to complete 

the work systematically and meaningfully in a shortest possible time.  The procedure for preparation of the 

bills is enumerated as under. 

11.2     Procedure for Preparation, Processing and Payment of bills:                 
The Contractor shall prepare the bills in triplicate ensuring execution of part work in its completeness as 

envisaged above, correctness of rates and quantum of work and submit the bills to S.D.E.  In-charge of work. 

The bills shall be prepared accurately and as per measurements recorded in the   measurement book. The S.D.E. 

in-charge shall record the certificate on the bill that the site order   books have been consulted before signing the 

bills. This would enable the S.D.E. to ensure whether the defects pointed during execution have been rectified 

or not. The S.D.E. in-charge of work   shall scrutinize the bills and accord necessary certificates and submit the  

bills with the documents  as mentioned below to the AGM, in-charge of work. 

 

 First copy of bill with first copies of measurement sheets of measurement book and depth 

A/T reports,  and cable/ Fibre termination and /continuity  test report by CC/ overlay  

internal team SDE in –charge (Payable Copy) 

 Second copy of bill with first copies of measurement sheets of measurement book,          

(Not for Payment) 

 Third copy of the bill with photocopies of measurement sheets and A/T reports,              

(Not for Payment) 
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11.2.1 The AGM shall exercise the prescribed checks on the bills and accord necessary certificates on the bills. 

The AGM shall retain the third copy  and   record it in the estimate file maintained in his office and send first 

and second copies with all documents to works Section of the Planning Cell for processing of bills and release 

of payment. 

 11.2.2 The bills shall be processed in estimate file of   the   concerned work and scrutinize the bills vis-à-vis 

`work order issued, sanctioned provisions in the estimate etc. The bill shall be passed, after necessary scrutiny 

by works section, by the officer competent to pass the bill.  The 7.5% of the bill amount towards Performance 

Security Deposit and statutory taxes applicable to contract shall be deducted at the time of payment of bill.  

11.2.3   Bill payment through Real Time Gross Settlement (RTGS) 

The payment of bill will be allowed only for full completion of work as per the work order. For More than  

2000 mts of work there will be multiple work orders. 

All payments pertaining to the bills of this contract will be made through Real Time Gross Settlement (RTGS) 

only.  The contractors should submit the mandate form for this purpose along with the agreement while entering 

into the contract. The bill may be furnished for payment for each work order on full completion of work in all 

respects along with AT certificate.  

11.3 Procedure for preparation, processing and payment of final bill:  

11.3.1 The  contractor shall prepare the final bill in triplicate after completion of the entire work entrusted 

against the work order & actual servicing of the route and acceptance and route testing of all the works and 

submit to S.D.E- in- charge of work within 30 (Thirty) days of acceptance and testing and payment  shall be 

made within one month. 

11.3.2  The  bill shall be prepared for all the measurements of all items involved in execution of complete work 

order. The Contractor shall prepare the final bill containing the following details: 

1 The bill for all the quantities as per Measurements at the Approved Rate 

2 Adjustment of amount received against all the work orders for that specific rate 

        3.    Adjustment of  Performance Security Deposit and Statutory Taxes already   recovered 

     4.  Store reconciliation statement furnishing account of stores received against the Work Order and 

returned   to the designated Store Go down as surplus with requisite verification from store in-

charge/S.D.E in-charge of work. 

5.   Letters of grant of E.O.T(s) if work could not be completed within stipulated time 

 6.  Diagram indicating segment /section in connection with the execution of works in the routes/section. 

         7.   Six sets of bound documentation, with Soft Copy  

11.3.3    The following recoveries shall be effected from every bill 

        1. Performance Security Deposit at 7.5% of the value of work done 

        2. Income Tax. 

        3. Works contract Tax 

        4. Any other miscellaneous items 

   5. 1% of bill amount towards cess to the state government. 

        6.   Any other charges towards loss, theft and liquidity damages. 

11.3.4   The S.D.E in –charge of work shall scrutinize the work order bill against the works entrusted and 

accord necessary certificate stating that the work has been executed satisfactory in accordance with 

specification and terms and conditions of contract. The S.D.E shall verify the quantities of items of 

work with reference to measurements recorded in the measurement book (and also A/T reports in case 

of any deviations noted by A/T officer). The S.D.E in-charge of work shall submit the final bills along 

with other documents mentioned above, with the documents as mentioned hereunder to the AGM, in-

charge of work. 

 Bill prepared by the contractor. 

 Material reconciliation statement. 

 Measurement book. 

 A/T Certificates. 

 The site order registers. 

 Details of recoveries/penalties for delays, damages to BSNL / Third party properties as per 

provisions of the contract. In case no recovery is to be made,   NIL   report needs to be 

submitted. 

 Details of empty cable drums cost of which needs to be recovered from the bill. 

The contractor may use Form ACE-18 to prepare his bills.  But the bills prepared by him in his own forms etc., 
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may be accepted provided they comply with the following conditions: 

 

The bills are to be submitted in triplicate, all being signed on revenue stamp by the contractor.  The copies may  

be marked as original, duplicate etc. 

Details of quantity and nature of each item of work done as well as the approved rates are given. 

Copy of work order cum completion certificate. 

A/T clearance certificate along with the part work order bill. 

A certificate with the bill signed by concerned SDEs, counter signed by concerned AGMs that after remaining 

extra material has been transported and dumped at authorized dumping ground. 

All the invoices and receipts for the payment of completed work when executed by a firm must be signed by all 

partners except where the contractors are described in their tender as a firm in which case the receipt or invoices 

may be signed by one of the authorized partner in the name of the firm.  All the partners or Managing Partner 

can nominate a representative to sign the receipt or invoices.  

11.3.5    The AGM shall exercise the prescribed checks on the bills and accord necessary certificates on the 

bills. The AGM shall retain the third copy of the bill along with photocopies of other documents in his estimate 

file and send first and second copies of the bill, measurement book and other documents submitted by S.D.E 

along with the bills as above to the concerned section for processing the final payment. 

11.3.6   The office cell dealing with bills shall process the bills in the estimate   file of the concerned work and 

scrutinize the bills vis-à-vis work order issued, sanctioned provisions in the estimate etc. The office cell shall 

also scrutinize the bill to recover all the liabilities of the contractor and statutory taxes besides 7.5% payments 

against security deposit. The bill shall be passed, after necessary scrutiny by Works Section, by the officer 

competent to pass the final bill. 

 

11.4  PROCEDURE FOR PAYMENT FOR SUB STANDARD WORKS 
The contractors are required to execute all works satisfactorily and in accordance with the specifications.   If 

certain items of works are executed with unsound, imperfect, or unskilled workmanship or with materials of any 

inferior description or that any materials or articles provided by him for execution of work are unsound or of a 

quality inferior to that contracted for or otherwise, not in accordance with the contract (referred to as sub-

standard work, here in after), the AGM In-charge shall make a demand in writing specifying the work, materials 

or articles about which there is a complaint. 

 

11.5    Timely action by Construction Officers: 

Timely reporting and action, to a great extent, can prevent occurrence of sub standard work, which will be 

difficult or impossible to rectify later on. It is incumbent on the part of Construction Officers to point out the 

defects in work in time during progress of work. The Junior Telecom Officer/ Sub Divisional Engineer 

responsible for execution and supervision of work shall without any loss of time submit  a report of occurrence 

of any substandard work to the AGM in-charge besides making an entry in the site order book. A notice in 

respect of defective work shall be given to the contractor by AGM in-charge in writing during the progress of 

work asking the contractor to rectify/replace/remove the substandard item of work and also definite time period 

within which such rectification/removal/replacement has to be done.  After expiry of notice period, if the 

contractor fails to rectify/replace/remove the substandard items, the defect shall be got 

rectified/replaced/removed departmentally or through some other agency at the risk and cost of the contractor. 

11.5.1    Non reporting of substandard work in time on the part of the Construction Officers shall not in any way 

entitled the contractor to claim that the defects were not pointed out during execution and as such the contractor  

cannot be absolved of the responsibility for substandard work or associated liabilities. 

11.5.2    Authority and Procedure to accept substandard work and payment thereof:-    
There may be certain items of work pointed out as substandard which may be difficult to rectify and in the 

opinion of  PGM, BGTD , the items in question will not materially deteriorate the quality of service provided by 

the construction, the PGM, BGTD shall appoint committee to work out the reduced rates payable to the 

contractor for such substandard work.  The committee shall constitute one AGM other than the one who is 

directly in-charge of Cable  Construction involving substandard items of work, as Chairman and one S.D.E  

(Planning) and an Accounts Officer, as members.  The committee shall take into account, the approximate cost 

of materials/work pointed out as substandard and recommend the rates payable to such substandard work which 

shall not exceed 60% of the approved rates of the items in question. 

 

11.6   Record of substandard work:  The items adjudged as substandard   shall be entered into the 

measurement with red-ink. 
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12    DISPOSAL OF EMPTY CABLE DRUMS 

12.1 The contractor shall be responsible to dispose off the empty cable drums after laying of the cable. The 

competent authority taking into account the prevailing market rates has fixed the cost of Cables of various  

sizes of cable drums.  The cost of empty cable drums shall be deducted from the bill for the work on which the 

cable along with the drums has been issued or any other amount due to the contractor or from security deposit.  

12.2  Rates fixed for cable drums are given in Tender Document (Qualifying Bid). The rates are fixed and 

there is no percentage above or below applications on these rates. 

12.3      The contractor shall be responsible for the accounting of the cable drums issued and shall mention the 

number and types of cable drums in the bill so that the amount is deducted from the bills due. 

12.4 The contractor shall not be allowed to dump the empty cable drums in Govt /Public place, which may 

cause inconvenience to Govt /Public. If the contractor does not dispose off the empty cable drums within 3 days 

of becoming empty, the department is at liberty to dispose off the drums in any manner deemed fit and also 

recover the amount fixed in this contract for empty cable drums along with the transportation charges fixed as 

twice the rate of the cable drum, from the bill / security deposit any other amount due to the contractor. 

13 PENALTY CLAUSE: 

13.1  DELAYS IN THE CONTRACTORS PERFORMANCE 
13.1.1   The time allowed for completion of the work as entered in the tender shall be strictly adhered to by the 

contractor and shall be deemed to be the most important aspect of the contract on the part of the contractor and 

shall be reckoned from 7
th

 (Seventh) day of the issue of work order by BSNL.  The work shall, throughout the 

stipulated period of contract, be proceeded with all due diligence to achieve the desired progress uniformly, and 

the contractor shall pay as penalty an amount equal to 1%(one percent) of the amount, minimum Rs 1000/-

(Rupees One Thousand Only) per week of the incomplete work, for every one week of delay in completion of 

work, subject to a maximum of 10%(ten percent) of the cost of the work awarded. 

13.1.2    On any date, the penalty payable as above, reaches 10% (ten percent) of the estimated cost of the work, 

the contractor should proceed with the work further only on getting a written instructions from the AGM that, 

he is allowed to proceed further with the work.  It will be in the discretion of the AGM to allow the contractor to 

continue with the work on the basis of any written agreement reached between the contractor and the AGM one 

of the conditions of such agreement may be a stipulation for the contractor to agree for realization of penalty for 

delay at a higher rate as my be agreed between the AGM and the contractor. 

13.1.3   Penalty for delay in completion of the work shall be recoverable from the bills of the contractor and /or 

by adjustment from the security deposit or from the bills of any other contract. However, adjustment from 

security deposit will be made only when the contract has been terminated or at the time of final settlement of 

bills on completion of work. 

13.1.4   In case of slow progress of the work in a section which have been awarded to a particular contractor, 

and the public interest does not permit extension of time limit for completion of the work, PGM, BGTD will 

have the full right to order that the scope of the contractor may be restricted to such fraction of the whole of the 

work and get the balance executed at the risk and cost of the contractor.  The details are given in Rescission of 

the contract clause of the bid document. All such payments shall be recovered from the contractor’s pending 

bills or security deposit. 

13.1.5 PGM, BGTD reserves the right to cancel the contract and forfeit the security deposit if the contractor 

fails to commence the work within 21(twenty one) days after issue of the work order. 

 13.1.6   Penalty for other delays: 

Time is the essence of contract.  The period of completion mentioned in the permission letter of 

BBMP/BDA/CMC or in the work order of BGTD shall be, for all the activities of a specified job eg. trenching, 

cable/pipe laying, refilling & final reinstatement shall be strictly followed.  If the contractor fails to complete 

the work, within the stipulated period, he shall be liable to pay compensation as below. 

Where excavation in the property of BBMP/BDA/CMC is involved. 

 

Road  Category 

 

Road width 

Penalty for late completion, Rupees per 

meter per day of delay 

A Above 15 m Rs.10/- 

B Between 7.5 m & 15 m Rs.06/- 

C Less than  7.5 m Rs.05/- 

The decision of the AGM concerned shall be final and the amount of penalty shall be recovered from any of the 

due amount/bills of the contractor.This is in addition to any other penal action proposed elsewhere in the 

contract. 
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NOTE:  For this purpose a record of delays will be kept in a register called “Register of delays” and all the 

entries should be signed by SDE/JTO and Contractor during the period of execution. 

 

13.1.7 PENALTY FOR BAD WORKMANSHIP (In Case of Final Reinstatement) 
The quality of work executed, shall be as per prescribed technical- specifications. The work of sub standard-

quality noticed during execution or during the period of one year, from the date of completion, has to be made 

good by the contractor, at his own cost.  Failing to attend the defective work by the contractor, BGTD shall be 

at liberty to carry out the noticed defective work and to recover the cost from the contractor, from any bills due 

& payable to him including performance security deposit. The works of final reinstatement of 

BBMP/BDA/CMC have to be   executed strictly as per technical specifications of BBMP/BDA/CMC.  All such 

works are liable for inspection either by BBMP/BDA/CMC authorities or any independent agency authorized 

by BBMP/BDA/CMC.  The contractor is liable to take  immediate remedial/rectification action, as pointed out 

by the inspection authority, at his own cost, and offer the works for inspection again. If the works offered for 

second inspection, are rejected by the inspecting agency, the contractor shall be liable to pay penalty as follows. 

 

Road   Category Road width Penalty for  rejection on 2
nd

  Inspection per 

Meter of Reinstatement. 

A Above 15 m Rs.20/- 

B Between 7.5 m & 15 m Rs.15/- 

C Less than 7.5 m Rs.12/- 

 

The amount of penalty shall be recovered from any bills/amount due to the contractor( including performance 

security deposit). If the contractor fails to redress the trench properly i.e., ramming and consolidation of the 

trench as per procedure mentioned in the technical specification and removing of surplus earth within 48 hours 

of the completion of the work, then a penalty of 20% of the charge for excavation of trenching against the work 

order of the particular route shall be recovered straightway from the bill. 

14           Penalty for causing inconvenience to the public: 

14.1 To ensure progress during the execution of work and to cause minimum inconvenience to the public, 

the contractor shall not dig a trench of more than 200 meters at a stretch in a route at a time. He shall cause to 

lay cable and close such trenches expeditiously. Under any circumstances a stretch of trench of maximum 200 

meters shall not be kept open for more than 4(four) days in case of cable laying by digging paved surfaces, In 

the event of contractor failing to comply with, these conditions, a penalty of recovery up to Rs300 /- (Rupees 

Three Hundred only) per day the trench is kept open beyond the time limit allowed may be imposed by BSNL . 

This penalty will be in addition to that payable for delay or slow work. 

14.2 The contractor shall not be allowed to dump the empty cable drums/waste materials in Govt /public 

place, which may cause inconvenience to Govt /Public.  If the contractor does not dispose off the empty cable 

drums/waste materials with in 3 (three) days of becoming empty, the department is at liberty to dispose off the 

drums in any manner deemed fit and also recover the amount fixed in this contract for empty cable drums / 

waste materials from the bill/ security deposit along with the cost incurred by the department in disposing off 

such materials.  BSNL may also levy a penalty up to Rs1000/- (Rupees One thousand Only) for each such 

default. 

14.3 If any such penalty is levied on a contractor for more than 2(Two) occasions, then his/her contract 

could be terminated.  In this regard the decision of PGM, BGTD shall be final and binding.  

15      PENALTY 

15.1  Penalty for cutting/damaging the old cable of BSNL 

During excavation of trench utmost care is to be taken by the contractor, so that the existing underground cables 

are not damaged or cut.  In case any damage /cut is done to the existing cables, a penalty as per the schedule 

given below will be charged from the contractor or the amount will be deducted from his bills. 

Size of existing U/G /OF cable cut/damaged Amount of penalty per cut/damage 

Up to 100 pairs cable Rs.500.00 (Five Hundred) 

Above 100 pairs & up to 400 pairs Rs.1,000.00(One thousand) 

Above 400 pairs Rs.2,000.00(Two thousand) 

OF Cable Rs.50,000.00 (Fifty Thousand) as per the 

recent guidelines from BSNL HQ 

 



No. AGM (MM)/T-83/OFC_4G_SAT/GOWRIBIDNUR/2023-24/02 dtd.  @ BG-01,      the        29.05.2023  

 

Read,Understood & Complied 

_________________________                                                 60/108 

Besides the above penalty, the contractor shall carry out such repairs for restoration of the damaged cable free 

of charge.  The cost of jointing kit shall also be borne by the contractor. If contractor fails to repair the damage, 

the cost of repair  (including cost of labour + jointing kit) shall be recovered from the contractor. 

15.2 Penalty for damaging any other utilities. 

There is a damage caused to any property of a third party injury/loss occurs to any person because of any lack of 

proper precaution on the part of the contractor, the contractor will be held responsible and has to compensate for 

such damage/injuries/losses which will be deducted from his bills payable or from the security deposit or from 

what ever amount due to him.  He will be required to make good security deposit or any such deposit by  

payment of additional amount before new work are taken up .If BSNL has to incur any expenditure to repair 

such damages or to compensate for such injuries/lapses, the amount plus five percent as processing charge will 

be recovered from the dues of the Contractor or from the security deposit or both .In every case by virtue of the 

provisions and Workman’s Compensation Act the BSNL is obliged to pay compensation to a work man 

employed by the contractor in charge of the execution of the work, the BSNL will be entitled to recover from 

contractor the amount of compensation so paid plus five percent processing charge. Insurance coverage for the 

materials supplied to the contractor must be borne by the contractor for covering the loss if any due to fire, 

hazardous lifting, explosions, impact by rail / road, Vehicle, animal, riot, strike malicious and terrorist damages. 

The contractor has to appraise himself of the laws/rules/regulations of the Bangalore Mahanagar  Palike / BDA / 

CMC and abide by such laws/rules/regulations concerning his work.  Any lapses on this account may lead to 

penalise  and prosecution for which the contractor will be solely responsible. 

16 Penalty to damage stores/materials supplied by BSNL while laying 

16.1 The contractor while taking delivery of materials supplied by the department at the designated place 

shall thoroughly inspect all items before taking them over.  In case of execution of the work, if any material is 

found damaged / working unsatisfactorily, then a penalty equivalent to the cost of material plus 10 %(Ten 

Percent) as penalty shall be recovered from the contractor’s payments/securities. 

16.2 In case of damage to PIJF cables, while laying, the cost of number of pairs damaged (including laying 

charges, transportation/storage charges) plus10 %( ten percent) as penalty shall be recovered from the 

contractors bill/securities 

16.3 However, contractor will not be penalized for any defect in workmanship of the material, which shall 

be taken up separately with the supplier of the stores.  

16.4 If the contractor fails to provide adequate provision on site for   barricading, G I sheet, caution sign 

board, red light etc., then a penalty @ of 20% of the excavation charges pertaining to the work order shall be 

recovered from the bills. All sum payable by way of compensation/ penalties under any of the provision  of the 

contract are agreed to be considered as reasonable compensation without reference to proof of actual loss or 

damage sustained and whether or not any damage have been sustained. However this would be without 

prejudice to the right of BSNL, BGTD to raise any further claims as a result of loss or damage sustained by 

getting the work done at the cost and risk of the contractor.     

17 Penalty for delayed Submission of Bills 

17.1   “The bills  complete in all respects submitted by the contractor beyond the  prescribed period mentioned 

in the previous clauses are liable for penalty at the rate of   0.25% of the amount of the bill for every one week 

of delay subject to maximum of 5 % of   the amount of the concerned bill”  

17.2  “The bills complete in all respects submitted by the contractor after six   months of completion of A/T, 

will be treated as invalid and no payment will be made on   them. However, in exceptional cases, payment will 

be authorised with applicable penalties mentioned in the bid documents by PGM, BGTD only, after detailed 

investigation & on appeal by the contractor.”    

  

18         RESCISSION/ TERMINATION OF CONTRACT 
18.1  Circumstances for rescission of contract Under the following conditions the competent authority may 

rescind the contract: 

a.  If the contractor commits breach of any item of terms and conditions of the contract     

b.  If the contractor suspends or abandons the execution of work and the engineer in-charge of the work 

comes to conclusion that work could not be completed by due date for completion or the contractor had already 

failed to complete the  work by that date. 

c.        If the contractor had been given by the officer-in-charge of work a notice in writing to  rectify/replace 

any defective work and he/she fails to comply with the requirement within the specified period. 

18.2 Upon rescission of the contract the security deposit of the contractor shall be liable to be forfeited and 

shall be absolutely at the disposal of BSNL as under; 
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18.2.1   Measurement of works executed since the date of measurement and up to the date of rescission of 

contract shall be  taken in the presence of the contractor or his authorized representative who  shall sign the 

same in the MB. If the contractor or his authorised representative do not turn up for joint measurement, the  

measurement shall be taken by the officer authorised for this purpose after expiry of due date given for joint 

measurement. The measurement taken by the officer so authorised shall be final and no further request for joint 

measurement shall be entertained. 

18.2.2    The unused material (supplied by BSNL) available at site shall be transported back by the department 

to the Telecom Store at the risk and cost of the contractor. If any such material is found damaged/lost then the 

penalty shall also be recovered from the contractor as per conditions in tender documents Ibid 

18.2.3   The un-executed work shall be got executed through the qualified bidder from amongst the bidders, 

who participated in the bidding process, by giving them offers in their order of ranking (L1, L2, L3...) at their 

quoted rates.  If the work was awarded on single tender basis then BSNL shall get the unexecuted work 

completed through any other contractor approved in BGTD at the approved rates of that particular section or to 

execute the work departmentally as is convenient or expedient to BSNL at the risk and cost of the contractor.  In 

such an event no compensation shall be payable by BSNL to the contractor towards any inconvenience/ loss that 

he may be subjected to as a result or such an action by BSNL.  In this regard, the decision  of  PGM  shall be 

final and binding. In all these cases, expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor if the whole work had been executed by him shall be borne and paid by the 

original contractor and shall be deducted from any money due to him by BSNL under the contract or any other 

account whatsoever any where in the department or from a security deposit. 

18.2.4 The certificate of the AGM in-charge of work as to the value of work done shall be final and conclusive 

against the contractor provided always that action shall only be taken after giving notice in writing to the 

contractor. 

19      TERMINATION FOR INSOLVENCY 

19.1 BSNL may at any time terminate the Contract by giving written notice to the Contractor, without 

compensation to Contractor,  if the Contractor becomes bankrupt or otherwise insolvent as  declared by the 

competent court provided that such termination will not prejudice or affect any right    or action or remedy 

which has accrued or will accrue thereafter to BSNL. 

19.2  Optional Termination by BSNL (Other than due default of the Contractor)  

19.2.1 BSNL ,at any time, at its option cancel and terminate this contract by written notice to the contractor, in 

which event the contractor shall be entitled to payment for the work done up to the time of such cancellation 

and a reasonable compensation in accordance with the contract prices for any additional expenses already 

incurred for balance work exclusive of purchases and/or whole of material, machinery and other equipment for 

use in or in respect of the work. 

19.2.2  In the event of the termination of the contract, the contractor shall forthwith clear the site of all the 

contractor’s materials, machinery and equipments and hand over possession of the work/operations concerned 

to BSNL or as BSNL may direct. 

 19.2.3    BSNL, at its option, cancel or omit the execution of one or more items of work under this contract 

and may part of such items without any compensation whatsoever to the contractor. 

20           Issuance of Notice: 

20.1 The AGM in-charge of work shall issue show cause notice giving details of lapses, violation of terms 

and conditions of the contract, wrongful delays or suspension of work or slow progress to the contractor 

directing the contractor to take corrective action. A definite time schedule for corrective action shall be 

mentioned in the show cause notice. If the contractor fails to take corrective action within the stipulated time 

frame, the AGM in-charge shall submit a draft of final notice along with a detailed report to the competent 

authority who had accepted the contract.   

20.2 The final notice for rescission of contract to the contractor shall expressly state the precise date and 

time from which the rescission would become effective. The following safe guards shall be taken while issuing 

the final notice: 

a.   During the period of service of notice and its effectiveness, the contractor  should not be allowed to remove 

from the site any material/equipment belonging to the department. 

b.  The contractor shall give in writing the tools and plants he would like to take away/remove from the site. 

Such of the materials as belong to him and which may not be required for future execution of balance work may 

be allowed by the AGM in-charge of work to be removed with proper records. 

c.     No new construction beneficial to the contractor shall be allowed. 

d.   Adequate departmental security arrangement in replacement of the contractor  watch and ward shall be  
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made forthwith. Expenses on this account are recoverable from the security deposit or any amount due to the 

contractor. 

20.3     TERMINATION OF CONTRACT 

1)   In the event of any breach by the contractor of any of the terms and conditions thereof or if the 

compensation/ penalties  imposed against one or more work orders exceeds the Security Deposit or if the work 

relating to one work order remains incomplete or if the contractor fails to start the work within 15 days from the 

date of issue of the work order or if in the opinion of the D.G.M.(CC)/Area Manager/Deputy General 

Manager(R)(which will be final) the work is not being performed satisfactorily, the concerned AGM, thereof 

shall have the power to adopt any of the following courses as suited to the BSNL.  

2)  To terminate the contract at any time, giving 14 days notice and in that case the performance Security 

Deposit of the contractor shall stand forfeited to the BSNL. 

3)  To measure up the work of the contractor and to take such part thereof remaining unexecuted at the hands of 

the contractor and award of the work to another contractor to complete, and  in case of defects discovered  

subsequently, to have the defects repaired and removed by another contractor.  In both cases, expenses which 

may be incurred in excess of what would have been paid to the contractor, if the whole work had been properly 

executed by him (the amount of such excess, certified in writing by the AGM concerned shall be final and 

conclusive) shall be borne and paid by the contractor or may be deducted from any money due to him from the 

company, under this contract or any other contract or from the Security Deposits at his credit..  

4)   If the contractor fails to execute any item of work within the time schedule, or refuses to carry out any work 

or refuses to follow the work priority for executing any specified work,  BSNL reserves the right to get the work 

done by other agencies even with higher rates and the differences of the cost will be recovered from the 

contractors pending bills or Security Deposit as the case may be. 

5)   In the event of any of the above course being adopted, the contractor shall have no claim for compensation 

for any loss sustained by him by reason of his having purchased or procured any material or entered into any 

engagements or made any advance on account of or with a view to the execution of the work of the performance 

thereof.   

21    Indemnities: 

21.1 The contractor shall at all times hold BSNL harmless and indemnify from against all action, suits, 

proceedings, works, cost, damages, charges, claims and demands of every nature and descriptions, brought or 

produced against BSNL, its officers and employees and forthwith upon demand and without protect or demur to 

pay to BSNL any and all losses and damages and cost (inclusive between attorney and client) and all costs 

incurred in endorsing this or any other indemnity or security which BSNL may now or at any time have relative 

to the work or the contractors obligation or in protecting or endorsing its right in any suit on other legal 

proceeding charges and expense and liabilities resulting from or incidental or in connection with injury, 

damages of the contractor or damage to property resulting from or arising out of or in any way connected with 

or incidental to the operations caused by the contract documents, in addition the contractor shall reimburse  

BSNL or pay to the BSNL forthwith on demand without protect or demur all  cost,  charges and expenses  and 

losses and damages otherwise incurred by it in consequences of any claim, damages and actions which may be 

brought against BSNL  arising out of or incidental to or in connection with the operation covered by the 

contractor. 

21.2    The contractor shall at his own cost at BSNL’s request defend any suit or other proceeding asserting a 

claim covered by this indemnity, but shall not settle, compound or compromise any suit    or other   finding 

without first consulting the BSNL. 

22       FORCE MAJEURE  

22.1  If at any time during the continuance of this contract, the performance in whole or in part by either party 

or any obligation under this Contract be prevented or delayed by reason of   any War or Hostility, Acts of  

Public Enmity,  Fires, Civil Commotion, Sabotage, Effects of Floods, Explosions, Epidemics, Quarantine 

Restrictions, General Strikes and Bundhs , Acts of God(Hereinafter referred to as Events)  provided notice of 

happenings, of any such eventuality is given by either party to the other , within 21 days from the date of 

occurrence  there of ,neither party shall, by reason of such EVENT, be entitled to terminate this Contract, nor 

shall either party have any claim for damages against the other in respect of such non-performance and work 

under the contract shall be resumed as soon as practicable after such event may come to an end or cease to exist,  

and the decision of BSNL as to whether the work have been so resumed or not shall be final and conclusive, 

provided further that if the  performance , in whole or part of any obligation under this contract is prevented or 

delayed  by reason of any such event for a period exceeding 60days  either party  may, at his option terminate 

the contract. 
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22.2  Provided also that if the contract is terminated under this clause, BSNL shall be at liberty to take over 

from the contractor at a price to be fixed by BSNL, which shall be final, all unused, undamaged and acceptable 

materials, bought out components and stores in the course of execution of the contract, in possession of the 

contractor at the time of such termination of such portions there of as BSNL may deem fit excepting such 

materials bought out components and stores as the contracts may with the concurrence of BSNL elect to retain.  

23 ARBITRATION: 

23.1   In the event of any question, dispute or differences arising under the agreement or in connection therewith 

(except as to matter the decision of which is specifically provided under this agreement), the same shall be 

referred to the sole arbitration of the  Principal  General Manager,  Bangalore Telecom District or in case his 

designation is changed or his office is abolished then in such case to the sole arbitration of the officer for the 

time being entrusted whether in addition to the functions of the Principal  General Manager,  Bangalore  

Telecom District or by whatever designation such officers may be called (hereafter referred to as the said 

officer) and if the Principal  General Manager,  Bangalore Telecom District or the said officer is unable or 

unwilling to act as such to the sole arbitration or some other person appointed by the Principal  General 

Manager,  Bangalore Telecom District or the said officer.  The agreement to appoint an arbitrator will be in 

accordance with the Arbitration and Conciliation Act, 1996.  There will be no objection to any such 

appointment that the arbitrator is Government Servant or that  he has to deal with the matter to which the 

agreement relates or that in the course of his duties as Government Servant he has expressed views on all or any 

of the matter under dispute. The award of the arbitrator shall be final and binding on the parties.  In the event of 

such arbitrator to whom the matter is originally referred, being transferred or vacating his office or being unable 

to act for any reasons whatsoever such Principal  General Manager,  Bangalore Telecom District or the said 

officer shall appoint another person to act as arbitrator in accordance with terms of the agreement and the 

person so appointed shall be entitled to proceed from the stage at which it was left out by his predecessors.  

23.2 The Arbitrator may from time to time with the consent of  the parties enlarge the time for making and 

publishing the award, subject to  aforesaid , Indian Arbitration and Conciliation Act 1996 and the rules made 

there under and any modification thereof for the time being in force shall  deem to apply to the arbitration 

proceedings under this clause. 

23.3  The venue of the arbitration proceedings shall be the office of the Principal  General Manager,  

Bangalore Telecom District or such other place as the arbitrator may decide. The following procedure shall be 

followed. 

a)   In case parties are unable to reach a settlement by themselves, the dispute    should be submitted or 

arbitration in accordance with  contract agreement. 

b)    There should not be a joint submission with the contractor to the Sole    Arbitrator. 

c)    Each  party should submit its own claim separatly and may oppose the claim  put forward by the other 

party. 

d)   The onus of establishing his claims will be left to the contractor. 

e)   Once a claim has been included in the submission by the contractor, a   reiteration or modification thereof 

will be opposed.  

f)   The ”points of defense” will be based on actual conditions of the contract. 

g)  Claims in the nature of ex-gratia payments shall not be entertained by the   Arbitrator as these are not 

contractual. 

h)  The question whether these conditions are equitable shall not receive any  consideration in the preparation of 

“points of  defense ” 

i)   If the contractor includes such claims in his submission, the fact that they are not contractual will be 

prominently  placed before the Arbitrator. 

The award of the sole Arbitrator shall be final and binding on all the parties to the dispute.  

23.4 Legal Jurisdiction and laws Applicable :   

The contract shall be governed by Indian Laws and  Courts  at  Bangalore will have jurisdiction to entertain 

any dispute(s) or claim(s) arising out of such dispute(s). 

 24 Set Off 

Any sum of money due and payable to the contractor (including security deposit refundable to him) under this 

contract may be appropriated by BSNL or the Govt. or any other person or persons contracting through the 

Govt. of India and set off the same against any claim of the department or Govt. or such other person or persons 

for payment of a sum of money arising out of this contract made by the contractor with BSNL or Govt. such 

other person or persons contracting through Govt. of India. 
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Section V 
                                                                            Part B 
 SPECIAL CONDITIONS OF CONTRACT 

 

Wherever there is a conflict, the provisions herein shall prevail over those in section V, Part A. 

1 GENERAL: 

1.1 The work shall be accepted only after Acceptance Testing carried out by the   team, designated by 

BSNL , as  per prescribed schedule and   work  /material passing the test successfully. 

1.2     BSNL reserves the right to disqualify such bidders who have a record of not meeting contractual                  

obligations against earlier contracts entered  into with the BSNL.  

1.3        BSNL  reserves the right to blacklist a bidder for a suitable period in case he fails   to honour his                        

             bid without sufficient grounds. 

1.4        BSNL reserves the right to counter offer  price(s)against price(s) quoted by any    bidder. 

1.5     Any clarification  issued by BSNL, in response to query raised  by prospective bidders shall form an 

integral part of bid documents and it may amount to amendment of relevant clauses of the bid     

documents. 

1.6        Tender will be evaluated as a single package of all the items  given in the price schedule   

1.7  All works to be executed under the contract shall be executed under the direction and subject to  the 

approval in all respects of by the AGM or site Engineer -in – charge of work site who shall be entitled to 

direct at what point or points and what manner they are to be commenced, and from the time to time 

carried on. 

1.8 If the contractor shall desire an extension of time for completion of the work on the grounds of 

unavoidable hindrance in execution of work or on any other ground he shall apply in writing to the 

AGM within 3 days of the date of hindrance on account of which he desires such extension as aforesaid.  

In this regard the decision of PGM shall be final. 

1.9 If at any time after the commencement of the work, BSNL may feel that execution of whole or part of 

work, as specified in the tender is not required to be carried out, then BSNL shall give notice in writing 

of the fact to the contractor who shall have no claim to any payment of compensation whatsoever on 

account of any profit or advantage which he might have derived in consequence of the full amount of 

the work not having been carried out neither shall he have any claim for compensation by reason of any 

alterations having been made in the original specifications, drawings, designs and instructions which 

shall involve any curtailment of the work as originally contemplated. 

1.10     Whenever any claims against the contractor for the payment of a sum of money arises out of or under 

the contract, BSNL shall be entitled to recover such sum by appropriating in part or whole the security deposit 

of the contractor and to sell any Government promissory notes etc., forming the whole or part of such security 

or any bill pending against any contract with BSNL  In the event of the security being insufficient or if no 

security has been taken from the contractor, then the balance or the total sum recoverable as the case may be, 

shall be deducted from any sum then due or which at any time there after may become due to the contractor 

under this or any other contract with  BSNL. Should this sum be not sufficient to cover the full amount 

recoverable the contract or shall pay to BSNL on demand the balance remaining due. 

1.11  No official of Gazetted rank or other Gazetted officer employed in Engineering or administrative 

duties in an Engineering Department or any other Department of the Government of India is allowed to work as 

a contractor for a period of two years after his retirement from Government service without the previous 

permission of BSNL. This contract is liable to be cancelled if either the contractor or any of his employee is 

found at any time to be such a person who had not obtained the permission of BSNL as aforesaid before 

submission of the engagement in the contractor’s service as the case may be. 

1.12 In the event of the contractor being, adjudged insolvent or going voluntarily into liquidation of having 

received order or other order under insolvency act made against him or in the case of company, of the passing of 

any resolution or making of any order for winding up whether voluntarily or otherwise, or in the event of the 

contractor failing to comply with any of the conditions herein specified, the PGM shall have the power to 

terminate the contract without any notice. 

1.13 Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the PGM 

on behalf of the CMD BSNL can terminate the contact without compensation to the contractor.  However the 

PGM at his discretion may permit contractor’s heirs to perform the duties or engagements of the contractor 

under the contract, in case of his death  In this regard the decision of PGM shall be final. 

1.14 In the event of the contractor, winding up his company on account of transfer or merger of his 
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company with any other, the contractor shall make it one of the terms and stipulations of the contract for 

transfer of his properties and business, that such other person or company, shall continue to perform the duties 

or engagements of the contractor under this contract and be subject to his liabilities there under. 

1.15 Interpretation of the contract document: 

The representative of the PGM, BGTD and the contractor shall in so far as possible by mutual consultation, try 

to decide upon the meaning and intent of the contract document. In case of disagreement the matter shall be 

referred  to the PGM   whose decision shall be final.  Any change in the contract documents shall be set forth in 

writing by the representative of the parties hereto. It shall be the contractor’s responsibility to thoroughly 

familiarize all of his supervisory personnel with the contents of all the contract documents 

1.16 Notification 

1.16.1 The contractor shall give in writing to the proper person or authority with a copy to the AGM such 

notification as may be mandatory or necessary in connection with the commencement, suspension resumption, 

performance and /or completion of the contracted work.  All notice shall be given sufficiently in advance of the 

proposed operation to permit proper co-relation of activities and the contractor shall keep all proper persons or 

authorities involved and advised of the progress of operations through out the performance of the work and /or 

with such other information and / or supporting figure and data as may from time to time as directed or required. 

1.17   Shut  down on account of weather conditions 
The contractor shall not be entitled to any compensation whatsoever by reason of suspension of the whole or 

any part of the work made necessary by BSNL or deemed advisable on account of bad weather  conditions or 

other Force Majure conditions 

2  Stores Supplied by BSNL: 

2.1     At no point of time the contractor shall be issued stores of value more than the contractors  

material security. If at all the work requires more amount of materials to be issued to the contractor, then 

the security shall suitably be revised before the issue of the store and the contractor will not have any 

objection to it  

2.2 The contractor shall transport (including loading and unloading) all stores issued to him from the 

District Telecom Store, to the site of work at his own cost. BSNL shall not pay any transportation 

charges to the contractor. 

2.3 All materials supplied to the contractor by BSNL shall remain the absolute property of  BSNL and 

shall not be removed from the site of the work except for use in the work and shall be at all times open to 

inspection by the representative of the PGM .  In case the materials like cable and accessories are taken delivery 

of by the contractor and stored at the site office/store of the contractor such site office / store will also be treated 

as site for this purpose. Any such materials remaining unused at the time of the abandonment, completion or 

determination of the contract shall be returned to BSNL at a place informed to him by BSNL, failing which the 

cost of the unused materials shall be deducted from the contractor’s material security or any of his pending bills 

or from any other security. 

2.4 The contractor shall be responsible for the transportation of store, storage and safe custody of all 

material supplied to him by BSNL, which in the contractor’s custody whether or not installed in the work. The 

contractor shall satisfy himself regularly the quantity and quality of the materials supplied to him and he will be 

responsible for any subsequent deterioration and discrepancy (inclusive of theft) in the quality and quantity of 

the materials. 

2.5 The contractor shall submit a proper account every month of all the materials supplied to him by  

BSNL and those consumed for items of work any discrepancy of difference between the materials issued to the 

contractor and those consumed in the work as per the “BSNL’s calculation”(which shall be final ) will be 

charged to the contractor or deducted from his bills at 1.5 times of prevailing standard price including freight, 

handling charges storage charges etc. 

2.6 The contractor shall ensure that only the required materials are issued to him. Upon completion of 

work, the contractor shall return to BSNL at the later designated store in good condition, free of charges, any 

unused materials that  were supplied by BSNL. 

2.7 Insurance coverage 

Without limiting any of his other obligations or liabilities, the contractor shall, at his own expense, take and 

keep comprehensive insurance including third party risk for the plant, machinery, men, material etc. brought to 

the site and for all the work during the execution.  The contractor shall also take out workmen’s compensations 

insurance as required by law and under take to indemnify and keep indemnified the Government from and 

against all manner of claims and demands and losses and damages and cost (including between attorney and  

 

client) charges and expenses that may arise in regard the same or that the Government may suffer or incur with 
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respect to  and / or incidental to the same .  The contractor shall have to furnish originals and /or attested copies 

as required by the department of the policies of insurance taken within 15 days of being called upon to do so 

together with all premium receipts and other papers related thereto which the department may require. 

2.8   Employee’s Provident Fund and Miscellaneous Act 1952 

Employee means any person who is employed for wages in any kind of work, manual or otherwise , in or in 

connection with the work of  an establishment and who gets his wages directly or indirectly from the employer 

and includes any person employed by or through a contractor in or in connection with the work of the 

establishment. 

As per the recent guidelines from BSNL Headquarters, BSNL contractors have to pay EPF by cheque 

and produce proof to BSNL.  

Under Para 36B of the EPF Scheme, 1952: 

The Contractor shall within seven days of the close of every month submit to the Principal   Employer a 

statement showing  the recoveries of  contributions in respect of employees employed by or through him and 

shall also furnish to him such information as the Principal Employer is required to furnish under the provisions 

of the scheme to the Commissioner.  

3 Easements, Permits, Licenses and other facilities 

3.1 The contractor shall obtain /provide at his own cost all easements, permits and license necessary to do 

its work including the following 

              “Right of User” easements and permits,   Railway and Highway crossing permits including bridge., 

Canal/stream crossing permits. 

3.2 The contractor shall be fully responsible for arranging and obtaining all necessary easements, permits 

and licenses, for moving all necessary equipments, tools, supplied materials and men across Railways 

and Highways across public or private road as well as premises of any public utility within the right of 

user and for bearing all costs, that may be incurred in respect of the same. 

3.3 The contractor is to confine his operation to the provided construction work “Right of User” unless it 

has made other arrangements with the particular property owners and /or tenants such other 

arrangements shall be entirely at the responsibility of the contractor as to cost and arrangements as also 

breach and claim and shall be entitled with a copy to the AGM. 

3.4 The contractor will not be entitled to extra compensation for hardship and increase in cost by the cable 

trench being routed adjacent to or across other pipeline, Highways ,Railways, Telephones or poser 

poles and wires or guy wires, embankments, cliffs, streams or other obstacles  which may physically or 

otherwise in any manner, restrict or  limit the use of the construction “Right of User”. Some 

construction and such contingency shall be deemed to have been providing for in the rates. 

3.5 At location where the  OF cable trench is routed across or along railways or roads the contractor shall 

without extra cost provide and maintain such detours and road controls as are required by the railways 

or Government or local agencies having jurisdiction. 

3.6 If the contractor is not in position to obtain the permission due to restrictions, ban etc imposed by local 

authorities,, then the extension of time limit shall be provided as per EOT clause given in tender 

document 

 3.7    Contractor has to get road cutting permissions from local authorities viz BDA, BBBMP, CMC etc. 

BSNL BGTD will apply for Road permission to the concerned authorities and do the payments that 

is estimated by the above authorities after getting in writing. The contractor has to laision with the 

local authorities for getting these permissions. Contractor has to survey the route for buried utilities, 

laision with other agencies for locating their utilities and should get their clearance before starting the 

execution of the work. 

3.8 The contractor has to liaison with the local authority viz BDA, BBMP, CMC etc in getting the 

permissions for which BSNL will apply seeking right of way permission and the estimated payment 

for the same will be paid by BSNL after getting in writing. 

3.9 Reinstatement Charges will be paid after getting certificate from the appropriate local authority 

3.10 General procedure for obtaining the permission: 

1. The contractor on receiving the work order with route details should carry out the survey of the 

routes for any buried under ground utilities by taking the built diagram of other utility agencies 

and draw out a firm plan indicating   

a) The exact alignment of the route 

b) The location of each entry / exit pit 

 

2. Prepare an application to the local authorities in the prescribed format and submit to the work 
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order issuing authority for verification, approval and signature. 

3. Completed applications to be submitted to the local concerned local authorities for permissions.  

        Further liaison with the local authority and clarify if any points in consultation with the work   

        order issuing authority / Site engineer. 

4. The demand note as raised by the local authority to be submitted by the contractor to work order 

issuing authority for making payment. The payment will be normally made within 7 days by  

cheque.  

5.  BSNL also will pursue with local authorities in case of policy issue regarding permission.  

6. In the event of delay in obtaining permissions due to any reason attributable to local authorities. 

The same to be intimated in writing to work order issuing authority. 

 BBMP/ Local authorities may  impose a stipulation that the contractors firm be registered as 

contractor with them . Such  stipulation are required to be completed within a reasonable time 

4           Quality of work 

BSNL shall be the final judge of the quality of the work and satisfaction of BSNL in respect thereof set forth in 

the contract documents. Laxity or failure to enforce compliance with the contract documents by BSNL and /or 

its representative shall not manifest a change or intent of waiver, the intention being that, not withstanding       

the same, the contractor shall be and remain responsible for complete and proper compliance with the contract 

documents and the  specification therein.  The representative of the PGM, BGTD has the right to prohibit the 

use of men and any tools, materials and equipment which in his opinion do not produce work or performance 

meet the requirement of the contract documents. 

5 Taxes and duties 

5.1 Contractor shall pay all rates , levies, fees royalties, taxes and duties payable or arising from out of ,by 

virtue of or in connection with and /or incidental to the contract or any of the  obligations of the parties in terms 

of the contractor documents and /or in respect of the works or operations or any part thereof to be performed by 

the contractor and the  contractor shall indemnify and keep indemnified BSNL from and against the same or any 

default by the contractor in the payment thereof. 

6 PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES 
The contractor is fully responsible for taking all possible safety precaution during preparation for and actual 

performance of the works and for keeping the  construction site in a reasonable safe condition. The contractor 

shall protect all life and property from damage or losses resulting from his  construction operations and shall 

minimize the disturbance and inconvenience to the public. 

6.1 If the  excavation of the trench alters the contours of the ground around  road and highway crossing in 

such locations dangerous to traffic, the contractor shall at his own cost, take all necessary precautions to protect 

public and shall comply with all BSNL regulations as to placing of warning boards (Minimum size 3’ X 2’ )  

traffic signals, barricades, flags etc. at such location. If the contractor does not put the warning signal as per 

above directions, then a penalty of Rs.500/- per day shall be levied on the contractor, till the directions are 

complied by the contractor. The contractor shall take due precautions to avoid damages to other pipe lines, 

water mains, sewers, telephones, telegraphs and power conduits, laid wires poles and guy wires, railways, 

highways, bridges or other underground or above ground structure and / or property crossing or adjacent to the  

cable trench being  excavated. 

6.2  Attention of the contractor is drawn to the rules regarding   laying of cable at road crossing, along 

Railway Bridges, Highways safety precautions while working in public street. The contractor in writing shall 

obtain the detailed engineering instructions from the AGM of the area. 

6.3 The contractor shall be solely responsible for location through approved non-destructive means and 

ensuring the safety of all existing underground pipeline, electrical cables and / or other structures. 

6.4 The contractor shall be solely liable for all expense for and in respect of repairs and/or damage 

occasioned by injury of or damage to such underground and above structures or other properties and  undertake 

to indemnify BSNL, from and against all actions, cause of actions, damages, claims and demands what so ever, 

either in law or in equity and all losses and damages and costs (inclusive between attorney and client), charges 

and expenses in connection therewith and / or incidental thereto.  The contractor shall take all responsibilities 

and risk in crossing other pipelines and cables and shall be responsible for protecting all such existing pipelines, 

poles, electric lines, sewers, cables or other facilities from damage by the contractor’s operation in connection 

with the work. The contractor without cost of BSNL shall promptly repair any damage incurred. 

6.5 The current market value of any commodities lost as a result of any damage to the aforesaid existing  

facilities  shall be paid by the contractor together with such additional sums necessary to liquidate the personal 

of property damages, resulting there from. 
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6.6 WORK AND LABOUR: 
The normal working hours shall be between 8 AM  to 6 PM  on all working days ( 0800  and  1800 hours) but it 

may be necessary for the contractor to work longer hours for carrying out work at night in busy thoroughfares, 

of which due advance verbal notice will be given and recorded in the log book kept at site.   The contractor may 

have to work sometimes only during night hours if the situation so demands.  Work on Sundays and public 

holidays shall also be carried out when necessary. No additional payment will be made on this account. 

No labour below the age of 14 years shall be employed on the work. 

The contractor shall pay his labourers not less than wages fixed under Minimum wages act. 

In every case, in which by virtue of the provisions of section 12, sub-section (1) of the workmen' s 

compensation Act 1923, BSNL is obliged to pay compensation’s  the amount of compensations paid and 

Without prejudice to the right of BSNL shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum , due by BSNL to the contractor(s) whether under this 

contract or other wise .BSNL shall not be bound to contest any claim made against it under section 12 sub-

section (1) of the said act except on the written request of the contractor(S) and upon his/their giving to BSNL 

full security for all cost for which BSNL might become liable in consequence of contesting such claims. 

The contractors shall at his own responsibility arrange to obtain necessary license required under "Contract 

Labour (Regulation and Abolition) Act. 1970” and abide by the provisions of the said Act. 

The contractor shall at all times hold the BSNL harmless and indemnify against all claim, cost, charges and 

incur or pay on account of his negligence or misconduct of the contractor or his servants or any of them and of 

any person under his control whether in respect of injury to the person or damage to the property of any member 

of the public or any other concern on account of any defect or want of repair in such works or in the equipment 

used by the contractor in connection there with or otherwise and against all claims and demands in respect 

thereof.  

If damage is caused to persons or assets or private parties or other such electric, gas or water supply utilities 

etc., during the course of the work, the damage shall be made good by the contractor to the person or party at 

the cost of the contractor as demanded.  The contractor will also be responsible to comply with all laws 

including those relating to the labour etc., in force at the time.  The contractor is responsible to comply with 

Contract Labour (Regulation & Abolition) Act 1970 and the Contract Labour (Regulation & Abolition) Central 

Rules 1971 as amended from time to time.  A log book will be kept at the work site, all observations and 

instructions will be recorded therein.  The contractor is required to note the contents which will also be verbally 

explained to the representative of the contractor at the work site.  The contractor will however be responsible  

all such remarks, instructions etc., and  take necessary action and remedy defect and/or comply with 

instructions.  His noting the log book cannot be considered as sufficient ground for non compliance of 

instructions. 

The contractor shall not charge any extra amount for traveling, overtime allowance and charges for any 

materials used by him and will not be entitled to get compensation for any damage  or losses in the course of 

execution of works for any extra payments i.e, charges for labour that he will employ at his own deterioration of 

materials.  

7    Labour Welfare measures and workman compensation 

7.1         Obtaining license before commencement of work. 

The contractor shall obtain a valid labour licence issued by Assistant Labour commissioner, Govt of India, 

Department of Labour under the Contract Labour (H&A) Act, 1970 and the Contract labour (regulation and 

abolition) Central rules 1971, before commencement of work, and continue to have a validity of the license 

until the completion of work.  The contractor shall also abide by the provisions of the Child Labour 

(Prohibition and regulation) Act 1986. Any failure to fulfill the requirement shall attract the penal provisions 

of this contract arising out of the resultant non- execution of work.  

7.2           Contractors Labour Regulations: 

7.2.1        Working Hours                    
Normally working hours of an employee should not exceed 9 hours a day . The working day shall be so 

arranged that inclusive of interval for rest, if any, it shall not spread over more than 12 hours on any day. 

When a worker is made to work for more than 9 hours on any day or for more than 48 hours  in any week he 

shall be paid over time for the extra hours put in by him. 

 

7.2.3 Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the provisions 

of  Minimum Wages (central) Rules 1960, as amended from time to time, irrespective of whether such worker is 

governed by the Minimum Wages Act or not. 

7.2.4 Where the Minimum Wages prescribed by the Government, under the Minimum Wages Act, are not 
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inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages, at the rate 

applicable to the next preceding day, provided he has worked under the same contractor for a continuous period 

of not less than 6 days. 

7.2.5 Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on a normal 

weekly holiday, he shall grant a substituted holiday to him for the whole day, on one of the five days, 

immediately before or after the normal weekly holiday, and pay wages to such worker for the work performed 

on the normal weekly holiday at the overtime rate. 

7.2.6 Display of Notice Regarding Wages Etc. 
The contractor shall , before he commences his work on contract, display and correctly maintain and continue to 

display and correctly maintain, in a clear and legible condition in conspicuous places on the work, notices in 

English and in local Indian languages spoken by the majority of the workers, giving the minimum rates of the 

wages fixed under Minimum Wages Act, the actual wages being paid, the hours of work for which such wage 

are earned, wages periods, dates of payments of wages  and other relevant information. 

7.3  Payment of Wages.            

7.3.1 The contractor shall fix wage periods in respect of which wages shall be payable. 

7.3.2 No wage period shall exceed one month. 

7.3.3 The wages of every person employed as contract labour in an establishment or by a contractor, where 

less than one thousand such persons are employed, shall be paid before the expiry of seventh day and in other 

cases before the expiry of tenth day after the last day of the wage period in respect of which the wages are 

payable. 

7.3.4 Where the employment of any worker is terminated by or on behalf of the contractor, the wages earned 

by him shall be paid before the expiry of the second working day from the date on which his employment is 

terminated. 

7.3.5 All payment of wages shall be made on a working day at the work premises and during  the working 

time and on a date notified in advance and in case the work is completed before the expiry of the wage period, 

final payment shall be made within 48 hours of the last working day. 

7.3.6 Wages due to every worker shall be paid to him direct or to other person authorised by him in this 

behalf. 

7.3.7 All wages shall be paid in current coin or currency or in both. 

7.3.8  Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of  Wages Act 1956. 

7.3.9 A notice showing the wages period and the place and time of disbursement  of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-charge under 

acknowledgement. 

7.3.10    It shall be the duty of the contractor to ensure the disbursement of wages in presence of  the supervising 

officer of BSNL  who will be required to be  present at the place and time of  the disbursement of wages by the 

contractor to workmen. 

7.3.11   The contractor shall obtain from the site Engineer or any other authorised representative  

of the Engineer-in-charge, as the case may be, a certificate under his signature at the    end of the entries in the 

“Register of Wages “ or the “Wage-cum-Muster Roll”, as the case may be, in the following form :  

“Certified that the amount shown in the column No………….. has been paid to the workman concerned in ,my 

presence on………..at………” 

7.4 Fines and deductions which may be made from wages: The wages of a worker shall be paid to him 

without any deduction of any kind except the following:-  

Fines, .Deductions for absence from duty i.e. from the place or the places where by the terms of his employment 

he is required to work. The amount of deduction shall be in proportion to the period for which he was absent 

Deductions for damage to or loss of goods expressly entrusted to the employed person for custody, or for loss of 

money or any other deductions which he is required to account, where such damages or loss is directly 

attributable to his neglect or default., Deduction for recovery of  advances or for adjustment of overpayment of 

wages, advances granted shall be entered in a register. ,Any other deduction, which the Central Government 

may from time to time allow.          

7.4.1 No fines should be imposed on any worker save in respect of such acts and omissions on his part as 

have been approved of by the Labour Commissioner. 

7.4.2 No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or deductions. 

7.4.3 Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which 

it was imposed. 
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7.5  Labour  records:    After the issue of LOI the successful bidders shall produce the  labour Licence 

issued by Assistant Labour Commissioner, Govt of India, Department of Labour. The successful bidder shall 

also produce the list of labours to be engaged by him along with ESI and EPF particulars. 

7.5.1 The contractor shall maintain a Register of Persons employed on   work on contract in form XIII of 

the contract Labour  (R & A ) central Rules 1971. 

7.5.2 The contractor shall maintain a Muster Roll register in respect of  all workmen employed by him on 

the work under Contract in form XVI of the CL (R&A) Rules 1971. 

7.5.3 The contractor shall maintain a Wage Register in respect of all workmen employed by him on the 

work under contract in form XVII of the CL (R & A) Rules 1971. 

7.6         Register of accidents:   The contractor shall maintain a register of accidents in such form as may be  

convenient at the work place but the same shall include the following particulars: 

Full particulars of the labourers who met with accident, Rate of wages. ,Sex, Age ,Nature of accident and cause 

of accident, Time and date of accident, Date and time when admitted in hospital, Date of discharge from the 

hospital, Period of treatment and result of treatment, Percentage of loss of earning capacity and disability as 

assessed by Medical Officer, Claim required to be paid under Workmen’s Compensation Act, Date of payment 

of compensation, Amount paid with details of the person to whom the same was paid., Authority by whom the 

compensation was assessed., Remarks. 

7.6.1 The contractor shall maintain a Register of Fines in the form XII of the CL (R & A) Rules 1971 The 

contractor shall display in a good condition and in a conspicuous place of work the approved list of  acts and 

omission for which fines can be imposed. 

7.6.2 The contractor shall maintain a Register of Deductions for damage or loss in form XX of the CL 

(R&A) Rules 1971 

7.6.3 The contractor shall maintain a Register of Advances in form XXIII of the CL(R & A) Rules 1971. 

7.6.4 The contractor shall maintain a Register of Overtime in form XXIII of the CL (R & A) Rules 1971 

7.7 Attendance card-cum wage slip 
7.7.1 The contractor shall issue an Attendance card cum wage slip to each workman employed by him. 

7.7.2 The card shall be valid for each wage period. 

7.7.3 The contractor shall mark the attendance of each workman on the card twice each day, once at the 

commencement of the day and again after the rest interval, before he actually starts work. 

The card shall remain in possession of the worker during the wage period under  reference. 

The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the 

disbursement of wages in respect of the wage period under reference. The contractor shall obtain the signature 

or thump impression of the worker on the wage slip at the time of disbursement of wages and retain the card 

with him.  

 

7.8      Employment Card:  The contractor shall issue an Employment Card in the form XIV of CL (R&A) 

Central  Rules 1971 to each worker within three days of the employment of the worker. 

 

7.9    Service certificate: On termination of employment for any reason whatsoever the contractor shall issue to 

the workman whose services have been terminated, a Service Certificate in the form XV of the CL (R&A) 

central Rules 1971. 

 

7.10   Preservation  of  labour  records:  The labour records  and records of Fines and deductions shall be 

preserved  in original for a period of three years from the  date of last entries made in them and shall be made 

available  for inspection by the Engineer-In –Charge or labour Officer or any other  Officers  authorized by the 

Ministry of Communication in this behalf.    

 

 

7.11   Power of labour officer to make investigations or enquiry: The labour officer or any person authorised 

by the Central Government on their behalf shall have power to make enquiries with a view to ascertaining and 

enforcing due and proper observance of Fair Wage Clauses and provisions of these Regulations. He shall  

investigate into any complaint regarding the default made by the contractor in regard to such provision. 

7.12  Report of investigating officer and action thereon: The Labour Officer or other persons authorised 

as aforesaid shall submit a report of result of his investigation or enquiry to the Engineer-in-charge indicating 

the extent, if any to which the default has been committed with a note that necessary deductions from the  

contractor’s bill be made and the wages and other dues be paid to the labourers concerned. The Engineer-in-

charge shall arrange payment to the labour concerned within 45 days from the receipt of the report from the 
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Labour Officer or the authorised officer as the case may be.   

7.13 Inspection of Books and Slips: The contractor shall allow inspection of all the prescribed labour 

records to any of his workers or to his agent at a convenient time and place after due notice is received or to the 

Labour Officer or any other person, authorised by the Central Government on his behalf. 

7.14 Submission of Returns: The contractor shall submit periodical returns as may be specified from time 

to time. 

7.15 Amendments: The Central Government may from time to time add to or amend the regulations and on 

any question as to the application / interpretation or effect of those regulations. 

8 COMPLIANCE WITH LAWS AND REGULATIONS 

During the performance of the works the contractor shall at his own cost and initiative fully comply with all 

applicable laws of the land and with any and all applicable by laws, rules, regulations and orders and any other 

provisions having the force of law made or promulgated or deemed to be made or promulgated by the 

Government, Governmental Agency or department, municipal board, Government of other regulatory or 

authorised body or persons and shall provide all certificates of compliance therewith as may be required by such 

applicable law. By laws, rules, regulations, orders and/ or provisions. The contractor shall assume full 

responsibility for the payment of all contributions and pay roll taxes, as to its employees, servants or agents 

engaged in the performance of the work specified in the contractor documents. If the contractor shall require 

any assignee or sub contractor to sham any portion of the work to be performed hereunder may be assigned, 

sub- leased or sub contracted to comply with the provisions of the clause and in this connection the contractor 

agrees as to undertake to save and hold the Government harmless and indemnified from and against any/all 

penalties, actions, suits, losses and damages, claims and demands and costs (inclusive between attorney and 

client) charges and expenses whatsoever arising out or occasioned, indirectly or directly, by failure of the 

contractor or any assignee or subcontractor to make full and proper compliance with the said by - laws, Rules, 

Regulations, Laws and Order and provisions as aforesaid.  

 9     TOOLS   and   PLANTS:       The contractor shall provide at his own cost all tools, plants appliances, Implements, 

measuring instruments etc. required for proper execution of the works. The contractor   shall also supply without charge the 

requisite number of persons with the means and materials necessary for the purpose of setting out works, counting, 

weighting assisting the measurements for examination at any time and from time to time. The contractor shall be responsible 

to make all arrangements, at his own cost for dewatering of trenches  / ducts and de-gasification of the ducts before carrying 

out   the work. The contractor shall also be responsible to make arrangements, at his own cost, for water required for 

carrying of works at sites including curing of CC / RCC works. Failing his so doing the same may be provided by the 

engineer- in - charge at the expense of the contractor and the expenses shall be deducted from any money due to the 

contractor under this contract or otherwise. 

 

 

 

 

 

 



No. AGM (MM)/T-83/OFC_4G_SAT/GOWRIBIDNUR/2023-24/02 dtd.  @ BG-01,      the        29.05.2023  

 

Read,Understood & Complied 

_________________________                                                 72/108 

Section-VI Part A 

 

(To be produced in Firm/Company’s letter head) 
 

 
                                            UNDERTAKING & DECLARATION  
 
 
For understanding the terms & condition of Tender & Spec. of work  
 
a) Certified that: 
 

1. I/ We ……………………………………. have read, understood and agree with all the terms 
and conditions, specifications included in the tender documents & offer to execute 
the work at the rates quoted by us in the tender form. 

 
2. If I/ We fail to enter into the agreement & commence the work in time, the SD 

deposited by us will stand forfeited to the BSNL.  
 
b) The tenderer hereby covenants and declares that: 
 

1. All the information, Documents, Photo copies of the Documents/ Certificates 
enclosed along with the Tender offer are correct. 

 
2. If anything is found false and/or incorrect and/or reveals any suppression of fact at 

any time, BSNL reserves the right to debar our tender offer/ cancel the LOA/ 
Purchase/ work order if issued and forfeit the SD/ Bill amount pending with BSNL. 
In addition, BSNL may debar the contractor from participation in its future tenders.  

3.  I/We the sole prop/ partner / Director of M/s _________________ has never ever 
been debarred and / or blacklisted by any Dept of Central Govt./ State Govt /  
PSU/Public bodies / Municipalities / GST Authorities/BSNL and not having any 
ongoing litigation or court case pending or any other money suits also state that 
the bid is not submitted in the name of this firm, while being Director or partner or 
Pop of such firm which is either debarred, Black0listed or has entertained litigation 
or having ongoing litigation or court cases or money suiots pending regarding the 
failure of providing goods and services. 

 
                           The above declarations are given in accordance with the NIT conditions:  …………… 
      
 
                  Place: ……………                                         Name of Tenderer ………………………………. 

 
                                           Along with date & Seal  
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SECTION-VI Part B 
UNDERTAKING & DECLARATION 

CERTIFICATE TO BE SUBMITTED BY THE BIDDER  

(ON COMPANY’S/FIRM’S LETTERHEAD) 
 
 

1.1  This is to certify that I/We, M/s …………………………………………………………..(Name & 
Address) the bidder/the front Bidder of this tender M/s 
…………………………………………………………..(Name & Address) have read the clause 
4.1(g) of Section 1 and 1.1(g) of Section 4 Part B of NIT regarding restrictions on procurement 
from a bidder of a country which shares a land border with India: 

 

1. I/We certify that this bidder is not from such a country or, if from such country, has been 

registered with the Competent Authority as per order issued by Department of Expenditure, 

Ministry of Finance vide F. No.6/18/2019-PPD dated 23.07.2020, and its subsequent 

clarifications, if any. I/We hereby certify that this bidder fulfills all requirements in this regard 

and is eligible to be considered. (Where applicable evidence of valid registration by the 

Competent Authority shall be attached). 

2. I have read the clause regarding restrictions on procurement from a bidder of a country which 

shares a land border with India and on sub-contracting to contractors from such countries. I 

certify that this bidder is not from such a country or, if from such a country, has been 

registered with the Competent Authority and will not sub-contract any work to a contractor 

from such countries unless such contractor is registered with the Competent Authority. I 

hereby certify that this bidder fulfills all requirements in this regard and is eligible to be 

considered. [Where applicable, evidence of valid registration by the Competent Authority 

shall be attached]. 

3. I am aware that if the certificates given by the bidder in the tender documents regarding 

compliance with order stated above is found to be false at any later stage, this would be 

ground for the immediate termination and further legal action in accordance with Law. 

 

 
Date : ……………             ………………………………… 

Signature of Tenderer  
 
Place: ……………    Name of Tenderer ………………………………. 
     Along with date & Seal  
 

 

 

 

 

 

 

 

 



No. AGM (MM)/T-83/OFC_4G_SAT/GOWRIBIDNUR/2023-24/02 dtd.  @ BG-01,      the        29.05.2023  

 

Read,Understood & Complied 

_________________________                                                 74/108 

 

 

SECTION-VI Part C 

(To be produced in Firm/Company’s letter head) 
 

  Form 1  

Format for Self Certification regarding Local Content (LC) for Telecom Product, Services or Works  

Date:  

------------------------------S/o, D/o, w/o, ---------------------------- Resident of -------------------------do 

hereby solemnly affirm and declare as under: 

That I agree to abide by the terms and conditions of Department of Telecommunications, 

Government of India issued vide Notification No: 18-10/2017-IP dated 29.08.2018. 

That the information furnished hereinafter is correct to best of my knowledge and belief and 

I undertake to produce relevant records before the procuring entity or any other authority so 

nominated by the Department of Telecommunications, Government of India for the purpose of 

assessing the LC.  

That the LC for all inputs which constitute the said Telecom Product/Services/Works has 

been verified by me and I am responsible for the correctness of the claims made therein. 

That in the event of the LC of the Telecom Product/Services/Works mentioned herein is 

found to be incorrect and not meeting the prescribed LC norms, based on the assessment of an 

authority so nominated by the Department of Telecommunications, Government of India and I will 

be liable as under clause 9 (f) of Public Procurement (Preference to Make in India) Order 2017.  

I agree to maintain all information regarding my claim for LC in the Company's record for a 

period of 2 years and shall make this available for verification to any statutory authorities.  

1. Name and details of the Local supplier (Registered Office, Manufacturing unit location, nature of 

legal entity)  

2. Date on which this certificate is issued  

3. Telecom Product/Services/Works for which the certificate is produced  

4. Procuring agency to whom the certificate is furnished  

5. Percentage of LC claimed 

 6. Name and contact details of the unit of the manufacturer  

 7. Sale Price of the product  

 8. Ex-Factory Price of the product 

 9. Freight, insurance and handling  

              10. Total Bill of Material  

 11. List and total cost value of inputs used for manufacture of the Telecom Product/Services/Works  

12. List and total cost of inputs which are locally sourced. Please attach LC certificates from local 

suppliers, if the input is not in-house. 

 13. List and cost of inputs which are imported, directly or indirectly 

 

 For and on behalf of 

 (Name of firm/entity) 

 Authorized signatory  

(To be duly authorized by the Board of Directors) 
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Section VI Part D  

   
 (To be produced in Company’s letter head) 

 

                  I / We M/s ………………………..hereby declare that no dues have to be paid to 

Law     enforcement authorities like ESI, EPF, S.T authorities etc and not violated any 

terms of R&A act 1970. 

 
       In case the above declaration is found to be incorrect or wrong, the contract if awarded to 
the firm shall be terminated immediately and the firm shall be liable to the black listed/debarred 
for future works / contract with BSNL.  Any such action however be without prejudice to BSNL’s 
rights under the law. 

The above declarations are given in accordance with the tender conditions. 
 

                                           Signature of Proprietor / Partner / Director (Shri / Smt. / Ms------------------ 

Place Name, Designation, 

Date      Signature and Address 

 

---------------------------------------------------------------------------------------------- 
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Section VI Part E    
 

 

(In case of Sole Proprietorship Firm) 
(On Non-Judicial Stamp Paper Rs.100/-) 

 
 
 

AFFIDAVIT 
 

I,  Smt/Sri 

…………………………………………………….S/o……………………………………………………………… is 

the Sole Proprietor of the Firm M/s……………………………………………………..Located 

at No……………………………………………………………………………………..and is accountable 

to all tax liabilities of the said firm. 

 

 

 

 
 
Signature  

Name of the Proprietor of the Firm & Seal 
 
 
  
 
 
 
_____________________________________________________________________________ 

 
 

A T T E S T E D 
Notary Public 

(Signature with Official Seal) 
 

OR 
 
 

(SUB – REGISTRAR) ……………………………..  
                                                                       (Of concerned State)  
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Section VII 
 

 PROFORMAS 

                                                              Section VII (A) 
For the BID SECURITY/ EMD Guarantee 

(To be typed on Rs.100/- non-judicial stamp paper) 

 
Sub:  Bid Security/EMD guarantee. 

Whereas    M/s     …………………………… 

R/o ……………… ………… ………………………………………  (Hereafter referred to as  

Bidder)   has  approached  us  for  giving   Bank  Guarantee  of Rs.  

……………………/- ( hereafter k n o w n  a s  t h e  “ B.  G. A m o u n t ”) v a l i d  u p  to …../……/ 

20….. (hereafter known as the “Validity date”) in favour of Principal General Manager, Bangalore 

Telecom District, Bangalore  (Hereafter referred to as BSNL BGTD) for participation in the 

tender of work of ………………………………………..    vide  tender no. 

…………………………………. 

1.  Now at the request of the Bidder,  We ……………………………………… 

Bank …………………………Branch having 

………………………………………… ………. .………………………………… 

             (Address)  and  Regd.  office  address   

         as  ………  ………...……………………………………………………………………… 

             ………  ………  ……………  (Hereinafter ca l led  ‘the Bank”)  agrees  to  give  this   

           guarantee as hereinafter contained: 

2. We the Bank do hereby undertake to pay the amounts due and payable under 

this guarantee without any demur, merely on a demand from the BSNL BGTD stating that the 

amount claimed is due by way of loss or damage caused to or would be caused to or  

suffered by the BSNL BGTD by reason of breach by the said bidder(s) of any of terms 

or conditions contained in the said Agreement or by reason of the bidder (s) failure  to  

perform the said Agreement. Any such demand made on the bank shall be conclusive as 

regards the amount due and payable by the Bank under this guarantee where the decision of 

the BSNL in these counts shall be final and binding on the  bank. However, our liability 

under this guarantee shall be restricted to an amount not exceeding the “B. G. Amount”. 

 
 3.  We undertake to pay to the BSNL BGTD any money so demanded notwithstanding 

any dispute or disputes raised by the bidder(s) in any suit or proceeding before any court or  

tribunal relating thereto our liability under this present being absolute and unequivocal. 

The Payment so made by us under this bond shall be valid discharge of our liability for 

payment there under and the bidder(s) shall have no claim against us for making such 

payment. 

 
4. We the Bank further agree that the guarantee herein contained shall remain in 

full force and effect during the period that would be taken for the performance of the said 

agreement and that it shall continue to be enforceable till all the dues of the BSNL BGTD 

under or by virtue of the said Agreement have been fully paid and its claims satisfied or 

discharged or till BSNL BGTD Certifies that the terms and conditions of the said Agreement 

have been fully and properly carried out by the said bidder(s) and  accordingly discharge 

this guarantee. Unless a demand or claim under this guarantee is made on us in writing or 

before the expiry of Validity date from the date hereof, we shall be discharged from all 

liability under this guarantee thereafter. 
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5.  We the Bank further agree with the BSNL BGTD that the BSNL BGTD shall have the fullest 

liberty without our consent and without affecting in any manner our obligations hereunder to 

vary any of the terms and conditions of the said Agreement or to extend time of  performance 

by the said bidder(s) from time to time or to postpone for any time or from time to time 

any of the powers exercisable by the BSNL BGTD against the said bidder(s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not be 

relieved from our liability by reason of any such variation, or extension being granted to the 

said Bidder(s) or for any forbearance, act or omission on the part of the BSNL BGTD or 

any indulgence by the BSNL BGTD to the said bidder(s) or by any such matter or thing 

whatsoever which under the law relating to sureties would, but for this provision, have effect 

of so relieving us. 
 

6.  Notwithstanding anything herein contained; 

(a)  The liability of the Bank under this guarantee is restricted to the “B. G. 

Amount” and it will remain in force up to its Validity date specified above.  

(b) The guarantee shall stand completely discharged and all rights of the BSNL BGTD 

under this Guarantee shall be extinguished if no claim or demand is made on us in 

writing on or before its validity date. 
 

7.  In case BSNL BGTD demands for any money under this bank guarantee, the same shall be 

paid through banker’s Cheque in favour of “BSNL Bangalore Telecom District, payable at 

Bangalore 

8. The Bank guarantees that the below mentioned officer who have signed it on 

behalf of the Bank have authority to give this guarantee under its delegated power. 
 

Place: …………………………… 
 

Date:  …………………………..  (Signature of the Bank Officer) Rubber stamp of the bank 

                Authorized Power of Attorney Number: ………………. 

Name of the Bank officer: …………………………….. 

Designation: …………………………………… 

 Complete Postal address of Bank: …………………… 

               ……………………………………………………………… 

Telephone Numbers …………………………….. 

              Fax numbers ……………………………… 
 
 

OR 

 

 

DETAILS OF EARNEST MONEY DEPOSIT 

 

I have submitted the Bid Security (EMD) of Rs. ________________ in the 1st envelop and details as under 

 

Demand draft No ____________________________ dated ________________________ 

Name of Bank ___________________________________________________________           

 

                                                                          

                                                                                                             Signature of bidder with rubber stamp 
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Section VII (B) 
 

PERFORMANCE SECURITY GUARANTEE (Bond Form) 

 

1. In consideration of the PGM, Bangalore Telecom District, Bharat Sanchar Nigam Limited 

(hereinafter called the ‘BSNL’) having agreed to exempt ……………………{hereinafter called “the 

said Contractor(s)} from the demand, under the terms and conditions of ………………… an 

agreement / (Purchase Order) / Tender No……………………………..dated…………made between 

………………………..and ……………………………for the work of ……………..{hereinafter 

called “the said AGREEMENT”} of Security Deposit for the due fulfillment by the said 

Contractor(s) of the terms and conditions contained in the said Agreement, of production of the Bank 

Guarantee for ………………….we (name of the Bank) ……………………(hereinafter referred to as 

“the Bank”) at the request of …………………..Contractor(s) do hereby undertake to pay to the 

BSNL an amount not exceeding ……………against any loss or damage caused to or suffered or 

would be to or suffered by the BSNL by reason of any breach by the said Contractor(s) of any of the 

terms or conditions contained in the said Agreement. 

2. We (name of the Bank) ……………………………do hereby undertake to pay the amounts due and 

payable under this Guarantee without any demur, merely on a demand from the BSNL stating that 

the amount claimed is due by way of loss or damage caused to or would be caused to or suffered by 

the BSNL by reasons of breach by the said contractor(s) of any of the terms or conditions contained 

in the said agreement.  Any such demand made on the Bank shall be conclusive as regard the amount 

due and payable by the Bank under this Guarantee where the decision of the BSNL in these counts 

shall be final and binding on the bank.  However, our liability under this Guarantee shall be restricted 

to an amount not exceeding …………………. 

3. We undertake to pay the BSNL any money so demanded not withstanding any dispute or disputes 

raised by the Contractor(s) / Supplier (s) in any suit or proceeding pending before any court or 

Tribunal relating thereto our liability under this present being obsolete and unequivocal.  The 

payment so made by us under this bond shall be valid discharge of our liability for payment there 

under and the contractor(s) / Supplier(s) shall have no claim against us for making such payment.  

4. WE (name of the Bank) ……………………………….further agree that the Guarantee therein 

contained shall remain in full force and effect during the period that would taken for the performance 

of the said agreement and that it shall continue to be enforceable till all the dues of the BSNL under 

or by the virtue of the said agreement have been fully paid and its claims satisfied or discharged or 

till ---------------------------------- (Office / Department ) (BSNL) ______________ certifies that the 

terms and conditions of the said agreement have been fully and properly carried out by the 

Contractor(s) and accordingly discharges this Guarantee.  Unless a demand or claim under this 

Guarantee is made on us in writing on or before the expiry of 30 months (as stipulated in PO) from 

the date thereof, we shall be discharged from all liabilities under this Guarantee thereafter. 

5. We (name of the Bank) ____________________________ further agree with the BSNL that the 

BSNL shall have the fullest liberty without our consent and without affecting in any manner our 

obligations hereunder to vary any of the terms and conditions of the said agreement or to extend time 

of performance by the said Contractor (s) from time to time or to postpone for any time or from time 

to time any of the powers exercisable by the BSNL against the said Contractor (s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 

from our liability by reason or any such variation, or extension being granted to the said Contractor 

(s) or by any such matter or thing whatsoever which under the law relating to the sureties would, but 

for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to change in the Constitution of the Bank or the Contractor 

(s) / Supplier (s). 

7. We (name of the Bank) ……………………….. lastly undertake not to revoke this Guarantee during 

its currency except with the previous consent of the BSNL in writing. 

 

Dated the ……………. Day of ……………………….2023. 
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Section VII Part C 

 
    LETTER OF AUTHORISATION FOR ATTENDING BID OPENING  

Tender No._______________________________________________________ 
Subject:   Authorization for attending bid opening on _________________(date)  

To:   

     AGM (CC) 

     BGTD, BSNL, BG -01 

 

Sir, 

 Following persons are hereby authorized to attend the bid opening for the tender mentioned on behalf   

of ____________________________________ (bidder) in order of   preference given below. 

 

Order of Preference   Name    Specimen Signature 

Alternate Representative 

 

Signature of bidder         Or 

 

Officer authorized to sign the bid documents on behalf of the bidder  

 

 

 

Name of the Contractor         

Address    

Telephone Number &    Fax Number  

 Note:  1.   Only one representative will be permitted to attend bid opening.   Alternate Representatives will be 

permitted when regular   representatives are not able to attend. 

             2.    Permission for entry to the hall where bids are opened may be refused in case Authorization as 

prescribed above is not submitted. 
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Section VII Part D 

 
DEED OF INDEMNITY (on Rs 100 Stamp paper) 

 

This DEED OF INDEMNITY is executed on this the                         ……………………………, 

by  

 

1. <<Name of the Bidder>>, a company/ firm registered under the 

……………………………….. (Applicable acts, as the case may be) (Hereinafter referred 

to as the Bidder) and having its registered office at <<Address of the Bidder>> 

acting through << Authorized Signatory>> is hereinafter, for the purposes of 

this Deed of Indemnity. 

 

TO AND IN FAVOUR OF 

 

Bharat Sanchar Nigam Limited, through the ……………………… BSNL ………………………. 

Office (hereinafter referred to as the Purchaser which expression shall unless 

repugnant to the context or meaning thereof mean and be deemed to include its 

authorized representatives and permitted assigns) on the Other Part. 

 

WHEREAS 

 

(a) The Purchaser had invited bids vide their Tender Enquiry 

No.……………………….(hereinafter referred to as ‘Tender’) for the purpose 

of………………………………………………………………………………………………….. 

(b) The Bidder had submitted its bid/ proposal dated ___ (hereinafter referred to 

as the ‘Bid’) for the provision of such services in accordance with its proposal 

as set out in its Bid and in accordance with the terms and conditions of the 

Tender.  

(c) The Bidder has in order to comply with the terms of the Tender agreed to 

execute the Deed of Indemnity on such terms and conditions more fully 

mentioned below.  

 

NOW THIS DEED OF INDEMNITY WITNESSETH AS FOLLOWS: 

 

1. The Bidder shall, in consideration of the Purchaser making payment under and 

in accordance with the Tender Document, hereby agrees to indemnify the 

Purchaser against any costs, loss, damages and claims from third parties or 

liabilities suffered by the Purchaser and directly arising out of the following 

reasons:  

a. Any illegal or unauthorized use or in connection with any claim or 

proceedings relating to any breach or violation of any permission/license 

terms by the Bidder or any of its sub-contractor in the process of 

fulfillment of required obligations during contract period. 

b. The Bidder shall protect, defend, indemnify and hold harmless to BSNL 

and its employees from and against any and all liabilities, damages, 

fines, penalties and cost (including legal costs and disbursements) arising 

from: 
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I. Any breach of any statute, regulation, direction, orders or 

standards from any Governmental body, Agency or regulator 

issued with respect to the product /services being 

supplied/provided under this Tender. 

II. Any claim made by third parties arising out of the use of the 

services of BSNL being provided using the equipment/services 

supplied under the Tender to the extent these are attributable 

solely to the poor quality or non-compliance of the 

products/services to the respective specifications. 

III. Any claims arising from other utility / service providers in 

connection with interruptions or degradation of their services due 

to services provided by bidder under this Tender. 

 

2. The bidder also declares that in case bidder is blacklisted by GST Authorities in 

future & which results in loss of Input Tax Credit (ITC) to BSNL, then BSNL shall 

have right to recover any such loss of ITC arising on account of such black-

listing. 

3. This Deed of Indemnity shall stand terminated on expiry of or early termination 

of the contract period as envisaged in the above said Tender requirement. 

4. The Deed of Indemnity shall constitute the entire indemnity provided by the 

Bidder for the indemnities asked in said Tender. 

5. This Deed of Indemnity shall be governed by and construed in accordance with 

Indian law.  

 

6. This Deed of Indemnity declares that M/s------------------------------------

---------has never ever been debarred and/ or blacklisted by any Dept. of 

Central Govt./State Govt./ PSU/Public bodies/Municipalities/GST 

Authorities and not having any ongoing litigation or court case pending or 

any other money suits also state that the bid is not submitted in the 

name of this firm while being Director or partner or proprietor of such 

firm which is either debarred, black-listed or has entertained litigation or 

having ongoing litigation or court cases pending. 

7. In case the above declaration is found to be incorrect or wrong, the contract if 

awarded to the firm shall be terminated immediately and the firm shall be liable 

to be blacklisted / debarred for future works/contract with BSNL. Any such 

action shall however be without prejudice to BSNL’s   rights under the law. 

 

 

(Authorized Signatory) 

Date:   

Place: 

<< Name of the Bidder>> 

 

Witness 1: 

 

 

 

Witness 2 
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Section VII (E) 
MANDATE FORM 

 

 

 

-------------------------------------------------------------------- (Name of the company) represented by Sri. -----------

-------------------------------------------------- (with designation like Proprietor, CEO, MD etc.) hereby give our 

consent to credit the settlement amount in r/o tender No. --------------------------------------------- dated -----------

-------------- for  --------------------------------------------------------------------------------to  -----------------------------

-------------------------------- paying authority --------------------------------------------------------by way of 

Electronic Clearance system or by Electronic fund transfer (as the case may be) to our Bank account No. ------

-------------------SB/CA, Bank branch ----------------------------------MICR No. ------------------------------- 

Bank’s Name ---------------------------------------------------------------------------- .  IFSC Code----------------------- 
 

A copy of the canceled / Photostat cheque leaf is enclosed. 

 

We hereby declare that the particulars given above are correct and complete.  If the transaction is 

delayed or not effected for reasons of incomplete or incorrect information, we would not hold user institution 

responsible.  We agree to discharge the responsibility expected of us as a participant under the scheme. 
 

 

 

Signature  
(By Authorised Signatory) 

With the Stamp and Seal of the Company 

Date 

 

 

 
 

Section VII (F) 
PRE- RECEIPT 

 

 
 Received with thanks from the Pr. General Manager, Bangalore Telecom District, Bangalore a sum 

of Rs............./- towards the refund of EMD paid against this office Tender Notice No. …............   

dtd.  dd mm.2023     R. No. ……… Book          No. ………… dtd. …………  

 

 

 
 Firm Name & Address     Seal / Rubber stamp of firm                                                                                            

        with signature 
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Section VII Part G 
                                                   Near Relative Certificate 

 

                      

  To: 

 

                      The Assistant General Manager (CC), 

5
th
 Floor, Telephone House 

Bangalore 560001 

 

Sir, 

 

              Sub: Near Relative Certificate 

              Ref: Tender Notification No. AGM (CC)/-------------------dated------------                         

 

  

 

“I…………………..s/o………………. r/o…………….. hereby certify that none of my near 

relative(s) of all directors / Partners of   M/s _____________________________as defined in 

the tender document is/are employed in BSNL unit as per details given in tender document.  In 

case at any stage, it is found that the information given by me is false/incorrect, BSNL shall have 

the absolute right to take any action as deemed fit/without any prior intimation to me.” 

Definition of near relative: 

i.      Members of a Hindu Undivided family 

ii.     They are Husband & wife 

                                       iii.    The one is related to the other in the matter as father, mother, son(s), and son’s   

    wife (daughter-in-law) daughter’s husband (Son-In-law), brother(s) wife, sister’s    

    & sister’s husband (brother-in-law) 

 

 

 

                                                                                          Yours Truly, 

 

 

                                                                                        (Signature with seal)  
 

 

 

Note: In case of proprietorship firm certificate will be given by the proprietor. For Partnership firm certificate 

will be given by the all partners and in case Limited company by all the Directors of the company. 
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Section VII (H) 
PROFORMA OF POWER OF ATTORNEY 

Non-Judicial Stamp paper of   Rs. 200 

POWER OF ATTORNEY 

 

Be it known all to whom it concerns that: - 

1. Shri ________________________ s/o ______________ residing at ______________ 

2. Shri ________________________ s/o ______________ residing at ______________ 

3. Shri ________________________ s/o ______________ residing at ______________ 

 

 

I, the Proprietor/We all the Partners/Directors of M/s _____________________________ (Address) 

_____________________________________________________________________________ hereby 

appoint Shri____________________________ s/o __________________________residing 

at___________________________________ as my/our Attorney to act in my/our name and on behalf and 

sign and execute all documents/agreements binding the firm for all contractual obligations (including 

references of cases to arbitration) arising out of contracts to be entered into by the firm with the PGM, 

Bangalore Telecom District, Bangalore in connection with their Tender Enquiry No. 

______________________________________________ dated_____________ for ______ 

___________________________________________ due for opening on________________. 

In short he is fully authorized to do all, each and everything requisite for the above purpose concerning 

M/s_____________________________________________. And I/We hereby agree to confirm and ratify his 

all and every act of this or any documents executed by my/our said Attorney within the scope of the authority 

hereby conferred on him including references of cases to arbitration and the same shall be binding on me/us 

and my/our firm as if the same were executed by me/us individually or jointly. 

 

 

Witness (with Address)                                                Signature of the Proprietor/Partners/Directors 

1.                                                                                1. 

2.                                                                                2. 

                                                                                   3. 

 

Accepted 

(Signature of Signatory of Tender Offer of the firm) 

 

______________________________________________________________________________ 

A T T E S T E D 

Notary Public 

(Signature with Official Seal ) 

OR 
R E G I S T E R E D 

Before 

( SUB – REGISTRAR ) …………………………….. (of concerned State) 
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Section VII (I) 
 

AGREEMENT (In Rs 200/- Stamp Paper) 

 

The successful Tenderer shall have to execute the following agreement: 

This agreement made on this-----------day of (month)----------(year)-----------between M/s ---------------

herein after called “The Contractor” ( Which expression shall excluded by or repugnant to the context, 

include its successors, heir, executors, administrative representative and assignee) of the one part and 

Chairman & Managing Director , BSNL here in after referred to as BSNL, of other part. 

              Where as the contractor has offered to enter into contract with the said BSNL for the execution of 

work of Trenching, PLB Pipe laying, OF Cable Pulling,  Preparation of Joint chambers, Fixing, painting 

and sign writing of route/joint indicators,  Reinstatement and other  associated works  in BGTD, on the 

terms and conditions herein contained and the rates approved by BSNL   have been duly accepted and 

where as the necessary security deposits have been furnished in accordance with the provisions of the tender 

document and where as no interest will be claimed on the security deposits. 

             Now these presents witness and it is hereby agreed and declared by and between the parties to these 

presents as follows: 

1)  The Contractor shall during the period of this Contract that is to say from ….............to….................. 

or completion of work whichever is earlier or until this contract shall be determined by such notice as is 

hereinafter mentioned, safely carry out, by means of labour employed at his own  expenses and by means of 

tools, implements and equipments etc., to be supplied by him to his labour at his own expenses, all  

Trenching, PLB Pipe laying, OF Cable Pulling,  Preparation of Joint chambers, Fixing, painting and sign 

writing of route/joint indicators, Cable jointing, Reinstatement and other  associated works  as described in 

tender documents (annexed to the agreement), when BSNL or the PGM or any other persons authorized by 

the PGM in that behalf require.  It is understood by the Contractor that the quantity of work mentioned on 

the schedule is likely to change as per actual requirements as demanded by exigencies of service. 

2)  The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, 

approved rates, annexed hereto and such other additional particulars, instructions, drawings, work orders as 

may be found requisite to be given during execution of the work shall be deemed and taken to be an integral 

part of the contract and shall also be deemed to be included in the expression “The Agreement” or “The 

Contract” wherever herein used. 

3) The Contractor shall also supply the requisite number of workmen with means & materials as well as 

tools, appliances, machines, implements, vehicles for transportation, cartage etc. required for the proper 

execution of work within the time prescribed in the work order.  

4) The Contractor hereby declares that nobody connected with or in the employment of the BSNL shall 

not ever be admitted as partner in the contract. 

5) The Contractor shall abide by the terms and conditions, rules, guidelines, Construction practices, 

safety precautions etc. stipulated in the tender document including any correspondence between the 

contractor and BSNL having bearing on execution of work and payments of work to be done under the 

contract. 

 In witness whereof the parties presents have here into set  their respective hands and seals 

 the day and year in----------------------------------------- 

Above written:                                           

                                                                                    Signed Sealed & Delivered  

                                                                              by  the above named Contractor in the presence of 

Witness: 

1.     

2.                                                                   

                                                               Signed & Delivered  

                                                                                on behalf of the Chairman and Managing Director, BSNL  

Witness: 

1  

2. 
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Section VII (J) 

DEPTH RELAXATION FORMAT 

APPLICATION FOR Depth Relaxation to be issued by AGM/DGM/GM/PGM 

1.  Name of the Route (as per Work Order for which depth relaxation sought for)   ------------------ 

 

2.  Route length (in meters)                                                                                        ------------------ 

 

3.  Work order No.                     ------------------ 

 

SL. No. 

 

Running length 

(in Mtrs). 
Depth 

achieved 

 

Reason for 

Relaxation 

 

Inspection 

Remarks 

 From To 

    

1      

2      

3      

4      

5      

6      

NOTE:  

1.  In case depth achieved falls under different depth slabs as per the depth slab clause, a separate   

      application shall be submitted to the respective  competent authority for  granting of depth      

      relaxation.  

2.  The competent authority for depth relaxation as per the depth slab at clause No. 10.2 of section V       

     Part A shall inspect/or   authorize to inspect the routes/locations/segment of the routes and enter   

     inspection remarks.  

                                                                                         Signature of Competent Authority       

                                                                                                          (PGM/GM/DGM/AGM) 

 

Section VII Part K    
                                                  Certificate for Downloaded Document 

 

The following certificate should be submitted in the case of downloaded tender document  

 

The downloaded tender document as published at the website (etenders.gov.in) has been used for bidding in 

this tender. It is certified that no modification has been done to the contents of the document. 

      

     Date:                                                                                                          Signature of the Bidder 
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Section VII (L) 

APPLICATION FOR EXTENSION OF TIME 

(To be filled in by the contractor) 

1.  Name of the Contractor    --------------------- 

2.  Agreement No.    --------------------- 

3.  Work Order No.    --------------------- 

4.  Date of commencement of work   --------------------- 

5.  Date of completion of work    --------------------- 

6.  Period for which E.O.T .has been given earlier --------------------- 

 

Sl.No. Extension No Letter No and 
date 

Period of extension Whether E.O.T. was granted 
with L.D. or without L.D. 

1 First       

2 Second       

7.  Total extensions previously given (copies of previous     ----------------- 

letters of grant of E.O.T.(s), shall be enclosed 

8.  Period for which extension is applied for      ------------------ 

9.  Hindrance on account of which extension is applied for with details 

Sl.No. Nature of 
Hindrance 

Date of 
occurrence 

of 
hindrance 

Period for 
which it is 

likely to last 

Period for which 
extension required 
for this particular 

hindrance 

Overlapping 
period if any 

with 
reference to 

item 

Net 
extension 
applied 

for 

Remarks 
if any 

        

        

10.  Submitted to (Engineer-in- Charge through site Engineer) ---------------------------- 

 

Signature of the Contractor    ---------------------------- 

Date  

For Office use only 

Date of receipt  
Inward serial 
number 

signature of receiving 
official with date  

      

The scrutiny of details submitted by the contractors has been done and the report is mentioned 

hereunder 

Signature of Site Engineer 

Date  
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SECTION VII (M) 

 APPLICATION FOR EXTENSION OF TIME 

(To be filled in by the Engineer- in -Charge) 

1.  Date of receipt of Application for extension of time  ------------------- 

 

2.  Name of the Contractor      ------------------- 

 

3.  Work order No.      ------------------ 

 

4.  Estimated amount of work ordered against the work order  ------------------- 

 

5.  Date of Commencement of work    ------------------- 

 

6.  Due date of completion of work     ------------------ 

 

7.  Period  for which extension is applied for    ------------------ 

 

8.  Hindrance on account of which extension is applied with details  ------------------ 

 

Sl.No. Nature of 
Hindrance 

Date of 
occurrence 
of 
hindrance 

Period for 
which it is 
likely to last 

Period for which 
extension is 
required for this 
particular 
hindrance 

Overlapping 
period if any 
, with 
reference to 
them 

Net 
extension 
applied 
for 

Extension 
recommended 

                

                

                

9.  Submitted to competent authority for consideration  

Signature of Engineer 

Date  

 
 

SECTION VII (N) 
RATES OF EMPTY CABLE DRUMS (Fixed Rates) 

These are the rates of the empty cable drums which have to be deducted from contractor’s bills as per terms 

and conditions of tender documents. 

                       

Sl.  Size of drum Rate of Disposal 

 1 OF Cable 96F / 48 F   504.00  

 2 OF Cable 24 F/12 F   200.00 

                    

 Note: These are fixed rates and no negotiation shall be acceptable from these rates.  
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Section VII (O) 

 
Work order format for HDD/Open trenching and splicing of OF cable works  

 

Bharat Sanchar Nigam Limited 

(A Government of India Undertaking)   

Bangalore Telecom District, Bangalore. 

 Work Order No.                                                                                                      Dated        /         / 2023 

To 

Sub: Work Order for  

Ref: Tender No.                                                                               dated    

 Specification:     1) HDD  : Bore size /Pits      

                           2) Trench : Depth/:width     

1 Estimate No                                                                         Schedule No .and date  

2 Name of the Route  & Exchange Area 

3 Approximate length of trench / Type of Surface /No. of pits/  

Sl 

No. 

Foot path / 

carriage way/  

kutcha road 

Type of 

Surface 

Length  

in Meters 

No. of Pits in case of HDD No. of MH / 

HH / O Ring 

1      

2      

Note: Type of surface to be filled as Gravel/Asphalt/WBM/Tiles/Concrete/Slabs /Interlocking blocks  

 Approximate No of OFC joints/ No of terminations / AT 

4 Size  and Length of  PLB Pipes / OF Cable/:   

Sl No. No. of pipes in case of PLB OF Cable  Length in Meters 

1    

2    

Note : OF cable type to be filled as 6F/12F/24F/48F/96F 

5 Approximate length of  route/ no. of joints/no. of terminations/AT  

Length 

of 

route 

Size of cable  Joints terminations No. of  FDMS  Acceptance Testing 

1      

2      
 

6 a) Date of Commencement 

  b) Date of Completion  

7 Approximate/ Actual Cost of work 

8 Important instructions as per Tender conditions 

 a) Preparation of Route& OFFSET diagrams and submission to Planning Unit 

 b) Work is to be carried out as per instructions of the concerned SDE/JTO 

 c) No damage should be done to existing Telecom /Electrical/Railway Cable/BWSSB Pipes, any 

underground utility cable should be laid in parallel trench to avoid such problem 

 d) Cost of damages to be borne by Contractor. e) Cable Joint Indicator shall be suitably provided. 

 f) Refilling /reinstatement is to be carried out strictly as per specifications to the satisfaction of  

BBMP/Local authority g) Restoration materials should be available at site prior to commencement of work 

 h) Barricades ,caution sign boards with contact telephone numbers must be deployed at site of work 

     

 

 Signature with Date 

     AGM(CC )  

    Copy to: AGM (Plg)/AO(Works) / SDE CC   BSNL,BGTD 
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SECTION VII (P)    

 

 Work Order Completion report (To be filled by the Contractors) 

1 No. of work orders received:  

2 No. of work orders completed: 

3 Total Trench length dug : a)HDD:                 Mtrs       b) Trench:              Mtrs   c) PLB:      

 d)OFC:                  Mtrs        

4. OFC splicing   

a)OFC joints                No’s        b) OFC terminations             Nos.    c)     FDMS/FDF               no’s 

5 Progressive cost of all the work orders: 

6 Actual date of completion of the present  WO:       

7 Cable Mtce diagram submitted  

8 Material reconciliation :    Issued                   Laid                  Balance  returned to stores (DSD) 

 

9 Avg Depth                                 Min Depth               Depth  relaxation obtained                          

                                                                                          Yes / No 

Attach  depth and Fibre A/T certificate and relaxation certificate if applicable. 

 Signature of Contractor  (with date & Stamp) 

 Remarks (if any) of Counter Signing Authority 

Details of EOT obtained: 

 LD for ………..     Days @ Rs.      Per day is imposed 

 LD for ………..     days    condoned 

 All the statements above are verified and found in order 

SDE-CC    

Signature with Date                                                                                                                                     

                                 Countersigned with Date                                                                                               

AGM    
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                                       SECTION- VII (Q) 
 

MATERIAL SECURITY BOND FORM 

 

 

Where as ………(hereafter called “the Contractor”) has been awarded the contract of  Cable   Construction 

Works, as per tender  number …………………….  , Name of the SDCA…............... 

KNOW ALL MEN by these Presents that WE ……………….. of……...........having our registered office at 

……………(hereinafter called the “the Bank”) are bound unto …………….(hereinafter called “ BSNL” ) in 

the sum of ………...........for which payment will and truly to be made of the said BSNL, the Bank binds itself, 

its successors and assigns by these presents. 

THE CONDITIONS of the obligations are: 

1. If the Contractor is unable to keep stores issued to him, properly, i.e  the store provided to the contractor, 

by BSNL are damaged or 

2. The stores issued to the contractor by the BSNL are stolen or 

3. The Contractor is not able  to provide proper account of the stores issued to him/her/them by BSNL. 

We undertake to pay to BSNL up to the above amount upon receipt of its first written demand without 

BSNL having to substantiate its demand, provided that in its demand, BSNL will note that the amount 

claimed by it is due to it owing to the occurrence of one or two or all of three conditions specifying the 

occurred condition or conditions. 

        This guarantee will remain in force up to and including One hundred and eight (180) days after the 

Period of Contract validity, and any demand in respect thereof should reach the bank not later than the 

above date. 

 

 

 

 

Signature of the Bank 

Signature of   Witness 

Name & of Address Witness 
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Section VIII 
 

                                                    TENDERER’S PROFILE& QUESTIONNAIRE 
 

 

1 General: 

1.1   Name of the Tenderer / Firm ………………………… 

 

1. 2  Name of the person submitting the tender whose Photograph 

         is affixed .Shri/Smt ………………………………….. 

                                    Photo to be affixed here 

(i)  Passport size Photograph of the tenderer / authorized Signatory holding Power of Attorney (who is 

signing this bid) duly self attested  should be affixed in the appropriate box  

(ii) In case of Sole Proprietorship the bidder himself/herself should sign the tender. Power of attorney is 

required in case where bidder himself/herself has not submitted the bid but done through Power of 

Attorney holder 

(iii) In case of Partnership firms, the tender has to be signed by all Partners or power of attorney 

holder. 

(iv) In case of limited company Director /Officer authorized by Company or Power of attorney 

holder on behalf of company should sign. 

1.3    Address of the Tenderer /Firm 
 

1.4 Communication Address………………………………………… 

1.5  Tel. No. (With STD Code) (O) ……………….(Fax)……………  . (R)……………. 
 

1.6 Registration & incorporation particulars of the firm/Company to be submitted are: 

 

i. Proprietorship – Copy of affidavit stating that he is the sole proprietor of the firm and  is 

accountable to all tax liabilities of the said firm , on a non- judicial stamp paper of appropriate 

value as prevailing in the respective states(s), attested by a Notary public or registered before Sub- 

Registrar of the states(s) concerned. 

ii. Partnership – Self attested copy of the registration of the firm issued by Registrar of Firms and copy 

of partnership   deed. 

iii.  Limited company - Self attested copy of Memorandum & Articles of Association and certificate of 

incorporation.   

 

1.7 Name of Proprietor/Partners/Directors………………………              
 

1.8 Tenderer’s bank details: 

 

i)  Address  ----------------------------------------------------- 

ii) Current Account No. …………………………….. 

iii) Bank IFSC Code --------------------------------------- 

iv) MICR code -------------------------------------------     for ECS payment 

 

1.9 Infrastructural capabilities: 
 

 a. Capacity of trenching per day (in meters)……………………………………….. 

 

 b . Capacity of pipe laying per day (in meters)……………………………………. 
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 C.  Capacity of pulling cable through duct /pipe per day (in meters)………………… 

 

 d. Capacity of engaging mazdoors per day ……………………………………….. 

 

 e. Particulars of vehicles available with the tenderer 

 

Sl.No. Type of Vehicle Registration No. 

1   

2   

3   

 

     f.  Particulars of other machines possessed by the contractor which can help in trenching,  

  cable laying and cable pulling .splicing and A/T. 

 1   ………………………………………………………………………………………… 

 2   ………………………………………………………………………………………... 

 3  ............................................................................................................................ 

 

1.10     Details of Technical and Supervisory Staff: 

 

Sl.No. Name  Qualification Designation Remarks 

1     

2     

3     

4     

 

1.11    Details of CST/KST/Service Tax etc. 

1. Trade Index Number 

2. CST/ KST/VAT Registration Certificate 

3.  PAN Number 

4. Service Tax Registration Certificate 

 

I/We hereby declare that the information furnished above is true and correct. 

 

Place: 

 

Date: 

    Signature of Tenderer/Authorised Signatory ……… 

 

    Name of the Tenderer 

 

                                                          Seal of the tenderer 
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Questionnaire 
 
 
1.                                Do you think any other detail/ material is required to complete the work specified in the     
       specification? Yes/ No. 
1.1   If Yes, Give details 
……………………………………………………………………………………… 
 

……………………………………………………………………………………… 
 

2.            Do you think any other item of work need be included in tender form to complete the work   
    specified in the specification?  Yes/ No. 
 

2.1                If Yes, Give details 
 

……………………………………………………………………………………… 
 

……………………………………………………………………………………… 
 

3.  Suggestion for improvement of the tender document. 
 

………………………………………………………………………………………. 
 

………………………………………………………………………………………. 
……………………………………………………………………………………. Place…………………. 
 

Signature of contractor ……………………… 
 

Date ………………….  Name of Contractor …………………………… 
 
 
 
 
NOTE:  1. Any clarification on  this  tender document with respect to above points may be  addressed  to  

                  the tendering authority within 10 days from the date of NIT and the  same will be  clarified  

                  within 3 days of receipt of the same.    

              2. Any request for clarification received after 10 days will not be entertained.  
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Section-IX 

PART -A 

 

       BID FORM 

 

Tender No. _________________________________________________________________ 

 
To, 

The Principal General Manager, 

BSNL, BGTD. Telephone House, 

Rajbhavan Road, Bangalore - 01. 

 

Dear Sir, 

Having examined the conditions of Contract and Specifications including addenda numbers-------------, the 

receipt of which is hereby duly acknowledged, we, undersigned, offer to execute the work of O F cable laying 

by HDD method in North West area of BGTD including supply of accessories in BGTD in conformity with 

said terms &, conditions of contract and specifications as may be ascertained in accordance with the schedule 

of prices attached herewith and made part of this Bid. 

 

We undertake if our Bid is accepted, we will execute the work in accordance with specifications, time limits & 

terms and conditions stipulated in the tender document. 

 

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 

We agree to abide by this Bid for a period of 150 days from the date fixed for Bid opening (Qualifying Bid) 

and it shall remain binding upon us and may be accepted at any time before the expiry of that period. 

We also agree to extend the bid validity for a period of further 120 days on BSNL’s request as per clause 2 of 

Section II. 

Until a formal Agreement is prepared and executed, this Bid together with your written acceptance thereof    in 

your notification of award shall constitute a binding contract between us. 
Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration and 

replacement. 

Date  

Name: 

Signature of Authorised Signatory ……………………….  

In capacity of ……………………… 

 

Duly Authorised to sign the bid for and on behalf of …………….. 

Note: 

(i) In case of proprietary / partnership firm, the tender has to be signed by proprietor/ all partners / 

power of attorney holder  

(ii) In case of Limited company Director /Officer authorized by Company or Power of attorney holder on 

behalf of company should sign. 

Witness …………………… 

 

Address …………………… 

 

Signature …………………. 
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Section IX 
 

PART-B (BOQ) 
 

PRICE SCHEDULE (FINANCIAL BID)    

  

Tender Inviting Authority:  Cable Construction – Bangalore 

Name of Work: Optical Fibre connectivity of 4G Saturation by HDD/Open trenching method for GOWRIBIDNUR SDCA of KOLAR 

district in BGBA   

Contract No:  No. AGM (MM)/T-83/OFC_4G_SAT/Gowribidnur/2023-24/02 dtd.  @ BG-01,      the        29.05.2023 

Name of the Bidder/ Bidding 
Firm / Company : 

  

PRICE SCHEDULE 
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this 

tender. Bidders are allowed to enter the Bidder Name and Values only ) Having examined the tender documents, terms and conditions stipulated therein, specifications of work 
etc., we the under signed offer to 

 execute the Cable Construction Works in conformity with the said specifications and conditions of contract at the percentage (Below /  
At Par / Above) with respect to the schedule rates given at Section X.(The Schedule of rate at section X is exclusive of GST.) 

NUMBER 
# 

TEXT # TEXT # NUMBER NUMBER # TEXT # 

Sl. 
No. 

Item Description Units Estimated 
Rate in 
Rs.      P 

TOTAL 
AMOUNT 

Without Taxes 
in 

Rs.      P 

TOTAL AMOUNT  
In Words 

1 2 4 5 6 7 

1.01 Financial Bid for Optical Fibre 
connectivity of 4G Saturation by 
HDD/Open trenching method for 
GOWRIBIDNUR SDCA of KOLAR 
district in BGBA for the year 2023-24 

NOS 35,00,000/- 35,00,000/- INR  Thirty Five Lakhs  Only 

Total in 
Figures 

       

Quoted Rate in Figures 

Select   

0.00 INR Zero Only 

Quoted 
Rate in 
Words 

  INR Zero Only 
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Appendix-1 to Section 4 Part A 
 

S. 

No. 

Defaults of the bidder / vendor. Action to be taken  

A B C 

1(a) Submitting fake / forged    i)  Rejection of tender bid of respective 

Vendor.                                                                   

ii)  Banning of business for 3 years which 

implies barring further dealing with the bidder 

for procurement of Goods & Services 

including participation in future tenders 

invited by BSNL for 3 years from date of 

issue of banning order.                                                                            

iii)  Termination/ Short Closure of WO, if 

issued. This implies non-acceptance of further 

work & services except to make the already 

received complete work in hand.  

a) Bank Instruments with the bid to meet 

terms & condition of tender in respect of 

tender fee and/ or EMD. 

b) Certificate for claiming exemption in 

respect of tender fee and/ or EMD; 

and detection of default at any stage 

from receipt of bids till award of AWO/ 

issue of WO. 

Note 1:- However, in this case the performance guarantee if alright will not be forfeited. 

Note 2:- Payment for already received completed work shall be made as per terms & 

conditions of WO. 

 

1(b) Submitting fake / forged documents 

towards meeting eligibility criteria such 

as experience capability, supply proof, 

registration with GST, Income Tax 

departments etc and as supporting 

documents towards other terms & 

conditions with the bid to meet terms & 

condition of tender : 

 

  

(i)    If detection of default is prior to 

award of AWO  

i) Rejection of Bid &                                                                                              

ii) Forfeiture of EMD. 

(ii)  If detection of default after issue of 

AWO but before receipt of PG/ SD (DD, 

BG etc.) 

i) Cancellation of AWO,                                                                                      

ii) Rejection of Bid &                                                                                                

iii) Forfeiture of EMD. 

 

S. 

No. 

Defaults of the bidder / vendor. Action to be taken  

1(b) 

contd

. 

 

 

 

(iii)  If detection of default after receipt 

of PG/ SD (DD, BG etc.). 

i) Cancellation of AWO                                                                                          

ii) Rejection of Bid &                                                                                                      

iii) Forfeiture of PG/ SD.                                                                    

However on realization of PG/ SD amount, 

EMD, if not already released shall be 

returned. 
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(iv)  If detection of default after issue of 

WO 

i) Termination/ Short Closure of WO  and 

Cancellation of AWO                                                                                                     

ii) Rejection of Bid &                                                                                          

iii) Forfeiture of PG/ SD.                                                                  

However on realization of PG/ SD amount, 

EMD, if not released shall be returned. 

Note 3:- However, settle bills for the services received if pending items do not affect 

working or use of supplied items. 

Note 4:- No further supplies are to be accepted except that required to make the already 

supplied items work. 

2 If vendor or his representative uses 

violent/ coercive means viz. Physical / 

Verbal means to threatens BSNL 

Executive  / employees and/ or obstruct 

him from functioning in discharge of his 

duties & responsibilities for the 

following : 

 

 

 

 

 

 

Banning of business for 3 years which implies 

Barring further dealing with the vendor for 

procurement of Goods & Services including 

participation in future tenders invited by 

BSNL for 3 years from date of issue of 

banning order.  

 

 

a) Obstructing functioning of tender 

opening executives of BSNL in receipt/ 

opening of tender bids from prospective 

Bidders, suppliers/ Contractors. 

b) Obstructing/ Threatening other 

prospective bidders i.e. suppliers/ 

Contractors from entering the tender 

venue and/ or submitting their tender bid 

freely. 

3 Non-receipt of acceptance of AWO and 

SD/ PG by L-1 bidder within time 

period specified in AWO. 

 

Forfeiture of EMD. 

4.1 Failure to execute the work at all even in 

extended delivery schedules, if granted 

against WO. 

i)  Termination of WO.                                                                                   

ii) Under take work in accordance with Clause 

15 Section 5B at the risk of defaulting bidder                                                                                                                        

iii) Recover the excess charges if incurred 

from the PG/ SD and outstanding bills of the 

defaulting Vendor.                                         

4.2 Failure to execute the work in full even 

in extended delivery schedules, if 

granted against PO/ WO. 

i)   Short Closure of WO to the service already 

received by BSNL and/ or in pipeline 

provided                                                                                              

ii)  Under take work in accordance with 

Clause 15 Section 5B at the risk of defaulting 

bidder 

iii)  Recover the excess charges if incurred 

from the PG/ SD and outstanding bills of the 

defaulting bidder.  

5.1 The site does not meet the Service 

Levels as mentioned in the 

WO/Contract. 

Undertake recovery of financial penalty from 

outstanding dues of vendor including PG/ SD. 
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6 

 

 

 

 

 

 

 

 

 

 

Submission of claims to BSNL against a 

contract 

i)  Recovery of over payment from the 

outstanding dues of Vendor including  EMD/ 

PG & SD etc. and by invoking ‘Set off’ 

Clause 21 of Section 5 Part A or by any other 

legal tenable manner.                                                                                          

ii)  Banning of Business for 3 years from date 

of issue of banning order or till the date of 

recovery of over payment in full, whichever is 

later. 

(a) For amount already paid by BSNL. 

c) For amount higher than that approved 

by BSNL for that service. 

Note 5:- The claims may be submitted with or without collusion of BSNL Executive/ 

employees. 

Note 6:- This penalty will be imposed irrespective of the fact that payment is disbursed 

by BSNL or not. 

   7  b) Disrupts/  Sabotages functioning of 

the BSNL network equipments such 

as exchanges, BTS, BSC/ MSC, 

Control equipment including IN etc.,  

transmission equipments but not 

limited to these elements and/ or any 

other TSP through BSNL. 

iv) Legal action will be initiated by BSNL 

against the Vendor if required. 

c)  Tampers with the billing related data/ 

invoicing/ account of the Customer/ 

User(s) of BSNL and/ or any other 

TSP(s). 

d) hacks the account of BSNL Customer 

for unauthorized use i.e. to threaten 

others/ spread improper news etc. 

e)  Undertakes any action that affects/ 

endangers the security of India. 

8 If the vendor is declared bankrupt or 

insolvent or its financial position has 

become unsound and in case of a limited 

company, if it is wound up or it is 

liquidated.  

i) Termination/ Short Closure of the WO.                                                                                         

ii) Settle bills for the service received if 

pending work does not affect the working or 

use of the services received 

iii)  Under take work in accordance with 

Clause 15 Section 5B at the risk of defaulting 

bidder 

iv) In case of turnkey projects, If the services 

are provided without any degradation of 

performance, then settle bills for the 

acceptable service (or its part).                                          

 

 

Undertake recovery of financial penalty from 

outstanding dues of vendor including PG/ SD.     

9 In the event of the vendor, its proprietor, 

Director(s), partner(s) is / are convicted 

by a Court of Law following prosecution 

for offences involving moral turpitude in 

relation to the business dealings. 

i) Termination/ Short Closure of the WO.                                                                                         

ii) Settle bills for the service received if 

pending work does not affect the working or 

use of the services received iii)  Under take 

work in accordance with Clause 15 Section 

5B at the risk of defaulting bidder 

iv) In case of turnkey projects, If the services 

are provided without any degradation of 
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performance, then settle bills for the 

acceptable service (or its part).    

Undertake recovery of financial penalty from 

outstanding dues of vendor including PG/ SD.                                           

10 

  

If the vendor does not return/ refuses to 

return BSNL’s dues: 

i)  Take action to appoint Arbitrator to 

adjudicate the dispute. 

a) Inspite of order of Arbitrator. i) Termination of contract, if any.                                                                                 

ii) Banning of business for 3 years which 

implies barring further dealing with the 

vendor for procurement of Goods & Services 

including participation in future tenders 

invited by BSNL from date of issue of 

banning order or till the date by which vendor 

clears the BSNL’s dues, whichever is later.   

10 

con-

td. 

 iii)  Take legal recourse i.e. filing recovery 

suite in appropriate court. 

b) Inspite of Court Orders. i)  Termination of contract, if any.                                                                                 

ii)  Banning of business for 3 years which 

implies barring further dealing with the 

vendor for procurement of Goods & Services 

including participation in future tenders 

invited by BSNL from date of issue of 

banning order or till the date by which vendor 

clears the BSNL’s dues, whichever is later. 

11 If the Central Bureau of Investigation/ 

Independent External Monitor (IEM) / 

Income Tax/ GST Authorities / Custom 

Departments recommends such a course  

Take Action as per the directions of CBI or 

concerned department.  

 

 

 

 

12  The following cases may also be 

considered for Banning of business: 

 

 

 

 

 

 

 

i)   Banning of business for 3 years which 

implies Barring further dealing with the 

vendor for procurement of Goods & Services 

including participation in future tenders 

invited by BSNL for 3 years from date of 

issue of banning order. 

 

 

 

 

 

(a) If there is strong justification for 

believing that the proprietor, manager, 

MD, Director, partner, employee or 

representative of the vendor/ supplier 

has been guilty of malpractices such as 

bribery, corruption, fraud, substitution of 

tenders, interpolation, misrepresentation 

with respect to the contract in question. 

(b)  If the vendor/ supplier fails to 

execute a contract or fails to execute it 

satisfactorily beyond the provisions of 

Para 4.1 & 4.2. 

 (c)  If the vendor/ supplier fails to 

submit required documents/ information, 

where required. 
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(d)     Any other ground which in the 

opinion of BSNL is just and proper to 

order for banning of business dealing 

with a vendor/ supplier. 

 

 

 

 

 

 

 

Note 7: The above penalties will be imposed provided it does not clash with the provision of the 

respective tender. 

Note 8:-In case of clash between these guidelines & provision of invited tender, the provision in 

the respective tender shall prevail over these guidelines. 

Note 9: Banning of Business dealing order shall not have any effect on the existing/ ongoing 

works which will continue along with settlement of Bills.  
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    SECTION-X 

SCHEDULE OF RATE 

Operation and Maintenance of OFC cable and routes at KOLAR SSA for year 
2023-24 

SL. 

No. 

Item Code Description of Item / Work Unit Per Offered SoR 

(in Rupees) 

1 HDD laying PLB Pipe by HDD method up to 150mm dia Meter 450.00 

2 OFCT -A1 Excavation of Trench in of Category SOIL A (Soft 
Soil)upto 150cm 

Meter 144.95 

Cu Mtr 257.69 

3 OFCT -A2 Excavation of Trench in of Category SOIL A(Soft 
Soil) upto 150-165cm 

Meter 177.85 

Cu Mtr 287.43 

4 OFCT -B1 Excavation of Trench in of Category SOIL B(Soft 
Rock) upto 150cm 

Meter 203.75 

Cu Mtr 362.23 

5 OFCT -B2 Excavation of Trench in of Category SOIL B(Soft 
Rock) upto 150-165cm 

Meter 245.68 

Cu Mtr 397.06 

6 OFCT -C1 Excavation of Trench in of Category SOIL C( Rock 
that can be blasted) upto 150cm 

Meter 299.83 

Cu Mtr 533.03 

7 OFCT -C2 Excavation of Trench in of Category SOIL category C( 
Rock that can be blasted) upto 150-165mm 

Meter 360.70 

Cu Mtr 582.94 

8 OFCT -D1 
Excavation of Trench in of Category SOIL category D ( 

Rock that cannot be blasted) upto 150cm 
Meter 394.43 

Cu Mtr 701.21 

9 OFCT -D2 Excavation of Trench in of Category SOIL category D ( 
Rock that cannot be blasted) upto 150-165mm 

Meter 474.50 

Cu Mtr 766.86 

10 2PLB Laying of PLB pipes coupled with sockets (PLB pipe 
40mm OD) 

Per metre 4.00 

11 2PLB-SD Sub ducting in existing ducts per pipe (PLB pipe 
40mmm OD) 

Per metre 7.00 

12 3LI-ES/WS 

Leading in of OF cable from Exchange manhole to 
Transmission room by supplying and providing 
Rigid PVC pipes / PVC Hoses on existing/ with 
supports 

Per metre 52.00 

13 5GITR1 Laying & fixing <=100mm dia GI Pipes in trenches Per metre 5.00 

14 5GITR2 Laying & fixing >100mm dia GI Pipes in trenches Per metre 6.00 

15 5GIBR1 Laying & fixing <=100mm dia GI Pipes in troughs 
/bridges and culverts 

Per metre 10.00 

16 5GIBR2 Laying & fixing >100mm dia GI Pipes in troughs 
/bridges and culverts 

Per metre 12.00 

17 5GICL Fabrication and supply of Galvanised clambs  Per KG 90.00 
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18 6CC 
Providing CC protection(1:2:4) at site for encasing 
PLB Pipe / GI pipe in roads, bridges, crossings, 
culverts etc. 

Per Cu mtr 3500.00 

19 6WLD Supply of weld wire mesh 50mm x 100mm, 12 
SWG 

Per Sq mtr 125.00 

20 7RCC/DWC-FR Laying full round RCC pipes in trench Per metre 7.00 

21 7RCC/DWC-HR Laying RCC/DWC troughs/ Napah/RCC/DWC slab Per metre 3.00 

22 8-OFCP Opening of manholes, insertion of 4mm Nylon 
rope, pulling of OF cable 12F/24F/48F/96F/288F 

Per metre 5.00 

23 8-OFBL Cable blowing including DIT, 
12F/24F/48F/96F/288F 

per metre 10.00 

24 9ORJF 

Digging of pit 1 meter towards jungle side on each 
MH for fixing of route indicator , fixing & 
concreting of routes indicator , painting and sign 
writing of route indicators 

Per 
Indicator 

250.00 

25   
Supply of Route/ Joint indicator engraved with 
BSNL-OFCs made pre cast RCC of dimension 9" 
length x 4" width x 39 " height 

Each 173.02 

26 11REDR Cost of recovery empty drums Per Drum 250.00 

27 12OFSB Supply and installation of iron OF cable storage 
box, as per specficiation in the transmission room 

Per each 1500.00 

28 13RRCC/DWC 
Road restoration work with cement concrete 
(1:4:8) mix for thickness for 225mm including 
supply of concrete to evenly mach the road. 

Per Cu mtr 2100.00 

29 13RRBT 

Road restoration work with bituminous macadam 
for semi grouting 50 mm thick and premix carpet 
surfacing 25 mm thick over the grouted surface ( 
total upto 75 mm thick) including supply of asphalt 
etc. to evenly match the road, including 
consolidation and rolling as per standard 
specification of DSR 2007. 

Per Cu mtr 4500.00 

30 14DWCT3 Laying & Fixing >= 63mm dia DWC Ducts in 
trenches 

Per metre 3.00 

31 14DWCB1 Laying & fixing >= 63mm dia DWC Ducts in 
Bridges/Culverts 

per metre 4.00 

32 15PLB50 Laying of PLB pipes coupled with sockets (PLB pipe 
50mm OD) 

Per metre 3.00 

33 15PLB50-SD Sub ducting in existing ducts per pipe (PLB pipe 
50mmm OD) 

Per metre 8.00 

34 16DIT FC 
DIT including localization of fault, fault clearance 
and replacing the old damaged pipe (excluding 
cable blowing) 

Per metre 10.00 
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35 JCBR 
Digging of pit for jointing chamber, construction of 
brick chamber and filling the brick chamber with 
clean sand, supply and placing of pre-cast RCC 
slabs on brick chamber and back filling of joint pit. 

Per 
Jointing 
chamber 

3000.00 

36 JCRC 

Digging of pit for jointing chamber, fixing of pre-
cast RCC chamber, filling the RCC chamber with 
clean sand, supply and placing of pre-cast RCC 
slabs on RCC chamber and back filling of joint pit. 

Per 
Jointing 
chamber 

3500.00 

37   

Supply of pre- cast RCC Protection Chamber/ “O” ring 
Joint Protection chamber made of Cement Concrete 
mix of 1:2:4 (1: Cement, 2: Sand and 4: stone 
aggregated 6mm nominal size) and reinforcement with 
steel rod of 10mm at a space of 4 inch- consisting of 2 
Parts  
(i) Full Round pre cast RCC Chamber with Dia of 120 cm 
and Height of 60 cm & Thickness of  7.5 cm.  & 
(ii) Round top cover with dia of 120 cm and Thickness of 
7.5 cm having one Handle in Center and Supply of 'O' 
ring ( 1.2 meter dia). 

Per unit 6000.00 

38 SSBJ/SFTB 

Splicing of fibres in existing/ new joint chamber or at locations as per site 
requirements for making straight/ branch joints on new routes or at FPOI and 
end to end testing of all fibers after splicing. The rate specified are inclusive of 
installation and splcing of splitter also wherever applicable. 

    24F/48f/96F/288F OF Cables splicing per joint Per joint 3000.00 

    12F OFCable Splicing per joint Per joint 1500.00 

    6F OFCable Splicing per joint Per joint 400.00 

    4F Low count OF cable Splicing per joint Per joint 200.00 

    Installation/ Mounting of the FTB/TJB/FDMS Per joint 500.00 

    Supply of 24F/48F Joint closure Per each 1500.00 

    Supply of 96F/288F Joint closure Per each 2000.00 

39 CGD1 Clamping which requires drilling the holes along 
the retention wall 

Per clamp 20.00 

40 LOB Laying of OF Cable in corridor/ Risers / Exchange/ 
BTS premises( leading in work through hose pipe) 

Per M 40.00 
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REINSTATEMENT Charges As Per BBMP Specifications 

SL.  No. Type of  Road Per Unit Offered  SR  

(in rupees) 

1 Gravel Surface Sq. Mtr 336.50 

2 Interlocking Blocks Sq.Mtr 402.48 

3 Chequered Cement Concrete Tiles Sq. Mtr 451.61 

4 Water bound Macadam Surface (A,B,C Category Road ) Sq. Mtr 229.50 

5 Water bound Macadam Surface (D Category Road) Sq. Mtr 
148.38 

6 Asphalt Surface (A Category -  Thickness 0.397cm) Sq. Mtr 1285.02 

7 Asphalt Surface(B Category- thickness 0.372) Sq. Mtr 1082.62 

8 Asphalt Surface(C Category thickness 0.322) Sq. Mtr 677.84 

9 Cement  Concrete 1:2:4 Cum 4502.55 

Note:   The rates are exclusive of GST@18%. GST as applicable will be paid extra on production of necessary 

bills. 
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CHECKLIST 

 

 

Sl. 
No. 

DOCUMENTS Submitted / Not Submitted 
with PAGE No of the Online 
Documents 
(If  Not Applicable, reason 
in brief) 

1 Bid Security of Rs 70,000/- in accordance to NIT Section VI (A)./MSME   

2 Cost of bid documents as per NIT Section I - Rs.590/-   

3 The bidder should have successfully completed a minimum 30 Km of 
OFC cable laying works by open trenching/ HDD method OR 
maintenance of 500 RKM in BSNL/MTNL/other PSUs /Govt. 
Department/ Private Telecom service providers during the last 5 years. 
                      As documentary evidence for having executed a work of 
same or more volume satisfactorily, the copy of experience certificate 
issued by the competent authority not below the rank of AGM/DE or 
equivalent in BSNL/MTNL and duly attested by an officer not below 
the rank of SDE/AE/ Gazetted Officer shall be submitted along with bid 
and in case of certificate issued by any other government 
department/PSUs/Private service telecom providers, the same should 
be duly attested by Gazetted officer. 

  

4 The bidder should have a combined financial turnover of 50 Lakhs 
during the last 3 Assessment years (AY) of               
                                                              i) 2020-21 
                                                             ii) 2021-22 
                                                            iii) 2022-23 
The same should be supported .The same should be supported by 
Profit & Loss account statement duly certified by the Auditors/CA. 

  

5 Solvency Certificate in original from the banker of the tenderer for 
Rs.5 Lakhs. The solvency Certificate shall not be older than the date 
of issue of NIT.  

     

6 Registration of Firm:  
i. Proprietorship – Copy of affidavit stating that he is the sole 
proprietor of the firm and  is  accountable to all tax liabilities of the 
said firm , on a non- judicial stamp paper of appropriate value as 
prevailing in the respective states(s), attested by a Notary public     or 
registered before Sub- Registrar of the states(s) concerned.  
      
ii.Partnership – Self attested copy of the registration of the firm issued 
by Registrar of Firms and copy of partnership deed.   
  
iii Limited company - Self attested copy of Memorandum & Articles of 
Association and    certificate of incorporation.   

  

7 Indemnity Bond Declaration as per format given in Section VII Part D.                                   

8 Self attested copy of Employee’s Provident Fund Registration 
certificate. 

  

9 Self Attested copy of ESI registration certificate.    

10 Self attested copy of GST Registration Certificate.   
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11 Tender document(s), in original, duly filled in by tenderer or his 
authorised representative. The bidder shall upload a certificate in his 
letter head stating that he has read, understood and complied the 
contents of the document.           

  

12 Bid Form, duly filled in, and signed as per section IX Part-A.   

13 Tenderer’s profile, duly filled in, and signed as per section VIII of the 
tender document. 

  

14 ‘Power of Attorney ‘as per format in section VII Part H in ORIGINAL, in 
case a person other than the tenderer has signed the  tender 
documents.  The Power of Attorney should be submitted as follows: 
 
i. The Power of Attorney should be submitted and executed on the 
non-judicial stamp paper of appropriate value as prevailing in the 
respective states(s) and the same be attested by a Notary public or 
registered before Sub- Registrar of the states(s) concerned. 
 
ii.The Power of Attorney should be executed by a person who has 
been authorized by the Board of Directors of the bidder in this regard, 
on behalf of the Company /Institution/Body corporate. The latest 
minutes of the Board of directors authorizing the signatory to sign the 
document on behalf of the company should be furnished. 
 
iii.In case of the bidder being a partnership firm, the said Power of 
Attorney should be executed by all the partners(s) in favor of the said 
Attorney. 
 
iv. Attestation of the specimen signatures of such authorized signatory 
of the bid by the company’s/firm’s bankers shall be furnished. Name, 
designation, phone No. Mobile No, e-mail address and postal address 
of the authorized signatory shall be provided. 

  

15 Self attested copy of PAN card.   

16 Self attested copies of income tax returns for the last 3 assessment 
years (AY), i.e.  
i) 2020-21 
ii) 2021-22 
iii) 2022-23 

  

17 Declaration in case of web downloaded document as per format given 
in Section VII Part K.   

  

18 Certificate in the format given in Section VII Part G regarding non-
participation of near relatives of BSNL employees as per Para 3 of 
Section IV Part A. 

  

19  Declaration with respect to no dues to be paid to law enforcement 
authorities like ESI / EPF etc as per Section VI Part D. 

  

20 A self declaration along with the evidence that the bidder is not 
blacklisted by GST authorities. 

  

21 Undertaking and Declaration as per Section-6 Part A,B & C duly filled 
up and signed 

  

22 Any other supporting documents asked for in bid document.   

 


