

Corrigendum-I

Date: 12.09.2025

<u>Corrigendum against Extension of date of RFP for Accessibility Audit for NICL Corporate Website, Portals and Mobile Application</u>

GeM Tender Reference No: GEM/2025/B/6647962

Date: 04.09.2025

With respect to the above-mentioned RFP, considering multiple queries from the prospective bidders including requests for extension of bid submission date and for larger participations in the Tender process, the schedule for bid submission and opening has been amended as follows:

Description	Earlier date of submission and opening	Revised date of submission and opening
Date and time for submission of bids	15th Sep 2025, 1:00 PM	18th Sep 2025, 1:00 PM
Date and time for opening of bids	15th Sep 2025, 3:00 PM	18th Sep 2025, 3:00 PM

Please find below the Clarification and amendment to queries against NICL/IT/RFP/19/2025/ACCESSIBILITY_AUDIT. All other terms and conditions will remain same as per RFP.

SI. No.	Section No.	Clause No.	Page No.	Description	Clarification Requested	NICL Response
1			5	Bidder shall refer to any eligible entity or consortium submitting a proposal under this RFP prior to the award of the contract. Upon final selection and issuance of the Purchase Order, the successful Bidder shall be referred to as the Supplier and shall be contractually bound to deliver all services specified under this RFP.	on whether consortium participation is permitted for this tender. If yes, kindly confirm: 1) Whether an entity not empanelled for accessibility audits can participate as a consortium partner, 2) What are the terms and conditions for consortium	recorrected to: Bidder shall be an empanelled web accessibility audit Agency/Professional with Department of Empowerment of Persons with Disabilities, Ministry of Social Justice and
2	3.1(5)		24	Methodology and Timelines of Audit: The Accessibility Audit shall be conducted in phases to ensure	of resources required to be deployed for the	the number of

Do Do

नेशनल इंश्योरेंस कंपनी लिमिटेड पंजीकृत एवं प्रधान कार्यालय: परिसर क्रमांक 18-0374, प्लॉट क्रमांक CBD-81, न्यू टाउन, कोलकाता – ७००१५६ National Insurance Company Limited Registered & Head Office: Premises No. 18-0374, Plot no.CBD-81, New Town, Kolkata-700156



Trusted Since 1906

				I was a second of the second o		
				timely completion and delivery of Accessibility Conformance Reports (ACRs).	the set of the contract of the set of the se	work within the stipulated timeline.
3	3.1(5)		24	Methodology and Timelines of Audit: Accessibility Audit shall be conducted in phases to ensure timely completion and delivery of Accessibility Conformance Reports (ACRs).	qualifications required for the resources to be deployed for the project.	
4	Section – IV	4.1	36	PRICE SCHEDULE FOR 'ACCESSIBILITY AUDIT'	Please confirm if there is any budget estimate or ideal budget allocated by NICL for this Accessibility Audit project.	
5	3.1(5)		24	Methodology and Timelines of Audit: Accessibility Audit shall be conducted in phases to ensure timely completion and delivery of Accessibility Conformance Reports (ACRs).	deployment mode will be onsite, off-site, or hybrid.	시 그렇게 하면 하셨습니요? 이러리 모시 않게 되었습니다. 그는 그 그 그 보는 모습니다. [편집]
6			25	Contract Period	In the GeM Tender NIT, the contract period is mentioned as 3 years, whereas the Tender RFP states the contract duration as 1 year, with a provision to extend for an additional 1 year. We kindly request clarification on the actual contract duration to ensure accurate planning and compliance with bid conditions.	is 1 year, extendable by an additional 1 year.
7	Section-I	1.8c	9	Other Conditions (Submission deadline)		hereby extended till 1:00 PM on 18th

So of

नेशनल इंश्योरेंस कंपनी लिमिटेड पंजीकृत एवं प्रधान कार्यालय: परिसर क्रमांक 18-0374, प्लॉट क्रमांक CBD-81, न्यू टाउन, कोलकाता – ७००१५६ National Insurance Company Limited Registered & Head Office: Premises No. 18-0374, Plot no.CBD-81, New Town, Kolkata-700156