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SECTION-I 

Bharat Sanchar Nigam Limited 
(A Govt. of India Enterprise) 

O/o Principal General Manager, Hoshiarpur BA, 

Telephone Bhawan, Railway Mandi, Hoshiarpur (PB) 
Pin 146001 

Notice Inviting Tender 

NIT  No. PBHSP-21/12/2/2023-PGMTD HSP_PB                                 Dated  21/02/2023 

 

 Digitally sealed online tenders [E-tenders (Digitally Signed)], on rupee payment basis are 

invited by PGM Hoshiarpur BA, Telephone Bhawan, Railway Mandi, Hoshiarpur (PB) Pin 146001 in 

Single Stage Bidding and Two stage Opening using two Electronic Envelopes [Techno-Commercial 

(Qualifying Bid) & Financial Bid] for and on behalf of BSNL from the experienced contractors, for 

the following works: 

 

1. Name of work: Optical Fiber Cable Construction work for rehabilitation and replacement of 

old OFC in Garhshankar and Balachaur SDCAs of Hoshiarpur BA. 

 

2. Scope and Jurisdiction of Work: The scope and particulars of work put to tender are given  

in the Table below- 

 

S. 

No. 

Area Name of the Work Approx. 

Route 

Length in 

Kms 

Estimated 

cost of 

works                      

(in Rs ) 

Price of Bid 

Document                       

(in Rs) 

including GST 

Bid  

Security/ 

EMD (in 

Rs) 

1 

Garhshankar 

and Balachaur 

SDCAs 

OFC laying & 

associated works in 

Garhshankar and 

Balachaur SDCAs 

45.0 Km 77,38,100/- 1180/- 154762/- 

   45.0 Km 77,38,100/- 1180/- 154762/- 

 

Note-1: “The quantities stipulated in the tender are estimated and the BSNL reserves the right to vary 

the value of works to the extent - 25% to + 25% of contract value during contract period at 

the same rates and terms & conditions with prior approval of the tender approving authority. 

However, in exceptional circumstances only, due to change in scope of work or otherwise, 

any variation in the value of work may be permitted upto 50% of contract value with prior 

approval of the next higher authority after recording adequate reasons and justification for 

the same”. 

 

Note-2: There is no restriction on the number of tenders a bidder can participate. Bidders who have 

been rescinded /debarred by Tendering authority/Higher BSNL Unit as the case may be 

including for reasons for failing to sign necessary agreement with the concerned Tendering 

authority in stipulated time on earlier occasions, will not be eligible to participate in the 

tender for the same work. 
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Note-3: For participating in e-Tendering process bidder shall access e-Bid document uploaded on the  

e-tender portal and pay requisite tender processing fee as defined for the tender by e-tender 

service provider.  

 

3. Eligibility Criteria: For participating in the tender, the tenderer should meet the following 

eligibility criteria: 

(i)  The tenderer who possesses experience of having successfully completed the Optical 

Fiber Cable Construction works in BSNL/MTNL/TCIL/ITI/Rites/Hindustan Cables 

Limited (HCL)/ PGCIL/ Rail Tel/ any other Govt. (Central/ State) undertaking having 

mandate to carry out OFC construction work or the PSUs directly themselves and who also 

have received the payment for such completed works to the extent as mentioned below, are 

eligible to participate in the tender: 

a) For an amount equal to at least 90% of estimated cost of work put to tender during last 5 

Financial years plus the subsequent period ending the month preceding the one in which 

NIT is issued. 

OR 

b) For an amount equal to at least 120% of estimated cost of work put to tender during last 7 

Financial years plus the subsequent period ending the month preceding the one in which 

NIT is issued. 

(ii) The tenderer whose near relative(s) is/are employed in BSNL, is not eligible to  participate 

in the tender, as per limitations mentioned in Annexure-A.  

(iii) Contractor should have the valid EPF registration certificate on the date of issue of NIT. 

(iv) Contractor should have the valid ESI registration certificate. 

(v) Contractor should have the valid GSTIN registration certificate. 

(vi)  The bidder should have valid PAN No. 

(vii)  A self-declaration along with the evidence that the bidder is not black listed by GST/BSNL 

authorities and MTNL /TCIL /ITI /RITES /HCL /PGCIL /RailTel / any other 

Govt.(Central/State) undertaking as the case may be.  

(viii) In case of multiple GST numbers, all the numbers to be provided as Annexure. 

(ix)  In the case of MSE (Micro and small enterprises) units the bidder should declare              

Udyam number on CPPP portal. The bidders who fail to submit Udyam number shall not 

be able to avail the benefits (exemption from tender fee and EMD) available to MSEs as 

contained in Public procurement policy for MSEs order, 2012 issued by MSME. The 

undertaking on Company/Firm‟s letter head regarding submission of Udyam number   

on CPPP portal is to be uploaded online. 

(x)  Cost of Tender document and EMD/Bid Security is to be paid in the form of Demand 

Draft/ Banker‟s Cheque/ issued by a Nationalized/ Scheduled Bank, drawn in favour of AO 

Cash BSNL payable at Hoshiarpur. The Cost of Tender Document and EMD/Bid 

Security can also be deposited electronically to the following account: 

 Customer Name: AO Cash BSNL, Hoshiarpur Account number: 09600200028340  

 IFS code: BARB0HOSHIA, Name of the Bank: Bank of Baroda 

Address of the Bank: Near Swaran Cold Storage, Jalandhar Road, Hoshiarpur 146001. 

(Note: Fifth character of IFS Code is zero) 
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Necessary exemption for EMD and Tender document cost shall be allowed to the bidders who 

are registered with MSME bodies like NSIC. 

 

Note 1: The experience of having successful completion of OF cable construction works is to be 

reckoned in terms of payment received for such works during the above said periods. 

Note 2: The Experience should be of Optical Fiber Cable construction work only and does not 

include any other work like Poleless/Up-gradation/Maintenance works of OFC/External 

Plant/ UG Cable (Copper) etc. 

Note 3: The experience certificate for carrying out the works and amounts received should be in 

the prescribed proforma and the certificate should be under the signature of officer 

responsible for maintaining the contractor‟s ledger e.g. Asst.GM/AO (Cash)/DDO or 

equivalent officer of the concerned PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ 

PGCIL/ Rail Tel/ any other Govt. (Central/ State) undertaking as the case may be. 

Note 4: In case, supplier gets black-listed during the tenure of BSNL contract, then BSNL has     

the right to recover the Input Credit Loss suffered by it due to any default by the vendor. 

Note 5: Of late, big Govt. contracts are being carried out by the Public Sector Undertakings 

mentioned herein through a chain of contractors. In such a case, the experience certificate, 

if issued, in favor of a contractor, in the chain, by such PSUs in the prescribed format shall 

be acceptable.  

4. Period of contract: The period of this contract will be one year from the date of agreement. 

However, the BSNL reserves the right to extend the contract further, in terms of six months or 

less, up to one year on the same rates, terms & conditions, which shall be binding on the 

contractor.  

 

5. Date of sale of tender document, Last date of submission of bid, Date of opening of Bids etc: 

 

Availability of tender Document Online on e-tendering portal 

https://etenders.gov.in  
From 21/02/2023 17:00 Hrs  

Clarification start Date    21/02/2023 17:00 Hrs  

Clarification end date   28/02/2023 17:00 Hrs  

Deadline /last date for Submission of  e-Bids Online on e-

tendering E tender portal 
Upto 11:00 Hrs of 14/03/2023 

Deadline /last date for Submission of Physical Envelope /OFF -

Line Documents to BSNL 
Upto 11:00 Hrs of 15/03/2023 

Date & Time of opening of Tender At 11:30 Hrs on 15/03/2023 

 Note:  The Price of bid document along with GST shall not be refundable. 
 

6. If the date of opening of the bids happens to be holiday, the tenders will be opened on the next  

      working day at the same time and the same venue.  
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7. The tender is invited through e-tendering process through the e-tender portal 

https://etenders.gov.in. Kindly refer to Section-VI of Tender document for further instructions on 

e-tendering. Prospective bidders should get their registration done well in time on the e-tender 

portal and obtain  the Digital Signature Certificate (DSC) from authorized CA, which is essential 

for participating in the tendering process.  

 

8. Tender will not be accepted/received on the e-tendering portal after due date and time. The PGM 

BSNL Hoshiarpur BA reserves the right to reject any or all tenders without assigning any reason 

whatsoever. 

9. As the tender is invited through e-tendering process, physical copy of the tender document would 

not be available for sale. The bidder needs to download the tender document using the link as 

mentioned above.  

10. All the documents in Qualifying Bid –Part-A and Financial bid-Part B are to be uploaded in the 

respective electronic envelops/parts on e-tender portal including proof of deposit of cost towards 

e-payment (RTGS/NEFT)/DD/Banker‟s Cheque towards cost of tender & EMD/bid security. 

11. The units registered under single point registration scheme of NSIC /MSE units for OF Cable 

laying works are exempted from depositing the price of tender document and from payment of 

earnest money deposit (EMD). Such bidder shall have to upload the document in proof of 

registration of valid NSIC/MSE for carrying out OFC work along with the bid document. 

12. The successful bidder including NSIC/MSE bidder shall submit an equivalent to 3% (Three 

percent) of the tender approved value in the form of Performance Bank Guarantee (PBG)/FDR. 

The bidder will also submit material security (BG) as per letter of intent. 

13. If a vendor registered with body specified by Ministry of Micro, small and medium enterprise 

claiming concessional benefits (such as exemption from Tender Fee and EMD) is awarded work 

by BSNL and subsequently fails to obey any of the contractual obligation, he may be debarred 

from any further work /contract by BSNL for one year from the date of issue of such order and 

MSME authority issuing the certificate shall also be informed for taking suitable action. 

 

  ----sd------ 

     AGM (NWP)  

O/o PGM Hoshiarpur BA 

Phone No.: 01882-230105  

Email: agmplgcfahsp@gmail.com 

 

----- END OF SECTION-I ----  
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SECTION-II 
 

BID FORM 
 

NIT No. PBHSP-21/12/2/2023-PGMTD HSP_PB           Dated : 21/02/2023 

 

To 

 

-----------------------(Designation & address of the Tender Issuing authority) 
 

Dear Sir, 

 

Having examined the terms & conditions of bid document and the specifications including 

Addendum/Corrigendum (if any), the receipt of which is hereby duly acknowledged, we, the 

undersigned, hereby submit our offer to execute the work of Optical Fiber Cable construction work 

stipulated against this NIT in conformity with said drawings, terms & conditions of contract and 

specifications. 

 

We undertake, if our Bid is accepted, we will execute the work in accordance with specifications, 

time limits & terms and conditions stipulated in the tender document. 

 

If our Bid is accepted, we shall submit the securities as per the conditions mentioned in the contract. 

 

We agree to abide by this Bid for a period of 180 days from the date fixed for Qualifying Bid opening 

and it shall remain binding upon us and may be accepted at any time before the expiry of that period. 

Until a formal Agreement is prepared and executed, this Bid together with your written acceptance 

thereof in your notification of award shall constitute a binding contract between us. 

Bid submitted by us is in full compliance of the requirements of e-tendering. 

 

     Dated this ………………… day of ………………. (the year) 

 

                                                                Signature of Authorized Signatory 

…………………………………… 

         In capacity of 

…………………………………………………………… 

 

Duly authorized to sign the bid for and on behalf of ……………………………………. 

 

Witness ………………………….. 

Address …………………………. 

Signature ………………………… 

 

----------------- END OF SECTION-II------------  
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SECTION-III 
 

TENDERER‟S PROFILE 
 

General: 
 

1. Name of the tenderer / firm______________________________   

 

2. Name of the person submitting the tender whose photograph 

      is affixed and who possesses the Digital Signature Certificate (DSC). 

 

(a) Shri/Smt____________________________________________ 

 

(b) DSC Issuing Agency…………………………………………….. 

 

(In case of Proprietary / Partnership firms/Company, the tender has to be digitally signed  

 by Proprietor /Partner(s)/authorized signatory only, as the case may be) 
 

3. Address of the firm 

 ………………………………………………………………….......................…………………….. 

 ………………………………………………………………………………............................….. 

 

4. Correspondence Address 

…………………………………………………………………………………………………....... 

…………………..……..................................………………………………………………………

…………………………………………………………………………………………….............. 

 

5. Tel.no. (with STD code) (O)…..….......…….. (Fax)………………..…...(R)….............………… 

 

6. Mobile No: ------------------------------------            email-id:---------------------------------- 

 (Note: These contact details shall be used to communicate with the tenderer / contractor and any 

communication sent there on shall be taken as proper communications under this contract) 

 

7. Registration & incorporation particulars of the firm (Tick as applicable): 

 

(i) Proprietorship    (ii) Partnership  (iii) LLP (iv) Private Limited    (v) Public Limited 

 

(Please attach attested copies of documents of registration/incorporation of your firm with the 

competent authority as required by business law) 

 

8.  Name of Proprietor/ Partners/ Directors 

.............................................…………………………......................................………….............. 

………………………………………………………................................................................. 

 

9. Tenderer‟s Bank Details: 

 

a. Name of Bank................................................................................................... 

 

b. Name of Branch.................................................City......................................... 

 

Paste color Passport 

size Photograph of 

the tenderer/ 

authorized signatory 

holding Power of 

Attorney and having 

Digital Signature 

Certificate. 

Photograph should be 

self attested. 
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c. Branch Code......................................... 

 

d. IFSC Code............................................. 

 

10. Permanent Income Tax Account Number (PAN), ……………………………..................... 

Income Tax circle…………………………………………………………………..…........... 

11. EPF registration number. …………………………………………………............................ 

12. ESI registration number………………………………………………………………............  

13. Goods and Service Tax (GSTIN) registration No..................................................................... 

14. Whether Micro or Small Enterprises (MSEs)? (Yes/No):…………………………….............. 

If Yes, the purpose of Business for which registered. 

Validity: from……………………………………… to…………………………………… 

Monetary Limit…………………………………………………………………………….. 

Type of Work ……………………………………………………………………………… 

15.  Infrastructural capabilities of the bidder: 

I. Tools and Machinery infrastructure  

a) Capacity of trenching per day (in meters)………………………………….….............. 

b) Capacity of PLB pipe laying per day (in meters)……………….…………………….... 

c) Capacity of pulling cable through duct / pipe per day (in meters)…………………....... 

d) Availability of HDD machine  

(Owned…………….………Capacity………………….. 

Leased)……….……………Capacity…………………. 

e) Particulars of vehicles available with the tenderer: 

       Type of Vehicles(s)             Registration number 

        …………………….                                                       ……………………… 

        …………………….                                                       ………………………. 

        …………………….                                                       ……………………….  

II. Man power 

f) No of trained supervisors  ---------------------- 

 

g) No. of Trained splicers  ----------------------- 

 

h) Capacity of engaging mazdoors per day ……………………………. 

 

Place:     Signature of tenderer / Authorized signatory………….......... 

 

Date:     Name of the tenderer……………………………...................

      

        Seal of the tenderer 

 

-------------- END OF SECTION-III ------------ 
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SECTION-IV 
 

Instruction to Bidders 
 

A. INTRODUCTION: 

1. DEFINITIONS 

a. President of India: The President of India means the President of India and his successors. 

b. Government of India: The Government or Government of India shall mean the President of 

India. 

c. The BSNL means Bharat Sanchar Nigam Limited, the company with Chairman & Managing 

Director and Board of Directors, with Head Quarter at New Delhi.                                 

           All references of : 

Department 

Chief General Manager 

Principal General Manager 

  Sr. General Manager/ General Manager 

  Addl. General Manager/ Joint General Manager 

Deputy General Manager / Deputy General Manager (Projects)  

Divisional Engineer /Divisional Engineer (Projects) 

Sub Divisional Engineer 

Junior Telecom Officer 

Chief Accounts Officer 

Accounts Officer 

Junior Accounts Officer 

 

  Including other officers in the BSNL, whatever designations assigned to them from time to 

time, who may be the in-charge of direction, supervision, testing, acceptance and maintenance 

including their successor(s) in the office appearing in various clauses shall be taken to mean 

the BSNL, an enterprise, under the Ministry of Communications and Information Technology, 

Government of India. 

 

d. The jurisdiction of GM/Addl.GM/ DGM/DET shall mean the territorial area under their 

control for the purpose of administration and management of the projects and other associated 

functions. 

e.  Representative of GM/Addl.GM/ DGM / DET means Officer and staff under their control for 

the time being deputed for supervising the work or testing etc. 

f. Engineer – in – charge: The Engineer – in – charge means the Engineering Officer nominated 

by the GM/Addl.GM/ DGM to supervise the work, under the contract. (Minimum Divisional 

Engineer level officer to be nominated while approving the work order). 

g. Site Engineer:  Site Engineer shall mean JTO/SDE of the BSNL who may be placed by the 

work order issuing authority for supervising the work. 

h. A/T Unit: A/T unit shall mean Acceptance and Testing unit of the BSNL. 

i. A/T Officer: An officer authorized by BSNL to conduct A/T. 

j. The words bidder and tenderer have been used interchangeably. 
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k. Contract: The term contract means, the documents forming the tender and acceptance thereof 

and the formal agreement executed between the competent authority on behalf of the BSNL  

and the contractor, together with the documents referred to therein including these conditions, 

the specifications, designs, drawings and instructions issued from time to time, by the 

engineer in-charge and all these documents taken together shall be deemed to form one 

contract and shall be complementary to one another.  

l. Contractor: The contractor shall mean the individual, firm or company, approved to undertake 

the works and shall include the legal personal representative of such individual or the persons 

composing such firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company. 

m. Work: The expression “works” shall unless there be something either in the subject or context 

repugnant to such construction be construed and taken to mean the works by or by virtue of 

the contract contracted to be executed whether temporary or permanent and whether original, 

altered, substituted or additional. 

n. Schedule(s): Schedule(s) referred to in these conditions shall mean the relevant schedule(s) or 

the standard schedule of rates mentioned in the document. 

o. Site: The site shall mean the land / or other places on, into or through which work is to be 

executed under the contract or any adjacent land, path or street through which, the work is to 

be executed under the contract or any adjacent land, path or street which may be allotted or 

used for the purpose of carrying out the contract. 

p. Normal time or stipulated time: Normal time or stipulated time means time specified in the 

work order to complete the work. 

q. Extension of Time: Extension of Time means the time granted by the BSNL to complete the 

work beyond the normal time or stipulated time. The EOT may be with/without Liquidated 

damages as may be decided by the competent authority.   

r. Date of Commencement of work: Date of commencement of work means the date of actual 

commencement of work or 7
th

 day from the date of issue of work order, whichever is earlier. 

s. Due date of completion: Due date of completion shall be the date by which the work shall be 

completed at site including clearance of site. 

t. Duration of completion of work: The duration of completion of work or completion time shall 

be time specified in the work order plus extension of time granted, if any. 

u. Excepted risk:   Excepted risk are risks due to war (whether declared or not), invasion, act of 

foreign enemies, hostilities, civil war, rebellion, revolution, insurrection, military or usurped 

power, any acts of Government damages from aircraft, acts of God, such as earthquake, 

lightening and unprecedented floods and other causes over which, the contractor has no 

control and the same having been accepted as such, by the Accepting Authority or causes 

solely due to use or occupation by the government of the part of the work, in respect of which 

a certificate of completion has been issued. 

v. Extra work: as used herein any work or compliance with any requirements, other than a 

change, which is not expressly or impliedly contemplated by the contract documents, and 

which is necessary to be performed for the proper completion of the contracted work. For the 

purpose of clarifications, it is declared that, any work or operation which shall be necessarily 

incidental to the proper performance of any item of work or part there of shall be deemed to 
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have been by implication provided for in the relevant item of work or part thereof and shall 

not constitute extra work. 

 

2. ELIGIBILITY OF BIDDERS:  

(i) The invitation of bids is open to all bidders as per the eligibility mentioned in NIT of this 

tender document. 

(ii) The experience certificate for carrying out the works and amounts received should be in the 

prescribed pro-forma and the certificate should be under the signature of officer responsible for 

maintaining the contractor‟s ledger e.g. AGM/AO (Cash)/DDO or equivalent officer of the 

concerned PSU i.e. BSNL/ MTNL/ TCIL/ ITI/ Rites/ HCL/ PGCIL/ Rail Tel/ any other Govt. 

(Central/ State) undertaking as the case may be.  

 

Of late big Govt. contracts are being carried out by the Public Sector Undertakings mentioned 

herein through a chain of contractors. In such case, the experience certificate, if issued, in favor of 

a contractor, in the chain, by such PSUs in the prescribed format shall be acceptable.   

 

B.  THE BID DOCUMENT 

3.   BID DOCUMENT: 

 

3.1 The construction work to be carried out, goods required, bidding procedures and contract terms 

are prescribed in the Bid Documents. The Bid Document include: 

 

3.1.1. Part-A (Qualifying Bid):   

3.1.1.1 Notice Inviting Tender 

3.1.1.2 Bid form 

3.1.1.3 Tenderer‟s Profile 

3.1.1.4 Instruction to Bidders 

3.1.1.5 General (commercial) conditions of the contract 

3.1.1.6    E-tendering Instructions to Bidders 

3.1.1.7 Special Conditions of Contract 

3.1.1.8 Important Instructions 

3.1.1.9 Scope of Work and jurisdiction of the contract 

3.1.1.10 Bid Security/EMD  

3.1.1.11 PBG Format 

3.1.1.12 OF Cable Construction Specifications 

3.1.1.13 Proforma of Agreement  

3.1.1.14 Standard Schedule of Rates for carrying out the OF Cable Construction work  

             issued by BSNL for the area of work. 

3.1.1.15 Optical Fiber Cable Specification Manual  (Section-XIII) 

3.1.1.16 Annexure-A Near Relative Certificate. 

3.1.1.17 Annexure-B Experience Certificate.  

3.1.1.18 Annexure-C Declaration about Genuineness of Documents/Certificates 

3.1.1.19 Schedule of quantities stipulated under this tender and rates (Section-XIX) 
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3.1.2 Part-B (Financial Bid) 

3.1.2.1 Schedule for Quoting the Rates.(Section-XX) 

 

3.2 The Bidder is expected to examine all instructions, forms, terms & conditions and the 

specifications in the bid documents. Failure to furnish all information required as per the Bid 

Documents or submission of bids not substantially responsive to the Bid Documents in every 

respect will be at the bidder‟s risk and shall result in rejection of the bid. 

 

4. QUERIES ON BID DOCUMENT: 

A prospective bidder, requiring any clarification of the Bid Documents shall notify the tender 

issuing authority in writing at the e-mail id indicated in the NIT for Bids. It may be appreciated 

that such communications is preferably done through e-mail only as any other mode of 

communications may result in delay for which BSNL shall not be responsible. The tender issuing 

authority shall respond in writing, to the same e-mail id, to any request for clarification of the Bid 

Documents, which it receives not later than 14 days prior to the date of opening of the bids. 

Copies of such  queries (without identifying the source) and the clarifications, if any,  by the 

tender issuing authority shall be placed on e-tendering web-site in form of 

Addendum/Corrigendum and all such clarifications issued by the tender issuing authority will 

form part of the bid document. 

 

5. AMENDMENT OF BID DOCUMENT: 

At any time, prior to the date for submission of bids, the tender issuing authority may, for any 

reason whether suo moto or in response to a clarification requested by a prospective Bidder, 

modify the bid documents by amendments. Queries/clarifications sought up to fourteen days prior 

to date of bid submission shall be entertained. Any query/clarification sought less than fourteen 

days prior to bid opening date shall not be considered for reply/clarification. 

The amendments shall be notified in writing to such prospective bidders who seek 

clarifications on their mail id, besides uploading the same on e-tendering e tender portal.  

In order to afford prospective bidders reasonable time to take the amendments into account in 

preparing their bids, the tender issuing authority may, at its discretion, extend the deadline for the 

submission/opening of bids suitably. 

 All the amendments/corrigendum/addenda/extension of date(s) shall be published only on           

e-tendering website i.e. https://etenders.gov.in. Therefore, the prospective bidders are advised to 

visit the website regularly. 

 

C. PREPARATION OF BIDS 

 

6. COST OF BIDDING: 

 The bidder shall bear all costs associated with the preparation and submission of the bid through 

e-tendering. The BSNL, will in no case, be responsible or liable for these costs, regardless of the 

conduct or outcome of the bidding process. 

 

7. DOCUMENTS ESTABLISHING BIDDER‟S ELIGIBILITY AND QUALIFICATION: 
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The bidder shall submit the following documents online on the e-tender portal (along with the 

Qualifying Bid) for establishing the bidder‟s eligibility which are mandatory: 

 

Contents of first Envelope, i.e. Techno Commercial Envelope (Qualifying Bid) & List of 

Documents in the „Technical Bid Folder‟ to be uploaded on e-tendering portal 

1 Scanned copy of the duly filled and signed Bid Form, Section-II of the tender document. 

2 
Scanned copy of the duly filled and signed Tenderer‟s Profile, Section-III of the tender 

document. 

3 

Scanned Copy of Demand Draft /Bankers Cheque/Proof of payment if paid through 

NEFT/RTGS of requisite value for the cost of tender document in token of purchase of tender 

document as per NIT. 

4 
Scanned Copy of Demand Draft/ Bankers Cheque/Proof of payment if paid through 

NEFT/RTGS of requisite value for the Bid Security/EMD as per NIT. 

5 Scanned copy of PAN card. 

6 Scanned copy of the valid EPF Registration Certificate. 

7 Scanned copy of the valid ESI Registration Certificate. 

8 Scanned copy of the valid GSTIN Registration Certificate. 

9 

Scanned copy of Solvency certificate from the banker of the tenderer- For works costing up to 

Rs. 20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 20 

lakhs– solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not be 

older than the date of issue of NIT. 

10 
Scanned copy of the Experience Certificate(s) as per NIT in the prescribed pro-forma 

(Annexure-B). 

11 Scanned copy of the documents, as applicable, in support of registration of the 

Company/Firm/Proprietorship: 

* The registration of the firm, authenticated copy of partnership deed in cases of partnership 

firm. 

* Attested copy of Articles of Association duly registered with Registrar of Company affairs, 

in case of Limited/Pvt. Limited Company. 

* Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any 

document issued by the taxation authorities stating that tenderer is the sole proprietor of the 

firm, in case of proprietorship firm. 

12 

Scanned copy of Registered Power of Attorney (duly registered with sub registrar)/Resolution 

of Board of Directors, authorizing individual(s)including the person with whose DSC the 

tender is submitted on e-tendering portal (if and as applicable). 
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13 

Signed  tender document on each and every page without any alternation/ digitally uploaded in 

PDF format with digital signature of the authorized signatory on the document without any 

alternation 

14 Scanned copy of Near relative certificate(s) in the prescribed pro forma as per Annexure-A. 

15 
Scanned copy of duly completed Declaration about Genuineness of Documents/Certificates as 

per Annexure-C 

16 
Scanned copy of Latest and valid MSE Certificate duly issued by NSIC/MSME in case bidder 

is an MSE bidder. 

17 
A self-declaration along with the evidence that the bidder is not black listed by GST 

authorities. 

18 
A mandatory undertaking from MSE bidders regarding declaration of Udyam number on 

CPPP, as per clause 3, point (ix) of NIT. 

 

Note: 

a) The successful tenderer has to submit the attested copy of the Labour License, if applicable (to 

be ascertained by him), within one month of signing the agreement which should remain valid 

through the entire period of the agreement. No work Order(s) shall be issued to the successful 

tenderer till he submits the attested copy of the Labour License or an affidavit that he is 

exempted from securing labour license. 

*The one month period can be extended further by one month/specified duration subject to 

genuine and special reason submitted by the contractor with proof requesting for additional 

one month. 

 

b) Tender document(s), duly filled in and signed by tenderer or his authorized representative 

along with seal on each page.  All corrections and overwriting must be initialed with date by 

the tenderer or his authorized representative. 

 

c) The self-attested copy of the required experience certificate issued by the officer maintaining 

the payment ledger of the contractors. 

 

d) A mandatory undertaking from MSE bidders regarding declaration of Udyam number on 

CPPP. 

 

    Self attested copy of all above mentioned documents are required to be uploaded along with   

the bid otherwise bid will be liable to be rejected.  

 

8. BID SECURITY(EMD): 

 

8.1 The bidder shall furnish, as part of his bid, a bid security (EMD) for an amount as mentioned 

in NIT. No interest shall be paid by the BSNL on the bid security for any period, whatsoever. 
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8.2 The bid security is required to protect the BSNL against the risk of bidders conduct, which 

would warrant the security‟s forfeiture, pursuant to para 8.7. 

  

8.3 Bid Security shall be paid in the form of Demand Draft/ Banker‟s Cheque/ issued by a 

Nationalized/ Scheduled Bank, drawn in favour of AO Cash BSNL payable at Hoshiarpur 

Original DD of Bid Security shall be attached as part of document under technical bid para 7.4 

in Physical Form. Scanned copy of the same DD shall be uploaded online while bidding. The 

bid security can also be deposited electronically to the following account and documentary 

proof of having deposited the money shall be attached as document against para7.4. 

Address: 

 Customer Name: AO Cash BSNL, Hoshiarpur Account number: 09600200028340  

 IFS code: BARB0HOSHIA, Name of the Bank: Bank of Baroda 

Address of the Bank: Near Swaran Cold Storage, Jalandhar Road, Hoshiarpur 146001. 

(Note: Fifth character of IFS Code is zero) 

  

Note: The MSE bidders are exempted from payment of bid security: 

a) A proof regarding valid registration with body specified by Ministry of Micro, Small & Medium 

Enterprise for tendered items will have to be attached along with the bid. 

b) The enlistment certificate issued by MSME should be valid on the date of opening of tender. 

c) MSE unit is required to submit its monthly delivery schedule. 

d) If a vender registered with body specified by Ministry of Micro, Small & Medium Enterprise claiming 

concessional benefits (Exemption from Tender cost and EMD) is awarded work by BSNL and 

subsequently fails to obey any of the contractual obligations, he will be debarred from any further 

work/contract by BSNL for one year from the issue of such order. 

e) MSE (Micro and small enterprises) bidder should declare Udyam number on CPPP portal. The bidders 

who also fail to submit Udyam number shall not be able to avail the benefits (Exemption from Tender 

cost and EMD) available to MSEs as contained in Public procurement policy for MSEs order, 2012 

issued by Ministry of MSME. A mandatory  undertaking on Company/Firm‟s letter head from MSME 

bidders regarding declaration of Udyam number on CPPP is to be obtained. 

 

8.4  A bid not secured in accordance with para 8.1 & 8.3 shall be rejected by the BSNL as non-

responsive. 

 

8.5 The bid security of the unsuccessful bidder will be refunded as promptly as possible after 

finalization of the contract but not later than 30 days after the expiry of the period of bid 

validity prescribed by the BSNL. 

 

8.6 The successful bidder‟s bid security will be refunded after signing of agreement with the 

approved bidder. 

 

8.7 The bid security shall be forfeited: 

8.7.1 If a bidder withdraws his bid during the period of bid validity specified in the bid 

document     or 

8.7.2 If the bidder makes any modifications in the terms and conditions of the tender before            

acceptance of the tender, which are not acceptable to the BSNL   or 
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8.7.3 In case of a successful bidder, if the bidder fails: 

● to sign the agreement in accordance with Section XI, or 

●   to furnish Material Security in accordance with clause 5 (i) of Section V, or 

● to observe material terms and conditions stipulated in the tender document including 

mandatory/ statutory/legal requirements eg. Labour, Taxation laws etc. 

 

9. BID PRICES: 

9.1 The bidder shall give the total composite price inclusive of all levies and taxes, packing, 

forwarding, freight and insurance in case of materials to be supplied and inclusive of all taxes 

and levies but exclusive of Goods and service tax in case of works to be executed. Goods and 

Service tax shall be paid extra, if applicable. The contractor shall be responsible for 

loading/unloading and transporting the materials, to be supplied by the BSNL from any BSNL 

store / Telecom factory to the work site. The charges on this account shall be regulated as per 

the rates in Standard Schedule of Rates (SOR). The offer shall be firm in Indian Rupees. 

9.2 Prices shall be quoted by the bidder as percentage below / above / at par the standard schedule 

of rates in the schedule of quoting rates (Financial Bid). Prices quoted at any other place shall 

not be considered. Quoted rates shall be inclusive of all charges and levies but exclusive of 

Goods and Service Tax (GST) which shall be paid extra as applicable. 

9.3 The price quoted by the bidder shall remain fixed during the entire period of contract and shall 

not be subject to variation on any account. A bid submitted with an adjustable price quotation 

will be treated as non-responsive and rejected. 

9.4 Discount, if any, offered by the bidders shall not be considered unless they are specifically 

indicated in the schedule of quoting rates (Financial Bid). Bidders desiring to offer discount 

shall therefore modify their offers suitably while quoting. 

9.5 (i). In case of any variation in quantity of individual sub-items under item No.1( i.e. 

Excavation of Trenches) of SOR as mentioned in Section-XIX Part-B of tender document, on 

account of change in method of execution and/or soil strata, the payment of item No.1 for 

excavation of trenches shall be limited to approved average running rate per meter of this item 

as a whole. 

(ii). However, in case of any variation in quantity of individual items, arising from change in 

method of execution warranted due to statutory requirement of local bodies/state govt./central 

govt. which was not stipulated in survey and incorporated in SOR/quantity earlier, the 

payment of item No.1(i.e. Excavation of trenches) may be made as per actual without 

aforesaid capping of payment as mentioned in para 9.5(i) above. 

The variation on this account shall be permitted only with prior approval of the tender 

approving authority after recording adequate reasons and justification supported by statutory 

orders/documents necessitating such change subject to limits of variation of overall contract 

value as stipulated under Clause- 22 of Section IV of this bid document. 

 

10 PERIOD OF VALIDITY OF BIDS: 

10.1 Bid shall remain valid for 180 days from date of opening of the bid (Qualifying Bid). A Bid 

valid for a shorter period shall be rejected by BSNL as non-responsive. 

10.2   In exceptional circumstances, the tendering authority may request the consent of  the bidder 

for an extension to the period of bid validity for a period of upto 120 days. The request and the 
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response thereto shall be made in writing. The bid security provided under clause 8 shall also 

be suitably extended. The bidder may refuse the request without forfeiting its bid security. A 

 bidder accepting the request and granting extension will not be permitted to modify its bid.  

 

11 SIGNING OF BID: 

11.1 The bidder shall prepare, as a part of his bid, the bid documents (in original) duly signed on 

each and every page, establishing the conformity of his bid to the bid documents of all the 

works to be executed by the bidder under the contract. 

11.2 The bid shall contain no inter-lineation, erasures or overwriting except as necessary to correct 

errors made by the bidder in which case such corrections shall be signed with date by the 

person or persons signing the bid. 

11.3 Power of Attorney:  

(a) The power of attorney in original, in case, person other than the sole proprietor/ 

authorized signatory has signed the tender document, shall be on a non-judicial stamp 

paper of Rs. 50/- in case same has been executed in between blood relations and in 

other cases, it should be on a non–judicial stamp paper of Rs.100/- and should be 

attested by the Notary Public or same should be registered before the sub registrar. 

The power of attorney in original should be submitted.  

(b) The power of Attorney in original is executed by a person who has been authorized by 

the Board of Directors of the bidder in this regard, on behalf of the company/ 

institution/ Body corporate. 

(c) In case of the bidder being a partnership firm, the said Power of Attorney should be 

executed by all the partner(s) in favour of the said Attorney. 

(d) Attestation of the specimen signature of such authorized signatory of the bid by the 

Company‟s/Firm‟s bankers shall be furnished. Name, designation, phone number, 

mobile number, email address and postal address of the authorized signatory shall be 

provided. 

(e) In case the representative of bidder company who uploads the document on e-tender  

portal using his Digital Signature Certificate (DSC) is different from the authorised 

signatory for the bid (Power of Attorney holder) then the representative who uploads 

the document on e- tender portal using DSC issued in his name shall also be made as 

one of the power of attorney holder by the bidder company, in addition to the 

authorised signatory for the bid. 

 

D. SUBMISSION OF BIDS 

 

12 METHOD OF PREPARATION & SUBMISSION OF BIDS IN E-TENDERING SYSTEM: 

12.1 Bid should be submitted in the following manner: 

 

12.1.1  Online Documents to be submitted- 

 

All the documents in Qualifying Bid –Part-A as mentioned in clause 7 of this section and 

Financial Bid-Part-B as mentioned in clause 3 of this section, are to be uploaded in the e 

tender portal including proof of deposit of EMD, Cost of Tender document which may be 
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deposited by way of RTGS/NEFT/DD/Banker Cheque.  Bank details for RTGS/NEFT are as 

follows: 

 Beneficiary Name : AO Cash BSNL, Hoshiarpur  

 Beneficiary Address : O/o PGM, Telephone Bhawan, Railway Mandi, BSNL Hoshiarpur 

 PAN No : AABCB5576G Service tax Reg No: AABCB5576GST216 

 Current Account number: 09600200028340  IFS code: BARB0HOSHIA, 

 Name of the Bank : Bank of Baroda 

 Address of the Bank: Near Swaran Cold Storage, Jalandhar Road, Hoshiarpur 146001 

 Email: hsp.bsnl@gmail.com   Mobile No  AO (Cash) :  9463225977 

 

Off-Line Documents to be submitted   

I. Non -MSE Bidders have to submit Original DD/ Bankers cheque /proof of payment if 

paid through NEFT/RTGS against bid security/EMD as per NIT, clause 2.  

II. Original DD/ Bankers cheque against payment of tender fee /proof of payment if paid 

through NEFT/RTGS for non MSE Bidders. 

III. Power of attorney in original or its certified copy duly attested by Notary 

Public/Gazetted Officer/BSNL executive not below the rank of SDE in accordance 

with clause available in tender. 

IV. MSE registration certificate if the bidder is claiming concession for Bid cost and Bid 

Security. 

V. Letter of Authorization for Attending Bid Opening if applicable (The bidder shall 

submit authority letter so that his representative may be allowed to participate in the 

bid opening). 

 

Note: Please note that the submission of above documents is the prerequisite before bid opening on 

e-tendering website meaning thereby in the absence of these documents e-bid of such tenderer 

will not be opened. These documents should be part of Off-Line submission. 

 

Note: All the above documents should be self-attested by the tender signing person. 

 

The envelope must be superscribed as below and shall be dropped in the tender box.- 
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„Envelope for BID security, Tender cost &Authorization‟ 

 

NIT No : PBHSP-21/12/2/2023-PGMTD HSP_PB  Dt  21-02-2023 

“Tender for Optical Fiber Cable Construction work for rehabilitation and 

replacement of old OFC in Garhshankar and Balachaur SDCAs of Hoshiarpur 

BA” 

 
To 

 AGM (NWP), O/o PGM BSNL  

 Telephone Bhawan, Railway Mandi, Hoshiarpur-146001 
 

From- 

……………………….............. 

……………………………....... 

………………………………... 
 

 

 

 

12.1.2 Submission of Bids on e-tendering website- 

 The bidder shall upload his bid for this tender in two separate folders marked as                   

„Qualifying_Bid‟,  and „Financial_Bid‟.  

   The bid folders shall contain the documents as given below- 

a) „Qualifying_Bid‟ folder –The scanned documents in electronic form as per clause 7 of 

Section IV must be uploaded in this folder. 

b) „Financial_Bid‟ folder- The Rates duly quoted in the prescribed format as per  Section-XX, 

Schedule for Quoting the Rates.  

12.2 The tenders which are not submitted in above mentioned manner shall be summarily rejected. 

12.3   The tenderer will be bound by all terms, conditions & specifications as detailed in the tender 

documents. 

12.4 Any tender with conditions other than those specified in the tender document is liable to be 

summarily rejected. No modification by the contractor in any of the conditions will be 

permitted. 

 

13 SUBMISSION OF e-BIDS: 

 

13.1   e-Tenders should be submitted strictly as per the procedure mentioned in clause 12 above. 

The tenderer is to ensure the delivery of the physical envelope at the correct address and 

submission of the Qualifying Bid and Financial Bid online as mentioned above. The 

BSNL shall not be held responsible for delivery of bid to the wrong address or wrong 

submission/non-submission of the bids online.  

 

13.2   If tender opening day is declared as holiday by the government then the bids technical or 

financial will be opened on the next working day. The Time & Venue will remain unchanged. 
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13.3 LATE BIDS: 

Tenders shall not be accepted online after the specified date and time of closing of the tender. 

It is the sole responsibility of the tenderer that he should ensure timely online submission of 

tender and in the manner as prescribed on the e-tendering website. The time settings fixed in 

the server side & displayed at the top of the e-tendering site, will be valid for all actions of 

requesting, bid submission, bid opening etc., in the e-tender system. The bidders should 

follow this time during bid submission. 

13.4. Post Bid submission: No documents post bid submission shall be entertained/taken. Any 

deficient bid in this regard may be summarily rejected. However, any clarifications on the 

submitted bid documents may be sought to examine and evaluate the bid, if required for the 

sake of clarity.  

14. MODIFICATIONS AND WITHDRAWAL OF BIDS: 
 

14.1 The bidder may modify or withdraw his bid before the due date and time of submission in the 

manner as prescribed on the e-tendering website. 

14.2 No bid can be modified subsequent to the deadline for submission of bids. 
 

E. BID OPENING AND EVALUATION: 
 

15. OPENING OF BIDS BY THE BSNL: 
  

 The Physical Envelope marked as „Bid Security Declaration, Tender cost & 

Authorization Envelope‟ shall be opened first and examined by the designated Tender 

Opening Committee (TOC) of BSNL. The TOC shall ascertain that the documents submitted 

in the physical envelope meet the requirements of eligibility for opening the qualifying bid of 

a bidder for this tender then only the TOC shall open and download the Qualifying Bids 

online after the due date and time by logging into the e-tender portal. The bidders whose 

Physical Envelopes are either not received in time or the documents do not meet the 

preliminary requirement of eligibility, their bids shall not be opened/downloaded from the E 

tender portal.  

 The bid opening committee shall count the number of bids downloaded from the e-

tendering portal and assign serial numbers to the bids. For example, if 10 tenders have been 

received the bids shall be numbered as 1 of 10, 2 of 10 etc. All the members of TOC shall 

initial on all the pages of all the bids downloaded with date. 

 After opening the qualifying bid, all the documents contained therein shall be serially 

numbered and signed by the bid opening committee members and TOC should prepare and 

submit TOC report. 

 The Qualifying Bids downloaded shall be evaluated by the designated TEC and the 

result of evaluation after approval by the competent authority shall be uploaded on the E-

tender portal for information of all concerned clearly mentioning the qualified bidders and not 

qualified bidders (with reasons for non qualification). 

  

 The FINANCIAL BID shall be opened in the following manner: 
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i).  The folder marked “Financial_Bid”, will be opened only for those bidders who have been 

found eligible after evaluation of Qualifying Bids. 

ii). The date and time of opening of Financial Bid shall be notified on e-tendering portal for 

information of all the bidders. 

iii). After opening the “Financial Bid” the TOC shall prepare the report containing the 

bidder‟s name, bid prices, modifications, etc. 

iv). In case there is a discrepancy in figures and words in the quote, the same shall be  

announced in the bid opening, but the quoted rates in words shall prevail. 

 

16. CLARIFICATION OF BIDS BY THE BSNL: 

To assist in examination, evaluation and comparison of bids, the BSNL may, at its discretion 

ask the bidder for clarification of its bid. The request for its clarification and its response shall 

be in writing. However, no post bid clarification at the initiative of the bidder shall be 

entertained. 

 

17.  VERIFICATION OF BIDS BY THE BSNL 

If any of the documents, required to be submitted along with the technical bid is found 

wanting, the offer is liable to be rejected at that stage. However, the BSNL at its discretion 

may call for any clarification regarding the document within a stipulated time period. In case 

of non-compliance to such queries, the bid will be outrightly rejected without entertaining 

further correspondence in this regard. 

 

18 PRELIMINARY EVALUATION: 

BSNL shall evaluate the bids to determine whether they are complete, whether any 

computational errors have been made, whether required sureties have been furnished, whether 

the documents have been properly signed and whether the bids are generally in order. 

Prior to the detailed evaluation, the BSNL will determine the substantial responsiveness of 

each bid to the bid document. For purpose of these clauses a substantially responsive bid is 

one which conforms to all the terms and conditions of the bid documents without deviations.  

The BSNL may waive any minor infirmity or non-conformity or irregularity in a bid which 

does not constitute a material deviation, provided such waiver does not prejudice or affect the 

relative ranking of the bidder. 

 

19. EVALUATION AND COMPARISON OF SUBSTANTIALLY RESPONSIVE BIDS: 

The BSNL shall evaluate in detail and compare the bids previously determined to be 

substantially responsive. 

The evaluation and comparison of responsive bids shall be on the percentage (above/below/at 

par) offered and indicated in schedule of quoting rates of the bid documents. Bidder quoting 

the lowest rates will be L-1 for this tender. 

 

20.    CONTACTING THE BSNL: 

20.1 No bidder shall try to influence the BSNL on any matter relating to its bid, from the   time of 

bid opening till the time the contract is awarded. 
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20.2 Any effort by the bidder to modify his bid or influence the BSNL in the BSNL‟s bid 

evaluation, bid comparison or the contract award decisions shall result in the rejection of the 

bid. 

 

21 AWARD OF CONTRACT & DISTRIBUTION OF WORK: 

21.1 The BSNL shall consider award of contract only to L-1 bidder whose offers have been found 

technically, commercially and financially acceptable. The L-1 bidder is one who quotes the 

lowest rate. 

21.2 If there are more than two tenderers at the same rates, the tenderer having highest experience 

in 7 or 5 years period category (as the case may be) shall precede to the one having lower 

experience while deciding ranking for considering for the award of work. The final ranking, 

L-1, L-2, L-3 etc. shall be worked out using the highest experience irrespective of criteria of 7 

or 5 years period category.  

 

22. BSNL‟S RIGHT TO VARY QUANTUM OF WORK: 

      The quantity stipulated in the tender are estimated and the BSNL reserves the right to vary the 

value of works to the extent of  +/- 25% of contract value during contract period at the same 

rates and terms & conditions with prior approval of the tender approving authority. 

However, in exceptional circumstances only, due to change in scope of work or otherwise, 

any variation in the value of work may be permitted upto 50% of contract value with prior 

approval of the next higher authority after recording adequate reasons and justification for the 

same. 

 

23. LIABILITY: 

 BSNL will not be liable to the contractor for any losses or damages, costs, charges which the 

contractor may in any way sustain/suffer due to non-issue of work order/delay in making store 

available or delay in receipt of permission from road authorities/local bodies/forest 

department.  

 

24. BSNL‟S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS : 

 The BSNL reserves the right to accept or reject any bid and to annul the bidding process and 

reject all bids, at any time prior to award of contract without assigning any reason whatsoever 

and without thereby incurring any liability to the affected bidder or bidders on the grounds for 

the BSNL‟s action. 

 

25. ISSUE OF LETTER OF INTENT: 

 

25.1  The issue of letter of intent shall constitute the intention of the BSNL to enter into the 

contract with the bidder. Letter of intent will be issued as offer to the successful bidder. 

25.2  The bidder shall within 14 days of issue of letter of intent, give his acceptance along with 

Performance security in conformity with clause 5(ii) of Section V, provided with the bid 

documents. However, Tender Issuing Authority reserves the right to extend the time limit if 

the reasons on which extension is sought are deemed fit. 
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26. SIGNING OF AGREEMENT: 

 

26.1 Once the tender is approved by the competent authority and Letter of Intent (LoI) is issued, 

the contractor shall deposit the Performance Bank Guaranty (PBG) and Material Security in 

the form of Bank Guaranty (BG) within fourteen days. The Bid Security deposited along with 

the tender shall be refunded to the bidder after signing of the agreement. 

26.2 An agreement shall be signed after submission of PBG and Material Security. 

 

27. ANNULMENT OF AWARD: 

 Failure of the successful bidder to comply with the requirement of clause 25 of section IV 

shall constitute sufficient ground for the annulment of the award and debar from any further 

work /contract by BSNL for one year from the date of issue of such order, in which event; the 

BSNL may make the award to any other bidder at the discretion of the BSNL or call for new 

bids. 

 

28. SECURITY CLAUSE 

Mandatory Licensing requirements with regards to security related concerns issued by 

Government of India from time to time shall be strictly followed. 

 

 

 

-------------- END OF SECTION-IV ------------  



No. PBHSP-21/12/2/2023-PGMTD HSP_PB             Dated: 21/02/2023 Page 25 of 113 

Signature of the bidder 

 

SECTION-V 

GENERAL (COMMERCIAL) CONDITIONS OF THE CONTRACT 
 

1. APPLICATION: 

 The General conditions shall apply in contracts made by the BSNL for the execution of Laying 

PLB pipe and Associated works by Open Trench Method/Trenchless Technology, Optical Fibre 

Cable Pulling/Blowing and splicing works. 

 

2. STANDARDS: 

 The works to be executed under the contract shall confirm to the standards prescribed in the OF 

Cable construction practices issued by BSNL using open trenching and trenchless technology 

methods. 

 

3. PRICES: 

Prices charged by the Contractor for the works performed under the Contract shall not be higher 

from the prices quoted by the Contractor in his Bid. Price once fixed will remain valid for the 

period of contract. Increase and decrease of taxes/duties will not affect the price except Goods 

and Service tax (GST) which will be paid at prevailing rate, during this period (proof of 

payment to the GST authority shall be submitted by the contractor on time to avail ITC by 

BSNL.) 

 

4. SUBCONTRACTS: 

 The contractor shall not assign, sub contract or sublet the whole or any part of the works 

covered by the contract, under any circumstances. 

 

5. SECURITY : 

i)       Material Security: 

a. The successful tenderer including MSE bidder will have to deposit material security as 

mentioned in the scope of work subject to a minimum of Rs 2 Lakhs in the form of 

bank guarantee, valid for the period of contract plus six months, from a scheduled 

bank and in the material security bond form provided in the bid documents Section-

X. Material security can also be submitted in the form of cross demand draft drawn in 

favor of AO Cash BSNL Payable at Hoshiarpur issued by a scheduled bank. The 

Material security will be non-interest bearing deposit for any period whatsoever. 

BSNL reserves the right to increase the amount of material security based on the 

quantum of work/maximum store to be issued at the time of execution of the work at 

any point of time. 

b. The contractor at any point of time will not be issued stores costing more than material 

security. If due to any reason, more store has to be issued to the contractor then the 

material security shall be correspondingly enhanced to an amount equal to the cost of 

material/stores to be issued. 
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c. The proceeds of the material security shall be payable to the BSNL as a compensation 

for any loss resulting from the contractor‟s failure to account for the material issued to 

him. 

d. The Material security shall be released / refunded within a month from the date of the 

payment of the last final bill of the work under the contract or final settlement of 

material account whichever is later on production of  „No Dues Certificate‟ from 

„Engineer In Charge‟. 

 

ii) Performance security: 

 

     a.   The successful bidder including MSE bidder shall submit an amount equivalent to 3 % 

(Three percent) of the tender approved value as security deposit by way of 

Performance Bank Guarantee (PBG)/FDR within 14 days from the date of issue of 

LOI, in favour of AO Cash BSNL Payable at Hoshiarpur from any scheduled bank 

in India, and valid for 30 months from the date of issue of LOI.  

b. On receipt of PBG from the bidder, after confirmation of the genuineness of the PBG 

from the bank, the EMD, if any, received earlier, will be returned. 

c.  The proceeds of the performance security shall be payable to the BSNL as 

compensation for any loss resulting from the contractor‟s failure to perform the 

obligations under the contract and warranty obligations. 

d.  The performance security deposit shall be refunded after expiry of warranty period of 

last work executed provided there are no recoveries to be made arising out of poor 

quality of work, incomplete work and/or violation of any terms and conditions of the 

contract as stipulated in the bid document. 

e. If there are recoveries to be made, Contractor shall deposit the money before the 

release of PBG for getting the PBG released and in failure to do so, PBG will be 

forfeited and recovery to be effected from the realized PBG amount and the balance 

amount, if any, after adjustment of recoveries, will be refunded to the bidder. 

f. It is the responsibility of the vendor to submit the proof that he has deposited the 

Goods & service tax in time. Otherwise BSNL will recover from subsequent bills or 

PBG as the case may be. 

g. No interest will be paid to the contractor on the security deposit. 

 

6. ISSUE OF WORK ORDERS AND TIME LIMIT: 

i).  Work will be executed by way of issuing work orders. Work orders may be issued in 

parts for a period as specified in the work order. The work order shall be for a part of 

work which will have to be completed in time as specified in work order. 

ii). The work orders shall be issued by the AGM (NWP) O/o PGM Hoshiarpur for OF 

cable construction works after Pro-forma work order approval from Tender 

Approving Authority. The AGM (NWP) O/o PGM Hoshiarpur shall issue the work 

order after examining the technical and planning details of the works to be executed. 

iii). The BSNL reserves the right to cancel or modify the scope of work stipulated to be 

carried out against the work order in the event of change of plan necessitated on 
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account of technical reasons or in the opinion of work order issuing authority or 

competent authority, the contractor is not executing the work at the required pace. 

 

7. EXTENSION OF THE TIME LIMIT: 

7.1  General: 

● In each work order, the work order issuing authority shall specify the time allowed for 

completion of work consistent with the magnitude and urgency of work. The time allowed for 

carrying out the work is to be strictly observed by the contractor and shall be reckoned from 

seventh day from the date of issue of work order. 

● In as much as “the time being deemed to be the essence of contract”, throughout the stipulated 

period of contract, the work is to be proceeded with all due diligence on the part of the 

contractor. 

 

7.2 Application for Extension of Time and Sanction of Extension of Time (EOT) : 

7.2.1 There may be some hindrances, other than covered under force majeure, while execution of 

work and in such cases the contractor shall  apply in writing to the engineer-in-charge for 

extension of time (EOT), on account of which, he desires such extension, on the same day of 

occurrence of hindrance. The Engineer-in-charge shall forward the request to the competent 

authority with his detailed report, within two days of receipt of request from the contractor. 

The competent authority is empowered to grant extension of time for completion of work on 

certain conditions. He shall exercise such powers, if the following conditions are satisfied. 

7.2.1.1   -The application contains the ground(s), which hindered the contractor in execution of work. 

7.2.1.2  -The Engineer-in-charge is of the opinion that the grounds shown for extension of time are  

reasonable. 

7.2.2 The competent authority shall consider the request keeping all the facts and circumstances in 

view and shall grant extension of time, if in his opinion, there are reasonable and sufficient 

grounds for granting such extension and the reasons for delay are not ascribable to the 

contractor. 

7.2.3 The competent authority may also grant extension of time for completion of work in cases 

where reasons for delay are ascribable to the contractor, but such extension of time shall be 

with LD charges as per clause dealing with Liquidated damages(LD) for delays in execution 

of works.  

7.2.4 The competent authority shall grant EOT with time period for completion of work clearly 

mentioned. The sanction of the competent authority of EOT shall be issued under the 

signature of the Engineer-in-charge. 

7.2.5 If the competent authority is of the opinion that the grounds shown by the contractors 

are not reasonable and sufficient and declines to grant the extension of time, the 

contractor cannot challenge the soundness of the opinion by reference to arbitration. 

The decision of the competent authority on period of extension of time or refusal for 

extension of time shall be final and binding on the contractor. 

 

7.3 Grant of Extension of Time without Applications: 

7.3.1 There are, at times, practical difficulties like non-availability of material, delay in providing 

permissions/right of way etc. reasons of which are ascribable to the BSNL. In such cases, the 
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Engineer-in-charge with the approval of competent authority to sanction EOT, may issue 

extension of time suo moto without waiting for contractor to make an application for EOT. 

Entry of hindrances shall be made in the Hindrance Register. The BSNL will, however, not be 

liable to the contractor for any losses or damages, costs, charges, or expenses that the 

contractor may in any way sustain / suffer due to delay in making the above available. 

 

   8.      MEASUREMENT, INSPECTION, TESTING AND ACCEPTANCE TESTING: 

A.      Open Trenching: 

 

8.1      Measurement: 

8.1.1 The measurement books are to be maintained by the officer-in-charge of the                             

work or his immediate engineering subordinate not below the rank of Junior Telecom Officer. 

The entry shall be made in ink. No entry shall be erased. If a mistake is made, it should be 

corrected by crossing out the incorrect words or figures and inserting the corrections, the 

corrections thus made shall be initialed & dated by the officer concerned. 

8.1.2 Responsibility of taking and recording measurements:   

The measurement of various items of work shall be taken and recorded in the measurement 

book issued with each work order. The measurement shall be taken and recorded by an officer 

not below the rank of Junior Telecom Officer, supervising the work. The Junior Telecom 

Officer/Sub Divisional Engineer, directly responsible for supervision of work, shall be 

responsible for accuracy of 100%/50% of measurements respectively. The Divisional 

Engineer shall be responsible for conducting test check of 20% of measurements. 

8.1.3 Method of recording of nomenclature of items: Complete nomenclature of items, as given 

in the agreement need not be reproduced in the measurement book for recording the 

measurements but corresponding Item Code as provided, shall be used. 

8.1.4 Method of measurements: The measurements of the work shall be done activity wise as and 

when the item of work is ready for measurement. The methods of measurement of various 

items are enumerated as under: 

● Measurement of depth of trenches: 

The cable routes of one work order shall be divided into a number of segments each of 

maximum 200 meters length bounded by identifiable landmarks at both the ends of the 

segments. If landmarks are not available, length of segment may be maintained at 200 

meters. The measurement of depth shall be recorded at each point of measurement (POM) 

in the measurement book in meters in the multiples of 5 cms. For example 97 cms will be 

recorded as 95 cms and 103 cms as 105 cms. The points of measurements shall be at a 

distance of 10 meters starting from 0 (zero) Meter. For example, if the length of segment 

is 75 meters, the POMs shall be at 0M, 10 M, 20 M, 30 M, 40 M, 50 M, 60 M, 70M. The 

last POM shall be at 75
th

 M to be recorded against Residual POM. 

The efforts required to excavate trenches is not proportionate especially with reference to 

depth. Therefore, normally the workers tend to dig shallow trenches. As standard depth of 

the trench is important for future life and protection of cables, this tendency has to be 

discouraged. In order to encourage the contractor to achieve best possible depth in the 

face of site constraints, the following scale of payment shall be applied for digging 
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trenches of lesser depths, subject to condition that relaxation has been granted by the 

competent authority for lesser depths. 

 

TABLE-1   For Normal & Hard soil for all areas 

Depth between Reduction in rate 

< 165 Cms  to  > 150 Cms. Pro rata basis 

< 150 Cms  to  > 130 Cms. 12.5 % of approved rates 

< 130 Cms to  > 105 Cms. 25 % of approved rates 

Below 105 Cms 40 % of approved rates 

 

TABLE-2    For soft/hard rock  for all areas 

Depth Between   Reduction in rate 

< 135 Cms to > 125 Cms. 5% of the approved rate. 

<125 Cms to > 105 Cms 15% of the approved rate. 

Below 105 Cms. 40% of the approved rate. 

  

TABLE-3   For Hilly Terrain for all areas 

Depth between Reduction in rate 

< 90 Cms  to  > 80 Cms. 5 % of the approved rate 

< 80 Cms  to  > 65 Cms. 12.5 % of approved rates 

< 65 Cms to  > 50 Cms. 25 % of approved rates 

Below 50 Cms 40 % of approved rates 

 

The payment for sub normal length should be calculated using the following formula: 

P= (100-ROR) X RA X D/ (100 X ND) 

P = Payment for one meter 

ROR = Reduction in rate in % as given above 

RA = Approved rate of trenching per meter 

D = Actual depth in Cms. 

ND = Nominal depth of trench 165/135/90 cms for which the tender has been floated. 

● Measurement of Lengths and profiles of strata and protection: 

The measurements of length of trenches are on running meter basis, irrespective of type 

of soil encountered while digging. 

The type of protection provided (item code-wise) in a segment shall be recorded in the 

measurement book in the sheet provided for this purpose. 

● Measurement of length of cable: The length of cables laid in trenches, through pipes and 

through ducts shall be measured by use of RODO Meter/Measuring Tape. The length 

should be cross verified with the marking of lengths on the cables. The lengths shall be 

recorded in sheet provided in the measurement book. 

● Measurement of other items: The measurement/numerical details of other items shall be 

recorded in the sheets provided  for respective items viz. 

 Digging of joint pit and preparation of joint chamber along with its type i.e. 

Brick chamber or Pre Cast RCC type. 

 Fixing, Painting and sign writing of route/joint  indicators. 

 Termination of Cable in equipment room and no. of joints. 
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8.1.5 The contractor shall sign all the measurement recorded in the measurement book. This will be 

considered as an acceptance by the contractor, of measurements recorded in the MB. In case 

contractor fails to attend at the measurements or fails to countersign or to record the difference 

within a week, then in any such events the measurements taken by Engineer-in-charge or by 

the subordinate as the case may be shall be final and binding on the contractor and the 

contractor shall have no right to dispute the same. 

8.1.6 The Divisional Engineer before passing the bill for sections covered by each set of 

measurement may carry out test check by re-opening trench at as many locations as necessary, 

as specified in document „procedures for underground cable construction‟ and bills will be 

passed only when he is personally satisfied of the correctness of entries in the “measurement 

Book” and also when he is satisfied of other aspects of the work as per the terms of the 

contract.  The contractor shall provide the necessary assistance of labour for re-opening of 

trench for test check by the Divisional Engineer. Separate payment shall not be made to the 

contractor for excavation of such test checks, however such test pits shall not be more than 

10% of the cable laying work 

8.1.7 Measurement of the work of cable pulling through pipe/duct will be taken equal to the length 

of the pipe / duct through which the cable has been pulled and  not the total length of the cable 

pulled through pipe/duct. 

 

B.      Guidelines for Depth AT of Horizontal Directional Drilling 

Brief Description of the work: A high capacity drilling machine is used to drill the earth in 

almost horizontal manner and hence the name of the technology. Two manholes of 2 Mt X 2 

Mt X 2 Mt pits are taken at the places marked by the site engineer. The distance between these 

manholes can vary from a minimum of 40 metres to 250 metres. 

The drilling is done from Entry pit towards the Exit pit. At the Exit pit the PLB pipes are 

attached to the drill rods and the pipes are pulled back towards the Entry pit. 

In general RCC manholes are constructed at the Entry pit and Exit pit after the HDD work is 

completed.  

HDD work along with manholes: 

 The location of manholes shall not only depend on the capacity of the machine but also on the 

roads. The man holes where the drilling commences is called the Entry Pit. The second 

manhole is called as Exit pit. 

 Normally if the HDD machine is kept near the Entry pit and the drilling is carried out, then the 

depth at which the Machine enters the earth shall not be less than 1.2 Mt. As per the  

 T&D standard any pipe laying less than 1.2 Mt requires additional protection. In order to 

achieve higher depth at the Entry pit the HDD machine is kept at around 6 to 8 meters away 

from the Entry pit. A separate pit called as pilot entry pit is dug up at 4 to 6mtr away from the 

Entry pit. 

Wherever the roads are not in straight line, the span length reduces between the Entry and Exit 

pit. In general in overlay access works, the manholes are constructed at every 200 Mtrs 

approximately. The PLB pipes are coupled using the HDPE couplers. 

The HDD machine drills the earth using 3 meter length rods. These rods jointed to each other 

by welding. In the beginning of the first rod contains the drill bit and an electronic beacon 

house. While the underground drilling work is in progress the drill bit position can be 
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monitored from the surface of the earth using a tracker. The depth and the direction of the bit 

are monitored from the tracker. This is due to beacon house located in the drill bit. 

In the onward drilling from the entry pit to Exit pit normally a lesser diameter (4 inch 

diameter) drill bit is used. After the drill bit reaches the Exit pit, the drill bit and the beacon 

house are removed from the first rod. A higher diameter drill bit called, Back reamer is 

attached to the first rod. The pipes are attached to the reamer and the rods are pulled back. 

Thus in the return path the tracker cannot detect the depth and direction of the reamer. Hence 

depth of the pipes can be monitored during the drilling from Entry pit towards Exit pit only. 

In general the HDD technology is used in the cities where open trenching is not permitted. 

These roads are covered thick BT surface. For verifying the depth the test pits cannot be taken 

in the middle of the road. The second difficulty arises due to the depth of the pipes, which are 

at about 3 meters below the surface. It is very difficult to manually open a test pit to verify the 

depth. Hence carrying out the depth AT after the entire work is completed is not possible as is 

done in the usual depth check. Hence the Depth AT for the HDD work shall be done in real 

time. 

The following tests and suggestions are recommended for the PLB pipes being laid using the 

HDD technology. Apart from the depth check, the pipes continuity check is also 

recommended especially for the ACCESS network jobs where multiple pipes are laid. 

 

         Standard Tests: 

1. Online depth and offset check of the PLB pipes. The depth can be monitored from the tracker. 

The accuracy of the tracker may be verified by site-in charge before the work is commenced. 

The depth of the pipe should be more than 2.0 Mtrs. 

2. The depth of the pipe may be recorded at the Entry pit and the Exit pit of the spans under test. 

The depth at both the places should be more than 1.2 Mtrs. 

3. The depth at atleast two coupling points are to be verified in 1 KM. The depth should be more 

than 1.2 Mtrs. 

4. The offset of the pipe may be recorded both from the center of the road and also from the edge 

of the road wherever the compound wall exists (City Areas). 

5. The depths of the pipes at a minimum of six continuous rods are to be verified by the T&D 

wing. The depth should be more than 2 Mtrs beyond 10 meters from the trailing edge of Entry 

pit. 

6. The colours of the pipes to be recorded in case of multiple PLB laying. Different types of 

coloured pipes are to be used. 

 

Protection: It is recommended that the regular depth protection standards may be applied for 

HDD works also. 

 

Depth Relaxation: The depth relaxation is required at some situations. In general when HDD is 

used only for crossing the roads and short spans of 15 to 25 Mtrs length, due to the paucity of 

the road margin and due to the site conditions, the depth of 2.0 Mtrs may not be achieved. The 

depth also cannot be achieved at places where very old underground concrete structures, water 

and drainage pipes exist. It is recommended that the depth relaxation may be given by the 

competent authority. 
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Sl.No. Depth measured at 10 

mtrs from the trailing 

edge of the Entry  Pit 

Recommending 

Authority 

Relaxing Authority 

1 > or = 1.65 Mtr to 2.0 mtr SDE in charge DET In charge 

2 > or = 1.5Mtr to 1.65 mtr DET in charge DGM in-charge  

  
Note:-  For depth more than 165 cms rates for horizontal drilling will remain same. In case of depths being less 

than 1.65 Mtrs up to 1.5 mtrs, the payment of horizontal drilling will be made on prorata basis. It is 

hereby recommended that no pipe shall be laid by HDD method for depths less than 1.5Mtrs. Hence no 

protection is required for the Pipes. 

  

8.2 Inspection and Quality Control: 

8.2.1 The Quality of Works: The importance of quality of Optical Fibre Cable Construction works 

especially laying of multiple PLB pipes/coils using open trenching and trenchless technology 

method cannot be over-emphasized. The quality and availability of long distance media, 

efficiency of the reliable media connectivity to exchanges and success of new concept of 

overlay access network depends upon quality of laying of Optical Fibre Cable. Further, the OF 

cables are vulnerable to damages due to work of other agencies. 

8.2.2 It is imperative that the contractor(s) is/are fully conversant with the construction 

practices especially laying multiple pipes by trenchless technology using HDD machine 

and shall be fully equipped to carry out the work in accordance with the specifications. 

The contractors are expected and bound to ensure quality in construction works in accordance 

with specifications laid down. The contractor shall engage adequate and experienced 

supervisors to ensure that works are carried out as per specifications and with due diligence 

and in a professional manner. The contractors shall satisfy himself/themselves that the work 

conforms to the quality specifications before offering the same to A.T. Wing for Acceptance 

and Testing. 

8.2.3 An assessment of extent of interest shown by the contractors in executing the works with 

requisite quality shall be recorded and used in evaluating the Contractors‟ Performance Rating 

(CPR). 

8.2.4 In addition to Acceptance Testing being carried out by A.T. Wing and supervision by 

Constructions Officers, all works at all times shall be open to inspection of the department. 

The contractors shall be bound, if called upon to do so, to offer the works for inspection 

without any extra payment.  

8.2.5 Site Order Book:  The site order book is one of the primary records to be maintained by the 

JTO/SDE supervising the work during the course of execution of works. The noting made by 

officers as well as contractors, will form as basis for operation of many contractual clauses. 

The contractor shall remove all the defects pointed out by the department in the Site order 

book. The contractor or their authorized representatives shall also be at liberty to note their 

difficulties etc. in these books. The site order books shall invariably be consulted at the time 

of making final payments to the contractor. 
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8.3 Testing and Acceptance Testing: 

8.3.1 The work shall be deemed to have been completed only after the same has been accepted by 

the A.T. Officer. The contractor shall make test pits at the locations desired by A.T. Officer 

for conducting test checks without any extra payment. The contractor shall restore the pits 

after test measurements to its original shape. The contractor shall be responsible to provide 

test/measurement tools and testers for conducting various tests. 

8.3.2 Scope of Acceptance and Testing:  The purpose of acceptance and testing is to verify 

integrity of measurement and quality of work done. The A.T. Officer shall not be responsible 

for recording of measurements for the purpose of billing and contractual obligations. 

However, if the measurements taking by A.T.  officer are found to be lesser than the 

measurements recorded by the officer responsible for recording the measurements, the 

measurement taken by A.T. officer shall prevail without prejudice to any punitive action 

against the contractor as per provisions of the contract and the officer recording the 

measurements. The contractor shall be obligated to remove defects/deficiencies pointed out by 

the A.T. officer without any additional cost to the department. 

8.3.3 Offering the work for acceptance and testing: The Sub Divisional Engineer responsible for 

construction, after having satisfied himself of completion of work ready for A.T. , shall offer 

the work to A.T. Officer for conducting Acceptance and Testing. The work shall be offered 

for A.T. as soon as part of work is complete in all respects. The work against any work order 

can be offered for A.T. in a number of stages. 

8.3.4 The contractor shall provide labour, if demanded by the A/T officer for digging of test pits and 

other necessary infrastructure for carrying out the A/T work. No extra payment will be made 

for the digging of test pit. 

  

9 WARRANTY: 
 

9.1 The contractor shall warrant that the material supplied for the work shall be new and free from 

all defects and faults in material, workmanship and manufacture and shall be of the highest 

grade and consistent with the established and generally accepted standards for materials of the 

type ordered and shall perform in full conformity with the specifications and drawings. The 

contractor shall be responsible for any defects that may develop under the conditions provided 

by the contract and under proper use, arising from faulty materials, design or workmanship 

such as corrosion of the equipment, inadequate quantity of materials etc. and shall remedy 

such defects at his own cost when called upon to do so by the BSNL who shall state in writing 

in what respect the stores are faulty. This warranty shall survive inspection or payment for, 

and acceptance of goods, but shall expire except in respect of complaints notified prior to such 

date, twelve months after the acceptance testing. 

9.2 If it becomes necessary for the contractor to replace or renew any defective portion/portions of 

the material under this clause, the provisions of the clause shall apply to the portion / portions 

material so replaced or renewed or until the end of the above mentioned period of twelve 

months, whichever may be later. If any defect is not remedied within a reasonable time, as 

prescribed by the BSNL, the BSNL may proceed to do the work at the contractor‟s risk and 

costs, but without prejudice to any other rights which the BSNL may have against the 

contractor in respect of such defects. 
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9.3 The Cable joint shall be guaranteed for a period of ONE year from the date of closing of 

joint. In case of failure of the joint due to poor workmanship i.e. failure of joint without 

external damage, with in the stipulated period of guarantee the contractor shall repair the 

joint(s) at his own cost within 24 hours of informing him, failing which the BSNL may 

carry out the repairs and penalty equivalent to five times of the approved rate of the 

jointing work plus the cost of materials used shall be recovered from the contractor from 

his pending bill/SD or any amount due to him without prejudice to any other action as per 

terms and conditions of the tender. The cost of joining kit, supplied by the BSNL, so used to 

revive the joint shall be deducted from the final bill of the contractor pending for payment or 

from security if all bills have been settled. 

9.4 Replacement under warranty clause shall be made by the contractor free of all charges at site 

including freight, insurance, cost of works and other incidental charges. 

 

10 AUDIT AND TECHNICAL EXAMINATION: 

 

10.1 BSNL shall have the right to cause an audit and technical examination of the work and the 

final bills of the contractor including all supporting vouchers, abstract etc. to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is 

found to have been  overpaid in respect of any work done by the contractor under the contract 

or any work claimed by him to have been done by him under the contract and found not to 

have been executed, the contractor shall be liable to refund the amount of over payment and it 

shall be lawful for BSNL to recover the same from him in the manner prescribed in clause 

with the heading payment of bills (same chapter), or in any other manner legally permissible 

and if it is found that the contractor was paid less than what was due to him under payment 

shall be duly paid by BSNL to the contractor. 

10.2 Provided that BSNL shall be entitled to recover any sum overpaid, nor the contractor shall be 

entitled to payment of any sum paid short where such payment have been agreed upon 

between the Divisional Engineer or his subordinate officer on one hand and the contractor on 

the other under any term of the contract permitting payment for work after assessment by the 

Competent Authority or his subordinate officer.  

10.3 Any sum of money due and payable to the contractor (including security deposit returnable to 

him) under this contract may be appropriated by the BSNL for the payment of a  sum of 

money arising out or under any other contract made by the contractor with the BSNL 

 

11 PAYMENT TERMS: 

 

11.1    Procedure for Preparation and settlement of bills : 

 

11.1.1 All items of work involved in the work order shall be completed in all respects before 

preparing the bills for the work against the work order. The procedure for payment of bills is 

enumerated as under: 

a. 100% full and final payment shall be processed after commissioning of complete route. 

b. However, if a section(s)(*node to node) of the route has/have been completed in all 

respect and acceptance tested for making it capable of being put to use, 80% payment of 
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the work so completed shall be made as a running bill, pending 20% to be paid after 

commissioning of complete route. 

*node implies – Exchange/Transmission center/Broadband center/BTS site/any equipment   

center where OFC is terminated. 

 

11.1.2  The contractor shall prepare the final bill in triplicate after completion of the entire work 

entrusted against work order & acceptance and testing of all the works and submit the same 

to SDE in-charge of work within 30 days of acceptance and testing for payment. The final 

bill shall be prepared for all the measurements of all items involved in execution of complete 

work order. The contractor shall prepare the final bill containing the following details: 

● The bill for all the quantities as per Measurements at the approved rates. 

● Adjustment of amount received against running bills. 

● Store reconciliation statement furnishing account of stores received against the Work 

Order and returned to the designated Store godown as surplus with requisite 

verifications from store in-charge/SDE in-charge of work. 

● Letters of grant of E.O.T(s), if work could not be completed within stipulated time. 

● Six sets of bound documentation. 

● Copy of the Wage Register, Attendance Register, Monthly EPF & ESI Deposit 

Challan have to be submitted by the contractor along with the bills. 

 

11.1.2.(1) The SDE in-charge of work shall scrutinize the final bill against the works entrusted and 

accord necessary certificates stating that the work has been executed satisfactorily in 

accordance with specifications and terms and conditions of the contract. The SDE shall 

verify the quantities of items of work with reference to measurements recorded in the 

measurement book (and also A/T reports in case of any deviations noted by A/T office). 

The SDE in-charge of work shall submit the final bills, along with other documents 

mentioned above, with the documents as mentioned hereunder to the Divisional 

Engineer, in-charge of work. 

● Bill prepared by the contractor. Invoice should be GST compliant 

● Material reconciliation statement. 

● Measurement Book. 

● A/T Certificates. 

● The site order Book. 

● The hindrances register. 

● Details of recoveries/penalties for delays, damages to Departmental/Third party 

properties as per provisions of the contract. In case no recovery is to be made, NIL 

report needs to be submitted. 

● Details of empty cable drums cost which needs to be recovered from the bill.   

11.1.2.(2) The Divisional Engineer shall exercise the prescribed checks on the bills and accord 

necessary certificates on the bills. The Divisional Engineer shall retain the third copy of 

the bill alongwith photocopies of other documents not available in his estimate file and 

send first and second copies of the bill, measurement book and other documents 

submitted by SDE along with the bills as above to the Engineer-in charge for processing 

and final payment. 
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11.1.2.(3). O/o Work order Issuing Authority shall process the bills in the estimate file of the 

concerned work and scrutinize the bills vis-à-vis work order issued, sanctioned 

provisions in the estimate etc. The office cell shall also scrutinize the bill to recover all 

the liabilities of the contractor and statutory taxes. The bill shall be passed, after 

necessary scrutiny by Works Section, by the officer competent to pass the final bill. 

GST shall also be applicable for any deductions or penalties imposed by BSNL. 

 

11.2   Procedure for payment for substandard works: 

 

11.2.1 The contractors are required to execute all works satisfactorily and in accordance with the 

specifications. If certain items of work are executed with unsound, imperfect or unskilled 

workmanship or with materials of any inferior description or that any materials or articles 

provided by him for execution of work are unsound or of a quality inferior to that contracted 

for or otherwise, not in accordance with the contract (referred to as substandard work 

hereinafter), the Divisional Engineer in-charge shall make a demand in writing specifying 

the work, materials or articles about which there is a complaint. 

11.2.2 Timely action by Site-In-charge: Timely reporting and action, to a great extent, can 

prevent occurrence of substandard work, which will be difficult or impossible to rectify 

later on. It is incumbent on the part of Site-In-charge to point out the defects in work in 

time during progress of the work. The Junior Telecom  Officer/Sub Divisional Engineer 

responsible for execution and supervision of work shall without any loss of time submit a 

report of occurrence of any substandard work to the Divisional Engineer in-charge besides 

making an entry in the site order book. A notice in respect of defective work shall be given 

to the contractor by Divisional Engineer in-charge in writing during the progress of work 

asking the contractor to rectify/replace/remove the substandard item of work and also define 

time period within which such rectification/removal/replacement has to be done. After 

expiry of the notice period, if the contractor fails to rectify/replace/remove the substandard 

items, the defects shall be got rectified/replaced/removed departmentally or through some 

other agency at the risk and cost of the contractor. 

11.2.3 Non-reporting of the substandard work in time on the part of Site In charge (s) shall not in 

any way entitle the contractor to claim that the defects were not pointed out during execution 

and as such the contractor cannot be absolved of the responsibility for substandard work and 

associated liabilities. 

11.2.4 Authority and Procedure to accept substandard work and payment thereof: There may 

be certain items of work pointed out as substandard which may be difficult to rectify and in 

the opinion of the Tender Issuing Authority, the items in question will not materially 

deteriorate the quality of service provided by the construction, Tender Issuing Authority 

shall appoint committee to work out the reduced rates payable to the contractor for such 

substandard work. The committee shall constitute one Divisional Engineer other than the one 

who is directly in-charge of Cable Construction involving substandard items of work, as 

Chairman and one SDE and an Accounts Officer as members. The committee shall take into 

account the approximate cost of material/work pointed out as substandard and recommend 

the rates payable for substandard work which shall not exceed 60% of the approved rates of 

the item in question. 
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11.2.5 Record of substandard work: The items adjudged as substandard shall be entered into the 

measurement book with red ink. 

 

11.3 No claim for delayed payment due to dispute etc:  No claim for interest or damage will be 

entertained or be payable by the BSNL in respect of any amount or balance which may be 

lying with the BSNL owing to any dispute, difference or misunderstanding between the 

parties or in respect of any delay or omission on the part of the Engineer in charge in making 

intermediate or final payments or in any other respect whatsoever. 

 

12 DISPOSAL OF EMPTY CABLE DRUMS: 
 

12.1 The contractor shall be responsible to dispose off the empty cable drums after laying of the 

cable. The competent authority taking into account the prevailing market rates has fixed the 

cost of Optical Fibre cable drums. The cost of empty cable drums shall be deducted from the 

bill for the work on which the cable along with the drum has been issued or any other 

amount due to the contractor or from security deposit. 

12.2 Rates fixed for Optical Fibre cable drums are given in Tender Document (Qualifying 

Bid). The rates are fixed and there is no percentage above or below applicable on these 

rates. 

12.3 The contractor shall be responsible for the accounting of the cable drums issued and shall 

mention the number of cable drums in the bill so that the amount is deducted from the bills 

due. 

12.4 The contractor shall not be allowed to dump the empty cable drums in Govt., public place, 

which may cause inconvenience to Govt. /Public. If the contractor does not   dispose off the 

empty cable drums with in 3 days of becoming empty, the BSNL is at liberty to dispose off 

the drum in any manner deemed fit and also recover the amount fixed in this contract for 

empty cable drums along with the transportation charges to be decided by the Competent 

Authority from the bill / security deposit / any other amount due to the contractor. 

 

13.  LIQUIDATED DAMAGES/PENALTY CLAUSE: 

13.1 Liquidated Damages clause for Delays in the contractor‟s performance: 

 

13.1.1 The time allowed for completion of the work as per work order shall be strictly adhered 

by the contractor and shall be deemed to be the most important aspect of the contract on 

the part of the contractor and shall be reckoned from Seventh day from issue of work 

order by the BSNL. The work shall, throughout the stipulated period of contract, be 

proceeded with all due diligence to achieve the desired progress uniformly, and the 

contractor shall pay as LD for delay in execution of the work @ 0.5 % for each week of 

delay or part thereof, for a period up to ten weeks and thereafter @ 0.7 % for each week 

of delay or part thereof for another ten weeks subject to a maximum of 12 % of the cost of 

the work allotted as per the work order.  

13.1.2 On any date, if the LD payable as above, reaches 12 (twelve) percent of the cost of the 

work order, the competent authority reserves the right to short close the work order and 

get the remaining work done at the risk and cost of the contractor. 
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13.1.3 The days on which work is not done due to reasons beyond the control of contractor, such 

as natural calamities, law & order situation etc., will not be accounted for in imposing the 

LD.     

13.1.4 LD for delay in completion of the work shall be recoverable from the bills of the 

contractor and/or by adjustment from the security deposit or from the bills of any other 

contract. However, adjustment from security deposit will be made only when the contract 

has been terminated or at the time of final settlement of bills on completion of work. 

13.1.5 In case of slow progress of the work in a section which has been awarded to a particular 

contractor, if the public interest does not permit extension of time limit for completion of 

the work, then Tender Issuing Authority will have the full right to order that the scope of 

the contract may be restricted to such fraction of the work and get the balance work 

executed at the risk and cost of the contractor. The details are given in Rescission of the 

contract clause of the bid document. All such payments shall be recovered from the 

contractor‟s pending bills or security deposit. 

13.1.6 The Tender Issuing Authority reserves the right to cancel the contract and forfeit the 

security deposit if the contractor fails to commence the work within 7 days after issue of 

the work order or as the time permitted by the competent authority. 

 

13.2 Penalty for causing inconvenience to the Public: 

13.2.1 To ensure progress during the execution of work and to cause minimum inconvenience to 

the public, he shall cause to lay cable and close such trenches expeditiously. The 

contractor shall not leave the trenches open for more than 24 hours at a stretch in a route 

at a time and should take due precautions to avoid any mishap. In case of any accident, 

the contractor shall be fully responsible for the same and any penalty imposed on this 

account by any statutory authority shall be paid by the contractor. In case of failure to pay 

the same by the contractor it shall be recovered from his pending payment/security 

deposit.  

13.2.2 The contractor shall not be allowed to dump the empty cable drums/waste materials in 

Govt./public place, which may cause inconvenience to Govt./Public. If the contractor 

does not dispose off the empty cable drums/waste materials within 3 days of becoming 

empty, the BSNL is at liberty to dispose off the drum in any manner deemed fit, also 

recover the amount fixed  in this contract for empty cable drums/waste materials from the 

bill/security deposit/ along with the costs incurred by the BSNL in disposing off such 

materials. The BSNL may also levy a penalty up to Rupees One thousand only for each 

such default/incident. 

 

13.3 Penalty for cutting / damaging the old cable: 

13.3.1.1 Penalty for cutting/damaging the old cable: 

During excavation of trench utmost care is to be taken by the contractor, so that the  

existing underground cables are not damaged or cut. In-case any damage/cut is done to 

the existing cables, a penalty as per the schedule given below will be charged from the 

contractor or the amount will be deducted from his final bill.   
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           Size of existing UG cable Cut /damaged     Account of penalty per cut/damage 

Upto100 pairs cable Rs 3000.00 (Three thousand) 

Above 100 pairs cable & up to 400 pairs  Rs 5000.00 ( Five thousand) 

Above 400 pairs  Rs 10000.00 ( Ten thousand) 

 

For OF Cable Penalty for cutting/damaging will be as below: 

Type of cable Cut /damaged              Charges per fault for penalty and compensation 

OF Cable of any size Rs 25000.00 (Twenty Five thousand) 

 

 Besides the above penalty, the contractor shall carry out such repairs for restoration of the 

damaged cable free of charge. The cost of jointing kit, shall also be borne by the 

contractor. If contractor fails to repair the damage, the cost of repair (including cost of 

Labour + Jointing kit) shall be recovered from the contractor. 

   

13.3.2   Penalty to damage stores/materials supplied by the BSNL while laying: 

The contractor while taking delivery of materials supplied by the BSNL at the designated 

place shall thoroughly inspect all items before taking them over. In case of execution of 

the work, if any material is found damaged/working unsatisfactorily, then a penalty 

equivalent to the cost of material + 10% as penalty shall be recovered from the 

contractor‟s payments/securities. 

However, contractor will not be penalized for any defect in workmanship of the materials, 

which shall be taken up separately with the supplier of the stores.   

13.3.3 Penalty to damage the underground installation of other agencies: 

While trenching, the contractor should not cause damage to any underground installations 

belonging to other agencies and any damage caused should be made good at his own cost 

and expenses. 

13.3.4 Penalty for achieving lower depth : In no case the statutory depth of boring should be 

(I) less than 2 mtr. from the road / ground surface and (II) less than 1.65 mtrs at the pits. 

In order to encourage the contractor to achieve required depth in the face of site 

constraints, the following payment schedule with penalty are to be adhered to for boring 

at lesser depths subject to condition that relaxation has been granted by the competent 

authority for lesser depths. 

(i) For ground surfaces (other than pits) : 

Actual Micro-tunneling (HDD) depth between Penalty 

 < 2 Mtr. to > 1.50 Mtr 10% of approved rate  

<1.5 Mtr No payment. To be treated as non-

standard work 

(ii) For pits :  

Actual Micro-tunneling (HDD) depth between Penalty 

 < 1.65 Mtr. to > 1.50 Mtr 10% of approved rate  

<1.5 Mtr No payment. To be treated as non-

standard work. 
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14 Rescission / Termination of Contract: 

 

14.1 Circumstances for rescission of contract:  Under the following conditions the Tender 

Issuing Authority may rescind the contract: 

(i)      If the contractor commits breach of any item of terms and conditions of the contract. 

(ii) If the contractor suspends or abandons the execution of work and the engineer in-

charge of the work comes to conclusion that work could not be completed by due date 

for completion or the contractor had already failed to complete the work by that date. 

(iii)  If the contractor had been given by the officer-in-charge of work a notice in writing to 

rectify/replace any defective work and he/she fails to comply with the requirement 

within the specified period. 

14.2 Upon rescission of the contract, the security deposit of the contractor shall be liable to   be 

forfeited and shall be absolutely at the disposal of the BSNL as under: 

14.2.1 Measurement of works executed since the date of last measurement and up to the date of 

rescission of contract shall be taken in the presence of the contractor or his authorized 

representative who shall sign the same in the MB. If the contractor or his authorized 

representative do not turn up for joint measurement, the measurement shall be taken by the 

officer authorized for this purpose after expiry of due date given for joint measurement. The 

measurement taken by the officer so authorized shall be final and no further request for joint 

measurement shall be entertained. 

14.2.2 The unused material (Supplied by the BSNL) available at site, shall be transported    back by 

the BSNL to the Telecom Store at the risk and cost of the contractor. If any such material is 

found damaged/lost then the penalty shall also be recovered from the contractor as per 

conditions in tender documents/bid. 

14.2.3 The un-executed work shall be got executed through the qualified bidder from amongst the 

bidders, who participated in the bidding process, by giving them offers in their order of 

ranking (L2, L3…) at their quoted rates. If the work was awarded on single tender basis then 

the BSNL shall get the unexecuted work completed through any other contractor approved in 

the area of Tender Issuing Authority at the approved rates of that particular section or to 

execute the work departmentally, as is convenient or expedient to the BSNL at the risk and 

cost of the contractor. In such a event no compensation shall be payable by the BSNL to the 

contractor towards any inconvenience/loss that he may be subjected to as a result of such an 

action by the BSNL. In this regard the decision of Tender Approving Authority shall be 

final and binding. In all these cases, expenses which may be incurred in excess of the sum 

which would have been paid to the original contractor if the whole work had been executed 

by him shall be borne and paid by the original contractor and shall be deducted from any 

money due to him by the BSNL under the contract or his any other account whatsoever 

anywhere in the BSNL or from a security deposit. 

14.2.4 The certificate of the Divisional Engineer in-charge of work as to the value of work done 

shall be final and conclusive against the contractor, provided always that action shall only be 

taken after giving notice in writing to the contractor. 

14.3   Termination for Insolvency: 

14.3.1 The BSNL may at any time terminate the Contract by giving written notice to the    

Contractor, without compensation to contractor, if the contractor becomes bankrupt or 
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otherwise insolvent as declared by the competent court provided that such termination will 

not prejudice or affect any right or action or remedy which has accrued or will accrue 

thereafter to the BSNL. 

14.4  Optional Termination by BSNL (other than due default of the contractor): 

14.4.1 The BSNL may, at any time, at its option cancel and terminate this contract by  written 

notice to the contractor, in which event the contractor shall be entitled to payment for the 

work done up to the time of such cancellation. 

14.4.2 In the event of the termination of the contract, the contractor shall forthwith clear the site of 

all the contractor‟s materials, machinery and equipments and hand over possession of the 

work / operations concerned to the BSNL or as the  BSNL may direct.   

14.4.3 The BSNL may, at its option, cancel or omit the execution of one or more items of work 

under this contract or any part of such items without any compensation, whatsoever, to the 

contractor. 

14.5     Issuance of Notice: 

14.5.1 The Divisional Engineer in-charge of work shall issue show cause notice giving details of 

lapses, violation of terms and conditions of the contract, wrongful delays or suspension of 

work or slow progress to the contractor directing the contractor to take corrective action. A 

definite time schedule for corrective action shall be mentioned in the show cause notice. If 

the contractor fails to take corrective action within the stipulated time frame, the Divisional 

Engineer in-charge shall submit a draft of final notice along with a detailed report to the 

competent authority who had accepted the contract for approval.  

14.5.2 The final notice for rescission of contract to the contractor shall expressly state the precise 

date and time from which the rescission would become effective. The following safe guards 

shall be taken while issuing the final notice. 

a) During the period of service of notice and its effectiveness, the contractor should not be 

allowed to remove from the site any material/equipment belonging to the BSNL. 

b) The contractor shall give in writing the tools and plants he would like to take 

away/remove from the site. Such of the materials as belong to him and which may not be 

required for future execution of balance work may be allowed by the Divisional Engineer 

in-charge of work to be removed with proper records. 

c) No new construction beneficial to the contractor shall be allowed. 

d) Adequate BSNL security arrangement in replacement of the contractor watch and ward 

shall be made forthwith. Expenses on this account are recoverable from the security 

deposit or any amount due to the contractor. 

 

15 INDEMNITIES : 
 

15.1 The contractor shall at all times hold the BSNL harmless and indemnify BSNL from and 

against all action, suits, proceedings, works, cost, damages, charges claim and demands of 

every nature and descriptions, brought or procured against the BSNL, its officers and 

employees and forthwith upon demand and without protest or demur to pay to the BSNL any 

and all losses and damages and cost (inclusive between attorney and client) and all costs 

incurred in endorsing this or any other indemnity or security which the BSNL may now or at 

any time have relative to the work or the contractors obligation or in protecting or endorsing 
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its right in any suit on other legal proceeding, charges and expense and liabilities resulting 

from or incidental or in connection with injury, damages of the contractor or damage to 

property resulting from or arising out of or in any way connected with or incidental to the 

operations caused by the contract documents. In addition, the contractor shall reimburse the 

BSNL or pay to the BSNL forthwith on demand without protest or demur all cost, charges and 

expenses and losses and damages otherwise incurred by it in consequences of any claim, 

damages and actions which may be brought against the BSNL arising out of or incidental to or 

in connection with the operation covered by the contractor. 

15.2 The contractor shall at his own cost at the BSNL‟s request defend any suit or other proceeding 

asserting a claim covered by this indemnity, but shall not settle, compound or compromise any 

suit or other finding without first consulting the BSNL. 

 

16 FORCE  MAJEURE: 

16.1 If any time, during the continuance of this contract, the performance in whole or in part by 

either party or any obligation under this contract shall be prevented or delayed by reason of 

any war, or hostility, acts of the public enemy, civil commotion sabotage, fires, floods, 

explosions, epidemics, quarantine restrictions, strikes, lockouts or act of God (Herein after 

referred to as events) provided notice of happenings of any such eventuality is given by either 

party to the other within 21 days from the date of occurrence thereof, neither party shall by 

reason of such event be entitled to terminate this contract nor shall either party have any such 

claim for damages against the other in respect of such non-performance and work under the 

contract shall  be resumed as soon as practicable after such event may come to an end or cease 

to exist, and the decision of the BSNL as to whether the work has been so resumed or not shall 

be final and conclusive, provided further that if the performance, in whole or part of any 

obligation under this contract is prevented or delayed by reason of any such event for a period 

exceeding 60 days, either party may, at his option terminate the contract. 

16.2 Provided also that if the contract is terminated under this clause, the BSNL shall be at liberty 

to take over from the contractor at a price to be fixed by the BSNL, which shall be final, all 

unused, undamaged and acceptable materials, bought out components and stores in the course 

of execution of the contract, in possession of the contractor at the time of such termination of 

such portions thereof as the BSNL may deem fit excepting such materials, bought out 

components and stores as the contractor may with the concurrence of the BSNL select to 

retain. 

 

17 ARBITRATION : 

 

I. ARBITRATION (Applicable in case of supply orders/Contracts with firms, other than 

Public Sector Enterprise) (Not applicable in cases valuing less than Rs. 5 lakhs) 

 

Except as otherwise provided elsewhere in the contract, if any dispute, difference, question or 

disagreement arises between the parties hereto or their respective representatives or assignees, in 

connection with construction, meaning, operation, effect, interpretation of the contract or breach 

thereof which parties unable to settle mutually, the same shall be referred to Arbitration as provided 

hereunder: 
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(1) A party wishing to commence arbitration proceeding shall revoke Arbitration Clause by 

giving 60 days‟ notice to the designated officer of the other party. The notice invoking 

arbitration shall specify all the points of disputes with details of the amount claimed to be 

referred to arbitration at the time of invocation of arbitration and not thereafter. If the claim is 

in foreign currency, the claimant shall indicate its value in Indian Rupee for the purpose of 

constitution of the arbitral tribunal. 

 

(2) The number of the arbitrators and the appointing authority will be as under: 

 

Claim amount 

(excluding claim for 

counter claim, if any) 

Number of 

arbitrator 

Appointing Authority 

Above Rs. 5 lakhs to Rs. 

5 crores 

Sole Arbitrator to 

be appointed from 

a panel of 

arbitrators of 

BSNL. 

BSNL 

(Note: BSNL will forward a list containing 

names of three empanelled arbitrators to the other 

party for selecting one from the list who will be 

appointed as sole arbitrator by BSNL) 

Above Rs. 5 crores 3 Arbitrators  One arbitrator by each party and the 3
rd

 arbitrator, 

who shall be the presiding arbitrator, by the two 

arbitrators. BSNL will appoint its arbitrator from 

its panel. 

 

(3) Neither party shall appoint its serving employee as arbitrator.  

 

(4) If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws for 

any reason from the proceedings, it shall be lawful for the concerned party/arbitrators to 

appoint another person in his place in the same manner as aforesaid. Such person shall 

proceed with the reference from the stage where his predecessor had left it both parties 

consent for the same; otherwise, he shall proceed de novo. 

 

(5) Parties agree that neither party shall be entitled for any pre-reference or pendente-lite interest 

on its claims. Parties agree that any claim for such interest made by any party shall be void. 

 

(6) Unless otherwise decided by the parties, Fast Track procedure as prescribed in Section 29 B 

of the Arbitration Conciliation Act, 1996 and amended in 2015 for resolution of all disputes 

shall be followed, where the claim amount is upto Rs. 5 crores. 

 

[29B. Fast track procedure – 1) Notwithstanding anything contained in this Act, the parties to an 

arbitration agreement, may, at any stage either before or at the time of appointment of the 

arbitral tribunal, agree in writing to have their dispute resolved by fast track procedure 

specified in sub-section (3). 
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 2) The parties to the arbitration agreement, while agreeing for resolution of dispute by fast track 

procedure, may agree that the arbitral tribunal shall consist of a sole arbitrator who shall be chosen 

by the parties. 

 

 3) The arbitral tribunal shall follow the following procedure while conducting arbitration 

proceedings under sub-section (1):- 

 

(a) The arbitral tribunal shall decide the dispute on the basis of written pleadings, documents 

and submissions filed by the parties without oral hearing; 

(b) The arbitral tribunal shall have power to call for any further information or clarification 

from the parties in addition to the pleadings and documents filed by them; 

(c) An oral hearing may be held only, if, all the parties make a request or if the arbitral 

tribunal considers it necessary to have oral hearing for clarifying certain issues; 

(d) The arbitral tribunal may dispense with any technical formalities, if an oral hearing is 

held, and adopt such procedure as deemed appropriate for expeditious disposal of the 

case. 

 

4) The award under this section shall be made within a period of six months from the date the 

arbitral tribunal enters upon the reference. 

 

   5) If the award is not made within the period specified in sub-section (4), the provisions of sub-    

sections (3) to (9) of Section 29 A shall apply to the proceedings. 

 

  6) The fees payable to the arbitrator and the manner of payment of the fees shall be such as may be 

agreed between the arbitrator and the parties.] 

 

(7) The arbitral tribunal shall make and publish the award within time stipulated as under: 

 

Amount of Claims and Counter 

Claims  

Period for making and publishing of the award (counted 

from the date the arbitral tribunal enters upon the 

reference) 

Up to Rs. 5 crores Within 6 months (Fast Track procedure) 

Above Rs. 5 crores Within 12 months 

 

However, the above time limit can be extended by the Arbitrator for reasons to be recorded in 

writing with the consent of parties and in terms of provisions of the Act. 

 

(8) In case of arbitral tribunal of 3 arbitrators, each party shall be responsible to make 

arrangements for the travel and stay, etc. of the arbitrator appointed by it. Claimant shall also 

be responsible for making arrangements for travel/stay arrangements for the Presiding 

Arbitrator and the expenses incurred shall be shared equally by the parties. 
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In case of sole arbitrator, BSNL shall make all necessary arrangements for his travel/stay and 

the expenses incurred shall be shared equally by the parties. 

 

(9) The Arbitration proceeding shall be held at Circle/BA Headquarter.  

 

(10)  Subject to the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 

amended in 2015 and any statutory modifications or re-enactment thereof shall apply to the 

arbitration proceedings under this clause. 

 

II.    In the event of any dispute or difference relating to the interpretation and application of the 

provisions of commercial contracts between Central Public Sector Enterprises(CPSEs)/Port Trusts  

inter se and also between  CPSEs and Government Department(s)/organisations(s)(excluding 

disputes concerning Railways, Income Tax, Customs & Excise departments). Such dispute or 

difference shall be taken up by either party for resolution through AMRCD as mentioned in DPE 

OM no. 4(1) 2013-DPE(GM)/FTS-1835 dt. 22.5.2018. 

  

III. APPLICABLE LAW AND JURISDICTION 

(a) The supply order for Goods „or‟ Services, including all matters connected with this supply order 

shall be governed by the Indian law both substantive and procedural, for the time being in force and 

shall be subject to the exclusive jurisdiction of Indian Courts at the place from where the Purchase 

Order has been placed. 

 

(b)  Foreign companies, operating in India or entering into Joint Ventures in India, shall have to 

obey the law of land and there shall be no compromise or excuse for the ignorance of the Indian 

legal system in any way. 

 

18 SET OFF: 

Any sum of money due and payable to the supplier (including security deposit refundable  to him) 

under this contract may be appropriated by the purchaser or the BSNL or any other person(s) 

contracting through the BSNL and set off the same against any claim of the Purchaser or BSNL or 

such other person or person(s) for payment of a sum of money arising out of this contract or under 

any other contract made by the supplier with  the Purchaser or BSNL or such other person(s) 

contracting through the BSNL. In case of set off of the security deposit against any claim of the 

purchaser or BSNL or such other person or person(s) for payment of a sum of money arising out of 

this contract or under any other contract made by the supplier with the Purchaser or BSNL or such 

other person(s) contracting through the BSNL, the GST on such set off will be borne by the 

supplier. GST would not be liable on security deposit. But if supplier‟s security deposit is set off 

against any claim of the purchaser or BSNL or such other person or person(s) for payment of a 

sum of money arising out of this contract or under any other contract made by the supplier with the 

Purchaser or BSNL or such other person(s) contracting through the BSNL, then GST would be 

levied on such amount as being set off.  
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19. TAX INDEMNITY CLAUSE: 

 BSNL has the right to recover Input Tax Credit loss suffered by it due to any mis-declaration on 

invoice by the supplier. 

 

 

----- END OF SECTION V ---- 
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SECTION-VI 
E-tendering Instructions to Bidders 

 

General  

The Special Instructions (for e-Tendering) supplement „Instruction to Bidders‟, as given in this 

Tender Document. Submission of Online Bids is mandatory for this Tender. 

 

E-Tendering is a new methodology for conducting Public Procurement in a transparent and secured 

manner. Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. For 

conducting electronic tendering, BSNL, Hoshiarpur has decided to use the E tender portal 

https://etenders.gov.in through E- tender portal, Benefits to Suppliers are outlined on the Home-page 

of the e tender portal. 

 

Instructions  

 

1. Tender Bidding Methodology  

Sealed Bid System – „Single Stage – TWO Envelope‟ 

 

2. Broad outline of activities from Bidders prospective  

1. Procure a Digital Signing Certificate (DSC) 

2. Register on e- tender portal (https://etenders.gov.in.)  

3. Create Users and assign roles on E-TENDER PORTAL 

4. View Notice Inviting Tender (NIT) on E TENDER PORTAL 

5. Download Official Copy of Tender Documents from E-TENDER PORTAL 

6. Bid-Submission on E-TENDER PORTAL 

a) Please take care to scan documents that total size of documents to be uploaded remains 

minimum. If required, documents may be scanned at lower resolutions say at 150 dpi. 

However, it shall be sole responsibility of bidder that the uploaded documents remain 

legible.  

b) Utmost care may be taken to name the files/documents to be uploaded on E-TENDER 

PORTAL. There should be no special character or space in the name of file. Only 

underscores are allowed. The illustrative examples are given below:-  

 

File name  Allowed or not allowed in 

E- TENDER PORTAL 

Reason for allowed / not allowed  

QA Certificate  not allowed  Space in between words / characters 

not allowed  

QA  Certificate(1)  not allowed  Special characters not allowed  

QA_Certificate allowed  Under score allowed between words 

/characters  

QA_ Certificate allowed  Upper & lower cases allowed  

 

c) It is advised that all the documents to be submitted (See clause 5 of Section VI) are 

kept scanned or converted to PDF format in a separate folder on your computer 

before starting online submission. BOQ may be downloaded and rates may be filled 

https://etenders.gov.in/
https://etenders.gov.in/
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appropriately. This file may also be saved in a secret folder on your computer. The names 

& total size of each document (Preferably below 5 MB) may be checked. 

 

7. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL : Opening of 

Techno-commercial Part 

8. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

9. Attend Public Online Tender Opening Event (TOE) on E- TENDER PORTAL:  Opening of 

Financial-Part (Only for Technical Responsive Bidders) 

10. View Post-TOE reports posted by BSNL on E- TENDER PORTAL. 

 

For participating in this tender online, the following instructions are to be read carefully. These 

instructions are supplemented with more detailed guidelines on the relevant screens of the E- 

TENDER PORTAL.  

 

3. Digital Certificates  

For integrity of data and its authenticity/ non-repudiation of electronic records, and be compliant with 

IT Act 2000, it is necessary for each user/contractor to have a Digital Certificate (DC). Also 

referred to as Digital Signature Certificate (DSC), of Class 2 or above, issued by a Certifying 

Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 

 

4. Registration  

To use the e-tender portal (https://etenders.gov.in.). Vendor/Contractor need to register on the e-

tender portal. The vendor should visit the home-page of the e tender portal (https://etenders.gov.in.) 

and go to the e-procure link then select Bidders Manual Kit. 

 

To use the Electronic Tender
®
 e tender portal (https://etenders.gov.in.) vendor needs to register on the 

e tender portal. Registration of each organization is to be done by one of its senior persons who will 

be the main person coordinating for the e-tendering activities. In ETS terminology, this person will be 

referred to as the Super User (SU) of that organization. For further details, please visit the website/e 

tender portal, and click on the „Register Me‟ tab on the Home Page), and follow further instructions 

as given on the site.  

Pay Annual Registration Fee as applicable. 

Note: After successful submission of Registration details and Annual Registration Fee (as 

applicable), please contact the company providing e-tender. Helpdesk (as given below), to get 

your registration accepted/activated. 

 

Helpdesk  

Telephone   0120-4001 002, 0120-4001 005, 0120-6277 787 

E-mail  ID Technical -  support-eproc(at)nic(dot)in 

Policy Related - cppp-doe(at)nic(dot)in 

 

5. Method for submission of bid documents  

In this tender the bidder has to participate in e-tender online.  

 

http://www.cca.gov.in/
https://etenders.gov.in/
https://etenders.gov.in/
https://etenders.gov.in/
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5.1. Offline submission  
The bidder shall submit the following documents offline to AGM (NWP) O/o PGM, Room No 

204, Second Floor, Telephone Bhawan, Railway Mandi, BSNL Hoshiarpur on or before the date 

& time of submission of bids specified in NIT, in a Sealed Envelope. The envelope shall bear 

(tender name), the tender number and the words „DO NOT OPEN BEFORE‟ (due date & time).  

 

Off-Line Documents to be submitted  

1. Non-MSE Bidders have to submit Original DD/ Bankers cheque /proof of payment if paid 

through NEFT/RTGS against bid security/EMD as per NIT, clause 2.  

2. Original DD/ Bankers cheque against payment of tender fee /proof of payment if paid 

through NEFT/RTGS for non MSE Bidders. 

3. Power of attorney in original or its certified copy duly attested by Notary Public/ Gazetted 

Officer/ BSNL executive not below the rank of SDE in accordance with clause available in 

tender. 

4. MSE registration certificate if the bidder is claiming concession for Bid cost and Bid 

Security. 

5. Letter of Authorization for Attending Bid Opening if applicable (The bidder shall submit 

authority letter so that his representative may be allowed to participate in the bid opening). 

 

5.2. Online submission. 

 

Contents of first Envelope, i.e. Techno Commercial Envelope (Qualifying Bid) & List of 

Documents in the „Technical Bid Folder‟ to be uploaded on e-tendering portal 

1 Scanned copy of the duly filled and signed Bid Form, Section-II of the tender document. 

2 
Scanned copy of the duly filled and signed Tenderer‟s Profile, Section-III of the tender 

document. 

3 

Scanned Copy of Demand Draft /Bankers Cheque/Proof of payment if paid through 

NEFT/RTGS of requisite value for the cost of tender document in token of purchase of tender 

document as per NIT. 

4 
Scanned Copy of Demand Draft/ Bankers Cheque/Proof of payment if paid through 

NEFT/RTGS of requisite value for the Bid Security/EMD as per NIT. 

5 Scanned copy of PAN card. 

6 Scanned copy of the valid EPF Registration Certificate. 

7 Scanned copy of the valid ESI Registration Certificate. 

8 Scanned copy of the valid GSTIN Registration Certificate. 
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9 

Scanned copy of Solvency certificate from the banker of the tenderer- For works costing up to 

Rs. 20 lakhs-solvency certificate should be of Rs. 5 lakhs; For works costing more than 20 

lakhs– solvency certificate should be of Rs. 10 lakhs. The solvency certificate shall not be 

older than the date of issue of NIT. 

10 
Scanned copy of the Experience Certificate(s) as per NIT in the prescribed pro-forma 

(Annexure-B). 

11 Scanned copy of the documents, as applicable, in support of registration of the 

Company/Firm/Proprietorship: 

* The registration of the firm, authenticated copy of partnership deed in cases of partnership 

firm. 

* Attested copy of Articles of Association duly registered with Registrar of Company affairs, 

in case of Limited/Pvt. Limited Company. 

* Duly executed Affidavit, stating that tenderer is the sole proprietor of the firm or any 

document issued by the taxation authorities stating that tenderer is the sole proprietor of the 

firm, in case of proprietorship firm. 

12 

Scanned copy of Registered Power of Attorney (duly registered with sub registrar)/Resolution 

of Board of Directors, authorizing individual(s)including the person with whose DSC the 

tender is submitted on e-tendering portal (if and as applicable). 

13 

Signed  tender document on each and every page without any alternation/ digitally uploaded in 

PDF format with digital signature of the authorized signatory on the document without any 

alternation. 

14 Scanned copy of Near relative certificate(s) in the prescribed pro forma as per Annexure-A. 

15 
Scanned copy of duly completed Declaration about Genuineness of Documents/Certificates as 

per Annexure-C 

16 
Scanned copy of Latest and valid MSE Certificate duly issued by NSIC/MSME in case bidder 

is an MSE bidder. 

17 
A self-declaration along with the evidence that the bidder is not black listed by GST 

authorities. 

18 
A mandatory undertaking from MSE bidders regarding declaration of Udyam number on 

CPPP, as per clause 3, point (ix) of NIT. 

Contents of second envelope i.e. Financial Envelope 

Schedule for Quoting the  Rates (i.e. Section XX) 

 

Note:  

(i) If some document is not applicable for the bidder then he has to upload scanned copy of paper 

mentioning „The document <name> called vide clause _____ is not applicable on us.  
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(ii) If document asked for contains more than one page then all those pages may be uploaded in one 

PDF file. 

 

6. Price Schedule /Schedule of Quoting Rates 

Utmost care may kindly be taken to upload price schedule / Schedule of Quoting Rates. Any change 

in the format of Price Schedule / Schedule of Quoting Rates file shall render it unfit for bidding. 

Following steps may be followed- 

1. Down load Price Schedule / Schedule of Quoting Rates. 

2. Fill rates in down loaded Price Schedule / Schedule of Quoting Rates 

3. Save filled copy of downloaded price schedule / Schedule of Quoting Rates file in your 

computer and remember its name & location for uploading correct file (duly filled in) when 

required.  

 

For further instructions, the vendor should visit the home-page of the e tender portal 

(https://etenders.gov.in), and go to the Bidders Manual Kit. The compatible support software (PDF 

Converter, Java, etc) for online bid submission may be downloaded from E-tender portal or anywhere 

else. 

 

The help information provided through „E- TENDER PORTAL User-Guidance Center‟ is available 

in three categories – Users intending to Register / First-Time Users, Logged-in users of Buyer 

organizations, and Logged-in users of Supplier organizations. Various links are provided under each 

of the three categories.  

 

Important  

 

Note: It is strongly recommended that all authorized users of Supplier organizations should 

thoroughly peruse the information provided under the relevant links, and take appropriate action. This 

will prevent hiccups, and minimize teething problems during the use of E-TENDER PORTAL. 

 

Note:  The special instructions to contractors/Bidders for e-submission of bids online through 

https://etenders.gov.in are mentioned below for ready reference- 

1. Bidder should do the registration in the tender site https://etenders.gov.in using the option 

available. Then the Digital Signature registration has to be done with the e-token, after logging 

into the site. The e-token may be obtained from one of the authorized Certifying Authorities such 

as NIC Certifying Authority (NICCA)/MTNL/SIFY/TCS / nCode/eMudhra.  

2. Bidder then login to the site thro‟ giving user id / password chosen during registration.  

3. The e-token that is registered should be used by the bidder and should not be misused by others.  

4. The Bidders can upload well in advance, the documents such as certificates, purchase order 

details etc., under My Documents option and these can be selected as per tender requirements 

and then send along with bid documents during bid submission.  

5. After downloading/getting the tender schedules, the Bidder should go thro‟ them carefully and 

then submit the documents as asked, otherwise, the bid will be rejected.  

https://etenders.gov.in/
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6. If there are any clarifications, this may be obtained online thro‟ the tender site, or thro‟ the 

contact details. Bidder should take into account of the corrigendum published before submitting 

the bids online.  

7. Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 

schedule and they should be in PDF/xls/rar/dwf formats. If there is more than one document, they 

can be clubbed together.  

8. The bidder reads the terms & conditions and accepts the same to proceed further to submit the 

bids. 

9. The bidder has to submit the tender document online well in advance before the prescribed time 

to avoid any delay or problem during the submission process.  

10. After the bid submission, the acknowledgement number, given by the e-tendering system should 

be printed by the bidder and kept as a record of evidence for online submission of bid for the 

particular tender.  

11. The Tender Approving Authority (TIA) will not be held responsible for any sort of delay or 

the difficulties faced during the submission of bids online by the bidders.  

12. The bidder should see that the bid documents submitted should be free from virus and if the 

documents could not be opened, due to virus, during tender opening, the bid is liable to be 

rejected  

13. The time settings fixed in the server side & displayed at the top of the tender site, will be valid 

for all actions of requesting, bid submission, bid opening etc., in the e-tender system. The bidders 

should follow this time during bid submission.  

14. All the data being entered by the bidders would be encrypted using PKI encryption techniques to 

ensure the secrecy of the data. The data entered will not viewable by unauthorized persons during 

bid submission & not be viewable by any one until the time of bid opening. Overall, the 

submitted tender documents become readable only after the tender opening by the authorized 

individual.  

15. The confidentiality of the bids is maintained since the secured Socket Layer 128 bit encryption 

technology is used. Data storage encryption of sensitive fields is done.  

16. The bidders are requested to submit the bids through online e-tendering system to the TIA well 

before the bid submission end date & time (as per Server System Clock).  

17. The bidder should logout of the tendering system using the normal logout option available 

at the top right hand corner and not by selecting the (X) option in the browser.  

For any other queries, the bidders are asked to contact through  

Mail : email id of the e tender portal service provider 

For Technical     - support-eproc(at)nic(dot)in 

Policy Related    - cppp-doe(at)nic(dot)in 

18.   For any tender related queries the contact details are as follows 

BSNL Contact-      1. AGM  (NWP)                             2. SDE  (NOFN) 

Telephone                  01882-230105,                               01882-225533 

E-mail ID       agmplgcfahsp@gmail.com       &      sdemobplghsp1@gmail.com 

 

7. Key Instructions for Bidders 

The following „FOUR KEY INSTRUCTIONS for BIDDERS‟ must be assiduously adhered to 
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1. Obtain individual Digital Signing Certificate (DSC or DC) well in advance of your first tender 

submission deadline on E-TENDER PORTAL.  

2. Register your organization on E-TENDER PORTAL well in advance of your first tender 

submission deadline on E- TENDER PORTAL.  

3. Get your organization‟s concerned executives trained on E- TENDER PORTAL using online 

training module well in advance of your tender submission deadline on E- TENDER PORTAL.  

4. Submit your bids well in advance of tender submission deadline on E- TENDER PORTAL. as 

there could be last minute problems due to internet timeout, breakdown, etc.  

     (BSNL should not be responsible for any problem arising out of internet connectivity issues). 

 

While the first three instructions mentioned above are especially relevant to first-time users of E- 

TENDER PORTAL, the fourth instruction is relevant at all times. 

 

8. Minimum Requirements at Bidders end  

• Computer System with good configuration (Min P IV, 1 GB RAM, Windows XP)  

• 2 Mbps Broadband connectivity with UPS.  

• Microsoft Internet Explorer 6.0 or above.  

• Digital Certificate(s) for users. 

 

 

----- END OF SECTION VI ---- 
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SECTION-VII 
 

SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL : 

 

1.1 The work shall be accepted only after Acceptance Testing carried out by BSNL team, 

designated by the BSNL, as per prescribed schedule and work/material passing the test 

successfully. 

1.2 The BSNL reserves the right to disqualify such bidders who have a record of not meeting 

contractual obligations against earlier contracts entered into with the BSNL. 

1.3 The BSNL reserves the right to black list a bidder for a suitable period in case he fails to honour 

his bid without sufficient grounds. 

1.4 The BSNL reserves the right to counter offer price(s) against price(s) quoted by any bidder. 

1.5 Any clarification issued by BSNL, in response to query raised by prospective bidders shall form 

an integral part of bid documents and it may amount to amendment of relevant clauses of the 

bid documents. 

1.6 Tender will be evaluated as a single package of all the items given in the price schedule. 

1.7 All work to be executed under the contract shall be executed under the direction and subject to 

the approval in all respects of the Divisional Engineer or Site Engineer in-charge of work site 

who shall be entitled to direct at what point or points and what manner they are to be 

commenced. 

1.8 The work in each section may be split up between two or more contractors or accept any tender 

in part and not entirely if considered expedient by the Tender Approving Authority. 

1.9 If the contractor shall desire an extension of time for completion of the work on the grounds of 

unavoidable hindrance in execution of work or any other ground he shall apply in writing to the 

Divisional Engineer on the same day of occurrence of hindrance on account of which he desires 

such extension as aforesaid. In this regard the decision of Tender Approving Authority shall 

be final. 

1.10 If  at  any time after the commencement of the work, the BSNL may feel that execution of 

whole or part of work, as specified in the tender is not required to be carried out, then the BSNL 

shall give notice in writing of the fact to the contractor who shall have no claim to any payment 

of compensation whatsoever on account of any profit or advantage which he might have 

derived in consequence of the full amount of the work not having been carried out neither shall 

he have any claim for compensation by reason of any alterations having been made in the 

original specifications, drawings, designs and instructions which shall involve any curtailment 

of the work as originally contemplated. 

1.11 Whenever any claims against the contractor for the payment of a sum of money arises out of or 

under the contract, the BSNL shall be entitled to recover such sum by appropriating in part or 

whole of the security deposit of the contractor, and to sell any Government promissory notes 

etc., forming the whole or part of such security or Final bill pending against any contract with 

the BSNL. In the event of the security being insufficient or if no security has been taken from 

the contractor, then the balance or the total sum recoverable as the case may be, shall be 
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deducted from any sum then due or which at any time thereafter may become due to the 

contractor under this or any other contract with BSNL. Should this sum be not sufficient to 

cover the full amount recoverable the contractor shall pay to BSNL on demand the balance 

remaining due. 

1.12 No official of Gazetted rank or other Gazetted officer employed in Engineering or 

administrative duties in an Engineering Department or any other Department of the 

Government of India is allowed to work as a contractor for a period of two years after his 

retirement from Government service without the previous permission of Government of India. 

This contract is liable to be cancelled if either the contractor or any of his employee is found at 

any time to be such a person who had not obtained the permission of Government of India as 

aforesaid before submission of the engagement in the contractor‟s service as the case may be. 

1.13 In the event of the contractor being adjuged insolvent or going voluntarily into liquidation of 

having received order or other order insolvency act made against him or in the case of 

company, of the passing of any resolution, or making of any order for winding up whether 

voluntarily or otherwise, or in the event of the contractor failing to comply with any of the 

conditions herein specified, the Tender Approving Authority shall have the power to 

terminate the contract without any notice. 

1.14 Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Tender Approving Authority on behalf of the BSNL can terminate the contract without 

compensation to the contractor. However, Tender Approving Authority, at his discretion may 

permit contractor‟s heirs to perform the duties or engagements of the contractor under the 

contract, in case of his death. In this regard the decision of Tender Approving Authority shall 

be the final. 

1.15 In the event of the contractor, winding up his company on account of transfer or merger of his 

company with any other, the contractor shall make it one of the terms and stipulations of the 

contract for the transfer of his properties and business, that such other person or company, shall 

continue to perform the duties or engagement of the contractor under this contract and be 

subject to his liabilities there under. 

1.16 Interpretation of the contract document: 

1.16.1 The representative of Tender Approving Authority and the contractor shall in so far as 

possible by mutual consultation, try to decide upon the meaning and intent of the contract 

document. In case of disagreement, the matter shall be referred to the Competent Authority 

whose decision shall be final. Any change in the contract documents shall be set forth in 

writing by the representative of the parties hereto. It shall be the contractor‟s responsibility to 

thoroughly familiarize all of his supervisory personnel with the contents of all the contract 

documents. 

1.16.2 In case of any dispute regarding technical specification / Standards, the DoT /BSNL 

standards will prevail in all the cases. 

1.16.3 In case of any ambiguity in terms and conditions, the standard DoT/ BSNL/TEC guidelines 

will prevail. 

1.17   Any emergent/important, PLB Pipe/OFC laying & associated Works, may be allotted to the 

successful bidder at approved rates anywhere in the BA during the agreement period, with the 

approval of PGM Hoshiarpur.  
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1.18  Notification: 

The contractor shall give in writing to the proper person or authority with a copy to the 

Divisional Engineer such notification as may be mandatory or necessary in connection with the 

commencement, suspension, resumption, performance and / or completion of the contracted 

work. All notice shall be given sufficiently in advance of the proposed operation to permit 

proper co-relation of activities and the contractor shall keep all proper persons to authorities 

involved and advised of the progress of operations throughout the performance of the work 

and/or with such other information and /or supporting figure and data as may from time to time 

as directed or required. 

 

1.19 Shut down on account of weather conditions: 

The contractor shall not be entitled to any compensation whatsoever by reason of suspension of 

the whole or any part of the work made necessary by the BSNL or deemed advisable on 

account of bad weather conditions or other Force majeure conditions. 

 

2. STORES SUPPLIED BY THE BSNL: 

 At no point of time the contractor shall be issued stores of value more than the contractor‟s 

material security as per clause number 5 (i) of Section V. If at all, the work requires more 

amount of materials to be issued to the contractor, then the material security shall 

correspondingly be enhanced to an amount equal to cost of the material/stores to be issued 

before the issue of the store and the contractor will not have any objection to it. 

 The contractor shall transport (including loading and unloading) all stores issued to him from 

District Telecom Store, to the site of work at his own cost. The BSNL shall not pay any 

transportation charges to the contractor. 

 All materials supplied to the contractor by the BSNL shall remain the absolute property of 

BSNL and shall not be removed from site of the work except for use in the work and shall be at 

all times open to inspection by the Representative of Tender Issuing Authority. In case the 

materials like cable and accessories are taken delivery of by the contractor and stored at the site 

office/store of the contractor such site office / store will also be treated “as site” for this 

purpose. Any such material remaining unused at the time of the abandonment, completion or 

determination of the contract shall be returned to the BSNL at a place informed to him by the 

BSNL, failing which the cost of the unused materials shall be deducted from the contractor‟s 

material security or any of his pending bills or from any other security. 

 The contractor shall be responsible for the transportation of store, storage and safe custody of 

all material supplied to him by the BSNL, which is in the contractor‟s custody whether, or not 

installed in the work. The contractor shall satisfy himself regularly about the quantity and 

quality of the materials supplied to him and he will be responsible for any subsequent 

deterioration and discrepancy (inclusive of theft) in the quantity/ quality of the materials. 

 The contractor shall submit a proper account every month of all the materials supplied to him 

by the BSNL and those consumed for items of work. Any discrepancy of difference between 

the materials issued to the contractor and those consumed in the work as per the “BSNL‟s 

calculation” (which shall be final) will be charged to the contractor or deducted from his  bills 

at 1.5 times of prevailing standard price including freight, handling charges, storage charges 

etc. 



No. PBHSP-21/12/2/2023-PGMTD HSP_PB             Dated: 21/02/2023 Page 57 of 113 

Signature of the bidder 

 

 The contractor shall ensure that only the required materials are issued to him. Upon completion 

of work, the contractor shall return to the BSNL. at the later designated store in good condition, 

free of charges, any unused materials that were supplied by the BSNL. 

 

EASEMENTS, PERMITS, LICENSE AND OTHER FACILITIES: 

 

The contractor shall obtain/provide at his own cost all easements, permits and license necessary 

to do its work e.g. 

A) “Right of User” easements and permits. 

B) Railway and Highway crossing permits including bridge. 

C) Canal / Stream crossing permits. 

 

The successful bidder will be required to prepare route diagram in required format as asked by 

RoW authorities free of cost and shall be responsible for obtaining „‟Right of User‟‟ easements 

& permits (RoW permission). But, tendering authority shall make necessary payments towards 

RoW charges. 

The contractor shall be fully responsible for angling and obtaining all necessary easements, 

permits and licenses, for moving all construction equipment, tools, supplied materials and men 

across Railways and Highways, across public or private road as well as premises of any public 

utility within the right of user and for bearing all costs that may be incurred in respect of the 

same. 

The contractor is to confine his operation to the provided construction “Right of User” unless it 

has made other arrangement with the particular property owners and / or tenants such other 

arrangements shall be entirely at the responsibility of the contractor as to cost and arrangement 

as also breach and claim and shall be entitled with a copy to the Divisional Engineer. 

The contractor will not be entitled to extra compensation for hardship and increase in cost by 

the cable trench being routed adjacent to or across other pipeline, Highways, Railways, 

telephones or poser poles and wires or guy wires, embankments, cliffs, streams or other 

obstacles which may physically or otherwise in any manner, restrict or limit the use of the 

construction “Right of User”. Such construction and such contingency shall be deemed to have 

been provided for in the rates. 

At location where the OF cable trench is routed across or along railways or roads the contractor 

shall without extra cost provide and maintain such detours and road controls as are required by 

the railways or government or local agencies having jurisdiction. 

Due to any reason, if above mentioned permits etc. could not be arranged in time then the 

extension of time limit shall be provided as per EOT clause given in tender document. 

 

3. QUALITY OF WORK: 

 

 The BSNL shall be the final judge of the quality of the work and the satisfaction of the BSNL 

in respect thereof set forth in the contract documents. Laxity or failure to enforce compliance 

with the contract documents by the BSNL and / or its representative shall not manifest a change 

or intent of waiver, the intention being that, notwithstanding the same, the contractor shall be and 

remain responsible for complete and proper compliance with the contract documents and the 
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specification therein. The representative of Tender Issuing Authority has the right to prohibit the 

use of men and any tools, materials and equipment which in his opinion do not produce work or 

performance to meet the requirement of the contract documents. 

 

4. TAXES AND DUTIES : 

 Contractor shall pay all rates, levies, fees royalties, taxes and duties payable or arising from 

out of, by virtue of or in connection with and/or incidental to the contract or any of the 

obligations of the parties in terms of the contract documents and / or in respect of the works or 

operations or any part thereof to be performed by the contractor and the contractor shall 

indemnify and keep indemnified the BSNL from and against the same or any default by the 

contractor in the payment thereof. However, service tax (GST) shall be paid extra by BSNL as 

applicable. 

  

5. PROTECTION OF LIFE AND PROPERTY AND EXISTING FACILITIES: 

 

 The contractor is fully responsible for taking all possible safety precaution during preparation 

for and actual performance of the works and for keeping the construction site in a reasonable safe 

condition. The contractor shall protect all life and property from damage or losses resulting from 

his construction operations and shall minimize the disturbance and inconvenience to the public. 

 If the excavation of trench alters the contours of the ground around road and highway crossing 

in such locations become dangerous to traffic, the contractor shall at his own cost, take all 

necessary precautions to protect public and shall comply with all the BSNL regulations as to 

placing of warning boards (Minimum size 3‟ x 2‟), traffic signals, barricades, flags etc. at such 

location. If the contractor does not put the warning signal as per above directions, then a penalty 

of Rs. 500/- per day shall be levied on the contractor, till the directions are complied by the 

contractor. The contractor shall take due precautions to avoid damages to other pipe lines, water, 

mains, sewers, telephones, telegraphs and power conduits, laid wires poles and guy wires, 

railways, highways, bridges or other underground or above ground structure and/or property 

crossing or adjacent to the cable trench being excavated. 

 Attention of the contractor is drawn to the rules regarding laying of cables at road crossing, 

along Railways Bridges, Highways safety precautions while working in Public Street. The 

contractor in writing shall obtain the detailed engineering instructions from the Divisional 

Engineer of the area. 

 The contractor shall be solely responsible for location through approved non-destructive 

means and ensuring the safety of all existing underground pipeline, electrical cables, and or other 

structures. 

 The contractor shall be solely liable for all expense for and in respect of repairs and / or 

damage occasioned by injury of  or damage to such underground and above structures or other 

properties and under take to indemnify the BSNL from and against all actions, cause of actions, 

damages, claims and demands what-so-ever, either in law or in equity and all losses and damages 

and costs (inclusive between attorney and client), charges and expenses in connection therewith 

and / or incidental thereto. The contractor shall take all responsibilities and risks in crossing other 

pipelines and cables and shall be responsible for protecting all such existing pipelines, poles, 

electric lines, sewers, cables or other facilities from damage by the contractor‟s operation in 
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connection with the work. The contractor without cost of the BSNL shall promptly repair any 

damage incurred. 

 The current market value of any commodities lost as a result of any damage to the aforesaid 

existing facilities shall be paid by the contractor together with such additional sums necessary to 

absolve the personal of property damages, resulting there from. 

 

6. LABOUR WELFARE MEASURES AND WORKMAN COMPENSATION: 

 

 6.1 Obtaining License before commencement of work: 

 The contractor shall obtain a valid labour license under the Contract Labour (R&A) Act 1970 and 

the Contract Labour (Regulation and Abolition) Central Rules 1971 within one month from the 

date of agreement, and continue to have a valid license until the completion of work. The 

contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) 

Act 1986. Any failure to fulfill this requirement shall attract the penal provisions of this contract 

arising out of the resultant non-execution of work. 

 

6.2 Contractors Labour Regulations: 

 

6.2.1 Working hours:  

 Normally working hours of an employee should not exceed 9 hours a day. The working day 

shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than 

12 hours on any day. 

 When a worker is made to work for more than 9 hours on any day or for more than 48 hours in 

any week he shall be paid over time for the extra hours put in by him. 

 Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the 

provisions of Minimum Wages (Central) Rules 1960, as amended from time to time, 

irrespective of whether such worker is governed by the Minimum Wages Act or not. 

 Where the minimum wages prescribed by the Government, under the Minimum Wages Act, 

are not inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest 

day wages, at the rate applicable to the next preceding day, provided he has worked under the 

same contractor for a continuous period of not less than 6 days. 

 Where a contractor is permitted by the Engineer-in-charge to allow a worker to work on a 

normal weekly holiday, he shall grant a substituted holiday to him for the whole day, on one 

of the five days, immediately before or after the normal weekly holiday, and pay wages to 

such worker for the work performed on the normal weekly holiday at the overtime rate. 

 

6.2.2 Display of Notice Regarding Wages Etc. 

        The contractor shall, before he commences his work on contract, display and correctly 

maintain and continue to display and correctly maintain, in a clear and legible condition in 

conspicuous places on the work, notices in English and in local Indian languages spoken by 

the majority of the workers, giving the minimum rates of the wages fixed under Minimum 

Wages Act 1948, the actual wages being paid, the hours of work for which such wage are 

earned, wages periods, dates of payments of wages and other relevant information. 
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6.2.3  Payment of Wages: 

The contractor shall fix wage periods in respect of which wages shall be payable. 

No wage period shall exceed one month. 

The wages of every person employed as contract labour in an establishment or by a contractor, 

where less than one thousand such persons are employed, shall be paid before the expiry of 

seventh day and in other cases before the expiry of tenth day after the last day of the wage 

period in respect of which the wages are payable. 

Where the employment of any worker is terminated by or on behalf of the contractor, the 

wages earned by him shall be paid before the expiry of the second working day from the date 

on which his employment is terminated. 

 All payment of wages shall be made on a working day at the work premises and during the 

working time and on a date notified in advance and in case the work is completed before the 

expiry of the wage period, final payment shall be made within 48 hours of the last working 

day. 

 Wages due to every worker shall be paid to him direct or to other person authorized by him in 

this behalf. The payment to the contract workers is to be paid through Account payee cheque 

or online in the presence of authorized representative of BSNL. 

Wages shall be paid without any deductions of any kind except those specified by the Central 

Government by general or special order in this behalf or permissible under the Payment of 

Wages Act, 1936. 

The contractor /bidders /supplier shall comply with all the applicable labour laws, inter alia, 

the provisions of the “Payment of Wages Act 1936, and the Minimum Wages Act 1948 or 

the modifications thereof or any other laws relating thereto and the rules made there under 

from time to time. 

A notice showing the wages period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy sent by the contractor to the Engineer-in-charge 

under acknowledgement. 

 The contractor shall obtain from the site Engineer or any other authorized representative of 

the Engineer-in-charge, as the case may be, a certificate under his signature at the end of the 

entries in the “Register of Wages” or the “Wage-cum-Muster Roll”, as the case may be, in the 

following form:- 

 

“Certified that the amount shown in the column No……..has been paid to the workman 

concerned in my presence on………at………..” 

 

6.2.4 Fines and deductions which may be made from wages 

 

6.2.4.1 The wages of a worker shall be paid to him without any deduction of any kind except the 

following:- 

 a)     Fines 

b) Deductions for absence from duty i.e. from the place or the                                                       

places where by the terms of his employment he is required to work. The amount of 

deduction shall be in proportion to the period for which he was absent. 
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c)     Deductions for damage to or loss of goods expressly entrusted to the employed person 

for custody, or for loss of money or any other deductions which he is required to 

account, where such damage or loss is directly attributable to his neglect or default, 

d)     Deduction for recovery of advances or for adjustment of overpayment of wages, 

advances granted shall be entered in a register. 

e)   Any other deductions, which the Central Government may from time to time, allow. 

 

 6.2.4.2   No fines should be imposed on any worker save in respect of such acts and omissions on 

his part as have been approved of by the Labour Commissioner. 

 6.2.4.3   No fine shall be imposed on a worker and no deduction for damage or loss shall be made 

from his wages until the worker has been given an opportunity of showing cause against 

such fines or deductions. 

6.2.4.4  Every fine shall be deemed to have been imposed on the day of the act or omission in 

respect of which it was imposed. 

 6.2.5 Labour records 

The contractor shall maintain a Register of Persons employed on work on contract in Form 

XIII of the Contract Labour (R&A) Central Rules 1971. 

The contractor shall maintain a Muster Roll register in respect of all workmen employed by 

him on the work under Contract in Form XVI of the CL (R&A) Rules 1971. 

The contractor shall maintain a Wage Register in respect of all workmen employed by him 

on the work under contract in Form XVII of the CL (R&A) Rules 1971. 

6.2.6 Register of accidents – The contractor shall maintain a register of accidents in such form as 

may be convenient at the work place but the same shall include the following particulars: 

a) Full particulars of the labourers who met with accident. 

b) Rate of wages. 

c) Sex 

d) Age 

e) Nature of accident and cause of accident 

f) Time and date of accident 

g) Date and time when admitted in hospital 

h) Date of discharge from the hospital 

i) Period of treatment and result of treatment 

j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 

k) Claim required to be paid under Workmen‟s Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks 

The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules- 

1971. 

The Contractor shall display in a good condition and in a conspicuous place of work the 

approved list of acts and omission for which fines can be imposed. 
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The contractor shall maintain a Register of deductions for damage or loss in form XX of 

the CL (R&A) Rules 1971. 

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) 

Rules 1971. 

The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) 

Rules 1971. 

The contractor shall deposit EPF and ESI.subscription to concerned authorities of the 

person employed by him as per provision of EPF and ESI Acts and maintain the necessary 

records as per the requirement under EPF & ESI rules. 

 

6.2.7 Attendance card-cum wage slip 

The contractor shall issue an Attendance card cum wage slip to each workman employed by 

him. 

The card shall be valid for each wage period. The contractor shall mark the attendance of each 

workman on the card twice each day, once at the commencement of the day and again after 

the rest interval, before he actually starts work. The card shall remain in possession of the 

worker during the wage period under reference. The contractor shall complete the wage slip 

portion on the reverse of the card at least a day prior to the disbursement of wages in respect 

of the wage period under reference. The contractor shall obtain the signature or thumb 

impression of the worker on the wage slip at the time of disbursement of wages and retain the 

card with him. 

 6.2.8 Employment card 

The contractor shall issue an Employment Card in the Form XIV of CL (R&A)  Central Rules 

1971 to each worker within three days of the employment of the worker. 

 

6.2.9 Service certificate 

   On termination of employment for any reason whatsoever the contractor shall issue to the 

workman whose services have been terminated, a Service Certificate in the Form XV of the 

CL (R&A) Central Rules 1971. 

6.2.10 Preservation of labour records 

   The Labour records and records of Fines and deductions shall be preserved in original for a 

period of three years from the date of last entries made in them and shall be made available for 

inspection by the Engineer-in-charge or Labour Officer or any other officers authorized by the 

BSNL in this behalf. 

 

6.3 Power of labour officer to make investigations or enquiry 

   The labour officer or any person authorized by the Central Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance of 

Fair Wage Clauses and provisions of these Regulations. He shall investigate into any complaint 

regarding the default made by the contractor in regard to such provision. 

 

6.4 Report of Investigating officer and action thereon 

   The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his 

investigation or enquiry to the Engineer in-charge indicating the extent, if any, to which the 
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default has been committed with a note that necessary deductions from the contractor‟s bill be 

made and the wages and other dues be paid to the labourers concerned. The Engineer in-charge 

shall arrange payments to the labour concerned within 45 days from the receipt of the report from 

the Labour Officer or the authorized officer as the case may be. 

 

6.5  Inspection of Books and Slips 

   The contractor shall allow inspection of all the prescribed labour records to any of his workers or 

to his agent at a convenient time and place after due notice is received or to the Labour Officer or 

any other person, authorized by the Central Government on his behalf. 

 

6.6  Submission of Returns 

The contractor shall submit periodical returns as may be specified from time to time. 

 

6.7  Amendments 

  The Central Government may from time to time add to or amend the regulations and on any 

question as to the application / interpretation or effect of those regulations. 

  

7 INSURANCE:  

7.1 Without limiting any of his other obligations or liabilities, the contractor shall at his own 

expense, take and keep comprehensive insurance including third party risk for the plant, 

machinery, men, materials etc. brought to the site and for all the work during the execution. The 

contractor shall also take out workmen‟s compensations insurance as required by law and 

undertake to indemnify and keep indemnified the BSNL from and against all manner of claims 

and demands and losses and damages and cost (including between attorney and client) charges 

and expenses that may arise in regard to same or that the BSNL may suffer or incur with respect 

to and / or incidental to the same. The contractor shall have to furnish originals and /or attested 

copies as required by the BSNL of the policies of insurance taken within 15 (fifteen) days of 

being called upon to do so together with all premium receipts and other papers related thereto 

which the department may require. 

 

8.    COMPLIANCE  WITH  LAWS AND REGULATION: 

8.1 During the performance of the works the contractor shall at his own cost and initiative fully 

comply with all applicable laws of the land and with any and all applicable by-laws rules, 

regulations and orders and any other provisions having the force of law made or promulgated or 

deemed to be made or promulgated by the Government, Governmental agency or BSNL, 

municipal board, Government of other regulatory or Authorized  body or persons and shall 

provide all certificates of compliance therewith as may be required by such applicable law, By-

laws, Rules, Regulations, orders and / or provisions. The contractor shall assume full 

responsibility for the payment of all contributions and payroll taxes, as to its employees, 

servants or agents engaged in the performance of the work specified in the contractor 

documents. If the contractor shall require any assignee or sub-contractor to share any portion of 

the work to be performed hereunder, the same may be assigned, sub-leased or sub-contracted to 

comply with the provisions of the clause and in this connection the contractor agrees as to 

undertake to save and hold the BSNL harmless and indemnified from and against any/all 
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penalties, actions, suits, losses and damages, claims and demands and costs (inclusive between 

attorney and client) charges and expenses whatsoever arising out or occasioned, indirectly or 

directly, by failure of the contractor or any assignee or sub-contractor to make full and proper 

compliance with the said by-laws, Rules, Regulations, Laws and Order and provisions as 

aforesaid. 

 

8.2 The contractor shall also comply with the rule and regulation of EPF & ESI as per 

government rule and regulation from time to time at his own cost and expenses. The 

contractor shall indemnify the BSNL from any act or action in future or during the course 

of work in this regards at his own cost and expense. Tender Issuing Authority reserves the 

right to withhold the contractor amount upto 25% of tender value from the bills of 

contractor/security deposit  in case of non-compliance of these rule and regulation by the 

contractor.  

 

9. TOOLS AND PLANTS 

The contractor shall provide at his own cost all tools, plants appliances, implements, measuring 

instruments etc. required for proper execution of works. The contractor shall also supply without 

charge the requisite number of persons with the means and materials necessary for the purpose of 

setting out works, counting, weighing and assisting the measurements for examination at any 

time and from time to time. The contractor shall be responsible to make all arrangements, at his 

own cost for dewatering of trenches / ducts and de-gasification of the ducts before carrying out 

the work. The contractor shall also be responsible to make arrangements at his own cost, for 

water required for carrying of works at sites including curing of CC/RCC works, failing which 

the same may be provided by the Engineer-in-charge at the expense of the contractor and the 

expenses shall be deducted from any money due to the contractor under this contract or 

otherwise. 

 

----- END OF SECTION VII ----
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SECTION-VIII 

 

IMPORTANT INSTRUCTIONS 

 

1.    After the work commences the contractor or his authorized representative(s) shall be present at 

the site. The representative shall be authorized by the Divisional Engineer incharge based on the 

contractor‟s request. 

 

2. Work shall be recorded in the site register by the site Engineer. The contractor or his authorized 

representative shall sign in the site register held by the site Engineer. 

 

3.     If the contractor does not provide the barricades, warning cones, warning tapes and work notice 

board, 5% additional penalty shall be levied. The same shall be provided by BSNL and 150% of 

the cost of the items shall be recovered from the contractor. 

 

4.     Due to underground utilities, if the manhole cannot be constructed at the site shown, the decision 

of the site engineer shall be final and binding on the contractor. If it is decided to shift the 

manhole within the neighborhood, the contractor shall construct at the place shown by the site 

engineer. 

 

5. The right of way (RoW) shall be obtained by the successful contractor on behalf of BSNL, 

including various permission from authorities like water, power, utilities, traffic police .The RoW 

charges shall be paid by BSNL..The work shall be carried out as per terms and conditions and 

timelines mentioned in the RoW permission. The contractor shall deploy adequate men and 

machine so as to complete the work within permitted time. 

 

6. If the work is not progressing as per the schedule, the work may be either restricted or 

terminated. 

 

7.     After the ducts are laid by either Open trenching method or by HDD, the duct integrity test shall 

be carried out by the contractor on the next day. This is to facilitate the Manhole contractor to 

commence the manhole work. 

 

8. If any one or more number of ducts is found to fail the duct integrity test, additional laying/ HDD 

of pipe/s shall be carried out by the contractor at no extra cost. The cost of the damaged pipe(s) 

shall be recovered from the contractor with additional 17.5% towards Overhead charges. 

 

9. After the re-laying of additional pipe(s), duct integrity test shall be performed in the failed 

segment, on all the ducts once again. 

 

10. After the ducts are laid by either Open trenching method or by HDD, if duct integrity test is not 

carried out by the contractor, the test shall be carried out by BSNL and only 50% of the actual 

payment shall be made to the contractor for PLB pipe laying. 
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11. For any unfinished work BSNL shall not effect any payment. 

 

12. The material abandoned shall be the property of BSNL. No claim in this regard from the 

contractor shall be entertained. 

 

13. Rate should be quoted in figures as well as in words and corrections should be attested, otherwise 

tender shall be rejected. 

 

14. The contractor shall restore the cut portions of BT/Concrete roads to their original conditions 

immediately on completion of the pipe laying works. If the restoration work is not satisfactory 

with reference to the standards prescribed by the Corporation / Highways, the amount equal to 

the charges as claimed by the Corporation/Highways will be recovered from the contractor. 

 

15. The fact that the contractor is working simultaneously in one or more sections in the same 

Division/other Divisions, will not absolve him from the responsibility of completing the work in 

time. 

 

16. Wastage of PLB pipes will be permitted to an extent of 5% of the completed length as measured 

on the road surface. 

 

17. In case of wastage of PLB pipes beyond 5%, the cost of PLB pipe will be recovered from the 

contractor. 

 

 

 

 

----- END OF SECTION VIII---- 
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SECTION-IX 
 

SCOPE OF WORK AND JURISDICTION OF CONTRACT 
 

1. SCOPE OF WORK 

The scope of the work has been defined in NIT and given again as below- 

 

1.1 The Optical Fibre Cable is to be laid through PLB Pipes buried at a nominal depth of 

165 cms. The steps involved in OF Cable construction are as under: 

a. Excavation of trench up to a nominal depth of 165 cms., according to Construction 

specifications along National/State Highways/other roads and also in city limits as 

mentioned in the notice inviting tender. 

b. Laying of PLB pipes/coils coupled by  PLB sockets in excavated trenches, on bridges 

and culverts, drawing of 6 mm Polypropylene para pro rope (P.P.rope) through the  

PLB pipe ends at every manhole by  PLB end caps of suitable size. 

c. Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or 

concreting/chambering according to construction specifications, wherever required. 

d. Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or 

concreting of G.I. Pipes/troughs, wherever necessary. 

e. Back filling and dressing of the excavated trenches according to construction 

specifications. 

f. Opening of manholes (of size 2 meters x 1 meters x 1.65 meters depth), replacing 

existing 6mm P.P. ropes by 8mm P.P. rope (from manhole to manhole) for ensuring 

smooth passage for pulling the cable. Pulling of Optical Fibre Cable with proper tools 

and accessories as per construction specifications. Sealing of both ends of the 

manholes by hard rubber bush of suitable size to avoid entry of rodents into the PLB 

pipes, putting split PLB pipes over cable in the manhole to protect the bare cable in the 

pulling manhole. Back filling and dressing of manholes. 

g. Digging of pit of size 2 meter x 2 meter x 1.8 meter (depth) for construction of jointing 

chamber at approximately every two kilometers of internal size of 1.5 meter x 1.5 

meter x 1.2 meter using bricks and mortar or fixing pre-cast jointing chamber of 

internal diameter of 1.2 meter and minimum height of 0.3 meter, filling of jointing 

chamber with clean sand, placing either pre-cast RCC cover or stone of suitable size 

on jointing chamber to protect the joint and back filling of jointing chamber with 

excavated soil. 

h. Digging of pits 1 meter towards jungle side at every manhole and jointing chamber to 

a depth of 60 cms., fixing of route indicator/joint indicator, concreting and back filling 

of pits, painting of route indicators with yellow colour and joint indicator by red colour 

and sign writing denoting route/joint indicator number, as per construction 

specifications. 

i. Documentation. 
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2.        BRIEF DESCRIPTION OF WORK 

 

2.1   The work which shall be carried out as per Construction Specifications issued by BSNL 

contained in this bid document, involves Conventional Trenching and Reinstatement (CTR); 

Horizontal Directional Drilling (HDD); Related Allied Works (RAW).  The various works can 

be summarized as below. The construction specification given below covers Conventional 

trenching and reinstatement and allied works. The specification for Horizontal directional 

drilling is specified.  

2.2      Open trenching at 165 cm depth & width of 45 cms at top and 30 cms at bottom.  

2.3.     Permanently lubricated (PLB pipes) will be supplied by BSNL in coils of varying lengths from 

200 meter onwards.  Spools should be de-coiled using jack mechanism and bends removed by 

proper forming so that the pipes are straight. This will be part of contractors works and no 

extra payment will be paid. In addition to the laying of PLB pipes, there may be cases where 

PVC pipes of straight lengths may have also to be provided.  

 2.4      Whenever there is any doubt in any of the construction step, BSNL‟s Engineering Instructions 

on Under Ground Optical Fiber Cable Laying Works shall be referred. 

 

3. COST OF WORK:  The estimated cost of work is as mentioned in the Notice Inviting 

Tenders which has been worked out based on standard scheduled rates mentioned in this 

tender document. The actual value of work may vary based on the actual requirement but 

generally being limited to +/-25% of the contract value of the work. 

 

 

----- END OF SECTION IX ---- 
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SECTION-X 
Pro-forma of Material Security Bond 

(To be typed on Rs. 100/- on non-judicial stamp paper) 

 

Dated:……………..  

 

MATERIAL SECURITY BOND FORM 

 

Whereas …………………<Contract awarding authority>(hereinafter referred to as BSNL) has issued 

an Award Letter no...……………………………………… Dated……./……/20……... for awarding 

the work of Optical Fibre Cable Laying work to M/s …………………..…………………………… 

(hereafter referred to as “Contractor”) and the BSNL has asked them to submit a  bank guarantee, 

towards material security, in favour of …………… O/o ……………………… of Rs. 

…………..……/- (hereafter referred to as “BG. Amount”) valid up to 

……/……/20………(hereinafter referred to as “Validity Date”).  Now at the request of the 

Contractor, We ……………………………………… Bank …………………………Branch having 

……………………..…………………… ………. .……………………………………. (Address) and 

Regd. office address as ……… ………...……………………………………………………………… 

……… ……… ……… …………… (Hereinafter called “the Bank”) agreed to give this guarantee as 

hereinafter contained:  

 

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the BSNL, 

the Contractor has in any way failed to observe or perform the terms and conditions of the said 

agreement or has committed any breach of its obligations there-under, the Bank shall on demand and 

without any objection or demur pay to the BSNL the said sum limited to BG  Amount or such lesser 

amount as BSNL may demand without requiring BSNL to have recourse to any legal remedy that 

may be available to it  to compel the Bank to pay the same.  

 

2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor to pay 

to BSNL or as regards the amount payable by the Bank under this guarantee.  The Bank shall not be 

entitled to withhold payment on the ground that the Contractor had disputed its liability to pay or has 

disputed the quantum of the amount or that any arbitration proceeding or legal proceeding is pending 

between Contractor and BSNL regarding the claim. Liability of the bank under this present being 

absolute and unequivocal.  

 

3. We, the Bank further agree that the guarantee shall come into force from the date of its issue and 

shall remain in full force and effect up to its Validity date.  

 

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of the 

Bank and without affecting in any way the obligations hereunder to vary any of the terms and 

conditions of the said agreement or to extend the time for performance of the said agreement from 

any of the powers exercisable by BSNL against the Contractor and to forebear to enforce any of the 

terms and conditions relating to the said agreement and the Bank shall not be relieved from its 
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liability by reason of such failure or extension being granted to Contractor or through any 

forbearance, act or omission on part of BSNL or any indulgence by BSNL to Contractor or any other 

matter or thing whatsoever which under the law relating to sureties would but for this provision have 

the effect of relieving or discharging the guarantor.   

 

5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee is 

restricted to the BG Amount and it will remain in force up to its Validity date. (b) The guarantee shall 

stand completely discharged and all rights of the BSNL under this Guarantee shall be extinguished if 

no claim or demand is made on us in writing on or before its validity date.  

 

6. In case BSNL demands for any money under this bank guarantee, the same shall be paid through 

DD/Banker‟s Cheque/RTGS in favour of AO Cash BSNL, Hoshiarpur payable at Hoshiarpur. 

 

7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank 

have authority to give this guarantee under its delegated power.  

 

 

Place: ……………………………  

 

Date:  …………………………..             

 

 (Signature of the Bank Officer)   

Rubber stamp of the bank       

Authorized Power of Attorney Number: ……………….    

Name of the Bank officer: ……………………………...                         

Designation: ……………………………..……………..                       

 Complete Postal address of Bank: ……………………..  

Telephone Numbers ……………………………………             

 Fax numbers……………………………………….…… 
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Pro-forma of Performance Bank Guarantee (PBG) 

(To be typed on Rs. 100/- on non-judicial stamp paper) 

Dated:…………….. 

 

Performance Bank Guarantee (PBG) 

 

Whereas …………………<Contract awarding authority>(hereinafter referred to as BSNL)has issued 

an Award Letter no...……………………………………… Dated……./……/20……... for awarding 

the work of Optical Fibre Cable Laying work to M/s …………………..…………………………… 

(hereafter referred to as “Contractor”) and the BSNL has asked them to submit a performance bank 

guarantee in favour of …………… O/o ……………………… of Rs. …………..……/- (hereafter 

referred to as “PBG. Amount”) valid up to ……/……/20………(hereinafter referred to as “Validity 

Date”).  Now at the request of the Contractor, We ……………………………………… Bank 

…………………………Branch having ……………………..…………………… ………. 

.……………………………………. (Address) and Regd. office address as ……… ………...……… 

……………………………………………………………… ……… ……… …………… 

(Hereinafter called “the Bank”) agreed to give this guarantee as hereinafter contained:  

 

1. We, “the Bank” do hereby undertake and assure to the BSNL that if in the opinion of the BSNL, 

the Contractor has in any way failed to observe or perform the terms and conditions of the said 

agreement or has committed any breach of its obligations there-under, the Bank shall on demand and 

without any objection or demur pay to the BSNL the said sum limited to PBG  Amount or such lesser 

amount as BSNL may demand without requiring BSNL to have recourse to any legal remedy that 

may be available to it  to compel the Bank to pay the same.  

 

2. Any such demand from the BSNL shall be conclusive as regards the liability of Contractor to pay 

to BSNL or as regards the amount payable by the Bank under this guarantee.  The Bank shall not be 

entitled to withhold payment on the ground that the Contractor had disputed its liability to pay or has 

disputed the quantum of the amount or that any arbitration proceeding or legal proceeding is pending 

between Contractor and BSNL regarding the claim. Liability of the bank under this present being 

absolute and unequivocal.  

 

3. We, the Bank further agree that the guarantee shall come into force from the date of its issue and 

shall remain in full force and effect up to its Validity date.  

 

4. The Bank further agrees that the BSNL shall have the fullest liberty without the consent of the 

Bank and without affecting in any way the obligations hereunder to vary any of the terms and 

conditions of the said agreement or to extend the time for performance of the said agreement from 

any of the powers exercisable by BSNL against the Contractor and to forebear to enforce any of the 

terms and conditions relating to the said agreement and the Bank shall not be relieved from its 

liability by reason of such failure or extension being granted to Contractor or through any 

forbearance, act or omission on the part of BSNL or any indulgence by BSNL to Contractor or any 
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other matter or thing whatsoever which under the law relating to sureties would but for this provision 

have the effect of relieving or discharging the guarantor.   

 

5. Notwithstanding anything herein contained; (a) The liability of the Bank under this guarantee is 

restricted to the PBG Amount and it will remain in force up to its Validity date. (b) The guarantee 

shall stand completely discharged and all rights of the BSNL under this Guarantee shall be 

extinguished if no claim or demand is made on us in writing on or before its validity date.  

 

6. In case BSNL demands for any money under this bank guarantee, the same shall be paid through 

Banker‟s Cheque in favour of AO Cash BSNL, Hoshiarpur payable at Hoshiarpur. 

 

7. The Bank guarantees that the below mentioned officer who have signed it on behalf of the Bank 

have authority to give this guarantee under its delegated power.  

 

 

Place: ……………………………  

 

Date:  ………………………….. 

 

 (Signature of the Bank Officer)   

Rubber stamp of the bank       

Authorized Power of Attorney Number: ……………….    

Name of the Bank officer: ……………………………...                         

Designation: ……………………………..………..…….                       

 Complete Postal address of Bank: ………………...……  

Telephone Numbers ……………………………….……             

 Fax numbers……………………………………….…… 

 

 

 

 

 
 

----- END OF SECTION X ---- 
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SECTION-XI 
 

PROFORMA OF AGREEMENT 
 

The successful tenderer shall have to execute the following agreement; 

 

NIT No: ……………………………… Dated: ………………. 

 

LOI No: ……………………………… Dated: ………………. 

 

 

This agreement made on this________________day of (month)_____________ 

(year)____________________________between M/s________________________ 

_____________________________________________________herein after called “The 

Contractor” ( which expression shall unless excluded by or repugnant to the context, include its 

successors, heir, executors, administrative representative and assignee) of the one part & Chairman & 

Managing Director,BSNL  through <Tender Issuing Authority> herein after referred to as BSNL, of 

other part. 

 

 Where as the contractor has offered to enter into contract with the BSNL for the execution of 

work of OFC laying  on behalf of BSNL using open trenching and trenchless technology and other 

associated works of OF Cable on the terms and conditions herein contained and the rates approved by 

the BSNL (copy of Rates annexed) have been duly accepted and where as the necessary security 

deposits, as mentioned below, have been furnished in accordance with the provisions of the tender 

document and whereas no interest will be claimed on the security deposits. 

 

 a) PBG No:  ……………………….. for Rs.  …………….   Issued by: ……………… (Bank) 

 

 b) Material Security BG No: ………… for Rs.  …………… Issued by: ……………… (Bank) 

 

 Now these presents witness and it is hereby agreed and declared by and between the parties to 

these presents as follows. 

 

1) The contractor shall, during the period of this contact that is to say from……..  

      ……………………………………..to …………………….or completion of work for 

Rs._____________________________________(In words) _________________ whichever is later 

or until this contract  shall be determined by such notice as is hereinafter mentioned, safely carryout, 

by means of labours employed at his own expenses and by means of tools, implements and equipment 

etc. to be supplied by him to his labour at his own expenses, all trenching and trenchless pipe laying, 

cable pulling, cable splicing, joint chamber preparation, fixing, painting and sign writing or route 

indicators and other associated works as described in tender documents (annexed to the agreement), 

when the  Tender Issuing Authority or any other persons authorized by  Tender Issuing Authority in 

that behalf require. It is understood by the contractor that the quantity of work mentioned on the 

schedule is likely to change as per actual requirements as demanded by exigencies of service. 
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2) The NIT (notice inviting tender), Bid documents (Qualifying and Financial), letter of intent, 

approved rates, annexed hereto and such other additional particulars, instructions, drawings, work 

orders as may be found requisite to be given during execution of the work shall be deemed and taken 

to be an integral part of the contract and shall also be deemed to be included in the expression “The 

Agreement” or “The Contract” wherever herein used. 

 

3) The contractor shall also supply the requisite number of workmen with means & materials as well 

as tools, appliances, machines, implements, vehicles for transportation, cartage etc. required for the 

proper execution of work within the time prescribed in the work orders. 

 

4) The contractor hereby declares that nobody connected with or in the employment of the BSNL is 

not/shall not ever be admitted as partner in the contract. 

 

5) The contractor shall abide by the terms and conditions, rules, guidelines, construction practices, 

safety precautions etc. stipulated in the tender document including any correspondence between the  

Contractor and the BSNL having bearing on execution of work and payments of work to be done 

under the contract. 

 

In witness whereof the parties present herein set their respective hands and seals the day and 

year in _________________ 

 

Above written: 

 

          Signed sealed & Delivered by 

         The above named Contractor in 

        The presence of. 

Witness: 

 

1. 

 

2. 

 

        Signed & Delivered on behalf 

          of BSNL by the 

Witness: 

 

1. 

 

2. 

 

----- END OF SECTION XI ---- 
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SECTION–XII 
 

STANDARD SCHEDULE OF RATES FOR OFC LAYING  
 

Item 

No. 
Description of Item of work 

Unit of 

Measurement 

Rates 

per unit 

(In 

Rupees) 

1.1 

Excavating trenches of dimensions (Width 0.45 m top and 0.30 

bottom) up to a depth of 165 cm, dressing sides, bed leveling and 

dewatering of rain water and back filling the excavated trenches 

after laying the HDPE pipe with or without protection including 

diversion for traffic, night signals, fixing of caution boards, 

watching, fencing, cutting trees and bushes etc. and sundries lump 

sum . 

  

Non-Rocky soil Per Mtr 100 

Rocky-soft soil( Soft soil mixed with boulders, concrete and/ or 

bitumen) 
Per Mtr 251 

Rocy-hard soil Per Mtr 486 

1.2 

Excavation and trenching including tunneling or boring and 

reinstatement as per construction specification of the tender to a 

depth of 1.65 mt. in Bituminised/Concrete/Set Stone (Rate per 

meter) for Single PLB Pipe. 

Per Mtr 110 

1.3 

Trenchless digging with HDD machine to lay PLB HDPE pipes, 

including PLB pipe laying(HDD machine having a capacity more 

than 10 Tonn Pull-back and should be able to bore upto 200 meters 

in a single stretch)as per construction specification of the tender to 

a depth of 1.65 Mtrs in bituminized/concrete set stone and avoiding 

any damage to the existing under ground cables/public property 

(BSNL will supply HDPE pipes or coils, Plastic coupler & end 

caps only. All other material and equipment/tools required for 

executing the said work are to be supplied by the contractor) 

  

(i). Laying of PLB pipe /coils(single pipe) Per Mtr 180 

(ii). Laying of PLB pipe /coils(02-03 pipes) Per Mtr 240 

(iii). Laying of PLB pipe /coils(04-07 pipes) Per Mtr 300 

2 

Laying of HDPE pipes/coils with leveling along with fixing with 

Plastic couplers in trenches and laying of 40/33mm PLB in GI pipe 

/DWC pipe including carriage from stores 

Per Mtr 7 

3 

Laying of PLB Pipe/GI pipe duct through horizontal mannual 

boring method for Road/Rail crossing including transportation of 

GI pipe for laying of 40 mm PLB pipe. (The GI Pipe of 65mm dia 

will be supplied by BSNL) 

Per Mtr 130 
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4.1 

Laying with levelling and fixing of GI pipe/DWC of 65 mm outer 

diameter through clamps on the wheel guard of the bridge and 

laying 40mm PLB inside GI /DWC pipes including transportation 

for laying of 40 mm PLB pipe. (The GI Pipe/DWC pipes of 65mm 

dia & 40mm PLB will be supplied by BSNL) . All other material 

and equipment/tools required for executing the said work are to be 

supplied by the contractor. 

Per Mtr 20.25 

4.2 

Laying with levelling and fixing of Full DWC round pipe out side 

and below parapet wall of the bridge duly fixed by clamps at 1 

meter interval and transportation for laying of 40 mm PLB pipe for 

the bridges more than 100 Meters BSNL will supply DWC pipes. 

All other material and equipment/tools required for executing the 

said work shall be supplied by the contractor. 

Per meter 80 

4.3 Supply of Clamps per KG (with guage 5mm) Per Kg 75 

5.1 

Laying with levelling and fixing of GI Pipes of 65 mm outer 

diameter in the trench including transportation for laying of 40 mm 

PLB pipe. (The GI Pipe of 65mm dia & 40mm PLB will be 

supplied by BSNL) 

Per Mtr 18.4 

5.2 

Laying with levelling and fixing of Full Round DWC/RCC pipe 

including transportation for laying of 40 mm PLB pipe. (The Full 

round DWC Pipe/RCC/PLB Pipe 40mm PLB will be supplied by 

BSNL) 

Per Mtr 12 

5.3 

Laying with levelling and fixing of half Round (Split ) DWC 

pipe/RCC Pipe including transportation. (The half round (split) 

DWC Pipe/RCC of 90mm dia will be supplied by BSNL) 

Per Mtr 7.5 

5.4 

Providing CC of size 25 Cms X 25 Cms for enclosing G.I./ PLB 

pipe of diameter upto 65 mm with CC of ratio 1:2:4 including on 

culvert/Bridges transportation supply of all material for CC work 

by the contractor.(The GI Pipe of 65mm dia & 40mm PLB will be 

supplied by BSNL) 

Per Mtr 200 

Per Cubic M 3200 

5.5 

Laying of 65 mm GI Pipe and Providing RCC of size 25 Cms X 25 

Cms for enclosing GI pipes of diameter 65 mm with CC of ratio 

1:2:4 with 4 nos of 6 mm dia iron rods with rings at interval of 0.5 

M of 6 mm dia iron rods for fixing including supply of all material 

(The GI Pipe of 65mm dia & 40mm PLB will be supplied by 

BSNL) 

Per Mtr 250 

Per Cubic M 4000 

6.1 

Opening of Brick Chamber, Blowing 24F O.F.Cable, Sealing of 

HDPE/PLB Pipes by cable sealing Plug in Brick Chamber, 

providing HDPE/RCC/DWC Split Pipes in the chambers & Back 

Filling it. BSNL will supply OF cable, cable sealing plug, split 

RCC/HDPE pipes. All other materials and equipment required for 

executing the said work shall be arranged by the contractor. 

Per Mtr 12 
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6.2 

Opening of Manhole of Existing Civil duct/ OAN ducts ,De-

watering of Manholes, Repairing & clearing of Existing Civil duct, 

Pulling O.F.Cable, Sealing of HDPE/PLB Pipes by cable sealing 

plug in Manholes, providing HDPE in the chambers & closing of 

Manholes etc. BSNL will supply OF cable, cable sealing plug, split 

RCC/HDPE pipes. All other materials and equipment required for 

executing the said work shall be arranged by the contractor. 

Per Mtr 20 

6.3 

Laying of OF cable by pulling method including opening of 

manhole. Sealing of PLB HDPE Pipes by sealing plug 
Per Mtr 4 

7.1 

Digging of pit for jointing chamber and Supply & Fixing of Pre -

cast RCC chamber with CC ratio 1:2:4, complete with base plate, 

filling of RCC chamber with clean sand, placing of Pre-cast RCC 

slabs on RCC chamber and back filling the pit including 

transportation of Pre-cast RCC chamber from divisional store to 

work site. 

  

A For Supply & Fixing Per chamber 5000 

B For Fixing only Per chamber 1200 

7.2 

Digging of pit and Making of Bricks Joint Chamber having internal 

dimensions of 1.2 m x 1.2 m x1 m (H) having wall thickness of 9” 

using cement mortar mix of 1:5 (1: cement, 5: fine sand).to be 

constructed on the base of size 1.7 m x 1.7 m x 0.15 m 

(thickness).with cover & back filling the pit with fine sand as per 

construction specification of Clause 7.1 of Section III Part B 

including cost of material & transportation.. 

Per chamber 5800 

8 

Splicing of all the fibers of OF cable laid at every joint and making 

termination at the ends.   

a) Up to 6Fiber 

Per Joint/ 

Termination 
525 

b) 12 Fibers 

Per Joint/ 

Termination 
1050 

c)   24 to 48 Fibers 

Per Joint/ 

Termination 
3300 

d) 96 fibers 

Per Joint/ 

Termination 
6400 

e) 288 fibers 

Per Joint/ 

Termination 
8400 

9 

A) Digging of pit 1 meter towards jungle side on each 

manhole/joint/route chamber for fixing of route/joint indicator, 

transportation from stores to locations. a)Supply & Fixing of Route 

Indicators including transportation concreting, painting and sign 

writing with paint ( as per specifications of the Tender Document ) 

Contractor will supply the Route Indicator.  

B) Fixing with concreting of Route Indicators, painting & Sign 

writing with paint ( as per specifications ) 

  

a For Supply & Fixing Per Indicator 620 

b For Fixing only Per Indicator 420 
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10 

Supply of route index diagram in 3 Nos of hard copies as well as 

One soft copy on CD. 

Per set of 

three copies 

@ Rs---/per 

Km 

250 

12 

Clamping, fixing of G.I.Pipe 65mm dia alongwith 40mm dia PLB 

pipe and pulling of OF Cable on the wall of BTS Site / Exchange 

for lead in work (Clamps, Nut Bolts , Screws, Gatties, Drill 

machine for making holes etc and Transportation charges will be 

borne by the contractor). The distance between the two clamps 

should be one meter. 

Per Mtr 50 

13 

Clamping of PVC flexible conduit /PLB in 

corridor/risers/exchange premises and Laying of OF Cable through 

it for leading in work . (Clamps, Nut Bolts , Screws, Gatties, Drill 

machine for making holes etc and Transportation charges will be 

borne by the contractor). The distance between the two clamps 

should be 0.5 meter. 

Per Mtr 30 

14.1 

Road Restoration work with bituminous macadam for semi routing 

50mm thick and premix carpet surfacing 25mm thick over the 

grouted surface (total up to 75mm thick), including supply of 

asphalt etc. to evenly match the road, including consolidation and 

rolling as per standard specification of  DSR 1997.  

Per mtr 90 

14.2 

Road restoration work with cement concrete 1:4:8 mix for 

thickness varying from 150mm to 225mm, including supply of 

concrete to evenly match the road.  

Per CuM 1600 

 

 

Note: - 1. The above Schedule of Rates is for the cable laying works to be carried out as per the 

description of various items as specified in the Engineering Instructions and Construction 

Specifications for OF cable laying works issued by BSNL. 

 

Note: - 2. Above Standard Schedule of Rates are inclusive of all taxes and levies but exclusive of 

GST.  GST shall be paid extra as applicable to the GST registered contractors.  

 

 

 

 

----- END OF SECTION XII ---- 
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SECTION-XIII 
 

OF CABLE CONSTRUCTION SPECIFICATION MANUAL 

 

The guidelines in the form of Engineering Instructions (E.Is.) on Construction Practices of Optical 

Fibre Cables are issued by the T & D wing of the Department, from time to time. However, the 

present practices are summarized here under, from the point of view of describing scope of work 

under various items of work. This document will need revision as and when practices undergo any 

revision. 

  

1. General 

 

The Optical Fibre Cable is planned considering the following objectives of the scheme: 

i) Minimum possible route length vis-a-vis route having maximum number of towns with 

potential telecom growth. 

ii) Linking of small exchanges off main road by leading in O.F.C. vis-a-vis routing the main 

cable itself via such exchanges. 

 

After deciding above mentioned issues, a detailed measurement of lengths of cable route along 

with details of rail/road crossings, culverts, causeways, etc. may be recorded in the detailed survey 

register. The probable locations of joints, terminations and re-generators may also be decided and 

marked on the route map.  

On the basis of surveys, general permission from road and rail authorities for laying the Optical 

Fibre Cable along the decided routes and permission for rail / road crossings will have to be 

obtained. Generally, O.F.C. is laid straight as far as possible along the road near the boundaries, 

away from the burrow pits. The O.F.C. is laid along the roads at a minimum distance of 15 metres 

from the center line of the road or in accordance with the permission from the concerned road 

authorities in view of their road widening plan. As the O.F.C. carries high capacity traffic and is 

planned for 40 years of life, it is imperative that the cable is laid after obtaining due permission 

from all the concerned authorities to avoid any damage/shifting at a later stage and also disruption 

of services/ revenue loss.  

 

In special cases, where it may be necessary to avoid burrow pits or low lying areas, the cable may 

be run underneath the shoulders at a distance of 0.6 metre from the outer edge of the road 

embankment provided the same is located at least 4.5 metres away from center line of road and 1.2 

metre below the road surface.  

The Optical Fibre Cable is laid through PLB Pipes/Coils buried at a nominal depth of 165 cms. 

The steps involved in OF Cable construction are as under: 

 

i) Excavation of trench upto a nominal depth as specified, according to construction specifications 

along National/State Highways/other roads and also in city limits as mentioned in the notice 

inviting tender.  
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ii) Laying of PLB pipes/coils coupled by PLB sockets in excavated trenches, on bridges and 

culverts, drawing of 6 mm polypropylene para pro rope (P.P. rope) through the PLB pipes/coils 

as per Construction Specifications and sealing of PLB pipe ends at every manhole by PLB end 

caps of suitable size.  

 

iii) Providing of mechanical protection by R.C.C. Pipes/GI pipes and/or concreting/chambering 

according to construction specifications, wherever required.  

 

iv) Fixing of GI pipes/troughs with clamps at culverts/bridges and/or chambering or concreting of 

G.I. Pipes/troughs, whenever necessary.  

 

v) Back filling and dressing of the excavated trenches according to construction specifications.  

Digging of pits 1 metre towards jungle side at every manhole chamber to a depth of 60 cms., 

fixing of route indicator, concreting and back filling of pits. Painting of route indicators with 

yellow colour and sign writing denoting route indicator number as per construction 

specifications. 

 

vi)  Documentation. 

The documentation, consisting of the following shall be prepared exchange to exchange for 

intra BA OFC links and for each section in case of inter BA/National long distance routes. 

a) Route Index Diagrams – General: This diagram shall consist of Cable Route Details on 

Geographical Map drawn to scale the prominent land marks and alignment of cable with 

reference to road. This shall be prepared on A-3 sheets of 80 GSM. 

b) Route Index Diagrams – Profile: These diagrams will contain: 

a. Make and size of the cable. 

b. Offset of cable from center of the road at every 10 meters 

c. Depth profile of Cable at every 10 meters 

d. Details of protection with type of protection depicted on it 

e. Location of culvert and bridges with their lengths and scheme of laying of PLB 

pipe/PLB Blowing Type/Pre-installed ropes thereon. 

f. Important landmarks to facilitate locating the cable in future 

g. Location of joints and pulling manholes. 

 

These diagrams shall be prepared on A-4 sheets of 80 GMS. On one sheet profile of maximum 

400 meters shall be given to ensure clarity. 

c) Joint location Diagram: This diagram will show: 

a. Geographical location of all the joints. 

b. Depth of Joint Chamber covers from ground level 

c. Type of chamber (Brick/Pre-cast) 

d. Length of O.F. Cable kept inside the joint chamber from either direction. 

 

This shall be prepared on A-4 sheets of 80 GSM. All the diagrams (i), (ii) & (iii) shall bear the 

signatures of the contractor, the Engineer-in-charge as a proof of accuracy of the details. The 
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diagrams shall be bound in A-4 size book with cover. The cover sheets shall be of 110 GSM 

and laminated. The front cover shall have the following details. 

 

1. Name of the BA/Project Organization. 

2. Name of the OFC Link 

3. Name of the Contractor 

4. Date of commencement of work 

5. Date of completion of work 

For each route/section 6 sets of above-mentioned document shall be submitted. 

 

2.   PLB/ROPE Materials used: 
 

PLB PIPE/COILS 

PLB Socket: For coupling PLB Pipes/coils 

PP Rope:6mm PP rope is drawn through the PLB pipes / coils and safely tied to the end caps at 

either ends with hooks to facilitate pulling of the OF cables at a later stage 

PLB End Caps: For pulling the cable through the pipes, it is necessary to have suitable 

manholes at every 200M length and also at bends and corners suitably located. The pipes are laid 

for 200M or less at a time for the distance between two manholes. The ends of the PLB 

pipes/coils are closed with PLB End Caps. A suitable arrangement should be provided in the End 

Cap to tie PP Rope. 

 

MATERIALS FOR MECHANICAL PROTECTION 

For lesser depths requiring mechanical protection as per specifications and in built up areas, in 

towns and cities falling within the municipal limits, suitable mechanical protection is provided to 

PLB pipes/coils using RCC full/half round pipes or GI pipes or concreting of size 25 cms x 25 

cms reinforced with MS weld mesh or a combination of any of these as per the instructions of the 

SDE-in-charge of the work as per instructions of the Engineer-in-Charge.  

 

G.I. PIPES: Whenever protection by G.I. pipe is provided, it is preferable to use PLB coils. As 

space on parapet wall on Bridges/culverts is limited, 40mm GI pipes may be used with 32 mm 

PLB coil drawn inside. 

 

 M.S. Weld Mesh: The PLB pipes can also be protected by embedding it in concrete of size of 

25 cms x 25 cms reinforced with MS weld mesh.  

The strength of RCC/CC is dependent on proper curing, therefore, it is imperative that water 

content of CC/RCC mix does not drain out into the surrounding soil. In order to ensure this, the 

RCC/CC work should be carried out by covering all the sides by yellow PVC sheets of weight of 

nor less than 1 kg per 8 sq. m. to avoid seepage of water into the soil. 

 

RUBBER BUSH  :To prevent entry of rodents into PLB pipes, the ends of PLB pipes are sealed 

at every manhole and joint using rodent resistant hard rubber bush (cap), so that it should be able 

to prevent the entry of insects, rodents, mud, and rainwater into the PLB pipe/Coil. 
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ROUTE INDICATOR: The route indicator are co-located with each manhole. In addition, route 

indicators are also to be placed where route changes direction like road crossings etc. The route 

indicators made of pre-cast RCC should have the following dimensions: Base(250 mm x 150 

mm); Top(200 mm x 75 mm); Height(1250 mm).The word „BSNL OFC‟ should be engraved on 

the route indicators. (See figure „A‟ for details). The route indicators are painted yellow and the 

same are placed at 2 ft. away from the center of the trench towards jungle side. The engraved 

word „BSNL OFC‟ should be painted in white, on route indicators. Numbering of route 

indicators should be done in white paint. The numbering scheme for route indicators will be Joint 

No./Route Indicator No. for that joint. For example, 2/6 marking on a route indicator means 6
th

 

route indicator after 2
nd

 joint. Enamel paints of reputed brand should be used for painting and 

sign writing of route as well joint indicators.  

 

JOINT CHAMBER 

The joint chamber is provided at every joint normally at a distance of 2 Kms to keep the O.F.C. 

joint well protected and also to keep extra length of cable which may be required in the event of 

faults at a later date. The joint chambers are made at site using bricks and mortar or are of pre-

cast RCC type. 

Supply and fixing of Pre-fabricated RCC Closure as Joint Chamber : 

For supplying RCC Ring, First, a RCC ring closure of size 1.2m Φ(dia) x 0.3m depth and rim 

thickness 50mm made of standard 1:2:4 concrete mix. It should have a split (with two halves) 

RCC cover of thickness 50mm made of cement concrete mix of 1:2:4 (1: cement, 2: coarse sand, 

4 stone aggregate mm nominal size reinforced with MS fabric 75 x 75 mm mesh of weight not 

less than 7.75 Kg per sq. meter having galvanized iron handles for each half to facilitate easy 

lifting, to be used as joint chamber. The word „OFC‟ should be engraved on each half of the 

cover. The joint chamber should be so designed that PLB pipe/PLB Blowing Type/Pre-installed 

rope ends remain protruding minimum 5 cms inside the chamber. The PLB pipes should be 

embedded within the chamber in such a way that PLB pipe remains free from the weight of the 

construction. The joint chamber should be plastered on all internal surfaces and top edges with 

cement mortar of 1:3 (1: cement, 3: coarse sand) with a floating coat of complete cement as per 

standard. The joint chamber is to be filled with clean sand before closing.  

 

`      In Golden Quadrilateral & East West Corridor routes (every 10 Km) : 

For fixing Pre-cast RCC chamber, first a pit of size 1.5 m x 1.5 m x 1.65 m depth is required to 

be dug. Pre cast RCC chamber consists of three parts (i) round base plate in two half of 140 cm 

dia and 5 cm thickness (ii) full round RCC joint chamber with diametre of 120 cm and height of 

100 cm and thickness of 5 cm (iii) round top cover will be in two halves with diametre of 140 cm 

and thickness of 5 cm having one handle for each half in centre and word „BSNL OFC‟ 

engraved on it.. After, fixing the pre-cast RCC joint chamber, the joint chamber is filled with 

clean sand before closing. Lastly, back filling of joint chamber pit with excavated soil is carried 

out. 

 

CABLE PULLING AND JOINTING/SPLICING: 

 

CABLE PULLING: 
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Manholes marked during PLB pipe Type/Pre-installed ropes laying of approx. size of 3m length 

x 1.0m width x 1.65m depth shall be excavated for pulling the cables. There may be situations 

where additional manholes are required to be excavated for some reasons, to facilitate smooth 

pulling of cable. Excavation of additional manholes will be carried out, without any extra cost. 

De-watering of the manholes, if required, will be carried out without any extra cost. Dewatering/ 

De-gasification of the ducts, if required, will be carried out without any extra cost. The existing 

6mm PP rope shall be replaced by with PP rope of 8mm dia between the two consecutive 

manholes. This is to ensure that the PLB pipes Type/Pre-installed ropes are cleaned for pulling 

the cable without exerting undue tension on the OF cable. While cleaning, excessive pressure 

should not be put as this may result in breaking of P.P. rope and thus requiring opening of 

additional manholes. However, in case the cleaning rope gets stuck up during pulling, the 

location of clogging of PLB Pipe Type/Pre-installed ropes should be measured and located 

accurately. The trench at that location should be opened and the PLB Pipe Type/Pre-installed 

ropes should be cleaned properly or if not possible, it should be changed by a clean new PLB 

Pipe Type/Pre-installed ropes to facilitate easy cable pulling at a later stage without any 

breakage. If clogging of PLB Pipe Type/Preinstalled ropes is in the location where the pipes are 

protected either by RCC Pipe Type/Pre-installed ropes or by concreting and the protection is 

broken for cleaning/changing the PLB Pipe, the protection thus removed should be brought back 

to normal by the contractor without any extra cost. However, PLB Pipes Type/Pre-installed 

ropes, RCC Pipes required for this purpose will be supplied by the BSNL. 

 

  CABLE BLOWING 

● The tenderer should blow/de blow the cable in the PLB duct by air jet blowing as per         

Specification. Within 7 days of notice, the contractor shall commence Blowing /de 

blowing and complete the work at an average speed of 4 KM per day. There shall not be 

any damage to the OF cable blown/de blown. Cable blowing shall be done using blowing 

machine which can be kept inside the manhole, as it will avoid formation of loop outside. 

Compressor of suitable capacity shall be used. 

● Blowing has to be done for the route length, end to end. This implies work may have to 

be done beyond the section awarded to the contractor, and he is bound to do it. The 

works involved in blowing are listed below. 

● Transportation of all materials issued by BSNL from stores including cable drums, joint 

rings and handling of the same (including loading, unloading, handling and local 

distribution). 

● Digging of manhole and reinstatement after blowing of cable. 

● The opening of End plug, de-roping of rope in PLB pipes. 

● Duct integrity test as per specifications. 

● If any coupler is not connected properly, they should be connected at the coupling points. 

If required the coupling points are to be dug open for this purpose and the existing duct 

cut, aligned and coupled properly. Extra piece of pipe if required has to be coupled. 

● Blowing of cable and fixing cable seal plug. 

● Keeping 30mtr coil in every joint chamber. 

● Digging of joint chambers, placing RCC chambers supplied by BSNL, and filling with 

river sand. 
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● Closing the manhole/joint cover and ensuring that the cover sits properly. 

 

If there is time gap after laying of pipes and blowing, the contractor should carry out Duct Integrity 

test of the pipe to the specified pressure and ensure that there is no block or leak, as per 

specifications. If there are blocks the same shall be rectified. A check list may be submitted to the site 

Engineer of the section after every pipe is tested, indicating the block etc. and the action taken to 

rectify the duct. No separate rates are payable for  duct integrity test or rectification of ducts.  

 

Cable should be blown for the entire section in the pre-assigned pipe & colour. No crossing should 

take place in manholes between different coloured pipes, if multiple pipes are available. Ensure no 

mud, water or debris goes inside the pipe during the work. Any obstructions found in the pipeline 

after cable blowing, shall be removed at the expense of the Contractor.  

 

Depending upon the length of the cable and the addl. length required at manholes, chain    

measurement should be taken from the starting end of the section, and the drums should be    properly 

located.  

 

The drums are of approx. 2 Km to 4 Km and may sometimes be smaller. It may be preferable to blow 

the OF cable by placing the drum at the manhole point nearest to midpoint of the coil size and blow 

in both directions. The standard practice is to keep the clock-wise end of the cable to A side of the 

route and the anticlockwise end to 'B' side. Also, it is the convention to have the clock-wise end on 

top and anticlockwise at the bottom of the drum. With that in view, the OF Cable is mounted on the 

jack and wheel and positioned at the manhole point. It is important to keep the drum shaft (axle) in 

horizontal position by adjusting the jacks. After it is set in position, the cable should be inserted into 

the blowing machine. 

 

Proper communication is to be established between the lead-in and take out manholes. This can be 

done by suitable Trans Receivers (Walkie Talkies) or Magneto telephones with drop wire. This has to 

be arranged by the contractor and communication with each point should be kept throughout the 

blowing. OF cable at RCC chambers should be lead along the walls & suitable MS clamps should be 

provided (4 on each side). Additional protection of cable if required shall be provided at manholes. 

 

3. EXCAVATION OF TRENCHES 

i) Trenching  

Location and Alignment of the Trench: In city areas, the trench will normally follow the foot-

path of the road except where it may have to come to the edge of the carriage way when cutting 

across road with specific permissions from the concerned authorities maintaining the road (such 

permissions shall be obtained by the department). Outside the city limits the trench will normally 

follow the boundary of the roadside land. However, where the road side land is full of burrow pits 

or afforestation or when the cable has to cross culverts/bridges or streams, the trench may come 

closer to the road edge or in some cases, over the embankment or shoulder of the Road 

(Permissions for such deviations for cutting the embankment as well as shoulder of the road shall 

be obtained by  the contractor on behalf of BSNL). 
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 The alignment of the trench will be decided by a responsible departmental official, not below the 

rank of a Junior Telecom Officer. Once the alignment is marked, no deviation from the alignment 

is permissible except with the approval of Engineer-in-charge. While marking the alignment only 

the center line will be marked and the Contractor shall set out all other work to ensure that, the 

excavated trench is as straight as possible. The Contractor shall provide all necessary assistance 

and labour, at his own cost for marking the alignment. Contractor shall remove all bushes, 

undergrowth, stumps, rocks and other obstacles to facilitate marking the center line without any 

extra charges. It is to be ensured that minimum amount of bushes and shrubs shall be removed to 

clear the way and the contractor shall give all consideration to the preservation of the trees. 

  

 ii) Line-Up: The line-up of the trench must be such that PLB pipe(s) shall be laid in a straight line 

except at locations where it has to necessarily take a bend because of change in the alignment or 

gradient of the trench, subject to the restrictions mentioned elsewhere. 

 

iii) Method of Excavation: In city limits as well as in built up areas, the contractor shall resort to 

use of manual labour only to ensure no damage is caused to any underground or surface 

installations belonging to other public utility services and/or private parties. However, along the 

Highways and cross country, there shall be no objection to the Contractor resorting to mechanical 

means of excavation, provided that no underground installations exist in the path of excavation, if 

any, are damaged.  

There shall be no objection to resort to horizontal boring to bore a hole of required size and to push 

through G.I. Pipe (65mm/40mm dia) through horizontal bore at road crossing or rail crossing or 

small hillocks etc. 

All excavation operations shall include excavation and „getting out‟. „Getting out‟ shall include 

throwing the excavated materials at a distance of at least one metre or half the depth of excavation, 

whichever is more, clear off the edge of excavation. In all other cases „getting out‟ shall include 

depositing the excavated materials as specified.  

In Rocky strata excavation shall be carried out by use of electro mechanical means like breakers or 

by blasting wherever permissible with express permission from the competent authority. If 

blasting operations are prohibited or nor practicable, excavation in hard rock shall be done by 

authorize.  

 Trenching shall as far as possible be kept ahead of the laying of pipes. Contractor shall exercise 

due care that the soil from trenching intended to be loose for back filling is not mixed with loose 

debris. While trenching, the Contractor should not cause damage to any underground installations 

belonging   to other agencies and any damage caused should be made good at his own cost and 

expense. 

The contractor to prevent any accident to pedestrians or vehicles shall provide necessary 

barricades, night lamps, warning boards and required watchman. While carrying out the blasting 

operations, the contractor shall ensure adequate safety by cautioning the vehicular and other 

traffic. The contractor shall employ sufficient man-power for this with caution boards, flags, sign 

writings etc.  

 The contractor should provide sufficient width at the trench at all such places, where it is likely to 

cave in due to soil conditions without any extra payment. A free clearance of minimum 15 cms. 
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should be maintained above or below any existing underground installations. No extra payment 

will be made towards this.  

 In order to prevent damage to PLB pipes over a period of time, due to the growth of trees, roots, 

bushes, etc. the contractor shall cut them when encountered in the path of alignment of trench 

without any additional charges.  

 In large burrow pits, excavation may be required to be carried out for more than 165 cms in depth 

to keep gradient of bed less than 15 degrees with horizontal. If not possible as stated above, 

alignment of trench shall be changed to avoid burrow pit completely.  

iv) Depth and Size of the Trench : For normal & hard soil for all areas minimum depth shall be 

165 cms and shall be followed for penalty. For ordinary & hard rock minimum depth shall be 135 

cms and shall be followed for penalty. For Hilly terrain , minimum depth shall be 90 cms and shall 

be followed for penalty. However, Engineer-in-charge in exceptional cases due to adverse site 

conditions encountered, may allow to lay PLB Pipes at a lesser depth with additional protection. In 

all cases, the slope of the trench shall not be less than 15 degrees with the horizontal surface. The 

width of the trench shall normally be 45 cms. at the top and 30 cms. at the bottom. In case, 

additional pipes (PLB/GI/RCC Pipes) are to be laid in some stretches, the same shall be 

accommodated in this normal size trench.  

 When trenches are excavated in slopes, uneven ground, inclined portion, the lower edge shall be 

treated, as top surface of land and depth of trench will be measured accordingly. In certain 

locations, such as uneven  ground, hilly areas and all other places, due to any  reason  whatsoever 

it can be ordered to excavate beyond  standard depth of 165 cms to keep the bed of the trench as 

smooth as possible. Near the culverts, both ends of the culverts shall be excavated more than 165 

cms. to keep the gradient less than 15 degree with horizontal. In case where depth beyond 

specified depth is necessary it shall be clearly indicated in the technical specification of bid 

documents and of each work order. No extra payment shall be made for such extra depth.   

If excavation is not possible to the minimum depth of 165 cms., as detailed above, full facts shall 

be brought to the notice of the Engineer-in-charge in writing giving details of location and reason 

for not being able to excavate that particular portion to the minimum depth. The competent 

authority shall grant approval in writing under genuine circumstances. The decision of the 

competent authority shall be final and binding on the contractor.  

 

v) Dewatering: The Contractor shall be responsible for all necessary arrangements to remove or 

pump out water from trench. The Contractor should survey the soil conditions encountered in the 

section and make his own assessment about dewatering arrangements that may be necessary. No 

extra payment shall be admissible for this.  

 

vi) Wetting: Wherever the soil is hard due to dry weather conditions, if watering is to be done for 

wetting the soil to make it loose, the same shall be done by the contractor. No extra payment shall 

be admissible for this.  

 

vii) Blasting: For excavation in hard rock, where blasting operations are considered necessary, the 

contractor shall obtain approval of the Engineer-in-Charge in writing for resorting to blasting 

operations.  
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The contractor shall obtain license from the competent authority for undertaking blasting work as 

well as for obtaining and storing the explosive as per the Explosive Act, 1884 as amended up to 

date and the explosive Rules, 1983. The contractor shall purchase the explosives fuses, detonators, 

etc. only from a licensed dealer. Transportation and storage of explosive at site shall conform to 

the aforesaid Explosive Act and Explosive Rules. The contractor shall be responsible for the safe 

custody and proper accounting of the explosive materials. Fuses and detonators shall be stored 

separately and away from the explosives. The Engineer-in-Charge or his authorized representative 

shall have the right to check the contractor‟s store and account of explosives. The contractor shall 

provide necessary facilities for this.  

The contractor shall be responsible for any damage arising out of accident to workmen, public or 

property due to storage, transportation and use of explosive during blasting operation.  

Blasting operations shall be carried out under the supervision of a responsible authorized agent of 

the contractor (referred subsequently as agent only), during specified hours as approved in writing 

by the Engineer-in-Charge. The agent shall be conversant with the rules of blasting.  

All procedures and safety precautions for the use of explosives drilling and loading of explosives 

before and after shot firing and disposal of explosives shall be taken by the contractor as detailed 

in IS:4081 safety code for blasting and related drilling operation.  

 

viii) Trenching Near Culverts/Bridges : The PLB pipes shall be laid in the bed of culvert at the 

depth not less than 165 cms protected by G.I. pipes/ DWC/ RCC and concreting as decided by 

Engineer-in-Charge.  

Both ends of culverts shall be excavated more than 165 cms in depth to keep the gradient of not 

less than 15 degree with horizontal. The bed of trench should be as smooth as possible.  

While carrying out the work on bridges and culverts, adequate arrangement for cautioning the 

traffic by way of caution boards during day time and danger lights at night shall be provided.  

 

In case of small bridges and culverts, where there is a likelihood of their subsequent expansion and 

authorized, the cable should be laid with some curve on both sides of the culvert  or the bridge to 

make some extra length available for re-adjustment of the cable at the time of reconstruction of 

culvert or the bridge.  

 

4. LAYING OF H.D.P.E. PIPES / COILS: 

 After the trench is excavated to the specified depth, the bottom of the trench has to be cleared of 

all stones or pieces of rock and leveled up properly. A layer of soft soil/or sand(in case the 

excavated material contains sharp pieces of rock/stones) of not less than 5 cms is required for 

leveling the trench to ensure that the cable when laid will follow a straight alignment. Adequate 

care shall be exercised while laying so that the OF cables are not put to undue tension/pressure 

after being laid as this may adversely affect the optical characteristics of cables with passage of 

time.  

 The contractor shall ensure that trenching and pipe laying activities are continuous, without 

leaving patches or portions incomplete in between. In case intermediate patches are left, 

measurement of the completed portions will be taken only after work in such left over patches are 

also completed in all respects.  
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 Preparatory to aligning the pipe for jointing, each length of the PLB pipe shall be thoroughly 

cleaned to remove all sand, dust or any other debris that may clog, disturb or damage the optical 

fibre cable when it is pulled at a later stage. The ends of each pipe and inside of each PLB socket 

shall be thoroughly cleaned of any dirt or other foreign materials. 

 After the trench is cleaned the PLB Pipes/Coil shall be laid in the cleaned trench, jointed with “O” 

ring type PLB Sockets & 6 mm PP rope should be drawn through the PLB Pipes at the time of 

laying the pipes to facilitate cable pulling at a later stage. At every manhole approximately at every 

200m or at bends or turns the pp rope will be tied to the PLB end caps used for sealing the PLB 

pipes, to avoid entry of rodents/mud etc. 

At the end of each day work, the open ends of the pipes sections shall be tightly closed with end 

caps to prevent the entry of dirt/mud, water or any foreign matter into PLB pipes until the work is 

resumed. 

In City, Town, Urban area falling within Municipal/Corporation limits, the PLB Pipes shall be laid 

with protection using RCC/G.I. Pipes/Concreting reinforced with weld mesh. Moreover, in cross 

country routes, if depth is less than 1.2 metres, protection by using RCC/G.I. Pipe/Concreting 

reinforced with weld mesh shall be provided. Engineer-in-charge shall decide about such stretches 

and type of protection to be provided in view of the site requirements. Normally 100mm RCC 

Pipes shall be used for protecting PLB Pipe but if more than one PLB Pipe is to be laid and 

protected, RCC Pipe of suitable size to accommodate the required number of PLB Pipes shall be 

used. 

 

 The PLB Pipes shall be laid in RCC Full Round spun Pipes/DWC/GI pipes as required at road 

crossings. The RCC pipes/GI pipes shall extend at least 3 metres on either side of the road at road 

crossings. At road crossings, extra GI/PLB Pipes may be laid as per the direction of the Engineer-

in-charge. On Rail bridges and crossings, the PLB Pipes shall be encased in suitable cast iron as 

prescribed by the Railway Authorities. 

 

Whenever RCC pipes are used for protection, the gaps between the RCC collars and the RCC 

pipes shall be sealed using cement mortar 1:3 (1:53 grade cement of reputed brand, 3: fine sand 

without impurities) to bar entry of rodents. Every third collar of RCC pipes (Normally of 2 metres 

length) and also both ends of RCC Pipes will be embedded in a concrete block of size 40 cms. (L) 

x 40 cms (W) x 25 cms (H) of 1:2:4 cement concrete mix (1:53 grade cement of reputed brand, 2: 

coarse sand, 3: stone aggregate of nominal size of 20mm) so that the alignment of RCC pipes 

remain firm and intact and to avoid entry of rodents. 

 

 Wherever GI Pipes are used, special care should be taken to ensure that G.I. Pipes are coupled 

properly with the sockets so as to avoid damage to PLB Pipe and eventually the OF Cable in the 

event of pressure coming on the joint and G.I. Pipe joint giving its way. Rubber bushes shall be 

used at either ends of the GI pipes to protect PLB Pipe. Both the ends of G.I Pipe will be 

embedded in a concrete block of size 40 cms (L) x 40 cims (W) x 25 cms (H) of 1:2:4 cement 

concrete mix (1:53) grade cement of reputed brand, 2: coarse sand, 3: stone aggregate of nominal 

size of 20mm) so that the alignment of G.I. Pipes remain firm and intact and to avoid entry of 

rodents. 
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 In case of protection by concreting at site, the nominal dimension of concreting shall be 250mm x 

250mm section. Cement Concrete Mixture used shall be of 1:2:4 composition i.e. 1 : 53 grade 

Cement of a reputed company, 2 : Coarse Sand, 4 : Graded Coarse Stone aggregate of 20mm 

nominal size, reinforced with MS weld mesh. As the RCC is cast at site, it is imperative to ensure 

that special care is taken to see that proper curing arrangements are made with adequate supply of 

water. The contractor shall invariably use mechanical mixer at site for providing RCC protection 

to ensure consistency of the mix. 

 

 For carrying out concreting work in trenches, yellow PVC sheets of width not less than 1.0M and 

of weight not less than 1 kg. per 8 sq. metres shall be spread and nailed on sides of the trench to 

form trapezoidal section for concreting in the cleaned trench, to avoid seepage of water into the 

soil. A bed of cement concrete mixture of appropriate width and 75 mm thickness shall be laid on 

the PVC sheet, before laying PLB pipes. The PLB pipes shall then be laid above this bed of 

concrete. After laying the PLB pipes, MS weld mesh should be wrapped around and tied and 

concrete mix is to be poured to form the cross sectional dimensions as instructed by the Engineer-

in-charge. The strength of RCC is dependent on proper curing, therefore, it is imperative that water 

content of RCC mix does not drain out into the surrounding soil. Portions where cement 

concreting have been carried out shall be cured with sufficient amount of water for reasonable time 

to harden the surface.  

 

 After curing, refilling of the balance depth of the trench has to be carried out with excavated soil.  

The PLB pipes/RCC/GI pipes shall be laid only in trenches accepted by Engineer-in-charge or his 

representative. The Contractor shall exercise due care to ensure that the PLB pipes are not 

subjected to any damage strain. 

 

Water present in the trench at the time of laying the PLB Pipes shall be pumped out by the 

contractor before laying the pipes in the trench to ensure that no mud or water gets into the pipes, 

thus choking it. 

 

In case of nallahs, which are dry for nine months in a year, the PLB Pipes shall be laid inside the 

RCC Pipes/ or GI Pipes and concrete laid at a minimum depth of 165 cms., as instructed by the 

Engineer-in-charge. The mechanical protection shall extend at least 5 metres beyond the bed of 

nallah on either side.  

 

Notwithstanding anything contained in clauses referred above, the Engineer-in-charge may order, 

based on special site requirements, that the PLB Pipes may be encased in reinforced cement 

concrete, as detailed, ibid.  

 

While laying the pipes, a gap of 2M is kept at convenient locations approx. 200m apart and at the 

bends and turns, which will be used as manholes during OF cable pulling. Ends of the PLB pipes 

at the manholes shall be sealed using PLB end caps after tying the PP rope to the end caps to avoid 

choking of the pipes. In a similar manner, manholes shall be kept while approaching bridges, road 

crossings etc., as instructed by the Engineer-in-charge. The location of the manholes will be 

decided by the Engineer-in-charge. 
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5. Laying Protection Pipes on Bridges and Culverts : 
 

In case trenching and pipe laying is not possible in the beds of the culverts, the pipes shall be laid 

over the culverts/bridges after getting due permission from the competent authority. Of late the 

bridge construction authorities are providing ducts below the footpaths on the bridges for various 

services. The telecom officers need to maintain good liaison with the concerned authority to get 

one side of the duct allotted for Telecom Cables. In such ducts, G.I. Pipes can be coupled and laid 

for pulling the cables. It would be pertinent to mention here that close liaison with bridge 

construction authorities would be of immense advantage in ensuring provision of ducts on one or 

both the sides of the bridges as per future requirements. However, for laying cables on existing 

bridges, where duct arrangement does not exist, one of the following methods may be adopted.  

Normally in the Bridges/Culverts, where there are no ducts and where the cushion on the top of the 

Arch is 50 cm to 100 cm or more, G.I. Pipe (Carrying PLB pipe and cable) may be buried on the 

top of the Arch adjourning the parapet wall, by digging close to the wheel guards. Every 

precaution shall be taken to see that no damage occurs to the arch of the culvert. After burying the 

GI pipe, the excavated surface on the arch shall be restored. Where the thickness of the Arch is 

less than 50 cms, the pipe must be buried under the wheel guard masonry and the wheel guard 

rebuilt.  

 

If neither of the two methods is possible, the G.I. Pipes/GI Troughs/DWC Pipes must be clamped 

outside the parapet wall with the clamps . If necessary, the pipe may be taken through the parapet 

wall at the ends where the wall diverges away from the road. 

 

In case where the methods explained in clauses referred above are not possible, the G.I. Pipes/GI 

Troughs/DWC Pipes can be fixed on the top of the road curb close to the inside face of the parapet 

wall by means of clamps, using raw plugs and wood screws or small diameter bolts, without 

damaging the concrete and limiting the external diameter of the bolts to 7.5 mm. The permission 

for carrying out this work will be obtained from the Road Authorities by the  contractor. Methods 

cited in above clauses should be carried out under close supervision of Road authorities.  

 

The surface to be concreted should be thoroughly cleaned and leveled before concreting. At both 

ends of the Bridges/Culverts, where the GI Pipes/GI Troughs slope down and get buried, the 

concreting should be extended to ensure that no portion of the GI Pipes/GI Troughs is exposed as 

ordered by the Engineer-in-charge to protect the Pipe/Trough from any possible damage externally 

caused.  Where white wash/colour wash is existing on the Bridges/Culverts, the same should also 

be carried out on the concreted portion to ensure uniformity.  

 

6. Back Filling and Dressing of the Trench : 
 

The earth used for filling shall be free from all roots, grass, shrubs, vegetation, trees, saplings and 

rubbish. Provided that the PLB Pipes have been properly laid in the trench at the specified depth, 

the back--filling operation shall follow as closely as practicable. The back-filling operation shall be 
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performed in such a manner so as to provide firm support under and above the pipes and to avoid 

bend or deformation of the PLB pipes when the PLB pipes get loaded with the back filled earth.  

 

At locations where the back filled materials contains stones/sharp objects which may cause injury to 

the PLB pipes and where the excavated or rock fragments are intended to refill the trench in whole 

or in part, the trench should be initially filled, with a layer of ordinary soil or de-rocked loose earth 

of not less than 10 cms above the pipes. 

Back filling on public, private roads, railway crossings, footpaths in city areas shall be performed 

immediately after laying the PLB pipes. Back filling at such locations shall be thoroughly rammed, 

so as to ensure original condition and made safe for traffic. All excess soil/material left out on 

road/footpath/railway crossing shall be removed by contractor. However, along the highways and 

cross-country, the dug-up material left out should be kept as heap above the trench while refilling.  

 

In city limits, no part of the trench should be kept open for more than 50 metres length at any time 

and in all places where excavation has been done, no part of the trench should be kept open over 

night to prevent any mishap or accident in darkness.  

 

7.  MICRO TUNNELING 

 

7.1 GENERAL WORK DESCRIPTION  

 

Laying of PLB pipe of different types and sizes in general, including some or all of the 

following activities:- 

 

Horizontal boring and laying the PLB pipe through it: 

Horizontal boring and PLB pipe laying through it along road and under railway/ road/ canal/ 

streams crossing in all type of soil at suitable depth including all civil works. Supply of all 

tested tools and tackles other required equipment and consumables, labour etc. and making all 

such necessary arrangements are under vendor‟s scope. Total job has to be completed within 

time schedule mentioned in work order. The work is specified under two major heads. 

 

a) Laying along the road. 

b) Road/ Rail/ canal crossing (road crossing means crossing a road of minimum width of 8 

mtr.) 

 

Under each head there will be again three different sizes of boring : 

 

a) Boring of single pipe. 

b) Boring from two pipes to four pipes. 

c) Boring more than four pipes. 

 

The PLB pipe will be pulled through the horizontal bore with insertion of nylon rope provided by 

the department. Balloon (25mm. dia and 45mm length) test both ways is to be carried out by the 
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bidder including the rope insertion if necessary for each pipe line. Duct integration test is to be 

carried out for each pipe in case of without rope pipes. 

 

7.2 SPECIFICATION FOR PLB PIPE LAYING BY MICRO TUNNELING 

 

1).  In this system of cable laying following job specification should be maintained: 

 

a. Guided boring / drilling technology is to be used. Mechanical bores are not permitted 

 

b. Radio or any other detection system should be used for avoiding damage to existing 

underground utilities i.e. electric supply, water pipe lines, telecom copper cables and optical 

fiber cables, gas pipe lines, sewerage etc. 

 

c. The depth of boring should be such as to clear any under ground utilities/obstacles. However 

in no case the depth of boring be less than 2m from the road surface. 

 

d. In horizontal and vertical boring the system should be capable of going up to 10 mts below 

the ground level. 

 

e. In a shift of 8 hrs at least 500( Five hundred ) meter of drilling should be achieved.  

 

f. As far as possible cable should  be laid in drum lengths and cutting of  cable should be 

avoided while laying along road . 

 

2).   Ground penetrating Radar survey and damage to Telephone cable and other  

    underground utility services: 

(i) The contractor should collect all available information regarding underground services and 

take necessary care to protect them. He should also have sufficient arrangements to identify 

and protect such underground services. 

 

(ii) The contractor shall carry out ground penetrating Radar survey along the proposed cable 

route at his own cost to identify the underground services and for setting out the rules as 

directed by executive officer. The executive officer shall provide the route map to the 

contractor if available for plotting the existing utilities and setting the route for horizontal 

drilling. However, for safe drilling the contractor should make requisite inspection and test 

pits whenever necessary. 

 

3).   LIFTING OF PLB PIPE:  

 

3.1 The PLB pipe will be handed over to the contractor at stores. The contractor is to lift the 

store from the store depot to the work site.  

3.2  Guarding at work site is to be done by the contractor.  

3.3  At the time of laying, jack and wheel should be used so that the pipe is not damaged.  

3.4  The contractor is to make arrangement of water and power at the site of work  
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3.5  Permission for laying is to be taken by contractor from appropriate civic & road authorities.  

3.6 Digging of test pit and restoration of pits are to be done by the contractor.  

 

4). Fixing of Route Indicators/Joint Indicators: Pits shall be dug 1 M. towards jungle side at 

every manhole for fixing of Route Indicator. In addition, Route Indicators are also required to 

be placed where O.F Cable changes directions like road crossing etc. The pits for fixing the 

indicator shall be dug for a size of 60 cms. X 60 cms. and 75 cms. (depth). The indicator shall 

be secured in upright position by ramming with stone and murrum up-to a depth of 60 cms. 

And concreting in the ratio of 1:2:4(1: cement, 2: coarse sand, 4: stone aggregate 20 mm 

nominal size) for the remaining portion of 15 cms. Necessary curing shall be carried out for 

the concreted structure with sufficient amount of water for reasonable time to harden the 

structure. The route indicator shall be painted with primer before painting with oil paint. The 

material used should bear ISI mark. The size of each written letter should be at least 3.5 cms. 

The colours of painting is yellow for  Route Indicator and colour of sign writing  white for 

Letters . The numbering scheme for route indicators will be Joint No./Route Indicators No. for 

that joint. For example 2/6 indicator means 6
th

 route indicator after 2
nd

 joint.  

 

8.     DOCUMENTATION  : 

 

The documentation, consisting of the following shall be prepared exchange to exchange for intra 

BA OFC links and for each section in case of Inter BA/National Long Distance routes. 

i) Route Index Diagrams – General : 

This diagram shall consist of pipe Route Details on Geographical Map drawn to scale with 

prominent land marks and alignment of pipe with reference to road. This shall be prepared on 

A-3 sheets of 80 GSM.  

ii) Route Index Diagrams – Profile :   

These diagrams shall contain: Make and size of the pipe, Offset of pipe from center of the road 

at every 10 metres, Depth profile of pipe at every 10 metres; Details of protection with type of 

protection depicted on it, Location of culvert and bridges with their lengths and scheme of 

laying of PLB Pipe/coil thereon, Important landmarks to facilitate locating the pipe in future 

and  Location of pulling manholes. 

These diagrams shall be prepared on A-4 sheets of 80 GSM. On one sheet profile of maximum 

400 metres shall be given to ensure clarity. 

All the diagrams (i) & (ii) shall bear the signatures of the contractor, the SDE-Site-in-charge as 

a proof of accuracy of the details. The diagrams shall be bound in A-4 size book with cover. 

The cover sheets shall be of 110 GSM and laminated. The front cover shall have the details: 

Name of the BA/Project Organization, Name of the OFC Link, Name of the Contractor, Date of 

commencement of work & Date of completion of work 

For each route/section, 6 sets of above mentioned document shall be submitted.  

 

9. SAFETY PRECAUTION : 

i) Safety Precautions when excavating or working in excavations close to electric cables.                        
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The Engineer-in-charge of the work should get full information from Electricity undertaking 

regarding any electric cables, which are known or suspected to exist near the proposed 

excavation and unless this is done, excavation should not be carried out in the section 

concerned. The electricity undertaking should be asked to send a representative and work 

should be preceded with close consultation with them.  

Only wooden handled hand tools should be used until the electric cables have been 

completely exposed. A cover slab of concrete, brick or stone from above should usually be used 

to protect power Cables, not laid in conduits. They may or may not be protected on the sides. It 

is safer, therefore, always to drive the point of the pickaxe downwards then uncovering a cable, 

so that there is less chance of missing such warning slabs. No workman should be permitted to 

work alone where there are electric cables involved. At least one more man should be working 

nearby so that help can be given quickly in case of an accident. If disconnection of power could 

be arranged in that section it will be better. No electric cables shall be moved or altered without 

the consent of the Electric Authority and they should be contacted to do the needful. If an 

electric cable is damaged even slightly, it should be reported to the Electric Authority and any 

warning bricks disturbed during excavation should be replaced while back filling the trench. 

Before driving a spike into the ground, the presence of other underground properties should be 

checked. Information on plans regarding the location of power cables need not to be assumed as 

wholly accurate. Full precautions should be taken in the vicinity until the power cable is 

uncovered. All electric cables should be regarded as being live and consequently dangerous. 

Any power is generally dangerous, even low voltage proving fatal in several cases. 

 

ii) Electric shock-Action and treatment:  

Free the victim from the contact as quickly as possible. He should be jerked away from the live 

conductors by dry timber, dry rope or dry clothing. Care should be taken not to touch with bare 

hands as his body may be energized while in contact. Artificial respiration should begin 

immediately to restore breathing even if life appears to be extinct. Every moment of delay is 

serious, so, in the meanwhile, a doctor should be called for. 

Safety precautions while working in Public Street and along railway lines where a road or 

footpath is to be opened up in the course of work, special care should be taken to see that proper 

protection is provided to prevent any accidents from occurring. Excavation work should be 

done in such a manner that it will not unduly cause inconvenience to pedestrians or occupants 

of buildings or obstruct road traffic. Suitable bridges over open trenches should be so planned 

that these are required for the minimum possible time. Where bridges are constructed to 

accommodate vehicular traffic and is done near or on railway property, it should be with the 

full consent and knowledge of the competent railway authorities. 

 

iii) Danger from falling material:   

Care should be taken to see that apparatus, tools or other excavating implements or excavated 

materials are not left in a dangerous or insecure position so as to fall or be knocked into the 

trench thereby injuring any workman who may be working inside the trench. 

 

iv) Care when working in Excavations: 
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Jumping into a trench is dangerous. If it is deep, workmen should be encouraged to lower 

themselves. Workers should work at safe distance so as to avoid striking each other accidentally 

with tools. If the walls of the trench contain glass bits, corroded wire or sharp objects they 

should be removed carefully. If an obstruction is encountered, it should be carefully uncovered 

and protected if necessary. Care must be taken to see that excavated material is not left in such 

a position that it is likely to cause any accident or obstruction to a roadway or waterway. If 

possible the excavated material should be put between the workmen and the traffic without 

encroaching too much on the road.  

 

v) Danger of cave in: 

When working in deep trenches in loose soil, timbering up/shoring the sides will prevent soil 

subsidence. The excavated material should be kept at sufficient distance from the edge of the 

trench or pit. Vehicles or heavy equipment must not be permitted to approach too close to the 

excavation. When making tunneled opening, it should be ensured that the soil is compact 

enough to prevent cave in even under adverse conditions of traffic. Extra care should be taken 

while excavating near the foundations of buildings or retaining walls. In such cases, excavation 

should be done gradually and as far as possible in the presence of the owners of the property.  

 

vi) Protection of Excavations: 

 Excavations in populated areas, which are not likely to be filled up on the same day should be 

protected by barriers or other effective means of preventing accidents and the location of all 

such openings must in any event be indicated by red flags or other suitable warning signs. 

During the hours from dusk to dawn, adequate number of red warning lamps should be 

displayed. Supervisory officers should ensure that all excavations are adequately protected in 

this manner as serious risk and responsibility is involved. Notwithstanding adoption of the 

above-mentioned precautions, works involving excavations should be so arranged as to keep 

the extent of opened ground and the time to open it to a minimum 

 

vii) Precautions while working on roads: 

The period between half an hour after sun-set and half an hour before sunrise, and any period of 

fog or abnormal darkness may also be considered at night for the purpose of these instructions, 

for the purpose of providing the warning signs. Excavation liable to cause danger to vehicles or 

the public must at all times be protected with fencing of rope tied to strong uprights or bamboo 

poles at a suitable height or by some other effective means. Any such temporary erection which 

is likely to cause obstructions and which is not readily visible should be marked by posts 

carrying red flags or boards with a red back-ground by day and by continuously lighted lamps 

at night.  

The flags and the lamps should be placed in conspicuous positions so as to indicate the 

pedestrians and drivers of vehicles the full expanse i.e. both width and length of the obstruction. 

The distance between lamps or between floors should not generally exceed 1.25m along the 

width and 6m along length of the obstruction in non-congested area, but 4 meters‟ along the 

length in congested areas. If the excavation is extensive, sufficient notice to give adequate 

warning of the danger should be displayed conspicuously not less than 1.25m above the ground 

and close to the excavation. Where any excavation is not clearly visible for a distance of 25m to 
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traffic approaching from any direction or any part of the carriage way of the road in which the 

excavation exists, a warning notice should be placed on the side or edge of all such roads from 

which the excavation or as near the distance as is practicable but not less than 10m from the 

junction of an entering or intersecting road in which the excavation exists. All warnings, in 

these should have a red background and should be clearly visible and legible. All warning 

lamps should exhibit a red light, but white lights may be used in addition to facilitate working at 

night. Wherever required a passage for pedestrians with footbridge should be provided. At 

excavations, cable drums, tools and all materials likely to offer obstructions should be properly 

folded, round and protected. This applied to jointer‟s tents as well. Leads, hoses etc. stretched 

and across the carriageway should be guarded adequately for their own protection and also that 

of the public.  

 

viii) Traffic Control: 

The police authorities are normally responsible for the control of traffic and may require the 

setting up of traffic controls to reduce the inconvenience occasioned by establishment of a 

single line of traffic due to restriction in road width or any other form of obstruction caused by 

the work. As far as possible, such arrangements should be settled in advance. If there are any 

specific regulations imposed by the local authorities, these should be followed.  

 

ix) Work along Railway Lines: 

Normally all works at Railway crossing is to be done under supervision of the railway 

authorities concerned, but it is to be borne in mind that use of white, red or green flags by the 

Departmental staff is positively forbidden to be used when working along a railway line as this 

practice may cause an accident through engine drivers mistaking them for railway signals. 

When working along a double line of railway, the men should be warned to keep a sharp look 

on both the “UP” and “DOWN” lines to avoid the possibility of any accident when trains pass 

or happen to cross one another near the work spot. 

 

x) Procedure and Safety precautions for use of explosives during blasting for Trenching:          

In areas where the cable trench cannot be done manually on account of boulders and rocks, it is 

necessary to blast the rocks by using suitable explosives. The quality of explosive to be used 

depends on the nature of the rocks and the kind of boulders. A few types of explosive fuses and 

detonators normally used for making trenches for cable works are detailed as: Gun powder, 

Nitrate, Mixture, Gelatin, Safety Fuse, Electric Detonator, and Ordinary Detonator. 

i.  Procedure : 

A detailed survey of the route is to be done to assess the length of the section where trenching 

is to be done with the help of blasting. A route diagram of the rocky section may be prepared 

indicating the length of the route where the explosives are to be used. For the purpose of 

obtaining license, a longer length of route should be given in the application as in many cases, 

after digging, rocks appear where blasting was not initially anticipated.  

Next a license will have to be obtained for use and storing of explosive in that section. If the 

area falls under a police commissioner, the authority for granting such license is the police 

commissioner of the concerned area. When the route does not fall in the jurisdiction of a 

police commissioner, the authority for issuing license is the District Magistrate.            
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The concerned authority should be applied in prescribed form with a route map. The 

concerned authority will make an enquiry and issue a license for using/storing explosives for 

cable trenching work. Such license will be valid for 15 days only. The license should be got 

renewed if the blasting operation need to be extended. Once the license is granted, it is the 

responsibility of the holders of the license for the proper use of explosives, its transportation 

and storing.  

 

ii. Method of using : 

 The safest explosive is the gelatin and electric detonator. Gelatin is in the form of a stick. 

Electric detonator is a type of fuse used for firing the explosive electrically. Holes are made at 

suitable intervals on rocky terrain or boulders either by air compressor or by manual chipping. 

The depth of the holes should be 2 to 3 ft.  Fill up the holes with small quantity of sand for 

about 6”. First the electric detonator is to be inserted into the gelatin and the gelatin is to be 

inserted into the holes keeping the + ve and –ve wirings of electric detonators outside the 

holes. Again refill the holes with sand. These + ve and –ve insulated wires of detonator are 

than extended and finally connected to an EXPLODER  kept at a distance of not less than 

100m. Now the explosive is ready for balsting. But, before connecting wires to exploder for 

blasting, all necessary precautions for stopping the traffic, use of red flags, exchange of 

caution signals, etc., should be completed and only then Exploder should be connected and 

operated.   

 

iii. Operation of exploder (IDL schaffler type 350 type exploder) : 

 The type 350 blasting machine consists of a bearing block with blasting machine system and 

the explosion proof light – alloy injection moulded housing. The exploder is held with the left 

hand. The twist handle is applied to the drive pin, clapped with the right hand turned in the 

clock wise direction in continuous measurements at the highest speed from the initial position 

until it reached to a stop. At this stage an indication lamp will glow. When the indication lamp 

glows, “press button switch” should be pressed. This will extend the electric current to 

detonator and gelatin will be detonated. The rock will be blasted out of the trench. Number of 

holes can be blasted in a single stroke by connecting all such detonators in series connection 

and finally to the exploder. After blasting, again mazdoors are engaged on the work to clear 

the debris. If the result of the first blasting is not satisfactory, it should be repeated again on 

the same place.  

 

iv. Warning: 

There may be two reasons for unsatisfactory results of the blasting:   

a)  Misfire of gelatin due to leakage for current from detonator. 

b) Over loading because of overburden 

 Never pull the broken wire pieces from the holes in such cases. Attempt should not be made to 

re-blast the misfired gelatin. The safest way is to make a fresh hole by its side and put fresh 

gelatin in that hole and blast it. 

 

10. PRECAUTIONS : 

The abstract of Explosives Rules 1983 which are relevant to our work is given below: 



No. PBHSP-21/12/2/2023-PGMTD HSP_PB             Dated: 21/02/2023 Page 98 of 113 

Signature of the bidder 

 

Restriction of delivery and dispatch of explosives : 

 

No person shall deliver or dispatch any explosives to any one other than a person who is the holder 

of a license to possess the explosives or the agent of holder of such a license duly authorized by 

him in writing on his behalf. OR is entitled under these rules to possess the explosives without a 

license.  

 

The explosives so delivered or authorized shall in no case exceed the quantity, which the person to 

whom they are delivered or authorized to possess with or without a license under these rules. 

 

No other shall receive explosives from any person other than the holder of a license granted under 

these rules. No person shall receive from or transfer explosives to any person for a temporary 

storage or safe custody in a licensed premise unless prior approval is obtained from the Chief 

Controller.  

 

A person holding license for possession of explosives granted under these rules shall store the 

explosives only in premises specified in the license. 

 

 

11.  Protection from Lightening During Storing : 

 

 Every magazine shall have attached there to one or more efficient lightening conductors designed 

and erected in accordance with the specification laid down in Indian Standard Specifications 

No.2309 as amended from time to time. The connections to various parts of earth resistance of the 

lightening conductor terminal on the building to the earth shall be tested at least once in every year 

by a qualified electrical engineer or any other competent person holding a certificate of 

competency in this behalf from the State Electricity Department. A certificate showing the results 

of such tests and the date of the last test shall be hung up in conspicuous place in the building.  

 

i)  Precautions during thunder–storm: 

 When a thunder-storm appears to be imminent in the vicinity of a magazine or store    house 

every person engaged in or around such magazine and store house shall be withdrawn to a safe 

distance from such magazine or store house and the magazine and store house shall be kept 

closed and locked until the thunder storm has ceased or the threat of it has passed.  

 

ii) Maintenance of records: 

 Every person holding a license granted under these rules for possession, sale or use of   

explosives shall maintain records in the prescribed forms and shall produce such record on 

demand to an Inspection Officer. 

 

iii) Explosives not be kept in damaged boxes: 

 The licensee of every magazine or store house shall ensure that, the explosives are always kept 

in their original outer package. In case, the outer package gets damaged so that the explosives 
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contained therein cannot be stored or transported, such explosives shall be repacked only after 

the same are examined by controller of explosives. 

 

iv) Storage of explosives in excess of the licensed quantity: 

The quantity of any kind of explosives kept in any licensed magazine or store house shall    

not exceed the quantity entered in the license against such kind of explosives. No explosives in 

excess of the licensed quantity shall be stored in the magazine or store house unless a permit in 

this behalf is obtained from the licensing authority by a letter or telegram.  

 

v) Precautions to be observed at Site : 

 The electric power at the blasting site shall be discontinued as far as practicable before charging 

the explosives. No work other than that associated with the charging operations shall be carried 

out within 10 meters of the holes unless otherwise specified to the contrary by the licensing 

authority.  

 When charging is completed, any surplus explosive detonators and fuses shall be removed from 

the vicinity of the hole and stored at a distance which should prevent accidental detonation in 

the event of a charge detonating prematurely in any hole. The holes which have been charged 

with explosives shall not be left unattended till the blsting is completed. Care shall be taken to 

ensure that fuse or wires connected to the detonation are not damaged during the placing of 

stemming materials and tamping.  

 

vi) Suitable warning procedure to be maintained : 

 The licensee or a person appointed by the licensee to be in charge of the use of   explosives at 

the site shall lay down a clear warning procedure consisting of warning signs and suitable 

signals and all persons employed in the area shall be made fully conversant with such signs and 

signals.  

 

vii) Precautions to be observed while firing : 

 The end of the safety fuse if used in place of a detonator should be freshly cut before being 

lighted. The exploders shall be regularly tested and maintained in a fit condition for use in 

firing. An exploder shall not be used for firing a circuit above its rated capacity. The electric 

circuits shall be tested for continuity before firing. All persons other than the shot-firer and his 

assistant, if any, shall be withdrawn from the site before testing the continuity.  

   For the purpose of jointing, the ends of all wires and cables should have the insulation   

removed for a maximum length of 5 cms. And should, then be made clear and bright for a 

minimum length of 2.5 cms. And the ends to be joined should be twisted together so as to have 

a positive metal contact. Then these should be taped with insulation to avoid leakage when in 

contact with earth.  

 

In case of blasting with dynamite or any other high explosive, the position of all the bore      

holes to be drilled shall be marked in circles with white paint. These shall be inspected by the 

Contractor‟s agent. Bore holes shall be of a size that the cartridge can easily pass down. After 

the drilling operation, the agent shall inspect the holes to ensure that drilling has been done only 

at the marked locations and no extra hole has been drilled. The agent shall then prepare the 
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necessary charge separately for each bore hole. The bore holes shall be thoroughly cleaned 

before a cartridge is inserted. Only cylindrical wooden tamping rods shall be used for tamping. 

Metal rods or rods having pointed ends shall never be used for tamping. One cartridge shall be 

placed in the bore hole and gently pressed but not rammed down. Other cartridges shall then be 

added as may be required to make up the necessary charge for the bore hole. The top most 

cartridge shall be connected to the detonator which shall in turn be connected to the safety fuses 

of required length. All fuses shall be cut to the length required before being inserted into the 

holes. Joints in fuses shall be avoided. Where joints are unavoidable, a semi-circular niche shall 

be cut in one piece inserted into the niche. The two pieces shall then be wrapped together with 

string. All joints exposed to dampness shall be wrapped with rubber tape. 

 

The maximum of eight bore holes shall be loaded and fired at one occasion. The charges shall 

be fired successively and not simultaneously. Immediately before firing, warning shall be given 

and the agent shall see that all persons have retired to a place of safety. The safety fuses of the 

charged holes shall be ignited in the presence of the agent, who shall see that all the fuses are 

properly ignited.  

 

Careful count shall be kept by the agent and others of each blast as it explodes. In case all the 

charged bore holes have exploded, the agent shall inspect the site soon after the blast but in case 

of misfire the agent shall inspect the site after half an hour and mark red crosses (X) over the 

holes which have not exploded. During his interval of half an hour, nobody shall approach the 

misfired holes. No driller shall work near such bore until either of the following operations have 

been done by the agent for the misfired boreholes.  

 

The contractor‟s agent shall very carefully (when the tamping is a damp day) extract the 

tamping with a wooden scraper and withdraw the primer and detonator.  

 

The holes shall be cleaned for 30 cm of tamping and its direction ascertained by placing a stick 

in the hole. Another hole shall then be drilled 15 cm away and parallel to it. This hole shall be 

charged and fired. The misfired holes shall also explode along with the new one. Before leaving 

the site of work, the agent of one shift shall inform another agent relieving him for the next 

shift, of any case of misfire and each such location shall be jointly inspected and the action to 

be taken in the matter shall be explained to the relieving agent.  

 

The Engineer-in-charge shall also be informed by the agent of all cases of misfire, their causes 

and steps taken in that connection. 

 

12. General Precautions : 

For the safety of persons red flags shall be prominently displayed around the area where blasting 

operations are to be carried out. All the workers at site, except those who actually ignite the fuse, 

shall withdraw to a safe distance of at least 200 meters from the blasting site. Audio warning by 

blowing whistle shall be given before igniting the fuse.  
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Blasting work shall be done under careful supervision and trained personnel shall be employed. 

Blasting shall not be done within 200 meters of an existing structure, unless specifically permitted 

by the Engineer-in-charge in writing. 

 

i) Precautions against misfire: 

The safety fuse shall be cut in an oblique direction with a knife. All saw dust shall be cleared 

from inside of the detonator. This can be done by blowing down the detonator and tapping the 

open end. No tools shall be inserted into the detonator for this purpose.  

If there is water present or if the borehole is damp, the junction of the fuse and detonator shall 

be made water tight by means of tough grease or any other suitable material. The detonator 

shall be inserted into the cartridge so that about one-third of the copper tube is left exposed 

outside the explosive. The safety fuse just above the detonator shall be securely tied in position 

in the cartridge. Water proof fuse only shall be used in the damp borehole or when water is 

present in the borehole.  

 

 If a misfire has been found to be due to defective fuse, detonator or dynamite, the entire   

consignment from which the fuse, detonator or dynamite was taken shall be got inspected by 

the Engineer-in-charge or his authorized representative before resuming the blasting or 

returning the consignment.  

 

ii) Precaution against stray currents: Where electrically operated equipments is used in 

locations having conductive ground or continuous metal objects, tests shall be made for stray 

current to ensure that electrical firing can proceed safely.  
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R.C.C ROUTE INDICATOR
 

 fig A 

                                                                               125 MM 

           

125 MM 

(a) 6 Nos of Binding MS rings 

with 6mm rods 

    placed at 150 MM  interval                                                                           

  BSNL  

  1:2:4 RCC 

              450 MM             Exposed Level                    OFC 

4 Nos. 8mm   L. Shaped    vertical rods each 1.2 

M length 

   

    

   

    Ground Level   

 Ground level 

 

 

               600 MM 

 

    

   

    

  100 MM  

                 150MM   100 MM 2 nos 

                                of 8mm Horizontal                                     rods of  0.4m length 

150 MM intervals              200 MM 

                                                                    350 MM    

     

                                                                                            4 nos  6mm MSrings at equal  

  

 
 

----- END OF SECTION XIII ----
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SECTION-XIV 
ANNEXURE-A 

 

 NEAR RELATIONSHIP CERTIFICATE 

 

1.   The tenderer or his staff shall not be a working officer/official of the BSNL. The near relatives of 

all BSNL executive in the concerned territorial circle or non-executive employees working in the 

concerned BA of the territorial circle in which the work is stipulated under this contract either 

directly recruited or on deputation are prohibited from participation in this tender.   The near 

relatives for this purpose are defined as: 

 

a) Members of a Hindu Undivided family. 

b) They are husband and wife. 

c) The one is related to the other in the manner as father, mother son(s), son‟s  wife (daughter-in-

law) Daughter(s) & daughter‟s husband (son-in-law) brother(s) & brother‟s wife, sister(s) & 

sister‟s husband (brother-in-law). 

 

2.   The tenderer (s) should give a certificate to the effect that none of his/her relatives as 

defined above are working in the BA/Territorial Circle in which the work is stipulated under 

this contract.   In case of proprietorship firm, the certificate will be given by the proprietor, for 

partnership firm certificate will be given by all the partners and in case of limited company by all 

Directors of the Company.   Any breach of these conditions by the company or firm or any other 

person, the tender work will be cancelled and earnest money /security deposit will be forfeited at 

any stage whenever it is noticed.   The BSNL will not pay any damages to the company or firm or 

concerned person.   The company or firm or the person may also be debarred for further 

participation in the concerned unit. 

 

CERTIFICATE 

 

I…………..…………………..……………S/o………………….………………………..……… 

R/o………………………………………………………………………………………………… 

Here by certify that none of my relative(s) as defined above is/are employed in the BA/Territorial 

Circle in which the work is stipulated under this contract. In case at any stage, it is found that the 

information given by me is false/incorrect, BSNL shall have the absolute right to take any action 

as deemed fit/without any prior intimation to me” 

 

DATE_____________               SIGNATURE OF TENDERER WITH SEAL 

 

 

----- END OF SECTION XIV ---- 
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SECTION-XV 
Annexure-B 

 
Proforma of Experience Certificate 

 

Name and address of the issuing office 

 

 

No:_________________________________________ Dated _______________________ 

 

Subject : Experience certificate for optical fiber cable construction work.  

 

  It is certified that M/s _____________________________________________ having 

office at ____________________________________________________________ whose 

Proprietor(s)/Partner(s)/Director(s) are 

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________have successfully carried out 

optical fiber cable construction work for the amount mentioned hereunder. It is certified that these 

amounts have been paid to the above mentioned contractor.  

 

S.N. Period during which payments 

Made 

Contract No(s). Amount paid  

(In Rs. ) 

From To 

1. 01-04-YYYY 31-03-YYYY+   

     

 

                                                                              AGM/AO/DDO/ Equivalent Officer responsible for  

maintaining contractors‟ ledger  

                                                                              Signature of office seal  

 

----- END OF SECTION XV ---- 
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SECTION-XVI 
Annexure-C 

 

Declaration about Genuineness of Documents/Certificates 
(to be duly filled, signed, stamped, scanned and submitted 

with other documents as per clause-7 of Section-IV) 

 

 

  

I/We………………………………………………………………………………. hereby declare that 

the information furnished in the bid in response to the NIT No. ------------------------------is true and 

correct. I/we verify the genuineness and correctness of all documents, including experience 

certificates attached with the bid submitted electronically or as a hard copy. Further I also declare that 

I have submitted the tender document digitally signed, without any additions/deletions/modifications, 

as a token of having read, understood and accepted the terms and conditions therein. I am also aware 

that I shall be held responsible in case any document attached is found false/forged/fabricated/ 

tempered/manipulated at any stage and the BSNL is fully competent to take any action against me/my 

firm as deemed fit in accordance with the terms and conditions of the contract and law of the land.  

 

 

 

 

 

 

 

 

Place:     Signature of tenderer / Authorized signatory…………. 

 

Date:     Name of the tenderer……………………………........... 

       

 

 

         Seal of the tenderer 

 

----- END OF SECTION XVI ---- 
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SECTION-XVII 
 

 

 

 

 

 

 To 

The Engineer-in-Charge, 

……………………….. 

 

Sub : Approval for lower depth than 200/165/135/90 cms (depending on the terrain      

and method of execution as applicable)    

 

 

Ref : Work Order No……………………  

 

 Sir, 

In the following section lengths the normal depth of …….(as prescribed) could not be  

achieved due to reasons stated against each section vide above reference work order.  

Your approval is requested.  

 

Sl.No Section No. Location 

From 

Location 

To 

Length 

in 

Mtrs. 

Actual 

Depth 

Achieved 

in Mtrs. 

Reason  

1       

2       

3       

 

       Yours faithfully, 

 

 

                 Name of the Bidder with address & date. 

 

 

Recommendation of the Site-in-Charge.       

 

 

 

----- END OF SECTION XVII ---- 

  

SAMPLE APPLICATION FOR DEPTH RELAXATION IN CASE OF 

ACHIEVING LOWER DEPTH  
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SECTION-XVIII 
 

RATE OF EMPTY CABLE DRUM  
 

 

These are the rate of the empty cable drums which have to be deducted from contractor bills as per 

tender document. 

 

Sl.No. 

 

Particulars of drum Rate of disposal 

1 

 

Optical Fibre cable drum  Rs.400/- per empty cable drum 

 

 

 Note: -These are fixed rates and no variations shall be acceptable from these rates.   
 

 

 

 

Signature of the Bidder with seal 

 

 

 

----- END OF SECTION XVIII---- 
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SECTION XIX 

Schedule of quantities stipulated under this tender and rates  
 

A-Broad details of work put to tender 
 

1 Tender No and Date 

PBHSP-21/12/2/2023-PGMTD HSP_PB   Dated  

21/02/2023 

2 Name of the work 

Optical Fiber Cable Construction work for rehabilitation and 

replacement of old OFC in Garhshankar and Balachaur 

SDCAs of Hoshiarpur BA 

3 Route Length (approx.) 45.0  Km  (APPROX) 

4 Estimated cost of tender 
Rs. 77,38,100/- (Rs Seventy Seven Lakh Thirty Eight 

Thousand One Hundred only) 

 

                                                                               

                                             B-WORK SCHEDULE AND SCHEDULE RATES  
 

 

STANDARD SCHEDULE OF RATES FOR OPTICAL FIBRE CABLE CONSTRUCTION WORK IN 

GARHSHANKAR & BALACHAUR SDCAs 

Item 

No. 
Description of Item of work 

Unit of 

Measurement 

Rates 

per unit 

(In 

Rupees) 

Quantity Amount 

1.1 

Excavating trenches of dimensions (Width 0.45 m 

top and 0.30 bottom) up to a depth of 165 cm, 

dressing sides, bed leveling and dewatering of rain 

water and back filling the excavated trenches after 

laying the HDPE pipe with or without protection 

including diversion for traffic, night signals, fixing 

of caution boards, watching, fencing, cutting trees 

and bushes etc. and sundries lump sum . 

    

Non-Rocky soil Per Mtr 100 20500 2050000 

Rocky-soft soil( Soft soil mixed with boulders, 

concrete and/ or bitumen) 
Per Mtr 251 1950 489450 

Rocky-hard soil Per Mtr 486 
  

1.2 

Excavation and trenching including tunneling or 

boring and reinstatement as per construction 

specification of the tender to a depth of 1.65 mt. in 

Bituminised/Concrete/Set Stone (Rate per meter) for 

Single PLB Pipe. 

Per Mtr 110 
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1.3 

Trenchless digging with HDD machine to lay PLB 

HDPE pipes, including PLB pipe laying(HDD 

machine having a capacity more than 10 Tonn Pull-

back and should be able to bore upto 200 meters in a 

single stretch)as per construction specification of the 

tender to a depth of 1.65 Mtrs in 

bituminized/concrete set stone and avoiding any 

damage to the existing under ground cables/public 

property (BSNL will supply HDPE pipes or coils, 

Plastic coupler & end caps only. All other material 

and equipment/tools required for executing the said 

work are to be supplied by the contractor) 

    

(i). Laying of PLB pipe /coils(single pipe) Per Mtr 180 22350 4023000 

(ii). Laying of PLB pipe /coils(02-03 pipes) Per Mtr 240 
  

(iii). Laying of PLB pipe /coils(04-07 pipes) Per Mtr 300 
  

2 

Laying of HDPE pipes/coils with leveling along with 

fixing with Plastic couplers in trenches and laying of 

40/33mm PLB in GI pipe /DWC pipe including 

carriage from stores 

Per Mtr 7 22450 157150 

3 

Laying of PLB Pipe/GI pipe duct through horizontal 

mannual boring method for Road/Rail crossing 

including transportation of GI pipe for laying of 40 

mm PLB pipe. (The GI Pipe of 65mm dia will be 

supplied by BSNL) 

Per Mtr 130 
  

4.1 

Laying with levelling and fixing of GI pipe/DWC of 

65 mm outer diameter through clamps on the wheel 

guard of the bridge and laying 40mm PLB inside GI 

/DWC pipes including transportation for laying of 40 

mm PLB pipe. (The GI Pipe/DWC pipes of 65mm 

dia & 40mm PLB will be supplied by BSNL) . All 

other material and equipment/tools required for 

executing the said work are to be supplied by the 

contractor. 

Per Mtr 20.25 200 4050 

4.2 

Laying with levelling and fixing of Full DWC round 

pipe out side and below parapet wall of the bridge 

duly fixed by clamps at 1 meter interval and 

transportation for laying of 40 mm PLB pipe for the 

bridges more than 100 Meters BSNL will supply 

DWC pipes. All other material and equipment/tools 

required for executing the said work shall be 

supplied by the contractor. 

Per meter 80 
  

4.3 Supply of Clamps per KG (with guage 5mm) Per Kg 75 
  

5.1 

Laying with levelling and fixing of GI Pipes of 65 

mm outer diameter in the trench including 

transportation for laying of 40 mm PLB pipe. (The 

GI Pipe of 65mm dia & 40mm PLB will be supplied 

by BSNL) 

Per Mtr 18.4 
  

5.2 

Laying with levelling and fixing of Full Round 

DWC/RCC pipe including transportation for laying 

of 40 mm PLB pipe. (The Full round DWC 

Pipe/RCC/PLB Pipe 40mm PLB will be supplied by 

BSNL) 

Per Mtr 12 
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5.3 

Laying with levelling and fixing of half Round (Split 

) DWC pipe/RCC Pipe including transportation. 

(The half round (split) DWC Pipe/RCC of 90mm dia 

will be supplied by BSNL) 

Per Mtr 7.5 
  

5.4 

Providing CC of size 25 Cms X 25 Cms for 

enclosing G.I./ PLB pipe of diameter upto 65 mm 

with CC of ratio 1:2:4 including on culvert/Bridges 

transportation supply of all material for CC work by 

the contractor.(The GI Pipe of 65mm dia & 40mm 

PLB will be supplied by BSNL) 

Per Mtr 200 200 40000 

Per Cubic M 3200 9 28800 

5.5 

Laying of 65 mm GI Pipe and Providing RCC of size 

25 Cms X 25 Cms for enclosing GI pipes of 

diameter 65 mm with CC of ratio 1:2:4 with 4 nos of 

6 mm dia iron rods with rings at interval of 0.5 M of 

6 mm dia iron rods for fixing including supply of all 

material (The GI Pipe of 65mm dia & 40mm PLB 

will be supplied by BSNL) 

Per Mtr 250 
  

Per Cubic M 4000 
  

6.1 

Opening of Brick Chamber, Blowing 24F O.F.Cable, 

Sealing of HDPE/PLB Pipes by cable sealing Plug in 

Brick Chamber, providing HDPE/RCC/DWC Split 

Pipes in the chambers & Back Filling it. BSNL will 

supply OF cable, cable sealing plug, split 

RCC/HDPE pipes. All other materials and 

equipment required for executing the said work shall 

be arranged by the contractor. 

Per Mtr 12 
  

6.2 

Opening of Manhole of Existing Civil duct/ OAN 

ducts ,De-watering of Manholes, Repairing & 

clearing of Existing Civil duct, Pulling O.F.Cable, 

Sealing of HDPE/PLB Pipes by cable sealing plug in 

Manholes, providing HDPE in the chambers & 

closing of Manholes etc. BSNL will supply OF 

cable, cable sealing plug, split RCC/HDPE pipes. All 

other materials and equipment required for executing 

the said work shall be arranged by the contractor. 

Per Mtr 20 
  

6.3 

Laying of OF cable by pulling method including 

opening of manhole. Sealing of PLB HDPE Pipes by 

sealing plug 

Per Mtr 4 50000 200000 

7.1 

Digging of pit for jointing chamber and Supply & 

Fixing of Pre -cast RCC chamber with CC ratio 

1:2:4, complete with base plate, filling of RCC 

chamber with clean sand, placing of Pre-cast RCC 

slabs on RCC chamber and back filling the pit 

including transportation of Pre-cast RCC chamber 

from divisional store to work site. 

    

A For Supply & Fixing Per chamber 5000 60 300000 

B For Fixing only Per chamber 1200 
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7.2 

Digging of pit and Making of Bricks Joint Chamber 

having internal dimensions of 1.2 m x 1.2 m x1 m 

(H) having wall thickness of 9” using cement mortar 

mix of 1:5 (1: cement, 5: fine sand).to be constructed 

on the base of size 1.7 m x 1.7 m x 0.15 m 

(thickness).with cover & back filling the pit with 

fine sand as per construction specification of Clause 

7.1 of Section III Part B including cost of material & 

transportation.. 

Per chamber 5800 
  

8 

Splicing of all the fibers of OF cable laid at every 

joint and making termination at the ends.     

a) Up to 6Fiber 
Per Joint/ 

Termination 
525 

  

b) 12 Fibers 
Per Joint/ 

Termination 
1050 

  

c) 24 to 48 Fibers 
Per Joint/ 

Termination 
3300 100 330000 

d) 96 fibers 
Per Joint/ 

Termination 
6400 

  

e) 288 fibers 
Per Joint/ 

Termination 
8400 

  

9 

A) Digging of pit 1 meter towards jungle side on 

each manhole/joint/route chamber for fixing of 

route/joint indicator, transportation from stores to 

locations. a)Supply & Fixing of Route Indicators 

including transportation concreting, painting and 

sign writing with paint ( as per specifications of the 

Tender Document ) Contractor will supply the Route 

Indicator.  

B) Fixing with concreting of Route Indicators, 

painting & Sign writing with paint ( as per 

specifications ) 

    

a For Supply & Fixing Per Indicator 620 150 93000 

b For Fixing only Per Indicator 420 
  

10 
Supply of route index diagram in 3 Nos of hard 

copies as well as One soft copy on CD. 

Per set of 

three copies 

@ Rs---/per 

Km 

250 45 11250 

12 

Clamping, fixing of G.I.Pipe 65mm dia alongwith 

40mm dia PLB pipe and pulling of OF Cable on the 

wall of BTS Site / Exchange for lead in work 

(Clamps, Nut Bolts , Screws, Gatties, Drill machine 

for making holes etc and Transportation charges will 

be borne by the contractor). The distance between 

the two clamps should be one meter. 

Per Mtr 50 
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13 

Clamping of PVC flexible conduit /PLB in 

corridor/risers/exchange premises and Laying of OF 

Cable through it for leading in work . (Clamps, Nut 

Bolts , Screws, Gatties, Drill machine for making 

holes etc and Transportation charges will be borne 

by the contractor). The distance between the two 

clamps should be 0.5 meter. 

Per Mtr 30 60 1800 

14.1 

Road Restoration work with bituminous macadam 

for semi routing 50mm thick and premix carpet 

surfacing 25mm thick over the grouted surface (total 

up to 75mm thick), including supply of asphalt etc. 

to evenly match the road, including consolidation 

and rolling as per standard specification of DSR 

1997.  

Per mtr 90 
  

14.2 

Road restoration work with cement concrete 1:4:8 

mix for thickness varying from 150mm to 225mm, 

including supply of concrete to evenly match the 

road.  

Per CuM 1600 6 9600 

  
Total Tender Cost 

   
7738100 

   

Rs Seventy Seven Lakh Thirty Eight 

Thousand One Hundred only 

Note: 

1 
The SOR quantities (including 0 values) mentioned above may vary purely as per requirement to any 

extent, within the tender limit. 

2 
The above Schedule of Rates are inclusive of all levies and charges but excluding GST which shall be 

paid extra as applicable. 

3 
The evaluation and comparison of bids will be done on complete package basis as per quantities 

intimated and rates quoted in the Financial Bid. 

4 
After the issue of work order, the contractor is expected to carry out at least 1.5 KM of Optical Fiber 

Cable construction work complete in all respects per week. 

 

 

 

--- END OF SECTION XIX ----  
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SECTION-XX 
Financial Bid 

Schedule for Quoting the Rates 
To 

 AGM (NWP) 

 O/o PGM  

 BSNL Hoshiarpur 

Sub :     Bid for Optical Fiber Cable construction work  

  

Tender No : PBHSP-21/12/2/2023-PGMTD HSP_PB         Dated  21/02/2023 

Dear Sir, 

 Having examined the tender documents, terms and conditions stipulated therein, 

specifications of work etc., we the undersigned offer to execute the Optical Fiber Cable construction 

work for rehabilitation and replacement of old OFC in Garhshankar and Balachaur SDCAs of 

Hoshiarpur BA in this tender in conformity with the said specifications and conditions of contract, at 

the percentage (below / at par/ above) on schedule of quantities and estimation of cost of works put to 

tender mentioned  in the tender document (Section-XIX) quoted as under: 

 

   In figure……………………..% 

BELOW 

   In words………………………………………………………………...percent 

  OR 

 AT   PAR  In words…………………………… 

OR 

   In figure………………………………….% 

Above   

   In words……………………………………………………..………….percent 
  

 

 If our Bid is accepted we shall submit the securities as per the conditions mentioned in the 

tender document. 

 We agree to abide by this bid for a period of 180 days from the date of opening of the 

qualifying bid and it shall remain binding upon us and may be accepted at any time before the expiry 

of that period. 

 

Dated………./………./                      Signature of the tenderer………………….. 

               Name of Tenderer………………..………… 

 

Note: Tenderer should quote the rates keeping in view that Quoted rates are inclusive of all charges 

and levies but exclusive of Goods & Service tax (GST). Goods & Service tax (GST) will be paid 

extra, as applicable.  

 

 

----- END OF SECTION XX ---- 


