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                      DAMODAR VALLEY CORPORATION 
                               DURGAPUR THERMAL POWER STATION 
                               P.O.: DURGAPUR-7, DT.: BURDWAN (W.B.) 

 
 

TENDER DOCUMENTS 
 
 

 

 

 
 
 

 
 
        

 
 
 
 
 
 
 
 
 
 

NIT NO DVC/Tender/Head Quarter/CIVIL/CMM/Works and Service/00026             Dated:  04.07.2023 
 
 
 

“THROUGH e–TENDERING PROCESS ONLY” 
 
 

 
 
 
 

 
 
 
 
 
 

 
 
Up-keepment & cleaning of all floors of Power House 
Buildings Like Shakti Bhawan , DM Plants, Engineer’s Room 
of ES-I, Accounts/Fin./HR/Admn. Office, Civil office, Water 
Treatment Plants, Admn. Building, 132Kv/220Kv Switch 
yard Control Room, Machine Shop, Intake Pump house, etc 
&  sweeping of road from Main gate to entrance of U#3 and 
from Shakti Bhawan to Compressor House & other areas 
and cleaning of all the toilets located inside PH campus at 
DTPS, DVC, Durgapur and other related works. (2023-2024). 
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TENDER DOCUMENT FOR:  
 

Up-keepment & cleaning of all floors of Power House Buildings Like Shakti Bhawan , DM Plants, 
Engineer’s Room of ES-I, Accounts/Fin./HR/Admn. Office, Civil office, Water Treatment Plants, 
Admn. Building, 132Kv/220Kv Switch yard Control Room, Machine Shop, Intake Pump house, etc 
&  sweeping of road from Main gate to entrance of U#3 and from Shakti Bhawan to Compressor 
House & other areas and cleaning of all the toilets located inside PH campus at DTPS, DVC, 
Durgapur and other related works. (2023-2024). 
The document consists of the following: 
 

1. Instruction :: NIT and Submission of tenders & General Information to 
Bidders 

2. Annexure – I :: Qualifying Requirement 
3. Annexure – II :: Terms & Conditions 

4. Annexure – III  SCOPE  OF  WORK 

5. Annexure – IV :: Bill of Quantity (BOQ) 
6. Annexure –  V  Price Variation Clause 

7. Annexure –  VI :: Format for Contractor’s Performance Evaluation 

8. TECHNO-
COMMERCIAL 
ANNEXURE 

:: TECHNO-COMMERCIAL ANNEXURE (IN PDF FORMAT): To be 
filled and uploaded online only in Techno-commercial 
uploading space as per instruction therein 

9. PRICE BID 
ANNEXURE 

:: PRICE BID ANNEXURE (AUTOMATIC SYSTEM UPDATED 
SHEET IN EXCEL IN BOQ FORMAT) :To be filled and uploaded 
online only in ‘ PRICE BID UPLOADING Space’ as per 
instruction therein) 

10. Annexure – F :: Bank Guarantee Verification Checklist 
11. Annexure – G :: Proforma of Letter of Bid 
12. Annexure – H :: Proforma of Affidavit 
13. Annexure – i :: Power of Attorney for DSC (To be uploaded by the Digital 

Signature Certificate Holder) 
14. Annexure – J :: Proforma of Details of Banker for Making Payment Through 

RTGS/NEFT 
15. Annexure – K :: General Rules and Conditions for the Contract 

 
 

16. Annexure – Y :: Integrity Pact as per Annexure (to be submitted by the bidder 
in plain paper) 
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DAMODAR VALLEY CORPORATION 
DURGAPUR THERMAL POWER STATION 

P.O.: DURGAPUR-7, DT.: BURDWAN (W.B.) 
       

NOTICE INVITING E-TENDER (OPEN) 

“THROUGH e–TENDERING PROCESS ONLY” 
 
NIT NO DVC/Tender/Head Quarter/CIVIL/CMM/Works and Service/00026                            Dated: 04.07.2023  
 

For and on behalf of Damodar Valley Corporation, electronic tenders in Single Stage Two 
Parts (OTE WITH e-REVERSE AUCTION) are invited from the experienced bidders of similar works. 
Only those contractors who have executed similar nature of work to the extent of Three similar 
completed jobs each costing not less than amount equal to 40% of the estimated cost or 
Two similar completed jobs each costing not less than the amount equal to 50% of the 
estimated cost or One similar completed jobs costing not less than the amount  equal to 
80% of the estimated cost in preceding 7(seven) years ending last day of the month previous 
to the one in which this offer is invited are eligible to participate in the tender process. Average 
annual turnover during the last 3(Three) years ending 31st March of the previous financial 
year should be at least 30% of the estimated cost of the work under this NIT. The tenderer 
must attach along with the tender paper the details of their experience with attested copies of 
credential in support of them.  

Tender should be submitted with attested copies of latest and valid GST. R.C., Trade 
Licence, Proprietorship / Partnership Deed, EPF/ESIC RC & NOC (if applicable) etc. The 
successful tenderer shall have to obtain and produce the L.R.C, If applicable at the time of 
entering into the agreement for the work and shall have to abide by the prevailing norm of the 
Corporation regarding Security Deposit. The acceptance of tender will rest with the competent 
authority of the Corporation who does not bind himself to accept, the lowest or any other tender 
and reserves the right to reject in part or in full any or all of the tenders received or to split up and 
award the work to more than one tenderer without assigning any reason thereof.  
 If any tenderer withdraws his tender before its acceptance within reasonable time without 
giving any satisfactory explanation thereof, the tenderer shall be disqualified for participating in 
any tender in DVC for a minimum period of one year. 
 In case, any tenderer refuses to carry out the work after acceptance of his tender without 
any satisfactory reasons thereof, he shall be disqualified for submission of tenders in DVC in 
future for a minimum period of two years and Earnest Money will be forfeited.  

The tenderer has to abide by the rules and provisions contained in E.P.F & M.P. Act 
- 1952 and subsequent amendment(s) regarding Labour laws, EPF, ESI etc.  

If the address of tenderer is of any DVC project, the tenderer invariably should have furnished a 
No Objection Certificate (NOC) from the respective Estate Department to the extent that they do not have 
any DVC quarters / shops / plots of land under their unauthorized occupation / possession. The NOC 
should be submitted along with the tender paper. 
The tenders will be processed only through Government e-tendering/procurement system i.e. in CPPP E-
tendering live portal: 
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SL. 
NO. 

WORK DETAILS 

TOTAL ESTIMATED 
COST 
(Rs.) 

 

EARNEST MONEY 
DEPOSIT 

(EMD) 
 

COST OF 
TENDER 

DOCUMENT 
(NON 

REFUNDABL) 
 

TENDER 
DOWNLOADI
G  PERIOD 

 

LAST DATE 
AND TIME OF 

SUB- 
MISSION 

(UPLOADING) 
OF OFFER/ 

OPENING OF 
TECHNO –

COMMERCIAL 
OFFER 

1 

Up-keepment & cleaning of 
all floors of Power House 
Buildings Like Shakti 
Bhawan , DM Plants, 
Engineer’s Room of ES-I, 
Accounts/Fin./HR/Admn. 
Office, Civil office, Water 
Treatment Plants, Admn. 
Building, 132Kv/220Kv 
Switch yard Control Room, 
Machine Shop, Intake Pump 
house, etc &  sweeping of 
road from Main gate to 
entrance of U#3 and from 
Shakti Bhawan to 
Compressor House & other 
areas and cleaning of all the 
toilets located inside PH 
campus at DTPS, DVC, 
Durgapur and other related 
works. (2023-2024). 
 

Rs.56,26,238.43   
( Rupees Fifty 
Six Lakh   
Twenty Six   
Thousand Two 
Hundred Thirty 
Eight and  Forty 
Three  Paisa 
only.) 

Rs.1,12,524.76(one 
Lakh Twelve 

Thousand Five 
Hundred Twenty 

Four  & Seventy Six 
Paisa only) 

Rs.2000.00 
(Rupees 

Two 
thousand 

only) 

From 18:00 
Hrs. of             

04.07.2023     
to 10:30       
Hrs. of   

18.07.2023 
 

18.07.2023 up 
to 11:00 Hrs 

(IST) / 
19.07.2023 at 
11:30 Hrs 
(IST) 

                                                                                                                                 
Bidders must positively complete online e-tendering procedure at https://etenders.gov.in/eprocure/app. 
The details of cost of Tender documents shall have to be indicated while filling the Tender documents form available in the website 
https://etenders.gov.in. The Bidder shall also have to submit the hard copy of the cost of Tender documents in an envelope super 
scribing "COST OF TENDER " in any of the following forms: 
 

1. The subject NIT has been hoisted in Central Public Procurement Portal (e- procurement) “https://etenders.gov.in" You may 
visit website for detail of the NIT & its tender documents and also may participate in the tender through e- procurement i.e. on line 
submission of offer .Further to that you are requested to please register your firm for e-procurement if not registered till date. You 
may contact for the above through e-mail to rnawajesh@gmail.com. 
 

2. For clarification about e-tendering procedures, downloading & Uploading and further details / elaboration, the bidders are advised to 
contact the following FMP Support Persons, representatives of M/s. National Informatics Centre Services Incorporated (NICSI), 
available in Help Desk at DVC Towers, C&M Department, 3rd Floor, Kolkata-54, West Bengal, India during the office hours(09:30 
hrs to 17:30hrs) . 

(i)  Mr.Sk Nawajesh Rahman, e-mail ID rnawajesh@gmail.com (Contact No. 9831683690 
(ii) Miss ArmisthaKangsaBanik, e-mail: armistha.banik1989@gmail.com (Contact No. : 8240124812). 
 

3. A Valid Digital Signature Certificate (DSC) (class III with Signing & Encryption Certificate)is mandatory for 
participating in CPPP portal (for login, downloading the bid documents & uploading or for submitting the e-tender 
documents). The e-token should have both signing and encryption certificate for securing the e-tender data for participating 
in DVC’s e- tendering portal. The Digital Signature certificate may be obtained from any of the authorized agencies of CCA 
(Controller of Certifying Authorities)] on Bidder’s own cost. For this purpose a requisite fees would be payable by the 
bidders to the authorized agency of CCA. 

4. The names and designation along with e-mail address of two officers specially assigned for receiving (i) online pre-bid queries, 
(ii) hard copy (offline) of Envelope1, (iii) future correspondence and also (iv) the hard copies (offline) of the supporting documents 
as asked in the NIT, are mentioned below:  
(i) Shri Ranjit Mondal  , M (C&I), DTPS, [ranjit.mondal@dvc.gov.in], Mob: Contact No. 0343-277481 
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(ii) Shri Amit Kumar Modi, M (C), DTPS, [amit.modi@dvc.gov.in], Contact No. 0343-2774788 
 

1. COST OF TENDER DOCUMENTS (non-refundable): 
The cost of tender documents (non-refundable) and its details shall have to be indicated while downloading the tender 
document available in the website https:// etenders.gov.in 
 The modes of submission of cost of Tender document are as follows:  

 
(a) Off-line option:  the bidder shall have to submit the cost of tender document (Hard Copy) of requisite amount as 

mentioned above in the form of Demand Draft/Bankers Cheque drawn in favour of Addl. Chief Accounts Officer, DVC, 
DTPS payable at Durgapur in an envelope superscribing ‘COST OF TENDER DOCUMENTS’ to the office of The S.M 
(C&M), DTPS, DVC, Durgapur – 713207 before tender closing date and time, failing which the tender will not be 
considered for opening. The bidder shall also have to upload the scan copy of cost of tender document in the website 
https:// etenders.gov.in along with the tender. 
 

(b) Exemption from payment of cost of tender documents: MSEs registered with NSIC/MSME and seeking exemption 
under NSIC/MSME shall be exempted from the payment of Tender Document fee. SSI Units seeking such exemption 
must upload scanned copies of valid Registration certificate from appropriate Govt. authority giving details such as 
Validity, Stores etc. in the website https:// etenders.gov.in 
 

The firms are also required to submit the hard copy of their NSIC/MSE Registration Certificate from appropriate 
Govt. authority detailing the validity, stores etc. in an envelope superscribed “NSIC/MSE CERTIFICATE” to the office 
of the Superintending Engineer (Tech.), DTPS, DVC, Durgapur – 713207 before tender closing date and time, failing 
which exemption will not be allowed and the tender will not be considered for opening. 
 

2. EARNEST MONEY DEPOSIT: 
EARNEST MONEY as per the value indicated in NIT is to be submitted at  Office of the C&M Department, Shakti bhawan, 1St Floor, 
DTPS, DVC, Durgapur-713207  , on or before the last date & time of submission of bid indicated in NIT,OTHERWISE YOUR BID WILL 
BE OUTRIGHTLY REJECTED. 
The Earnest Money should be deposited along with the tender, if applicable, as per instruction given in the NIT as well as W&P manual-
2016 and shall be furnished in any of the following forms: 

(a) The bidders can pay the cost of bid document and the EMD through electronic mode i.e. in the form of NEFT/ RTGS , In case the 
bidder use NEFT/ RTGS facilities for payment by downloading the challan from the web site and submit the same to nearest bank. 
For E-payment, the bidder has to transfer money to the following account: 

 
NAME OF THE BANK PUNJAB NATIONAL BANK ( Formerly UNITED BANK OF INDIA ) 

ADDRESS Waria Station Road, Durgapur, Dist. Bardhaman, West Bengal, Pin - 
713207 

BRANCH MAYABAZAR DTPS 
BRANCH CODE MYB019 
IFSC CODE PUNB0054620                             

A/C NAME Addl. Chief Accounts Officer, DVC, DTPS 

A/C NUMBER 0546250000377 

 
(b) Earnest Money for an amount exceeding Rs. 50,000.00 can be submitted in the form of Bank Guarantee from an Indian Nationalized 

Bank/ Schedule Bank / Foreign Bank (in the scheduled list of Reserve Bank India); irrevocable and operative till the validity of the offer 
as per standard Proforma. 
Overseas bidder in case of participation is permitted to submit the Bank Guarantee from Foreign Bank which are included in the 
scheduled list of Reserve Bank India, copy of which is annexed in Annexure-F. However, any Foreign Bank not mentioned here but 
subsequently included in the scheduled list of RBI in the course of bidding shall be accepted. Such inclusion of Bank’s name is to be 
obtained from the website – www.rbi.org.in. 
The Bank Guarantee currency shall be same as currency of Price Bid. In case the bidder arranges to submit BG in INR from 
Nationalized or Schedule Bank through their trade relation and quote the bid in USD/EURO, the same shall be accepted. 

(c) Pay order/ Demand Draft drawn in favour of the Addl. Chief Accounts Officer, DTPS, DVC payable at DURGAPUR. 
(d) DVC Bonds duly endorsed in favour of Addl. Chief Accounts Officer, DVC, DTPS, Durgapur. 
(e) Post Office National Savings Certificate, having face value equal to the EMD value and duly endorsed by issuing authority in favour of 

DVC. 
(f) Attested photocopy of certificate issued by DVC as permanent EMD account holder.  

 
(g) PERMANENT EARNEST MONEY DEPOSIT 

 
(i) The vendors may deposit with the Corporation, permanent EMD of Rs. 3,00,000/- (Rupees Three Lakh) only in the 
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form of DD/Pay Order/Banker Cheque Draft in favour of Damodar Valley Corporation payable at Kolkata in INR or 
a BG for a period of three years constituting the same sum as security for the compliance with the obligation 
undertaken in the tenders involving estimated cost upto Rs.1 Crore submitted by the tenderer. No interest shall be 
payable on such deposit amount. Tenderer shall be entitled to submit offers and to have them considered without 
payment of EMD with each tender separately. An exemption certificate shall be issued to such vendors and 
they need to furnish reference of this certificate along with tender document and also superscribe the 
reference on the envelope so that offers are accepted for opening. 

(ii) Permanent EMD deposited by vendors/suppliers shall be forfeited in case they: 
 Revoke the tender or increase the rates after opening the tender but during the validity period of their offers, or 
 Refuse to accept the order/contract issued as per their offer or subsequent mutual agreements, or 
 Do not execute the orders. 

(iii) Permanent EMD can be refunded if so desired by vendors, in which case they shall be required to deposit requisite 
EMD with each tender. 
 

(h) Exemption from payment of EMD: MSEs registered with NSIC/MSME and seeking exemption under NSIC/MSE shall 
be exempted from the payment of EMD. SSI Units seeking such exemption must upload scanned copies of valid 
Registration certificate from appropriate Govt. authority giving details such as Validity, stores, exemption limit, bid 
threshold value etc. in the website http://etender.gov.in 
The firms are also required to submit the hard copy of their NSIC/MSE Registration Certificate from appropriate Govt. 
authority giving details such as Validity, stores, exemption limit, bid threshold value etc. in an envelope superscribed 
“NSIC/MSE CERTIFICATE” to the office of the Superintending Engineer (Tech.), DTPS, DVC, Durgapur – 713207 before 
tender closing date and time failing which exemption will not be granted. 
 
Note:: 
I. No Bank Guarantee shall be accepted for EMD amount upto Rs. 50,000/-. However, EMD exceeding Rs. 

50,000/- may be accepted in any of the above forms (i.e. a to e) 
II. The offer accompanied by B.G. against EMD will only be considered valid on acceptance of the Bank 

Guarantee. 
III. The offer not accompanied by specified EMD in proper form as defined above shall not be considered as 

valid tender for opening. 
IV. The earnest money would be refunded to the unsuccessful tenderers within 15 days of finalization of the 

tender. Earnest Money will be returned to the successful tenderer after receipt of SDBG as per terms 
mentioned in the NIT. No interest would be paid against the EM deposits. 

V. In case EMD is remitted in the modes as described in Sl. No. (a) to (e), the same will have to be submitted 
in an envelope superscribing ‘EARNEST MONEY DEPOSIT’ to Sr. Manager (Tech.), DTPS, DVC, Durgapur – 
713207 before tender closing date and time. 

 
 

1. VERIFICATION OF COST OF TENDER DOCUMENTS & EMD: 
(a) Envelope with Cost of Tender & Earnest Money will be opened on the due date and contents of the envelope will 

be prima facie checked. 
(b) If the prescribed instruments are not found in envelope in line with the NIT requirement then the offer will be out 

rightly rejected. 
(c) However, even after opening of the Techno-Commercial part, a thorough scrutiny of EMD, cost of tender documents 

will be made. If the instruments for EMD, cost of tender documents submitted against the offer is found not in line 
with the enquiry, the same may not be accepted and the offer will be treated as non-responsive. 

(d) In case of EMD in the form of B.G, the B.G. shall not be accepted and bid shall be rejected if:  
(i) The name of the NIT mentioned in the BG is different from the NIT for which bids have been 

invited. 
(ii) The firm/proprietor, on whose behalf the bank guarantee has been furnished, is different from the 

bidder.  
(iii) The Bank Guarantee is not of the prescribed value.  
(iv) The validity of the Bank Guarantee is less than the stipulated period. 

 

2. FORFEITURE OF EMD: 
Earnest Money deposited is liable to be forfeited without any notice or proof of damage to the Owner in the following 
circumstances:- 
(a) For failure of tenderers to accept the order / LOI / LOA placed within the validity period of their offer, 
(b) Any bidder withdraws/ varies his offer within the bid validity period before finalization of the tender. 
(c) If the bidder does not accept the arithmetical correction of his price bid. 
(d) For failure to submit security cum performance BG within 30 days from the last day of the specified time limit as 

stipulated in the PO/LOI/LOA. 
(e) If the acceptance of order is not received within the stipulated period. 
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(f) If the bidder does not withdraw any deviation listed in Statement of Deviations at the cost of withdrawal indicated by 
him, 

(g) If the bidder refuse to withdraw, without any cost to the Owner, any deviation not listed in Statement of Deviations 
but found elsewhere in the Bid, 

(h) On providing false or incorrect information in respect of qualifying requirement etc. 
(i) In case the L1 bidder for any item fails to produce the documents within the specified period of 10 days in case of 

domestic tenders and 15 days in case of global tenders, or if any of the information furnished by L1 bidder on-line 
is found to be false by the Tender Committee during verification of documents. 

3. REFUND OF EMD: 
(a) Earnest Money will be refunded to the unsuccessful tenderer after finalization of Order and no interest will be paid 

for the same. 
(b) Earnest money will be refunded to the successful tenderer, after acceptance of their Security deposit-cum-

performance B.G./successful completion of the order, as the case may be. 
 

 

 
3. QUALIFYING REQUIREMENT: 

Satisfactory past performance (credentials) would be a condition for acceptance of tender. Scanned copies of the past 
performance/credential should be uploaded in the website along with tender. The Eligibility criteria for selection of bidders 
(QR) have been given in Annexure – I. 

4. Offers should invariably be kept open for acceptance for 180 DAYS from the date of opening of the tenders. 
5. All tenders would be bound by the terms and conditions as detailed in tender specifications of DVC as well as GCC 

available at http://www.dvc.gov.in. 
6. DVC reserves the right not to accept the lowest rate quoted by tenderer and reject any or all the tenders and to split 

up and award the work to more than one tenderer without assigning any reason thereof if considered necessary. 
7. On the due date of tender opening, documents related to Cost of Tender and Earnest Money (Hard copy as well as 

uploaded copy) will be checked. Only after receipt of Cost of tender and receipt of requisite earnest money in proper form, 
the Techno-commercial Bid will be opened on-line. The Price-Bid of techno-commercially qualified bidders shall be opened 
online at a date which shall be notified later online at https:// etenders.gov.in. 

8. CHECKLIST OF DOCUMENTS TO BE SUBMITTED IN HARD COPY: 
 

 DOCUMENTS TO BE 
POSITIVELY SUBMITTED 
ON OR BEFORE THE DUE 
DATE & TIME OF BID 
SUBMISSION. 

1. Cost of tender Document [Hard copy (off-line mode) ] in an envelope 
superscribing ‘COST OF TENDER’. 

2. Bid Security documents as per FORMAT ANNEXURE-1 
(notarized hard copy) must be submitted in an envelope, otherwise 
bid will be outrightly rejected. 

3. If NSIC/MSE registered, the hard copy of NSIC/MS 
E Registration Certificate from appropriate Govt. authority detailing the 
validity, stores, exemption limit, bid threshold value etc. in an 
envelope superscribed “NSIC/MSE CERTIFICATE”. 

 4 (I) Original copy of Letter of bid (As per format in Annexure-G) 
(II) Original copy of Affidavit on a non-judicial stamp paper minimum 

values of Rs. 10/- (As per format in Annexure-H) 
(III) Original copy of Notarized Power of Attorney for DSC (Digital 

Signature Certificate Holder) (As per format in Annexure-i ) 
(IV) Original copy of Details of Banker (As per format in Annexure-J) 

NOTE: Cost of tender documents and Valid NSIC Certificate with all parameters (if applicable) and all the documents 
mentioned at Sl. No. 4 above, must be positively submitted in an envelope and submitted to the office of the SE(C&M), 
DTPS, DVC, Durgapur on or before 11.00 AM of the due date of tender opening. The above envelopes are to be placed 
in a larger envelope superscribing on it the Job Description, NIT No. & Date and Due date of tender opening. 

 SOFT COPIES OF THESE 
DOCUMENTS HAVE TO BE 
UPLOADED IN THE WEBSITE. 
However the said documents (original 
/self-authenticated and attested by 
Public Notary ) may be asked for 
verification by  DVC authority within a 
stipulated time frame from the date of 
intimation . 

1. Past performance/credential uploaded in the website along 
with the tender is to be submitted (as per Annexure-I of NIT). 

 
2. Annual Accounts & Balance Sheet for the preceding three (3) 

financial years. 
3. GST Registration Certificate 
4. EPF & ESI Registration Certificate 
5. Status of the Organization i.e. Company Registration/ 

Proprietorship/ Partnership deed, as the case may be. 
6. If address of tenderer is of any DVC Project, a “No Objection 
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Certificate ” from the Estate Officer, DVC of that Project to the 
effect that he does not have any DVC quarters/building/shop/plot 
of land under his un-authorized occupation/possession. 

NOTE: Hard Copies of the above documents are to be submitted for convenience of evaluation in a separate envelope 
superscribing on it ‘QUALIFYING REQUIREMENT’ along with Job Description, NIT No. & Date and Due date of tender 
opening. 

 
A. GENERAL INFORMATION TO BIDDERS 

 
1. E-TENDERING 

 
1.1 This tender is being processed through e-tendering system. For viewing detailed NIT, downloading of tender documents 

and participating in Electronic Tenders, bidders should visit https:// etenders.gov.in 
(i) The Bidders must visit the website https:// etenders.gov.in to download the notification/blank tender documents 

relating to Tender No. NIT NO DVC/Tender/Head Quarter/CIVIL/CMM/Works and Service/00026 
Dated: 04.07.2023. 

(ii) The detailed NIT includes Techno-Commercial Document, Annexure-C (Techno-Commercial Deviation Schedule) 
and Annexure-D (Cost of Withdrawal of Deviations) and Price Bid document. These documents should be 
downloaded from the website. 

(iii) The Bidders must fill all the details in the Price-bid document and Techno-Commercial Document after going 
through the NIT. The specific instructions of filling in the details are mentioned in the documents itself. Bidders are 
requested to study the instructions carefully before filling the documents. 

(iv) The Bidder must mention whether he has taken any Techno-Commercial Deviation or not in Annexure-C. 
The deviations, if any, must be mentioned clearly in Annexure-C. 

(v) In case of any deviations, the Bidder has to fill in the cost of withdrawal of deviations in Annexure-D (To be 
submitted only online along with Price bid). 

(vi) Cost of Withdrawal, as indicated by the bidder, will be taken into account for the purpose of evaluation. In 
the event of placement of order, such prices declared by the bidder for withdrawal of the deviation shall be 
added to the bid price to compensate for these deviations. Deviations without cost of withdrawal, if found 
while opening the Price Bid, will be treated as unresponsive and the offer may be rejected without any 
intimation to the bidder. 

(vii) After filling all the documents, the Bidder has to upload those documents in the website again.  
(viii) If the Bidder uploads the tender documents without filling them completely as per the instructions given in them, 

DVC reserves the right to reject the bid. 
(ix) Self-certified scanned copies of all relevant documents e.g. WO copies, GST, documents in support of Qualifying 

Requirement etc., wherever needed, must be uploaded in the website in the “Document Library”.  However, DVC 
reserves the right to call for original documents, failing which, the offer is liable for rejection. 

(x) Addendum/Corrigendum/modification/extension, if any, shall be published in the website. 
(xi) DVC shall not be responsible in any way for any delay/difficulties/inaccessibility of the downloading facility from the 

website for any reason whatsoever.  
(xii) For any information regarding filling of the tender documents, Bidders are requested to Download the Vendor’s 

Manual from etender.dvc.gov.in. 
 
 

1.2 Digital Signature: 
The bidders should require the Digital Signature (class III with Signing & Encryption Certificate) for participating in CPPP portal (for 
login, downloading the bid documents & uploading or for submitting the e-tender documents). Digital Signature can be obtained on 
their (bidder's) own cost from any of the authorized agencies of CCA (Controller of Certifying Authorities). For this requisite fees would 
be payable by the bidders to the authorized agency of CCA. 
Note: 
The instructions given below are meant to assist the bidders in registering on the CPP Portal. 
a) Bidders are required to register in the Government e-procurement portal, 

in the Home page after log in to the CPP Portal (URL: https://etenders.gov.in/eprocure/app) by clicking on the link “ON LINE 
BIDDER ENROLLMENT” which is free of charge. 

b) As part of the enrolment process, the bidders will be required to choose a unique user name and assign a password for their 
accounts. 

c) Bidders are advised to register their valid email address and mobile numbers as part of the registration process. These would be 
used for any communication from the CPP Portal. 

d) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate issued by any Certifying Authority 
recognized by CCA India with their profile. 

e) Bidder then logs in to the site through the secured log-in by entering their user ID/password and the password of the DSC/ e-Token. 
f) The Bidder intending to participate in the bid is required to register in the e-tender portal using his/her Login ID and attach his/her 

valid Digital Signature Certificate (DSC) to his/her unique Login ID. He/she have to submit the relevant information as asked for 
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about the firm/contractor. The bidders, who submit their bids for this tender after digitally signing using their Digital Signature 
Certificate (DSC), accept that they have clearly understood and agreed the terms and conditions including all the Forms/Annexure 
of this tender. 

More information useful for submitting online bids on the CPP Portal may be obtained at: https://etenders.gov.in/eprocure/app.For 
clarification about e-tendering procedures, downloading & Uploading and further details / elaboration, the bidders are advised to contact 
the following FMP  Support Persons, representatives of M/s. National Informatics Centre Services Incorporated (NICSI), available in 
Help Desk at DVC Towers, C&M Department, 3rd Floor, Kolkata-54, West Bengal, India during the office hours. 
 

(i) Mr. Sk Nawajesh Rahman, e-mail ID rnawajesh@gmail.com (Contact No.9831683690 
(ii) Miss Armistha Kangsa Banik, e-mail: armistha.banik1989@gmail.com (Contact No. : 8240124812). 

 
DVC shall not be responsible in any way for any delay/ difficulties/ inaccessibility of the downloading or uploading facility from the 
website for any reason whatsoever. Downloading of Tender Documents by any Bidder shall not construe that such Bidder is considered 
to be qualified. Transfer of Tender Documents downloaded by one intending bidder to another is not permissible. 

2. The bidders are also advised to keep on visiting the websites as mentioned below for any Notification / Amendment / 
Addendum / Corrigendum in respect of this tender. 
(i) https://portal.dvc.gov.in 
(ii) https:// etenders.gov.in 
No such Notification / Amendment / Addendum / Corrigendum shall be published in newspapers. 

3. Downloading of bid documents by any bidder, shall, however not construe that such bidder is considered qualified. 
4. Once a prospective tenderer downloads a set of tender specification, the price thereof towards cost of tender documents 

will not be refunded on any account whatsoever. 
5. The offer should be as per terms and conditions mentioned in NIT and in GCC (General Conditions of Contract). Bidders 

are requested to go through GCC (General Condition of Contract) available in DVC’s website www.dvc.gov.in. However, 
if any terms and conditions mentioned in NIT are in contradiction to that of GCC, the former shall prevail. 

6. Fully illustrated and complete details of the tendered item should be submitted by the bidders when asked by DVC. 
Bidders are expected to go through all instructions, forms, terms & conditions, and other information in the bidding 
documents. Failure to furnish all information required by the bidding documents or submission of a bid not substantially 
responsive to the bidding documents in every respect, that will be at the bidder's risk and may result in rejection of its 
bid. 

7. DVC shall not be responsible in any way for any delay / difficulties / inaccessibility of the downloading facility from the 
website for any reason whatsoever. 

8. The tenderers who are found to be indulging in changing / adding or deleting the contents of the downloaded tender 
documents will be liable to face necessary action as deemed fit including banning, suspension of business dealings etc. 

9. DVC reserves the right to reject any or all the tenders or to split up and award the tender to more than one tenderer 
without assigning any reason thereof. 

10. In case of any discrepancies found between the downloaded tender documents from the website and the master copy 
available in the website https:// etenders.gov.in, the latter shall prevail and will be binding on the tenderer(s). No 
claim/appeal on this account will be entertained or given cognizance. 

11. Tenderers will be solely responsible for the correctness / genuineness of the downloaded tender documents from the 
website. If the offer submitted through the downloaded tender documents with changed contents, then the offer will liable 
for rejection. 

12. DVC reserves the right to call for all the documents / any original document(s), if needed, failing which the offer is liable 
for rejection. 

13. All suits arising out of this enquiry and subsequent order, if any, are subject to the jurisdiction of the Court only in the city 
of Kolkata in India and no other Court, when resolution/settlement through Arbitration fails. 

14. The bidder shall quote all prices in Indian Rupees only. 
15. The bids shall also be checked for computational error, if any, to arrive at the computed price, as per the following 

provisions: - 
• In case of discrepancy between the original and copies of bid, the original bid will be considered correct. 
• If there is discrepancy between the unit price and the sub-total price (station-wise) that is obtained by multiplying 

the unit price and quantity, the unit price shall prevail and the sub-total price shall be corrected. 
• If there is discrepancy between the sub-total price and the total price (for all the stations together) that is obtained 

by summation of all the sub-total prices, the sub-total price shall prevail and the total price shall be corrected 
accordingly. 

• If there is discrepancy between words and figures, the amount in words will prevail. 
• If there is a discrepancy between the quantity specified by DVC in the bidding document and that indicated by the 

bidder in his bid, the former shall be taken to arrive at the computed price on pro-rata basis. 
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• In case the unit rate of an item is not quoted but the total price is indicated, the same shall be taken to arrive at the 
computed price. The computed price arrived at, as above, shall be considered for the purpose of award also. 
 
Note: If the bidder does not accept the correction of errors as worked out by above methodology, his bid will be 
rejected and his earnest money will be forfeited. 

16. Bidders are required to quote the price in the price bid of the bidding documents only. Please note that if the quoted 
prices are disclosed anywhere in the uploaded documents other than the forms meant for price bid only, the offer will be 
rejected. Bidders shall give the required details and breakup of different price components as per the schedules of price 
bid as specified. 

17. The following tenders may be Rejected Out rightly: - 
a) Tenders received after the due date and time of tender opening (late tenders). 
b) Offers received subsequently after original offer through open tendering. 
c) It is in the form of Fax/Telex/Telegram/e-mail etc. 
d) It is not accompanied with Earnest Money in case the firm responding is not registered with valid NSIC/MSME. 
e) It is ambiguous with regard to any of the essentials, i.e. the items being offered, prices quoted, and the period of 

delivery. 
f) In case of the Price (Basic Price) component is exposed other than in the price part. 

18. Different Aspects of E- tendering: 
The bidder will have to accept the Techno-commercial Terms & Conditions of the NIT along with on-line undertaking in 
support of the authenticity of the declarations regarding the facts, figures, information and documents furnished by the 
Bidder on-line. No conditional bid shall be accepted. In the undertaking given by the bidder on-line, there will be provision 
for forfeiture of EMD and banning for participating in future tenders in DVC for one year, if any information given by the 
bidder on-line is found to be false at any stage which changes the eligibility status of the bidder. The bidder may seek 
clarification on-line within the specified period. His identity will not be disclosed by the system. The department will clarify 
as far as possible the relevant queries of bidders. The clarifications given by department will be visible to all the bidders 
intending to participate in that tender. The clarifications may be asked from the next day of e-publication of tender. The 
last date for seeking clarification will be up to 4 (four) days before the last date of submission of bid and the last date of 
giving clarification on-line will be up to 2 (two) days before the last date of bid submission. 
The bidder will submit Techno Commercial Bid and Price bid through online-mode. No off-line bid shall be accepted. 
The bidder will download the Techno- commercial Evaluation Sheet, Price bid Sheet, Format of Letter of Bid, Power of 
Attorney, Affidavit and Annexure-E (Banker’s Detail) from the website https:// etenders.gov.in. 
Letter of Bid (Annexure-G) :: The format of Letter of Bid is uploaded along with this NIT. This is to be downloaded by 
the bidder and will have to be printed/ typed on his letter head. This document will be signed by the bidder and scanned 
copy of the same will be uploaded during bid submission in Part-I and hard copy (in original) of the same will also be 
required to be submitted before opening of techno commercial bid in Envelope ‘A’. This will be the covering letter of the 
bidder for his submitted bid. The content of the “Letter of Bid” uploaded/submitted by the bidder must be the same as 
Performa given in the NIT and it should not contain any other information. 
Affidavit (Annexure-H):: The format of Affidavit is uploaded along with this NIT. This is to be downloaded by the bidder 
and will have to be printed/ typed on non-judicial stamp paper of minimum value of Rs. 10. This document will be signed 
by the bidder along with signature & seal of Notary and scanned copy of the same will be uploaded during bid submission 
in Part-I and hard copy (in original) of the same will also be required to be submitted before opening of techno commercial 
bid. 
This will be the genuineness of the information furnished by bidder online and authenticity of the documents being 
produced by him/them. The content of the “Notarized Affidavit” uploaded/submitted by the bidder must be the same as 
per format given in the NIT and it should not contain any other information. 
Power of Attorney (Annexure-i ):: The format of Power of Attorney is uploaded along with this NIT. This is to be 
downloaded by the bidder and will have to be printed / typed on non-judicial stamp paper of minimum value of Rs. 10. 
This document will be signed by the bidder (DSC Holder) & duly attested by the Authority of the Company along with 
signature &seal of Notary and scanned copy of the same will be uploaded during bid submission in Part-I and hard copy 
(in original) of the same will also be required to be submitted before opening of techno commercial bid. The content of 
the “Notarized Power of Attorney” uploaded/submitted by the bidder must be the same as per format given in the NIT 
and it should not contain any other information. 
Detail of Bankers (Annexure-J): The format of Annexure-4 (Detail of Bankers) is uploaded along with this NIT. This is 
to be downloaded by the bidder and will have to be printed / typed on his letter head. After filling all the details of the 
Banker’s, this document will be signed by the bidder along with seal & signature of concerned bank and scanned copy 
of the same will be uploaded during bid submission in Part-I and hard copy (in original) of the same will also be required 
to be submitted before opening of techno commercial bid. This will be the details of banker’s for making payment through 
RTGS/NEFT. The content of “Annexure-J” uploaded by the bidder must be the same as per format given in the NIT and 
it should not contain any other information. 
Techno- commercial Parameter Sheet: The Techno– commercial Parameter Sheet containing all the terms & 
conditions as per the NIT will be downloaded by the bidder and they will furnish all the required information on this Excel 
file. Thereafter, the bidder will upload the same Excel file during on line bid submission in Part-I. The Technical Parameter 
Sheet which is incomplete and not submitted as per instruction given above will be rejected. 
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Price bid: The Price bid (excel format) will be downloaded by the bidder and they will fill the rates offered by them, as 
the case may be, excluding the taxes & duties etc in this Excel file as per the instruction of NIT. Thereafter, the bidder 
will upload the same Excel file during bid submission in Part-II. The Price Bid which is incomplete and / or not submitted 
as per instruction given above will be rejected out rightly. The Price bids will be opened for techno commercially accepted 
bidders only and the price bid opening date will be informed to the techno-commercially accepted bidders through their 
E-mail id. 
         Modification of the submitted bid shall be allowed on-line only before the deadline of submission of tender and the 
bidder may modify and resubmit the bid on-line as many times as he may wish. 
          The bidder may withdraw his bid on-line at any time before the last date and time of submission of bid at his 
discretion without losing his EMD. However, if the bidder withdraws the bid after the deadline of bid submission, his EMD 
will be forfeited and other penal actions may be taken against the bidder. In the e-Procurement system, the on-line 
withdrawal of bid is possible only before the deadline of bid submission. For withdrawal of bid after deadline of bid 
submission, an off-line request is to be sent by the bidder to Tender Inviting Authority. The actions which shall be taken 
in case of withdrawal of bids at different stages of tender are as indicated below: 
 
(i) If the withdrawal is on-line within the deadline of bid submission, the EMD will be refunded. 
(ii) If the request of withdrawal is received after deadline of bid submission and before opening of Techno 

Commercial bid, the bidder will be disqualified and his EMD will be forfeited and the techno commercial bids of 
remaining bidders will be opened. 

(iii) If the request of withdrawal is received after opening of Techno Commercial bid and before opening of price bid, 
the bidder will be disqualified and his EMD will be forfeited and other i.e. one-year debarment penal actions may 
be taken and the Price-bid of remaining bidders will be opened. 

(iv) If the L1 bidder withdraws his bid after opening of price bid and before issue of Annual Rate Contract, then his 
EMD will be forfeited and re-tender shall be done for the items in which the bidder was L1. In this re-tender such 
defaulting Bidder will not be allowed to participate and other i.e. one-year debarment penal actions may be taken. 

(v) If the L-1 bidder withdraws his bid after issue of Annual Rate Contract, then his EMD will be forfeited, other penal 
action may be taken and re-tender shall be done for the items awarded to him. In this re-tender such defaulting 
Bidder will not be allowed to participate and other i.e. one-year debarment penal actions may be taken. 

 
The e-Procurement System will evaluate the Techno Commercial bids automatically with least human intervention. For 
this purpose, all the required parameters will be obtained from the bidders in an objective and structured manner. 
 
Bidders are required to upload the “Techno-commercial parameter excel sheet and Price bid excel sheet” 
through on-line mode only, before due date & time set for uploading the tender. 
 
The information furnished by the bidders on-line along with on-line undertaking with Digital Signature Certificate in 
support of the authenticity of the facts, figures, information and documents furnished by them online will be accepted 
for the Techno-commercial evaluation of the bids. 
Verification of Documents: 
A. Verification of all the documents (as required as per NIT) of all the techno-commercially compliant bidders (based 

on the information/declaration furnished by the bidders online) will be done before opening of the price bids. 
B. All the bidders will be required to produce all the requisite documents in hard copy (in original and (or) self-

authenticated and attested by Public Notary) as specified in the NIT, before due date & time of techno-commercial 
bid opening, in support of the information furnished by him/them on-line, for verification of the same by Tender 
Committee. 

C. All the bidders will get price bid opening information on their personalized dash-board and also by system generated 
e-mail. The opening date of price bid of techno-commercially accepted bidder will be informed through their E-mail 
to the respective bidder. The Bidders may view the price bid opening online remotely. 

 
 

 
Opening of Initial Price Bids and Price Evaluation: 
After opening of initial Price-bid online, the Comparative Statement of Prices indicating the rates quoted by all the bidders 
and selection of initial L-1 (depend on evaluation procedure stipulated in NIT) rank will be generated by the system. 
However, the same will not be visible to the participating bidders on-line as the same will be followed by reverse bidding 
as per the procedure laid down in next chapter. 

A. BUSINESS RULES FOR REVERSE E-AUCTION BIDDING 
 
1. Definition of Key Terms - Reverse Auction / Bidding: 
Reverse e-Auction: Reverse e-Auction is used to procure items/services, where the requirement for one/more Markets 
of an item is stated and the participants are required to bid down the price to be selected to supply the requirement. 
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On-line Reverse e-Auctions: On-line Reverse e-Auctions refer to those Reverse e-Auctions conducted through the 
Internet with simultaneous bidding by the bidders (from one or more locations). In other words, the venue for the 
auction is on an Internet website/ platform. website URL (https://etenders.gov.in/eprocure/app) would constitute the 
venue for the purpose of the on-line auction. 
Award at the Reverse e-Auction: The bidder quoting the lowest price is normally allotted the item unless otherwise 
specified by the Client. Price obtained at any stage in the event is valid and legally binding on the bidder. 
Client: Client is DVC who has conducted such Reverse e-Auction. In case of Reverse e-Auction, the purpose would 
be to meet their requirement for item/s from among the sellers desiring to sell the items to the Client. 
Bidder / Tenderer: Bidder is the individual/business entity participating in the Reverse e-Auction, intending to supply 
the item/s to the Client. To be become a Bidder in the auction, a business entity has to secure client approval for 
participation and also provide written assent to the General Rules and Regulations. 
Elapse Time in Minutes: It is the minute(s) before the auction end time and acts as a trigger for auto extension of 
auction. If a bid is received successfully within this minutes, the auction will be extended. 
Start Time: Start time refers to the time of commencement of the conduct of the On-line auction. It signals the 
commencement of the Price Discovery process through competitive bidding. 
Duration of the Reverse e-Auction: It refers to the length of time the price discovery process is allowed to continue by 
accepting bids from competing bidders. The duration of the auction would normally be for a pre-specified period of time. 
However, the bidding rules may state the conditions when the pre-specified duration may be extended/ curtailed. 
Auto Extension Times: In the event of bids in the last few minutes of the Elapse time, the Bid Timings are 
automatically extended for a specified period from each such bid. Such Auto Extension shall continue until no bids are 
received in elapsed time The Inactivity Time for Auto Extension purpose is normally 5 minutes. DVC however, retain 
the right to change the same. The Inactivity Time applicable for the particular On-line Bid shall be communicated to 
the bidder if it will be set to a value less than 5 minutes. 
End of the Reverse e-Auction: End of the Auction refers to the termination of the bidding event signalling an end to the 
price discovery process. 
Auction Report: e-procurement portal would provide an Auction Report to the Client containing a summary of the 
auction proceedings (to replace by bidding event) and outcome. 
ID and Pass Word: Bidders shall log into the e-procurement portal giving user id / password chosen during enrolment to 
participate in the Reverse e-Auction. 
Start -Bid Price: "This is the price at which the bidding will start after sealed bids are obtained from the eligible vendors. 
This is the maximum price which the system will accept. Prices above the start bid price will be rejected by the system. 
The bidders will have to bid equal to or below the start bid price." 
Decrement value: Minimum decrement is the minimum amount a supplier has to reduce in order to beat a higher bid. For 
example, if a bidder bids Rs. 10,00,000/ - for a Market, others, in order to beat this bid, have to quote a lower price with a 
minimum decrement say of Rs. 20,000/- i.e. in order to be eligible they have to quote Rs. 9,80,000/- (or lower) for the same 
Market. This minimum decrement shall be pre-decided by DVC and will be in-built in the auction engine. 
Max Seal Percentage: It defines maximum value a bidder can quote in multiples of incremental/ decrement value. 
In case of Reverse Auction, in order to displace a standing lowest bid and to become "L1", a bidder can offer a 
minimum bid decrement or in multiples of decrement value up to above Max Seal %. 
For ex: Current price: - Rs. 49,000 Decrement value: - Rs. 1000 System Defined Maximum Seal %: - 50, in this case 
a bidder can quote minimum decrement amount as Rs. 49,000-1000= Rs. 48,000 and maximum decrement amount 
is49000-24500-1000=23500=24000*. 
2. Schedule for On Line Reverse e-Auction: 
The On Line Reverse e-Auction is tentatively scheduled on the date of opening of the Price Bid, The tentative timings 
is as below: 
Start Time: 12:00 pm 
End Time:  13:00 pm 
3. Bidding Extension Time: 
a. If a valid bid is placed within 05 minutes of End Time of the Reverse e-Auction, then Reverse e-Auction duration 
shall get automatically extended for another 05 minutes from the existing end time. 
b. It may be noted that the auto-extension will take place only if a valid bid comes in those elapse time (say last 05 minutes). 
c. If a bid does not get accepted as the lowest bid, the auto-extension will not take place even if that bid might have come 
in the last 05 minutes. 

d. The above process will continue till no bid is received in last 05 minutes which shall mark the completion of Reverse e-
auction. 
e. However, bidders are advised not to wait till the last moment to enter their bid to avoid complications related to internet 
connectivity, their network problems, system crash down, power failure etc. 
4. Post Bidding Procedure: 
DVC will proceed with the Closing Price received in the On Line Reverse e-Auction for further processing and for 
award considerations. 
5. Procedure of Reverse e-Auction: 
a) All bidders shall submit their Initial Price Offer (financial bid) along with submission of Technical bid as per schedule 
mentioned in Data Sheet online only. 
b) The Initial Price Offers shall be evaluated to arrive at the lowest Initial Price Offer. 
c) DVC reserves the right to fix the "Opening Price" i.e. the base price/ start price for Reverse e-Auction. 
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d) The "Opening Price" i.e. the start price for Reverse e-Auction will be as decided by DVC in Indian Rupees (INR) after 
evaluation of the Initial Price Offers. 
e) Final price offer (L1 basis) from the techno-commercially qualified bidders (please see point no. 38 below) will be 
obtained through On Line Reverse e-Auction procedure on the e-platform of Government e-procurement system of NIC 
(GePNIC) under Central Public Procurement Portal (CPPP). 
f) DVC shall upload the "Opening Price" i.e. the base price/ start price for On Line Reverse e-Auction and can be viewed 
by all the bidders at the start of the Reverse e-Auction. 
g) During the On Line Reverse e-Auction the Qualified Bidders who are eligible for participating in the Reverse e- Auction 
shall be permitted to place their Final Price Offers provided that the Decrement value shall be at least the minimum 
decrement amount of 0.5% of "Opening Price" i.e. the base price/ start price. 
h) Bidders, by offering a price equal to or lower than the "Next Valid Bid", can become "L1Bidder" and this continues as an 
iterative process. 
i) After completion of the online Reverse e-Auction, the "Closing Price (CP)" shall be available for further processing. 
j) Only those Bidders whose offers are found to be technically and commercially Responsive, shall be eligible (please see 
point no. 38 below) to participate in Reverse e-Auction process. 
k) Online Reverse e-Auction shall be conducted by DVC on a pre-specified date and time, while the bidders shall be 
quoting from their own offices/place of their choice. Internet connectivity shall have to be ensured by bidders themselves. 

l) All Bidders are advised to participate in the RA from their own office / own arrangement. In such an event the bidder has to 
make arrangement for ensuring connectivity throughout RA. For this option bidder shall be solely and exclusively 
responsible for ensuring continuance of connectivity. DVC shall, in no way, be responsible for the consequences arising 
out of disruption of connectivity. In case the bidder desires, efforts will be made to provide assistance from FMP Support 
Persons of M/s. National Informatics Centre Services Incorporated(NICSI) deputed at DVC, HQ, Kolkata during the reverse 
e-auction phase by deploying skilled persons from service provider / authorized representative at the participating vendor 
locations. 

Note: If no bid is received in the Bidding system/website within the specified time duration of the online Reverse e-
Auction, then DVC may take decision for repeat Reverse Auction / Bidding on some other date and time or 
otherwise, at its sole discretion 

7. Terms and Conditions for Reverse e-Auction: 
Against this Tender enquiry for the subject package with detailed scope of Services as per bidding document, 
DVC shall resort to "ON LINE REVERSE e-AUCTION PROCEDURE". The philosophy followed for Reverse 
e-Auction shall be English Reverse (No ties). 

1) Bidders are advised to get fully trained and clear all their doubts such as refreshing of Screen, tender value 
being Bid, Bidding rules etc. 

2) After completion of the Reverse e-Auction event, based on the final price quoted by the bidders in INR, 
successful bidder shall submit Price Schedule-Excel Sheet uploaded by DVC within 4 hours of conclusion of 
the Reverse e- Auction. 

3) Bidders shall be able to view the following on their screen along with the necessary fields during Online Reverse 
e-Auction (live auction): 
(a) Auction Start Price/Opening Price. 
(b) Decrement Price 
(c) Auction submitted date & time 
(d) Auction extended up to 
(e) Current price 
(f) My auction price 
(g) Maximum Seal 

4) Once the Live auction is over, System will generate BoQ comparative chart showing the Names and Rates of 
Bidders quoted in the tender as well as (L1) Rates quoted by them in the Auction. Over all bid ranking of each 
bidder will be generated by system based on either Auction price or financial bid price. The chronologically 
last bid submitted by the bidder till the end of the auction shall be considered as the valid price bid of that 
bidder. 

5) DVC reserves the right to cancel/reschedule/extend the Reverse e-Auction process/tender at any time, before 
ordering, without assigning any reason. 

6) DVC shall not have any liability to bidders for any interruption or delay in access to the site irrespective of the 
cause. In such cases, the decision of DVC shall be binding on the bidders. 

7) Other terms and conditions shall be as per bidder's Techno-Commercial Proposals and as per DVC's Bidding 
documents and other correspondences, if any, till date. 

8) Bidders are required to submit their acceptance to the stipulated terms and conditions before participating in 
the Reverse e-Auction. 

9) For the Reverse e-Auction, technically and commercially acceptable bidders only shall be eligible to participate. 
10) Bidders shall ensure online submission of their 'Bid Price' within the Bidding Period. 
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11) Business rules for Reverse e-Auction like event date, time, Bid decrement, extension etc. shall be as per the 
business rules, enumerated above, for compliance. 

12) Bidders have to accept 'Terms & Condition' and the 'Business Rules of Reverse e-Auction' before start of 
Reverse e-Auction. Without this, the bidder will not be eligible to submit bid in the Reverse e-Auction. 

13) In line with the provisions of bidding document, DVC will provide the Price Schedule format in MS EXCEL 
sheet. (BOQ format) 

14) On Line Reverse e-Auction will be conducted on scheduled date & time, which shall be intimated to the eligible 
bidders in advance. 

15) After conclusion of the Reverse e-Auction event, the lowest Bidder has to e-mail from its registered e-mail Id, 
"Final percentage (%) decrement as quoted" during the online Reverse e-Auction duly signed by the authorized 
person, in the prescribed Price Schedule- Excel Sheet format, within four (4) hours of Bidding End Time without 
fail. 

16) Bidders should acquaint themselves of the 'Business Rules of Reverse e-Auction' stipulated at above. 
17) If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation of 

any kind, directly or indirectly by communicating with other bidders, action as per extant DVC guidelines, shall 
be initiated by DVC. 

18) The Bidder shall not divulge either his Bids or any other exclusive details of DVC to any other Bidder. 
19) Period of validity of Prices received through Reverse e-Auction shall be same as that of the period of validity 

of bids offered. 
20) Bidders may note that, although extension time is 'X' minutes, there is a time lag between the actual placing 

the bid on the local computer of the bidder and the refreshing of the data on to the server for the visibility to 
the Owner. Considering the processing time for data exchange and the possible network congestion, bidders 
must avoid the last minute hosting of the Price Bid. 

21) Participating bidder will agree to non-disclosure of trade information regarding the purchase, identity of DVC, 
bid process, bid technology, bid documentation and bid details. 

22) It is brought to the attention of the bidders that the bid event will lead to the final price only. 
23) Technical and other non-commercial queries (not impacting price) can only be routed to the DVC contact 

Personnel indicated in the bidding documents. 
24) Order finalization and post order activities would be transacted directly between successful bidder and DVC. 
25) In case of any problem faced by the bidder during Reverse e-Auction and for all Bidding process related 

queries, bidders are advised to contact the persons indicated in the bid document. 
26) Bidders are advised to visit the Bidding page and enter the 'Live Bidding' cockpit successfully well in advance 

to identify/rectify the problems to avoid last minute hitches. 
27) DVC will not be responsible for any PC configuration/Java related issues, software/hardware related issues, 

telephone line glitches and breakdown/slow speed in internet connection of PC at Bidder's end. 
28) Bidders may note that it may not be possible to extend any help, during Reverse e-Auction, over phone or in 

person in relation to rectification of PC/Internet/Java related issues and Bidder may lose the chance of 
participation in the Bidding. 

29) For access to the Bidding site, the following URL is to be used: https://etenders.gov.in/eprocure/app. For user 
guidance please follow the manual which is there in the website. 

30) No queries shall be entertained while Reverse e-Auction is in progress. 
31) Final rate of individual items of the L1 bidder of Reverse e-Auction shall be calculated on the basis of same 

percentage (%) of reduction/ decrement for each items as that of received on item-wise price during the 
Reverse e-Auction from L1 bidder (L1 basis) over base price/opening price of Reverse e-Auction. 

32) In the event of L-1 bidder refusing to give breakup of price and in case order cannot be placed without price 
breakup the bidder shall be suspended for a period of six months from the date of issue of suspension order. 
The suspension will apply prospectively and during suspension period, enquiry shall not be issued to the firm 
and bid submitted in open tender shall be rejected. 

33) In the event of L-1 bidder backing out prior to placement of order, the bidder shall be suspended for a period 
of six months from the date of issue of suspension order. The suspension will apply prospectively and during 
suspension period, enquiry shall not be issued to the firm and bid submitted in open tender shall be rejected. 
EMD will be forfeited. 

34) Note: All the Techno-commercially accepted tenderers after eliminating the H-1 tenderer will be allowed 
to participate in on-line Reverse e- Auction over internet for bidding. However, if the techno 
commercially complied bidders are less than five then all the tenderers will be allowed to participate 
in online Reverse e-Auction over internet for bidding. 

8. User Help: 
1) Log on to https://etenders.gov.in/eprocure/app. 
2) Enter your Login ID & Password. Click on the link "Login". 
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3) You will reach your account Home Page, click on the tab "Live auctions" on and then click to view the auction 
information against respective the tender ID no. & Tile 
#Check points for starting real time Bidding 
#Check the details of Reverse e-Auction participating for, 
#Had taken the vendor training 
#Correct Item name that is set for Reverse e-Auction 
Note: In case of any difficulties facing during reverse-e-auction, the bidders are advised to contact FMP 
Support 
Persons of M/s. National Informatics Centre Services Incorporated (NICSI), (i) Mr.SkNawajeshRahman, e-mail 
ID 
rnawajesh@gmail.com- Contact No. 9831683690 & ii) Miss ArmisthaKangsaBanik, e-mail: 
armistha.banik1989@gmail.com (Mob: 8240124812) 

 
 
 S/d 

                                                                                 DGM (C&M) 
                                                                                                     FOR & ON BEHALF OF DAMODAR VALLEY CORPORATION 
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ANNEXURE – I 
QUALIFYING REQUIREMENT 

A. Technical credential: 
 

Bidders should have the experience of having completed similar works during last 7 (seven) years ending last day of the 
month previous to the one in which offers are invited, which should be either of the following: - 

 
a) Three similar completed works each costing not less than the amount equal to 40% of the estimated cost i.e. Rs. 

22,50,495.37 
                                                                          or 
b) Two similar completed works each costing not less than the amount equal to 50% of the estimated cost i.e. Rs.   

28,13,119.21 
                                                                          or 
c) One similar completed work costing not less than the amount equal to 80% of the estimated cost i.e.  Rs. 45,00,990.74 

 
 “Similar Works” means:  

             “Bidder must have at least One (01) year experience in execution of cleaning and housekeeping work 
especially cleaning job executed in Government, Semi Government, PSU or private sector organization”. 

 

 “Completed Works” means: 
The executed / completed portion of Work-Order/ AMC/ RC, even if the work has not been completed in totality 
subject to furnishing of proof of executed value of the work in the form of certified copies of RA Bills”. 

 In case of any composite work order is submitted as credential then the exact executed work order value corresponding 
to the specified nature of work/ similar work as defined above will be considered for evaluation and the same needs to 
be clearly mentioned & should be supported by documentary evidence, otherwise the credential will not be considered. 

 
 
 
 
 
 
B. Financial Credential: 

 

1. Average annual financial turnover during last three (03) financial years ending on 31.03.2023 should be at least 
30% of the annual average estimated cost (i.e. Rs. 16,87,871.52). 
 

 

[In case where audited results for the preceding financial year are not available, Certificate of financial 
statement from a practicing Chartered Accountant shall also be considered acceptable].  
 
Note 1 on Financial QR: Other income shall not be considered for Arriving at annual turnover.  
Note 2 on Financial QR: - In Compliance to the above Financial QR the bidder shall submit copy of Audited 
Annual Accounts including Balance Sheet and Profit & Loss Account statement for the last 03 (three) 
financial years.  
 
a. In case where audited results for the preceding financial year are not available, certification of financial 
statements, (i.e. Annual turnover excluding other incomes, Net working capital etc.) from a Practicing 
Chartered Accountant (with UDIN No) shall also be considered acceptable.  
 
b. Wherever applicable, all financial certificate & all audit and assurance function certified by a practicing 
Chartered Accountant, for the said tender must contain UDIN number. 
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C. Techno-Commercial: 
Self-attested photocopies of the following valid documents are to be submitted by the Tenderer. However, DVC 
reserves the right to call for documents (original / self-authenticated and attested by Public Notary) at any time. 
 

1. Proof of execution in respect of Work order copies / documents like payment made / satisfactory work completion certificate 
from the competent authority or copies of RA Bills /  MB or any document, in which in the opinion of the Tender inviting / 
Tender Accepting Authorities clearly establishes that works have been satisfactory executed  by the Tenderer along with 
the copy of  LOI/W.O./Agreement in support of credential as per Sl. No. A above is to be submitted  to fulfill the Qualifying 
Requirement.  

2. Audited Annual Accounts Report together with Balance Sheet of preceding three (3) financial years ending on 31.03.2023 
in support of Credential as per SI. No. B above is to be submitted to fulfil the Qualifying Requirement.  

            In case where audited results for the preceding financial year are not available, certification of   
            financial statements from practicing Chartered Accountant shall also be considered acceptable. 

3. GST Registration Certificate 
4. EPF & ESI Registration Certificate 
5. Status of the Organization i.e. Company Registration / Proprietorship/ Partnership Deed, as the case may be. 
6. If address If address of tenderer is of any DVC Project, a “No Objection Certificate” from the Estate Officer, DVC of that 

Project to the effect that he does not have any DVC quarters/building/shop/plot of land under his un-authorized 
occupation/possession. 

D. Exemption in eligibility criteria for start-up vendors /MSE vendors 
 

The turnover and past experiences conditions are not applicable for Start-Up or MSE entrepreneurs subject 
to meeting of quality and technical specifications. 

Eligibility of such sellers in terms of the Turnover / Past performance / Profitability etc and also their 
eligibility for availing various benefits/advantages in terms of various Govt. Policies / Guidelines / acts / 
Laws etc. shall be determined solely on the basis of data fetched / validated or verified through external 
agency / owner of that set of databases such as Income tax/ PAN data base, MCA 21, Udyog Aadhaar, NSIC, 
GSTN, Certifying Agencies such as BIS, BEE etc. 

(i) Exemption in respect of “Past experience conditions” means exemption for Clause (A) only of 
Qualifying Requirements on Technical Capability. 

(ii) Exemption in respect of “Turnover” means exemption for Clause (B) only of Qualifying Requirements 
on Financial Capability. 

            Requirement to meet eligibility criteria for Start-up/MSE Vendor 

(i) Meeting quality and technical specification means having documents like copy of Udyog Aadhaar / NSIC / 
other statutory documents etc. with job description in line with “similar work” defined under Qualifying 
Requirements on Technical Capability and submission of the same. Document in support of “similar work” 
to be furnished. 

(ii)  Relaxation in eligibility criteria for start-up / MSE shall be applicable as stated above at (D) only. Any other 
clause for relaxation in eligibility criteria mentioned elsewhere in the NIT shall not be considered. 

*******************                                
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Annexure-II 
Terms & Conditions: 

A. Techno- Commercial Terms & Conditions: 
1 Rates shall remain variable throughout the contract period.  
2 Price Basis: The Price quoted by the bidder shall be subject to adjustment during pendency of the contract 

to reflect changes in the cost of Skilled/ Unskilled labour in accordance with the procedure specified in 
ANNEXURE –V (PVC for Labour Cost).  

3 The rate shall be inclusive of all taxes but excluding GST. GST as applicable shall be paid extra as per GOI 
rules. 

4. CONTRACT PERIOD: 365 days from the date of commencement of the work. 
5. COMPLETION PERIOD: 365 days from the date of commencement of the work. 

       6.    Quotation of rates:- 
(i) Bidders shall have to quote their rates in “Percentage (%) Above” OR “Percentage (%) Below” OR “At Par” with DVC’s 

‘TOTAL ESTIMATED COST’ in the Price Bid. 
(ii) In case of either “Percentage (%) Above” OR “Percentage (%) Below”, the quoted percentage (%) will be loaded on 

the individual estimated rates for each of the works as mentioned in the Bill of Quantity (ANNEXURE-IV) to determine 
the Bidder’s quoted rates for the different jobs. 

(iii) In case of “At Par”, the rates of the bidder will be considered to be equal to the estimated rates as mentioned in the 
Bill of Quantity (ANNEXURE-IV). 

7.    Bid Evaluation shall be done on overall L-1 basis.  
8. PRICE BID DISCLOSURE: If any price component related to subject NIT in full or in part is exposed and found with its 

techno commercial offers, the offer shall out rightly be rejected and will not be considered further. 

9 PAYMENT TERM: 90% of contract price for works/service contract against R.A. Bills Remaining 10% 
after completion of the contract. 

10 SUBMISSION OF SECURITY DEPOSIT-CUM-PBG: 10% of the total contract value shall be deposited by the 
contractor as security deposit-cum-performance guarantee in the form of Bank Guarantee (BG) in the prescribed 
format of DVC from any Nationalized Bank/Scheduled commercial Bank and it should have validity covering the entire 
contract   period, plus six month defect liability period plus two (2) months claim period thereafter. The BG shall be 
submitted within 30(Thirty) days from the date of issuance of WO. No payment whatsoever will be made without 
acceptance of SDBG.     

       11.     Agreement: Contractor shall have to execute a contract agreement in DVC prescribed format on a non-judicial stamp 
paper worth Rs. 50/- (Rupees Fifty only). 

       12.   Mobilization Time: Mobilization of men & material for commencement of work within ten (10) days from the date of 
intimation (either by telephone or letter) by SE (Civil),PHCD or his authorized representative. 

13. LD Clause: DVC reserved the right to recover a sum equivalent to 0.5% of the delayed work for each week of delay or 
part there of subject to maximum of 5% of the total value of the order as Liquidated Damaged due to delay in completion 
of the work attributed to the contractor. 

14. Discontinuation of job : In case the job is found discontinued by you with in the contract period ,DVC,DTPS shall 
have the right to award part or full job to any other outside agency and the expenditure there of shall be deducted from 
your bill/security deposit. 

15. the party has to deploy 18 (Eighteen ) nos. of cleaners and 02 (two) nos. supervisor daily for upkeepment & cleaning 
jobs. The party shall provide 520(18 x 26 + 2 x 26 = 520) man days including Cleaners & Supervisors on monthly 
tendered rate basis 

16.  during the contract period of this work , when dismantling of plant will be started (area 
of functional operational   decreases) further reduction of man-days takes place on 
actual requirements on the basis of assessment by DVC competent authority & when 
all area will be dismantled or there is no need of this contract  , the contract may be short 
closed by giving 30 days’ notice period to the contractor and such short closure of the 
contract shall be final and binding upon the contractor. 
 
a. FACTORY RULES :: 

I. The successful tenderer shall abide by all the terms and conditions of Factory Acts while working inside the Power 
House. Any loss arising out of violations of such acts or rules shall be compensated by contractors. 

II. Entry to the Power House is strictly restricted /prohibited and hence proper permit should be obtained in advance from 
the Power House Authority. As soon as possible but not later than 3 days after receipt of LOI/WO, the contractor should 
submit the following to Chief Engineer, DTPS/SE (Civil), DTPS, DVC. 
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III. Name, age, father’s name, permanent and temporary address and a recent photograph of the labour. The gate pass 
issued    to labour should always be carried by which are liable for checking. A request for temporary pass for the labour 
employed on should also be made to SE (Civil), DTPS Seven days before commencement of the month.  
b. EMPLOYMENT OF LABOUR :: 

i.  The contractor shall not employ for the purpose of the contract, any  labour / any person who is below the age of 18 
(eighteen) years, and shall pay to each laborer, for the work done by such laborers, wages not less than the wages paid 
for the similar work in the neighborhood. CE, DTPS shall have the right to enquire into and decide on any complaint 
alleging that the wages paid by the contractors are less than the wages paid for similar work in the neighborhood. On 
receipt of any specific complaint, the CE, DTPS may withhold from the contractor’s bill an amount which he may decide 
to be wages not paid by the contractors for ultimate disbursement to the claimant. 

ii.   The contractors shall indemnify the Corporation against all claims or liabilities arising out of labour laws for accidents 
during the execution of the contract from whatever causes such accidents may arise. 

iii.   A certified copy of labour license from the Govt. of West Bengal under contract labour (Registration and Abolition) Act, 
1970 shall be produced, if applicable.  
c. OTHER TERMS :: 

i. The contract shall be liable to bear the loss that would result from non-execution of the said work within the specified 
period fixed by the Chief Engineer, DTPS. 

II. No mobilization and demobilization advance/payment will be made for start or stop of work. 
III. The contractors shall not sublet either whole or any portion of the work to any third party without the approval of the CE, 

DTPS. In case of dispute the same shall be settled mutually and if not then through arbitration as per Indian Arbitration 
Act. 

IV. DVC reserves the right of engaging any number of contractors for the work, as may be considered necessary.  
d. Termination Clause:- The Contract will be terminated as per the following DVC’s GCC guidelines :: 
   DVC may terminate / short close the contract, by not less than 30 days written Notice to the bidder, to be given after 

occurrence any of the events specified in the Sl. No. (i) to (v) of this clause and 60 days in the case of the event referred 
to Sl. No. (vi), (vii) & (viii) below. 

i. The vendor fails to comply with any of the terms of the order or the bidder do not remedy a failure in the performance of 
their obligation under the contract, within 30 (Thirty) days after being notified or within any further period as the owner 
may have subsequently approved in writing. 

ii. The vendor becomes bankrupt or goes into liquidation.  
iii. If as a result of Force Majeure, the bidder is unable to execute the job for a period of not less than 60 days. 
iv. If the bidder, in the judgment of the owner has engaged in corrupt or fraudulent practices in competing or in executing 

the contract. For the purpose of this clause :: 
v.  “Corrupt Practice” means the offering, giving, receiving or soliciting of anything of value to influence the action of a public 

official in the selection process or in contract execution.  
vi. “Fraudulent Practice” means a misrepresentation of facts in order to influence a selection process or the execution of a 

contract to the detriment of the owner 
vii. The vendor is otherwise precluded from complying with any of the terms of the order on account of any directives of any 

lawful authority 
viii. If the owner, at its sole discretion, decides to terminate this contract. 

      DVC RESERVES THE RIGHT NOT TO ISSUE TENDER DOCUMENTS TO ANY INTENDING BIDDERS WITH WHOM 
DVC HAS STOPPED ENTERING INTO BUSINESS BY VIRTUE OF POLICY DECISION.  

13. Settlement of Disputes and Arbitration :: 
a. Any dispute(s) or difference(s) arising out of or in connection with the contract shall, to the extent possible, be settled 

amicably between the owner and Bidder. 
b. In the event of any dispute or difference whatsoever arising under the contract or in connection herewith including any 

question relating to existence, meaning and interpretation of the contract or any alleged reach thereof, the same shall be 
referred to the Secretary, CEO of Damodar Valley Corporation, Kolkata – 54 or to a person nominated by him for arbitration. 
The Arbitration shall be conducted in accordance with the provisions of arbitration and conciliation law 1996 or latest and 
the decision/judgment of Arbitrator/Arbitrators shall be final and binding on both the parties. 

c. However, in case the bidder is a Central Public Sector Enterprise/ Govt. Department, the dispute arising between the 
‘Owner’ and the ‘Bidder’ shall be settled through Permanent Arbitration Machinery (PAM) of the Department of Public 
Enterprise, Govt. of India as per prevailing rules. 

d. All suits arising out of this enquiry and subsequent contract, if any, are subject jurisdiction of Court in the City of Kolkata 
only and no other court, when resolution/settlement through mutual discussion and arbitration fails.  

17. EMPLOYEES PROVIDENT FUND: A certificate from the Employee’s Provident Fund 
Authorities that the contractor’s firm is covered under the Provident Fund Scheme and its 
allied provisions to be produced / complied with. 

18. FORCE MAJEURE CLAUSE:: Neither the contractors nor the DVC shall be responsible for any failure to fulfill any terms 
of this agreement, if the fulfillments been delayed, hindered or prevented by any act of God, act of nature, war declared or 
undeclared by the enemies of the union of India, strike, lockout of the entire organization embargo of the Government. The 
party affected by force majeure shall notify to the other party with sufficient proof. 
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      19. LIMITATIONS OF LIABILITY: 
     Except in cases of Criminal Negligence or wilful misconduct, 

(i) The Contractor and The Employer shall not be liable to the Other Party for any indirect or   

            consequential loss or damage, loss of use, loss of production, or loss of profits or Interest costs, provided that  
           this exclusion shall not apply to any obligation of the Contractor to pay liquidated damages to the Employer 

 AND 
 (ii)The aggregate liability of the Contractor to the Employer, whether under the Contract, in tort Or otherwise, shall not 
exceed the total Contract Price, provided that this limitation shall not apply to    the cost of repairing or replacing defective 
equipment, or to any obligation of the Contractor to indemnify the Employer with respect to patent infringement, copy right, 
workman compensation. 

 20. OTHER TERMS AND CONDITIONS:: 
i) The contractor shall submit a copy of monthly payment voucher showing detail payment made by the contractor to his 

workers/supervisors along with the monthly R. A,.bill. All payments are to be made in presence of DVC authorized 
persons on prior intimation.  

ii) The contactor shall execute a contract agreement in the prescribed format in DVC   on a non-judicial stamp paper worth 
Rs. 50/-. Non-judicial stamp paper should be purchased from any stamp vendor under the jurisdiction of Hon’ble Kolkata 
High Court. 

iii) ESI:: The personnel employed in the job shall be covered by the contractor under ESI before 
commencement of work. No compensation of any major/minor/disabilities/damage would 
be given by DVC, DTPS. 

iv) Safety Measures:: The workmen under tenderer’s control working in the vicinity of running equipment be given proper 
instructions to be careful to avoid any accident, loss of life or damage to DVC, DTPS property. 

v) Guideline for action in respect to Safety measures for the job are specified hereunder :: 
1. The tenderer is to ensure safety of their worker at site, while working and to provide all kinds of safety equipment 

required for the job. 
2. Tenderer will be liable to pay compensation, if any, to their worker for accident “Arising out and in course of 

Employment”, under the workmen’s compensation act.  
3. Contractor is to be abide by Mandatory Safety Clauses enclosed. DVC, DTPS IN NO WAY SHALL BE RESPONSIBLE 

FOR SAFETY OF CONTRACTOR’S WORKMEN. 
vi) Precautionary measures to avoid damage of other equipment:: Tenderer should take care for Safety of equipment and 

property of DVC, DTPS. Any loss to this effect will be tenderers responsibility entirely and they shall have to make good 
for the losses and extra expenditure incurred by DVC, DTPS thereof.  

vii) DISCIPLINE :: Tenderers employees should maintain proper discipline and behaviour and do not cause any hindrance 
to smooth running of the Power Plant or in execution of duties by DVC, DTPS Employees. Controlling officer is fully 
empowered to ask tenderer to withdraw any worker/workers on charges of misconduct, incompetence/negligence in 
discharge of duties and such worker/workers may not be deployed without his permission.  

viii) LAWS :: 
a) Contractor shall have to abide by all Statutory Acts and Laws and Regulations of respective 

Government.  
b) Contractor shall be responsible for compliance of all statutory obligations under Factories Act. 1948, 

contract Labour Act, minimum Wages Act, and Payment of Wages Act and also be responsible for 
payment of employee’s contribution under EPF etc. 

c) Contractor shall have to obtain Labour License under section 12(I) of the CLRA Act, 1970 from the 
concerned office of the Regional Labour Commissioner (Central), as applicable. 

d) The workers deployed by the contractor will be bound by regulation of Factories Act. 1948. Minor and 
women laborers shall not be engaged in this job.  

e) Xerox copies of the documents showing deposit of EPF amount to the EPF department of Govt. 
should be submitted to the controlling office and personnel department every month before 
submission of monthly bill for payment.  

f) ESI: Contractor has to comply with all the statutory regulation under the ESI Act, 1948 and has to 
obtain individual ESI code in respect of the workers employed by him for the job.  

ix) WAGE SHEETS:: Tenderer should maintain upto date payment register of their labours. The contract 
operating authority or any other representative of the controlling officer may check the register so 
maintained at any time and if in case it is observed that the regular payment to the labours is not made, 
the same would be deducted from their bills and necessary action as deemed fit would be taken against 
tenderer. Wage Sheet of workers should be submitted to the controlling officer in every month with the 
bill.  

x) CONTINGENCY :: Tenderer shall have sufficient fund to pay the workers when bills are not paid/passed 
for reason whatsoever for at least TWO MONTHS.  

xi) LABOUR REGULATIONS AND MINIMUM WAGES :: The tenderer shall abide by the provisions of the 
Contract Labour Act 1970 for which the tenderer to maintain records as necessary in terms of minimum 
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wages act read with the other statutory provisions. The provisions under the Factory Act 1948 as amended 
from the time to time shall have to be complied with by the tenderer.  

xii) LOCAL RULES AND REGULATIONS:: The tenderer have to abide by the rules and regulations framed 
by DVC authority which may change from time to time in the interest of the project. You are to follow the 
duty hours as will be specified by the controlling officer during execution on the tenderer.  

xiii) SECURITY GATE PASS :: The tenderer have to arrange Gate Pass for his workmen from the Security 
Department and the rules and Regulations related to this subject shall be binding on the tenderer.  

xiv) WITHDRAWAL OF WORKMEN:: In case of any worker is found hampering the interests of the project in 
any way DVC shall reserve the right to take appropriate action. In such case, tenderer shall have to replace 
such non-acceptable workmen within 24 hours notice from the controlling officer.  

xv) IDLE LABOUR CHARGE:: DVC shall not be held responsible for payment towards idle labour charge 
under any circumstances.  

xvi) SAFETY OF WORKING PERSONNEL:: DVC in no way shall be responsible for safety of tenderer’s 
workmen. Tenderer should supply the necessary protective devices for safety of their workmen and 
tenderer will ensure that necessary safety precautions have been taken for tenderer’s workmen.  

xvii) ACCIDENT:: In case of any accident of tenderer’s workmen, tenderer are to arrange necessary prime 
facie requirement immediately after the incident. DVC shall in no way be held responsible to compensate 
tenderer workmen be it on duty or not. No benefit in any form shall be admissible in such case.  

xviii) PAYMENT TO WORKMEN:: Tenderer shall have to make wages/salary payment to workmen within 7 
days of succeeding month failing which the order may be terminated without further reference. Monthly 
salary/wage sheet shall have to be submitted to (One Copy) to the Personnel section. 

xix) WORKERS COMPENSATION:: All the workers under the contract must be paid compensation as per 
Workmen’s Compensation Act in case of injury or death in course of employment while on duty, by the 
tenderer at his own cost.  

xx) The tenderer must have Provident Fund Code No. for depositing Provident Fund amount for his workmen.  
xxi) Contractor should furnish P&T / Mobile Numbers of the responsible contact person(s) to make available 

for emergency need to avoid any unforeseen situation.  
xxii) Before submission of offer, bidders are suggested to visit locations of installation and have information 

regarding the areas covered under the Scope of Work.  
xxiii) The contractor shall be fully responsible for his workers with regard to terms of employment of services. 

DVC should not be held responsible in any manner, whatsoever in respect of worker engaged by the 
contractor for carrying out the work at DTPS, DVC.  

xxiv) Contractor may be allotted an accommodation subject to availability for laborers on chargeable basis so 
that to avail their services as and when required. 

xxv) SAFETY CLAUSE:  The contractor shall be solely and wholly responsible for safety & security 
of his workers / employees engaged in the job and the DVC property. In case of any accident, 
the contractor shall pay proper compensation to the employees as per workmen’s 
Compensation Act and repair/replace DVC property at their own cost and arrangement. DVC 
will have no responsibility whatsoever, and will be kept fully indemnified and harmless in this 
regard. The contractor shall also make adequate provision of insurance for their own employees 
at their own cost to cover them against the risk of accident. 

      The contractor and their employees engaged in the job shall follow all safety rules at the time  
of execution of work. It shall be the sole responsibility of the contractor to supply all safety 
equipment as necessary to their employees/ personnel without any extra cost to DVC. All 
statutory rules & regulations as applicable as per Workmen’s Compensation Act etc. shall 
have to be followed by the contractor while engaging/retrenchment of his workers / employees.  

                      The workmen under the Contractor’s control working in the vicinity of running equipment are to       
be given proper safety gears and to be careful to avoid any accident, loss of life or damage to 
DVC, DTPS property. Guide line for action in respect to safety measures for the job are 
specified hereunder: - 

 Contractor has to ensure safety of his workers at site, while working and to provide all kinds of safety 
equipment required during the job like safety belts/safety ladder/safety net personal protective devices etc.  

 Contractor will be liable to pay compensation, if any, to his worker for accident “Arising out and in course 
of employment”, under the Workmen’s compensation Act. 

 Contractor shall have to abide by Mandatory Safety clauses as per rule.                                                                                  

 DVC, DTPS IN NO WAY SHALL BE RESPONSIBLE FOR SAFETY OF CONTRACTOR’S WORKMEN. 

MANDATORY SAFETY CLAUSES OF THE WORK CONTRACT & TENDERER’S RESPONSIBILITY: - 
a. The contractor shall be vigilant to ensure provisions of Factories Act 1948 and other statutory provisions as 

applicable in respective area of work. 
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b. Contractor’s responsibility is to collect copies of prevailing rules from safety department of the plant. 

c. The contractor must ensure use of Personal Protective equipment by their workers.  

d. Industrial HELMET shall be issued to each worker by the Tenderer. 

e. Other Personal Protective equipment necessary during execution of the work shall have to be supplied by 
the tenderer to their workers, which must be approved by Safety Department of the Plant before 
commencement of work. 

f. The contractor shall ensure periodic testing/examination of equipment as well as safety of tools and tackles, 
used by them as per provision of Factories Act and rule and maintain the up-to-date record for the same at 
site for inspection of departmental Engineer/Safety Department on demand. 

g. The contractor will ensure medical examination for its workers who are working at DTPS site before 
commencement of work and once in every year by qualified medical practitioners as per provision of the 
Factories Act 1948 and W.B. Factories Rule and maintain a Register for the same for inspection by respective 
O&M Department/Safety Department on demand. 

h. In case of injury, contractor will send the injured person to Hospital/Dispensary/First aid Centre with intimation 
to the O&M Department under whom he works as well as to safety department. The tenderer shall submit 
periodical progress report about the treatment till the injured worker is certified fit by Govt. /Govt. Registered 
doctor and the said fit certificate is to be submitted to safety department before resumption of work by the 
said injured workers. 

i. In case of failure to fulfil safety requirement, DVC plant authority shall have the right to claim 1% of contract 
value or Rs.1000/- per day till they fulfil the safety requirement subject to maximum of 5% of total work 
contract, safety department is authorized to suggest such deduction to concerned O&M department. 

j. If any accident occurs due to wilful violation/non fulfilment of conditions of contract/safety rules in spite of 
caution letter by safety department, Party will be subjected to penal deduction of 5% of the work order value 
or Rs. 10,000/- whichever is higher. For this purpose, last 5% of the order value or an amount of Rs. 10,000/- 
whichever is higher will be released only after getting clearance from Plant Safety Department or as per 
existing DVC rule. 

INSTRUCTION TO BIDDERS:: 
i) Scan copy of self certified copies of all relevant documents wherever needed to be uploaded with the offer. 

However, DVC reserves the right to call for original document, if needed failing which the offer is liable for rejection.  
ii) DVC shall not be responsible in any way for delay/difficulties/inaccessibility of the downloading facility from the 

Website for any reason whatsoever.  
iii) The tenderers who are found to be indulging in changing/adding or deleting the contents of tender documents will 

be liable to face necessary action as deemed fit including banning, suspension of business dealings etc.  
iv) In case of any discrepancies found between the downloaded tender documents from the Website and the master 

copy available in the office of the Tender Inviting Authority, the later shall prevail and will be binding on the 
tenderer(s). No claim/appeal on this account will be entertained or given cognizance. 

v) Tendererers will be solely responsible for the correctness/genuineness of the downloaded tender documents from 
the Website, if the offer submitted through the downloaded tender documents which are incomplete, or with 
changed contents, the offer will summarily rejected.  

vi) Offers submitted by the tenderers through Fax/Telegrams will not be considered valid.  
vii) No relation certificate in DVC to be submitted.  
viii) Tender No. and the Due Date must invariably be mentioned on the Cover, otherwise, tender may be liable to 

rejection.  
ix) If there is any discrepancy between the unit price and the total price, which is obtained by multiplying the unit price 

and quantity, unit price shall prevail and total price will be corrected accordingly.  
x) If there is discrepancy between words and figures in price part, the price mentioned in word shall prevail. 
xi) DVC reserves the right not to accept the lowest rate quoted by Tenderer and reject any or all the tenders. 
xii) The expression satisfactory execution of the order shall mean fulfillment of all obligations arising out of and the 

Guarantees Stipulated in the order. In default of satisfactory execution of the order, the Security Deposit shall be 
forfeited by the Corporation.  

xiii) Price bid of tenderers will be opened whose techno-commercial bids are acceptable with due intimation. In case 
of rejection of Techno-commercial bids EMD of those unsuccessful bidders will be returned after finalization of 
order without any further intimation. 

xiv) Settlement of disputes and Arbitration:: It will be guided as per DVC’s GCC. 
xv) All suits arising out of the enquiry and subsequent Work Order, if any, are subject to the jurisdiction in the City of 

Kolkata only. 
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xvi) Conditional discount will not be considered for bid evaluation, However, if the offer becomes L-1, DVC may accept 
the discount while placing Work Order on the vendor. 

xvii) Other Terms and conditions which are not specifically mentioned in the Terms and conditions of the NIT 
shall be guided by DVC’s G.C.C [G.C.C available at http://www.dvc.gov.in ] as per applicability. 

xviii) Bidders may visit  websitehttps:// etenders.gov.in regularly for any addendum/corrigendum/extension till 
opening of NIT. 
 
 

B. General Terms and Conditions: 
 

1. Vendor should submit attested copies of latest and valid GST, Trade Licence, Proprietorship / Partnership Deed and ESI 
registration certificate with their tenders. 

2. Vendor have to abide by the rules and provisions contained in E.P.F & M.P. Act - 1952 and subsequent amendment(s). 
3. Vendor shall pay Incentive to supervisor & cleaner @ 8.33 % of their respective total wages.                                                                                 
4. The work shall be carried out under the supervision of SDE(C) / EE(C) / AE(C) / EA (C), PHCD, DTPS or their authorized 

representatives. 
5. Vendor shall submit regularly, the copies of the documents indicating the cost of cleaning materials, consumables, 

equipments etc. to enable the Engineer-in-Charge to evaluate the actual cost under Sl. No. (3) of B.O.Q. 
6. DVC shall provide Water and Electricity required for the up-keepment and cleaning work in free of any charges at different 

locations as required. 
7. An Agreement shall be executed in between Vendor and DVC containing jointly agreed terms and conditions and other 

details. 
8. Vendor shall be fully responsible for their workers with regard to terms of employment of services; DVC should not be 

responsible in any manner, whatsoever in respect of workers engaged by the Vendor for carrying out the work at DTPS, 
DVC. 

9. If any area is seen to be not properly maintained, no payment shall be made for that part.  Deduction will be calculated as 
per Man power deployment pattern which will be decided on mutually agreed basis after placement of works. 

10. If the contractor fails to deploy minimum monthly average manpower as specified earlier (676 man days) and fails to provide 
suitable substitution in a calendar month then proportionate deduction shall be made for Supervisor and cleaner. 

11. Payment to Workmen: Contractor shall have to make wages/salary payment to workmen within 10 days of succeeding 
month failing which the order may be terminated without further reference. 

12. Contingency: Contractor shall have sufficient fund to pay the workers when bills are not paid/passed for reason whatsoever 
for at least TWO MONTHS.  

13. Penalty: The cleaning/up-keepment work is urgent/emergent in nature and all efforts must be made to execute the work 
as per scope. If work is disrupted/dislocated on any particular day due to any unjustified reasons on the part of Vendor, a 
penalty @ 1% per day of the Gross monthly Bill value of that particular month for each such days, shall be deductible. 

14. Any unforeseen loss, if incurred by DVC on account of Vendor shall be adjusted / recovered from the monthly payment / 
Security Deposit. 

15.  All statutory / safety measures are to be ensured by Vendor during execution of the work under this contract.  DVC shall 
not be responsible for any accident or mis-happening to their workers in whatsoever ways. 

16. Contractor Evaluation: The contractor after completion of the works of each month will go through the Contractors 
Evaluation formalities as per standard DVC format. 

17. DVC’s prevailing rules in respect of contract execution shall be applicable. 

 
C. SPECIAL TERMS & CONDITIONS: - 

 
1. Cleaning is to be carried out in such a way that nearer to the origin texture of floor can be revived. 
2. All the floors are to be washed with wet cloths laden with detergents at least twice in a week. Before washing, vigorous 

scrubbing is to be done on dirty patches of the floor. However, floors of control rooms are to be washed with detergents 
daily. 

3. All corridors and stair cases of the adjoining areas are to be cleaned regularly. 
4. Cleaning works will be carried out during General Shift normally (7 AM to 5 PM). However, if necessary, working hours 

may be extended beyond general shift and segregate the working hours suitably on some special occasions for which 
no extra payment shall be made to the contractor. 

5. Contractor shall depute his own two Nos. supervisors who are to be made available for proper execution of all works 
under the scope of work as well as safety and discipline of workers. The supervisors would keep in contact with Engineer-
in-charge or his authorized representatives every day. 

6. Beside above, the party has to deploy 18 (Eighteen ) nos. of cleaners and 02 (two) nos. supervisor daily for upkeepment 
& cleaning jobs. The party shall provide 520(18 x 26 + 2 x 26 = 520) man days including Cleaners & Supervisors on 
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monthly tendered rate basis. If the contractor fails to deploy minimum monthly average manpower as specified earlier 
and fails to provide suitable substitution in a calendar month then proportionate deduction shall be made. 

7. Payment against “Incentive” and “Administrative expenditure including supervision, consultancy & overhead” depend 
with the “number of associate member as cleaner and number of associate member as supervisor” present in respective 
month. 

8. Penalty: The cleaning/up-keepment work is urgent/emergent in nature and all efforts must be made to execute the work 
as per scope. If work is disrupted/dislocated on any particular day due to any unjustified reasons on the part of Contractor, 
a penalty @ 1% per day of the Gross monthly Bill value of that particular month for each such days, shall be deductible. 

9. The working places such as Latrines, floors, wash basins are to be cleaned properly. Odonils/naphthalene ballsare to 
be placed in the latrine /Urinals so that no bad odour emanates. Room freshener are to be used in Control Rooms and 
other offices located in Shakti Bhavan, Adm. Building, and Civil Office etc. 

10. For cleaning work as per scope of work mentioned above, the party has to supply following cleaning materials and 
consumables. Collin spray, Black phenol,Lizol , Harpic, room freshener, duster , white phenyl, phulJharu, Latrine brush, 
small odonil, coconut Jharu,bleaching  power, liquid soap, detergent powder, cloth bucket/mug ,acid for toilet cleaning 
and other items required for cleaning and upkeepment.  

11. Cleaning accessories & cleaning materials/consumables supplied by the contractor should be of good quality and the 
price should be at par with the prevailing market price. Before supplying any items, the same is to be got approval from 
Engineer-in-charge. Cost of cleaning accessories and cleaning materials so supplied by the party in a calendar month 
will be reimbursed at actual after inspection of the same by the authorized representative and on production of cash 
memos. However, monthly ceiling limit of reimbursement on the aforesaid account will be limited to finalize value of this 
items. 
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ANNEXURE – III 
 

SCOPE OF WORK AND SUPPLY BY THE CONTRACTOR:- 
 

          The scope of work “Up-keepment & cleaning of all floors of Power House Buildings Like Shakti 
Bhawan , DM Plants, Engineer’s Room of ES-I, Accounts/Fin./HR/Admn. Office, Civil office, Water 
Treatment Plants, Admn. Building, 132Kv/220Kv Switch yard Control Room, Machine Shop, Intake 
Pump house, etc &  sweeping of road from Main gate to entrance of U#3 and from Shakti Bhawan 
to Compressor House & other areas and cleaning of all the toilets located inside PH campus at 
DTPS, DVC, Durgapur and other related works. (2023-2024) .” shall comprise of dusting, sweeping, mopping, 
cleaning of cobwebs etc. in all the floors of  PH areas, 220KV/132KVSwitch yard control room, CHP Control room and offices, 
Shakti Bhawan, Civil Office, Finance office, Water Treatment Plants, Administrative building, Intake pump house, MS-II office, 
Canteen, Telephone Exchange (old & new both), Occupational Health Centre, Store offices, Heavy section offices, Inside DM 
Plant, Machine shope, sweeping of road from Main Gate to Intake Pump House, from Shakti Bhawan to Compressor House and 
all the areas/ buildings inside Power House Premises/Plants premises as per requirement of engineer In-charge , PHCD or his 
authorized representative and all the toilets located inside DTPS Plant. The upkeepment & cleaning work shall be attended 
regularly as directed by the Engineer in Charge, PHCD, DTPS or his authorized representative as per requirement in following 
manner: 
 

1. Dusting, sweeping, mopping, cleaning of cobwebs etc. in all the areas, as mentioned above, as per direction of 
Engineer- in -Charge or his authorized representative. 

 
2. Floors are to be cleaned as per following sequences. 

 
a) Dusting/Sweeping 
 
b) Washing of floors with wet cloth. 

 
                   Above sequence of cleaning is to be carried out twice in a day. 
 

3. Cleaning all the toilets located inside PH campus (twice a day). 
 

4. Sweeping of road from main gate to Intake Pump House and Shakti Bhawan to Compressor House (twice a day). 
 
In scope of work, hygiene maintenance of any other area/areas not specified above shall also include as and when felt 
by the engineer –in-charge or his authorized representative. 
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ANNEXURE – IV 

BOQ for the work: 

BOQ for the work: “Up-keepment & cleaning of all floors of Power House Buildings 
Like Shakti Bhawan , DM Plants, Engineer’s Room of ES-I, Accounts/Fin./HR/Admn. 
Office, Civil office, Water Treatment Plants, Admn. Building, 132Kv/220Kv Switch 
yard Control Room, Machine Shop, Intake Pump house, etc &  sweeping of road 
from Main gate to entrance of U#3 and from Shakti Bhawan to Compressor House & 
other areas and cleaning of all the toilets located inside PH campus at DTPS, DVC, 
Durgapur and other related works. (2023-2024)”. 

Sl. 
No. 

Description 
No/ 

Frequency 
per year 

Unit 
Monthly 

Rate (Rs.) 
Yearly Amount 

(Rs.) 

1 
Charge for manpower as 
cleaner as Cleaner 
(Unskilled) 

216 No / Man 
Month 

21554.3328 4655735.88 

2 
Charges for manpower 
as Supervisors (Semi-
skilled) 

24 No / Man 
Month 

24318.6060 583646.54 

3 Chrges for Cleaning 
materials & Equipments 

12 Month 32238.00 386856.00 

        Total = Rs. 5626238.43 

  

Rupees Fifty Six  Lakh Twenty Six Thousand Two Hundred Thirty Eight  and Forty 
Three  Paisa only 

 
 
  
 
Note: The above quantity/frequency of different jobs/works are tentative/approximate only and may vary 
depending upon the actual work requirement during execution of work. However, the price shall be limited to be 
total ordered Price.  

    
 

  
   

---------xx-------- 
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ANNEXURE –V 
 

PVC for Labour cost based on departmental estimate 
 

 
 

1. Base period will be last date of Bid Submission. 
2. For calculation of increase/decrease (W) – Minimum central wage (L1, L0) for unskilled & Skilled 

labours are to be considered and L1/L0 to be calculated both for skilled and unskilled labours 
separately on each occasion and minimum of L1/L0 so calculated to be considered in PV formula. 

3. The escalation shall be applied both way i.e. +Ve or –Ve. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 Particulars Percentage Value 

W 
Additional amount payable/received 

under PVC 
W = W1-W0  

W1 To be Calculated = W0(F+Lb*L1/L0)  

W0 Base contract price   

F Fixed proportion of cost  13.80 % 

Lb Labour proportion of cost  86.20 % 

L0 
Minimum labour wage of Base 

period 
  

L1 
Minimum labour wage of Current 

period 
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ANNEXURE –VI 
 
 

Format for Contractor’s Performance Evaluation (DVC) 
 

Monthly Performance Evaluation 
1. Name of Work Page 1 of 3 
2. Work Order /LOA Ref.  
3. Name of Contractor  
4. Month of Performance Rating From……………… to………………….. 

 
Sl. 
No. 

Description Max Marks Marks Obtained 

A Quality and Workmanship in Work: Maximum 45 Marks   
1 Quality of manpower deployed 

(As per the terms & condition of contract, including literacy level etc. if any) 
a. Skilled category (Either ITI holder and / or selected by the Engineer in 

Charge as per the experience and TEST conducted) 
b. Unskilled category (Stress on literacy level, experience and safety 

consciousness) 
c. Trained/qualified supervisor (Diploma holder and / or selected by Engineer-

in-Charge knowledge/relevant experience) 
d. Deployment / development of highly skilled specialist technicians for critical 

jobs (as and when required) 

 
 

05 
 

05 
 

05 
 

05 

 

2 Strictly following quality guidelines, quality plan and / or checklist for each job, given 
by the Engineer- in-charge 

10  

3 a. Repetition of job due to bad workmanship including defect liability 
(frequency of occurrence & compliance for rectification) 

b. Improper use of DVC facilities (Example: Leaving junction boxes open 
after the job is over etc.) 

0 to (-) 15  

4 a. Maintaining cleanliness at workplace while working (use of working trays, 
container etc.) 

b. Proper handling of grease, oil etc. (proper container, no spillage & 
Contamination etc.) 

c. Cleaning the workplace including removal of scrap after completion of the 
job removal of debris etc. 

 
 

06 
 
 
 

 

5 Use of proper tools & tackles applicable for a particular job 05  
6 Training of contractor’s manpower at DVC training centre for at least 02 hours per 

fortnight 
04  

B Adherence to Time Schedule: Maximum 30 Marks   
1 Availability of all tools & tackles (under the scope of contractor) without any time 

delay 
05  

2 Mobilization of proper skilled & unskilled manpower without any time delay 05  
3 a. Completion of job within the time frame specified in the contract (wherever 

available) 
b. Advance Scheduling of Jobs along with Engineer-In-Charge before start of the job 

10 
 

05 

 

4 Mobilization time taken to start the job at the beginning of the contract after getting 
intimation from the Engineer-in-Charge. Promptness to call. 

05  

 
 
 
 
              (Sign of Engineer –In-Charge)                                 (Sign of Authorized Representative of Contractor) 
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Format for Contractor’s Performance Evaluation (DVC) 
 

Monthly Contractor’s Performance Evaluation continued…………… 
Page 2 of 3 

Sl. No. Description Max Marks Marks Obtained 
C Adherence to Safety : Max 15 marks   

1 100% supply of PPE and Uniform as identified in contract for workers  05  
2 Follow health and safety plan whatever layout by safety deptt. time to time. 02  
3 Special care while working at heights (Use of proper sized platform / safety belts 

etc.) 
02  

4 Proper handling of material (while lifting heavy materials at height)  
(Example: Use of cage/basket etc.) 

02  

5 Periodical testing of lifting tools & tackles which are at the contractor’s scope. 
Inspection of tools & tackles before start of work and during the execution of 
contract whenever required 

02  

6 Participation in Safety Awareness of the workers and training given by DVC and 
safety related records. 

01  

7. Promptness and responsiveness during emergencies  01  
8 Non-compliance of safety requirements (depends on reports issued for violation of 

safety) 
0 to (-)4  

D. Responsiveness : Maximum 10 Marks   
1. Ability to respond positively for changes in scope schedules manpower 02  
2. Availability of the contractor / site in-charge with adequate authorization and 

powers for execution of job. Site in-charge responses on Mobile / Phone 
02  

3. Attending telephone calls both landline and mobile for 24 X 7 hrs. 02  
4. Attending daily/ weekly / monthly or other meetings 01  
5. Deployment of adequate and appropriate manpower from time to time 01  
6. Timely submission of checklists etc.  01  
7. Timely submission of bills/ invoices and other required documents 01  
E. Statutory Compliances : 0 to (-)30 Marks   
1. Complaints received from the contract workers regarding  underpayment(less than 

statutory rates)/ delayed payment/ no payment) 
0 to (-)10  

2. No record of release of PF to workers and/or  complaints received regarding the 
payment of PF 

0 to (-)10  

3. Non-compliance of statutory compliances  0 to (-) 5  
4. Not obtained  timely insurance coverage , ESI 0 to (-) 5  
5. Illegal disposal of waste oil, scraps or any other hazardous materials  0 to (-) 2  
 TOTAL ( A to E ) 100  

F. Bonus Points : 10 Marks   
1. Special initiative taken for the welfare of the contract workers 03  
2. Showing interest to come out with suggestive innovative ideas 03  
3. Participation in e-tendering 02  
4. Response to DVC Tender Enquiries 02  
5. Claims and dispute 0 to (-) 3  
 TOTAL ( A to F )   

 
 
 
 
   (Sign of Engineer–In-Charge)        (Sign. of Authorized Representative of Contractor) 
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Format for Contractor’s Performance Evaluation (DVC) 

 
Monthly Contractor’s Performance Evaluation continued…………… 

Page 3 of 3 
G. Total Marks obtained in the Month   
 Cumulative Marks up to Previous Month   
 Marks in this Month (Total A to F )   
 Cumulative Marks   
 Cumulative Marks obtained 

Up to date Average Marks =    --------------------------------------- 
No of months 

  

Note :  In case of up -to -date Average marks obtained above is 70 or below, the Contractor shall not be recommended  for issue of 
tender/ enquiry for similar nature of work. 

 
 
 
 
Sign of Engineer–In-Charge)                     (Sign. of Authorized Representative of Contractor) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



31 
 

 
 

 
Format for Contractor’s Performance Evaluation (DVC) 

 
Contractor’s Performance Rating 

( To be filled by Concerned Engineer- In-charge and HOD ) 
Page 1 of 1 

1 Name of Work  
2 Work Order / LOA Ref.  
3 Name of Contractor  
4 Period of performance Rating From…………………………….to………………………… 

 
 Up to date Average Marks Obtained Rating Rating Obtained* 

1 91 & above Very Good  
2 81 – 90 Good  
3 70 - 80 Satisfactory  
4 Below 70 Unsatisfactory  

*Write as applicable and put (X) which are not applicable 
Recommendation Remark, (if any). 
 
 
 
 
 
 
 
Engineer-In-Charge 
Signature 
Name                         
Designation              
 
 
 
Head of Deptt.          
Signature                   
Name                          
Designation               

: 
: 
: 
: 
 
 
 
: 
: 
: 
: 

 
 
 
 
 
 
 
 
 
 
 

Note :- 
 

1. In case of Up to date Performance Rating obtained above is ‘ Unsatisfactory ’, the Contractor shall not be 
recommended for issue of tender enquiry for a period as deemed fit not more than 2 years. 
 

2. Enclose all the monthly filled up and jointly Signed Performance Evaluation Form. 
 

3. The above Performance rating generally will be given after the completion of contract period including its 
extension, if any. However, if required, in C&M, the same shall be given during the execution of work. 
 

 
 
 

*************************** 
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 ANNEXURE –F 
 
 

BANK GUARANTEE VERIFICATION CHECKLIST 
 

CHECKLIST YES NO 

Does the Bank Guarantee compare verbatim with standard DVC Proforma for BG? 
 
a) Has the executing Officer of BG indicated his name, designation & Power of Attorney 
No. / Signing Power number etc. on BG? 
 
Is each page of BG duly signed/initialed by the executants and last page is signed with 
full particulars as required in the DVC’s standard Proforma of BG and under the seal of 
the Bank. 
 
Is BG No. and date mentioned on all pages of the BG? 
 
Does the last page of the BG carry the signature of two witnesses alongside the 
signature of the Executing Bank Manager? 
 
a) Is the BG on non-judicial stamp paper of appropriate value? 
 
Is the date of sale of non-judicial stamp paper is issued not more than six months prior 
to date of execution of BG. 
 
a) Are the factual details such as Bid specification No. /NIT No./LOA/PO no. contract 
price, etc. correct? 
 
Whether overwriting / cutting if any on the BG authenticated under signature & seal of 
executants. 
 
Is the amount and validity of BG in line with contract provisions? 
 
Is the foreign bank guarantee, confirmed by a Nationalized/Scheduled bank in India (as 
applicable)? 
  
Whether the BG has been issued by a Nationalized Bank/Non-Nationalized Bank. 
Acceptable to DVC/Scheduled bank of India (the applicability of the Bank should be in 
line with the provisions of bidding Documents). (on non-judicial stamp paper of 
appropriate value to be purchased in the name of the Bank) 

  

                                                      
  INSTRUCTIONS FOR FURNISHING BANK GUARANTEE:- 

1. Bank Guarantee (B.G.) for Advance Payment, Mobilization Advance, B.G. for Security Deposit-cum-Performance 
Guarantee, Earnest Money should be executed on the Non-Judicial Stamp Paper of the applicable value and to be 
purchased in the name of the Bank. 

2. The Executor (Bank authorities) may mention the Power of Attorney No. and date of execution in his/her favour with 
authorization to sign the documents. 

3. The Power of Attorney is to be witnessed by two persons mentioning their full name and address. 
4. The B.G. should be executed by a Nationalized Bank/Scheduled Commercial Bank. B.G. from Co-operative 

Bank/Rural Banks is not acceptable. 
5. A Confirmation Letter of the concerned Bank must be furnished as a proof of genuineness of the Guarantee issued by 

them. 
6. Any B.G. if executed on Non-Judicial Stamp paper after 6(six) months of the purchase of such stamp paper shall be 

treated as Non-valid. 
7. Each page of the B.G. must bear signature and seal of the Bank and B.G. Number. 
8. The contents of the B.G. shall be strictly as Proforma prescribed by D.V.C. in line with Purchase Order/LOI/Work Order 

etc. and must contain all factual details. 
9. Any correction, deletion etc. in the B.G. should be authenticated by the Bank Officials signing the B.G. 
10. In case of extension of a Contract, the validity of the B.G. must be extended accordingly. 
11. B.G. must be furnished within the stipulated period as mentioned in Purchase Order/L.O.I./Work Order etc. 
12. Issuing Bank/The Vendors are requested to mention the Purchase Order/Contract/Work Order reference along with the 

B.G. No. for making any future queries to D.V.C 
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ANNEXURE –G 
 

(to be printed on the letter head of bidder) 
Letter of Bid 

 
To 
The Superintending Engineer (Tech), 
 DTPS, DVC, Durgapur 
Pin: 713207 

 
Sub : ‘                                                                                                                      ’ 
 
Ref:  

1. NIT No: ‘………………………………………………………………………………...’ 
2. Tender Id No: ‘……………………..…………..’ 

 

Dear Sirs, 
We offer to undertake the job as per our offered bill of quantity in accordance with the conditions of the NIT document as 
available in the website. The details of the application fee/cost of Tender document and EMD being submitted by us has been 
furnished on-line. 

 
I/We  are  a  Micro/  Small  Enterprise  covered  under  the  provision  of  Micro  Small  and  Medium Enterprises 
Act’2006 and registered with the authority of the State Government. 

OR 
I/We are not covered under the provision of Micro Small and Medium Enterprise Act, 2006. 
This Bid and our written acceptance of it shall constitute a binding contract between us. We understand that you are not 
bound to accept the lowest or any bid you receive. 
We hereby confirm our acceptance of all the terms and conditions of the NIT document unconditionally. 

 

 
Yours faithfully, 

 

 
 
 

         (Signature of Bidder OR Authorised person of bidder 
OR) DSC Holder bidding online with authorisation from 

bidder) 
 

[STRIKE OUT THE PORTION WHICH IS NOT APPLICABLE] 
1. Name of Authorised Signatory 
2. Type of Authorisation 
3. Name of the Bidder 
4. Address 
5. e-Mail Address 
6. Mobile Number 
7. FAX Number 
8. Telephone Number 
9. Place 
10. Date 

 
NOTE: “Letter of Bid” will be downloaded by the bidder and will be printed/ typed on his letter head. This document 
will be signed by the bidder and the scanned copy of the same will be uploaded during bid submission in Techno-
Commercial Part. This will be the covering letter of the bidder for his submitted bid. The content of the “Letter of 
Bid” uploaded by the bidder must be the same as per format given above and it should not contain any other 
information. 
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ANNEXURE – H 
 

PROFORMA FOR AFFIDAVIT TO BE SUBMITTED BY THE  Bidder 

 
(for genuineness of the information furnished on-line and authenticity of the documents produced before 
Tender Committee for verification in support of his eligibility) 
 

Non Judicial Stamp Paper (minimum value of `10). 
 

A F F I D A V I T 
 

 
 
I/We, ----------------------------------------------------, authorized representative of M/s. ……………………….. 
……………………………………..……………………………………………………….. solemnly declare that : 

 
1.  I/We    am/are    submitting    Tender    for    supply / works    of          ------------------------------------------------
- 
------------------------------- against NIT No.-------------------- dated ------------, vide bid no. ---------------------- 

 
2. All information furnished by me/us on-line in respect of fulfillment of eligibility criteria and 
qualification information of this Tender is complete, correct and true. 

 
3.  I/We and or our affiliation is/are not banned / suspended by DVC / Ministry of Power / Govt. of India / 
Department of Power & Non-conventional Energy Sources, Govt. of West Bengal / Department of energy, 
Govt. of Jharkhand. 

OR 
I/We and or our affiliation have been banned / suspended by DVC / Ministry of Power / Govt. of India / 
Department of Power & Non-conventional Energy Sources, Govt. of West Bengal / Department of energy, 
Govt. of Jharkhand by the organization named “---------------------------------------“for a period of ---------------- 
-- year/s, effective from ------------------ to ----------------. 

 
4. All scanned copy of documents, wherever applicable, uploaded by me / us in support of the 
information furnished online by me / us towards eligibility are valid and authentic. 

 
5. I/We are a Micro/ Small Enterprise covered under the provision of Micro Small and Medium Enterprises 
Act’2006 and registered with the authority of the State 
Government. 

OR 
I/We are not covered under the provision of Micro Small and Medium Enterprise Act, 2006 

 
6. If any information furnished by me / us online and scanned copy of documents uploaded in support of the 
information by me / us towards eligibility is found to be false / incorrect at any time, DVC may cancel my 
Tender and penal action as deemed fit may be taken against me /us, including termination of the contract, 
forfeiture of Earnest Money and banning / delisting of our firm and all partners of the firm for a 
minimum period of 01 (one) year. 

 

 
 
 
Signature of the Tenderer 

 

 
 
 
Dated: 
Signature and Seal of Notary 
************************ 
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ANNEXURE – i 
 
 

(To be uploaded by the Digital Signature Certificate Holder) 
 

ON NON JUDICIAL STAMP PAPER  
 
 

TO WHOM IT MAY CONCERN 
 

This is to certify that <Name of DSC Holder>of M/s <Name of participating Firm / Company> 
has the authority to sign the bids using his digital signature and any document (s) in hardcopy 
pertaining to DVC Tender No. …………….. dated ………….. using his official usual signature 
and the bid shall be binding upon us during the full period of its validity.  
 
Signature of <Name of DSC Holder> is duly attested hereunder.  
 
Thanking you  
 
                                                                            Yours faithfully  
                                                                 ………………………………………..  
 
                                                          <Signature of the Attesting Authority of the Company> 
 
Signature of <Name of DSC Holder>of M/s <Name of participating Firm / Company> 
 
Attested by <Name of Attesting Authority> 
…………………  
…………………  
 
Stamp  
 
Notarized by  
…………………  
…………………  
…………………  
 
Stamp 
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ANNEXURE – J 
 

DETAILS OF BANKER FOR MAKING PAYMENT THROUGH RTGS/NEFT 
 

Requirement for RTGS / CBS /NEFT 
 

1. Name of the Company / Beneficiary : 
 

2. Address : 
 

3. Phone / FAX Number : 
 

4. Bank Particulars : 
 

a) Bank Name : 
b) Branch Name : 
c) Branch Address : 
d) Branch Telephone No.& FAX No : 
e) Branch Code : 
f) 9 Digit MICR No. of Branch (Enclose a cancelled Cheque) : 
g) 11 Digit IFSC Code of Bank Branch : 
h) Bank Account No.: 
i) Bank Account Type: Current / CC etc.: 

 
We hereby declare that the particulars given are correct and complete. If the transaction is delayed or 
credit is not affected at all for reasons of incomplete or incorrect information, we would not hold DVC 
responsible. 
 

(Authorised Signatory) 
 

                                                                                                                       (Printed Name) 
 

                                                                                                 (Designation) …………………… 
 

Date:                                                                                                  (Name) …………………… 
 
Place:                                                                                                Address…………………... 
 

(Company Seal) 
 

Bank Certification: 
 

It is certified that above mentioned beneficiary holds a Bank Account No. ---------- with our branch 
and the Bank particulars mentioned above are correct. 
 
Date:                                                                                                             (Authorised Signatory) 
 
Place:                                                                                                            (Name) 
 
                                                                                                                      (Designation) 
 
                                                                                                     (Authorization No.                                                                                                               
(Bank Seal) 
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ANNEXURE – K 

General Rules and Conditions for the Contract 
D. Special Terms & Conditions: 

 
The term "Contract" hereinafter used would mean and include the abridged tender notice, detailed notice of invitation to 
tender, special instruction to tenderers to General Specification, General Specification for equipment and mechanical 
works etc. scheduled drawing and any other document attached to the tender documents those are subjects to and 
include the alteration and modification carried out and agreed to before the contract document sis finally decided and 
accepted by DVC. The term "Contractor", "The contracting Firm" and "Firm" mean the agency entering into contract with 
DVC. 

1  PROCUREMENT OF MATERIALS AND PAYMENT OF TAXES 
Unless and otherwise specifically stated all materials required for completion of the work as per specifications shall be 
procured and brought at site by the agency at its cost The rates quoted for the items shall be inclusive of all costs of 
material and labour and it shall also cover all taxes viz. Sales Tax etc., that are payable by the film under the law of land 
on the date of submission of tender. Any statutory variation in taxes and duties will, however be adjusted as per actual 
on production of documentary evidences. 

2 ACQUAINTANCE WITH SITE CONDITIONS ETC. 
The agency shall study the prevailing site conditions, general conditions and data included in these documents and get 
verified / supposed to have got verified before submitting the tender/offer to continue further evacuation of the work. In 
case of any doubt it shall be get clarified before the date of submission of the tender/offer. Otherwise, it will be presumed 
that the tenderer is aware of all details regarding the proper execution of the work, as per tender conditions and 
specifications. 

3  SITE CONDITIONS 
The tenderer shall verify the conditions/deemed to have verified the conditions of the site by actual inspection before 
submission of the tender/offer to execute further quantity of wok under same terms & conditions. 

4 ACTION IN CASE OF NON-COMPLIANCE 
Failure to comply with above conditions and specifications will result in the Corporation taking action at the risk and cost 
of the contractor. Submission of the tender/offer to continue further evacuation of the work binds the contractor for 
complying with requirements of the above conditions and specification without any extra payment. 

5 CURRENCIES OF TENDERS/WORKS 
Tenders/Offer shall be quoted in Rupees (Indian Currency). Local costs such as taxes, duties, local storage, and 
transportation cost should be included in total price. 
 

             C GENERAL CONDITIONS 
             1 DEFINITION 

Whenever these words occur in the Tender Documents they shall have the following meanings. 
 
             2 Tender Documents 

The Tender Documents include invitation for Tenders, Information and Instructions to Tenderers, General 
Conditions, Special Conditions, Engineering Specifications, Tender Forms DVC/T-3 Schedule of Works, Tender 
Drawings and addenda, if any or all of those documents. These documents are complementary and any work 
called for by one is as binding upon the parties, as if called for by all, They are intended to comprise everything 
necessary for the complete execution of the work even though specific reference may not be make to all details 
of labour and materials required, 

               3 Corporation 
The Corporation is the Damodar Valley Corporation having its office at DVC Towers, VIP Road, Kolkata-
700 054 and referred to throughout in the tender documents by the abbreviation DVC. The Word Corporation 
when used in conjunction with the words ‘As directed’, ‘Where directed’, ‘When directed’, ‘Approved’, ‘Subject 
to approval’, ‘Satisfactory’, ‘Accepted to’, ‘Proper’, ‘Determined by’ shall mean the Chief Engineer, DTPS / 
Superintending Engineer (Civil), DTPS Power House Civil Division, DTPS or his authorized representative. 

              4 Consulting Engineer 
The word consulting Engineer used hereinafter shall refer to the firm or person (or their local representatives) 
that may be appointed by DVC as its Consulting Engineer. The Contractor shall fullest co-operation to the 
consulting Engineer in carrying out inspection of the works. 

    5  Contractor 
The contractor is the successful tenderer who is awarded the contract to perform the work covered by these 
Tender Documents and shall be deemed to include the contractor's successors, heirs, executors, 
administrators, representatives and or assigns as the case may be and as approved by DVC and will be referred 
to as if of masculine gender and singular number, through out the Tender Documents. 

6  Correspondence 
All Corresponding Regarding Technical Aspects: SE (C), CCD, DTPS, DVC, Durgapur-7. 
 All Corresponding Regarding Commercial Aspects: SE (C&M), DTPS, DVC, Durgapur-7. 
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All Corresponding Regarding Form ‘C’/Payment Queries : ACAO, DTPS, DVC, Durgapur-7. 
 
 

7  Contract Parties 
DVC and the Contractor are those named as such in contract agreement. 

8  Engineer 
Engineer shall mean the SE(c)/Senior Divisional Engineer (Civil) / EE(C)/ AE(C) or his duly authorized 
representatives acting within the scope of the authority entrusted to them. 

9  Tenderer 
The party or parties submitting an offer for the work covered by the tender documents. 

10  Tender Drawings  
The terms "Tender Drawings" refers to the drawings made part of the Tender Documents. 

11  Detail Drawing 
This shall mean the drawings prepared for the purpose of clarifying the work, inclusive of sketches etc, prepared 
by the Engineer or his authorized representative. 

12  Work 
The terms ‘Work’ of the Contractor includes labour or materials or both and work to be done by the contractor 
under the contract. 

13  Month 
Month shall mean English Calendar month. 

14  Letter of Intent 
Letter of intent shall mean the Corporation's letter covering its acceptance of the tender subject to such 
reservations as may have been stated therein. 

15  Writing 
Writing shall /may include any manuscript; type written or printed statement, sketches or drawings to convey 
information or instructions, under or over signature or seal, as the case may be.  
Words importing the singular only shall also include the plural and vice versa where the context requires. 

16  Terms or Approval, Judgment or Direction 
When the words ‘Approved’, ‘Subject’, ‘To approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, ‘A’, ‘Directed by’, ‘Where 
directed’, ‘When directed’, ‘Determined by’, ‘Accepted’ etc. are used the approval, judgment, direction, etc. 
implies is understood to be a function of the Engineer or his authorized representatives. 

17  Manufacturing 
The term ‘Manufacturer’ used herein refers to the party proposing to design, and/or manufacture the equipment 
and materials as specified, complete or in part. 

18  Site  
The site shall mean the place or places named in the Contract and include where application lands and buildings 
upon or in which the works are to be executed. 

19  Plants, Equipments, Stores, work or works 
Plants, Equipments, Stores Work or woks shall mean and include plants and materials to be provided and work 
to be done by contractor under the Contract. 

20  INTERPRETATION 
Decision by the Engineer shall be conclusive as to the true purpose and meaning of drawings and specifications. Any 
discrepancy which may exist, between drawings and specifications shall be referred to the Engineer whose decision to 
the true meaning shall be final. 
 

21  EXECUTION, CO-RELATION AND INTENT OF DOCUMENTS 
Two copies of the formal agreement shall be executed by DVC and the Contractor. The intention of the documents is to 
include all labour and materials, equipment and transportation necessary for the proper execution of the work. Materials 
or work described in words, applied to indicate a well-known technical or trade meaning, shall be held to refer to such 
recognized standards. 

22 ARBITRATION 
 

Except where otherwise provided in the Contract, all questions and disputes relating to the meaning of specifications 
designs, drawings and instructions herein contained and as to the quality if the workmanship or materials used on the 
work, or as to any other question, claim, right matter or thing whatsoever in any way arising out of or relating the contract 
designs, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 
or the execution of failure to execute the same whether arising during the process of the work after the compilation or 
abandonment thereof shall be referred to the sole arbitration of a person appointed by DVC who may or may not be a 
DVC Officer. Such appointment shall not be objected to on the ground that the arbitrator so appointed is a DVC official 
or that he had to deal with matters to which this agreement relates and in the course of his duties as DVC official he had 
expressed views on all or any of the matter in dispute or differences. The award of the arbitrator so appointed shall be 
final, conclusive and binding on all parties to the contract. 

23  PROGRAMME 
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The contractor shall submit at such times as may be requested by the Engineer, Schedule which shall show the order in 
which the contractor proposed to carry on the work with dates at which the contractor will start the several parts of the 
work and estimated dates of completion of the several parts consistent with the time stipulated for completing the entire 
job. At the commencement of  the work, the contractor shall submit a detailed work schedule which .would be subject to 
the approval of the Corporation and should set forth in detail all phases of the work as described in the specifications 
showing the dates of commencement and completion of each phase, together with the anticipated percentage of 
completion versus elapsed time. 

24  TENDERER'S RESPONSIBILITIES 
The tenderer or his agent shall carefully examine the location of the proposed work, standard contract form, and local 
conditions affecting the work such as labour, materials etc., before submitting his tender. For inspection of site of work 
the bidders may contact the Superintending Engineer (C) or the Senior Engineer (Civil) or their authorized representative 
of DVC, DTPS.  
 
The contractor shall provide himself with necessary Godowns of a temporary nature, as may be necessary for the 
purpose of safe custody and storage of all his materials, perishable and special materials including tools, plants, etc. and 
shall accept full responsibility for the proper preservation and safe and orderly custody of such materials to the 
satisfaction of the Engineer.  

 
Till such time as the work has been completed and handed over to DVC the contractor shall maintain the work properly 
and carry out all minor and major repairs at his own expenses. The contractor shall be responsible for maintaining  the 
work site reasonably free and clean from accumulation of surface water, providing where necessary suitable drainage 
or pumping out of water at his own cost. 

 
The contractor shall make his own arrangements for the accommodation of his staff and worker. The Engineer will, 
however, make available for this purpose the necessary land/within alas available distance of about 5 Km. from the work 
site. Water and Electricity as required for the execution of the work shall have to be arranged by the contractor at his 
own cost. 

 
24.01  The tenderer shall state clearly in his tender the detail procedure he shall adopt to execute the work successfully, 

the details of the construction & other equipment he shall engage for the execution of the job, their capacity, 
numbers etc. so as to enable DVC to assess the capability of the tenderer to successfully complete the job in 
time.  
 
The contractor shall also understand that in the event of his progress of work falling below the rated progress, 
the Engineer shall have the right to utilize his own equipment to step up the progress of the work at the cost of 
the contractor. 
 

24.02  The Contractor shall provide all equipment and tools needed to do the work efficiently. DVC equipment and 
tools may be made available on payment of hire charges, if and when available. The hire charges shall be those 
determined by the Engineer, who shall however be under no obligation to supply such tools and equipment. 
The installation charges as and when necessary will be to the account of the contractor. 

 
25 Separate Contracts 
 

a) DVC reserves the right to let other contracts in connection with the Project and Contractor shall co-operate 
and offers other contractors reasonable opportunity for access to the work for the introduction and storage 
of materials and the execution of their works.  
 

b) If any part of the Contractor's work depends on proper execution or results upon the work of any other 
Contractor, the Contractor shall inspect and promptly report in writing to the engineer any defects in such 
work that render it unsuitable for such proper execution and results. His failure to so inspect and report 
shall constitute an acceptance of the other Contractor's work as fit and proper for the reception of his work, 
except as to defect which may develop in the other Contractor's work after the execution of his work. 

26  Assignment 
The Contractor shall not assign or sublet the contract in whole or part to any other agency without the 
prior permission from DVC. 
 

27  Right to change plans 
When additional information becomes available, it may be found desirable to change the dimensions or design 
of the structures covered by these tender documents to conform to such conditions. DVC or the Engineer 
reserves the right to make such reasonable changes as may be considered necessary or desirable. The 
Contractor's plan shall be laid out and his operations shall be so conducted as to accommodate any reasonable 
change in the design of the structures or any part thereof. The approval plan and a copy of the specification 
should be kept at the work site by the Contractor for ready reference. 

28  Supervision 
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The Contractor shall keep on the work during the progress a competent qualified Resident Engineer and 
necessary assistants who will represent the Contractor in his absence. They shall not be transferred form the 
job without the Engineer's consent. Important directions shall be confirmed to the Contractor in writing. If the 
Contractor in the course of the work finds any discrepancy between the drawings and the Physical conditions 
of the locality, or any errors, or omission in drawings or in the layout or prints and instruction, it shall be his duty; 
to immediately inform the Engineer in writing and the Engineer shall verify the same. Any work done after such 
discovery, until authorized, will be done at the Contractor's risk. 

29  EMPLOYEES 
The Contractor shall employ only competent, skilled and orderly men to do the work. He shall discharge within 24 hours 
any of his representatives, foremen or any other men employed by him from this job that is in the judgment of the 
Engineer in competent, unfaithful or insolent or wanting in the proper performance of his work or guilty of routes, 
disrespectful or otherwise improper conduct. Neither the Contractor, DVC nor the Consulting Engineer shall hire or 
employ any employee of the other party except by mutual consent. 

30  INSPECTION 
Work under these tender documents shall be subject to approval of the Engineer who shall determine the amount, quality, 
acceptability, and fitness of the several kinds of work and materials questions which may arise as to measurement of 
quantities and the fulfillment of the technical requirements the tender documents. 

31  ACCESS TO WORK 
The Engineer, his assistants and other agents of DVC shall at all times have access to all places where work is being 
done or where materials are being prepared for use under this contract and they shall have full and safe facilities for the 
unrestricted inspection of such materials and work. The Contractor shall furnish any aid or assistance required for the 
proper inspection and examination of the work. 

32  RIGHT OF WAY 
DVC will provide the right of way on the site for permanent works or installations and right-of-way for access therein over 
established routes belonging to it. The Contractor will be permitted to use such land for construction purpose, but any 
additional right-of-way desired by the Contractor for construction purposes shall be provided by the Contractor without 
expense to DVC. 

33  POSSESSION PRIOR TO COMPLETION 
The Engineer shall have the right to take possession of or use any completed, partially completed part of the work. Such 
possession or use shall not be deemed to be an acceptance of any work not completed in accordance with the Contract 
Agreement. If such prior possession of use by the Engineer delays the progress of the work and suitable adjustment in 
the time of completion will be made and the Contract Agreement shall be deemed to be modified accordingly. No other 
claim in this regard shall be entertained. 

34  CLIMATIC CONDITIONS 
The Engineer may order the Contractor to suspend any work that may be subject to damage by the prevailing climatic 
conditions and no claims due to this suspension of work shall be entertained. 

35  SUSPENSION OF WORK 
The Engineer may at any time suspend the work or any part thereof by three days notice to the Contractor in writing. If 
the Contractor is not given an order to resume work within sixty calendar days for the date of suspension he may abandon 
the portion of the work suspended. 

36  THE ENGINEER'S RIGHT TO DO WORK 
If the Contractor should neglect to prosecute the work properly or fail to perform any provision of this contract, the 
Engineer after seven days written notice to the contractor may without prejudice to any other remedy make good such 
deficiencies and DVC may deduct the cost thereof from the payment then or thereafter due to the Contractor. 

37 THE ENGINEER'S RIGHT TO TERMINATE THE CONTRACT AGREEMENT 
In the event that any of the provisions of this Contract Agreement is violated, or if the Contractor should be adjudged 
bankrupt or if he should make a general assignment for the benefit of his creditors, the Engineer may on behalf of DVC 
serve written notice upon the Contractor of his intention to terminate such contract Agreement, such notices to contain 
the reasons for such intention to terminate Contract, Agreement. Unless within ten calendar days after serving of such 
notice upon the Contractor such violations or delay shall cease and satisfactory arrangement for correction be made, the 
contract agreement shall cease/terminate without prejudice to DVC right for damages or any other right against the 
Contractor. Such termination notice will be treated as notice terminating the Contract by DVC and thereafter the 
Contractor will cease and stand determined. 
 

38          CONTRACTOR'S RIGHT TO TERMINATE THE CONTRACT AGREEMENT 
If the work should stop under an order of any court and / or public authority for a period of three months through no fault 
of the Contractor or should DVC fail to pay any judgment entered in the courts within sixty calendar days after such 
judgment shall have been entered, the Contractor may stop work and recover from DVC payment for all work executed. 
 

39  FORCE MAJEURE 
Subject to the operation of "Force Majeure" time is the essence of the contract. For the purpose of this contract the term 
"Force Majeure" is defined as Acts of God, war hostilities, acts of the public enemy, civil commotions, sabotage, acts of 
Government (including but not restricted to, any preference, priority, allocation or limitation order and any export or import 
control), fires, floods, explosions, or their catastrophes, accidents, epidemics, quarantine restrictions, strikes or other 
labour troubles, embargoes or other transportation delays, and delays incurred by the contractor, due to such causes, 
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claims for reasonable extensions of time on account of "Force Majeure" shall be granted subject only to notification within 
15 (Fifteen) days to DVC of the particulars thereof and the supply to DVC if required, of reasonable supporting evidence. 
Any waiver of time in respect of partial installments shall not be deemed to be a waiver of time in respect of remaining 
deliveries. No other claim in this regard shall be entertained.  

 
40 PROTECTION OF WORK AND PROPRIETY 

The Contractor shall continuously maintain adequate protection of all his work form damage and shall protect DVC's and 
adjacent property from injury or loss in connection with contract operations. The Contractor shall provide all passage 
ways, guard fences, lights and other facilities for protection required by public authorities or local conditions. 

41  INDEMNITY, DAMAGES & INSURANCE 
The Contractor shall indemnify and save harmless DVC or the Engineer, their agents or employees from and against all 
losses and all claims, demands, payments, suits, actions, recoveries and judgments of every nature and description 
brought or recovered against him or DVC by reason of any act or omission of the said Contractor, his agents or 
employees, in the execution of the work or the guarding of it.  

 
The Contractor shall also indemnify DVC against payments under the workman's Compensation Act, which DVC may 
suffer, sustain or be in any way subjected to by reason of injuries to the contractor's or DVC's employees or other 
persons, or damage to the property of any person of DVC, arising out of or resulting from the performance of the work 
of this contract. The Contractor shall obtain Workmen's Compensation and Public Liability Insurance and submit the 
polices to the Engineer for approval before beginning the work covered by the Contract. Workmen's Compensation policy 
shall contain a waiver of the insurer's right, under the Workman's Compensation Law to recover from DVC compensation 
and other expenses paid for any injury to or death of any employee of the Contractor while performing the work covered 
by the Contractor. The public liability policy shall be so drawn as to protect DVC as well as the Contractor from injury to 
or death of any person resulting from the work described herein, and if required by DVC, for damage to property resulting 
therefore. The policy shall provide for coverage in such amounts as shall be designated by the Engineer or as specified 
hereinafter. The Contractor shall carry public liability insurance with limits not less than Rs. 50000.00 for anyone person 
and Rs. 100000.00 for anyone accident and property damage insurance. 

 
42  DAMAGES 

Any claim or damage arising under the Contractor Agreement shall be made in writing to the party liable within a 
reasonable time of the first observance and not later than the time of final payment. 

43  TAXES, PERMITS AND FEES 
The Contractor shall include in his tender prices all taxes including sales tax on work if any and all other tax as applicable 
to his operation work. He shall also obtain and pay for all permits, licenses, Royalties or other privileges necessary to 
complete the work, certificates of which shall be delivered to the Engineer and will become the property of DVC. 

44 ACCIDENT PREVENTION 
Precaution shall be exercised at all times for the protection of persons (including employees) and property. The safety 
required or recommended by all applicable laws codes and statues shall be observed. 

45 The Contractor shall provide, erect and maintain all necessary barricades and sufficient red lights, danger signals, and 
signs and take all necessary precautions for the protection of work and safety of the public road and high ways closed to 
traffic shall be protected by effective, barricades on which shall be placed acceptable warning and detour signs. All 
barricades and obstructions shall be illuminated at night and all lights shall be kept burning from sunset to sunrise. The 
Contractor shall at times, exercise reasonable and proper precautions for the safety of the people on the works and shall 
comply with the provision of earnest safety laws and buildings and construction codes as may be applicable. He shall 
also provide all necessary fencing and lights required to protect public from accidents. All machinery and equipment and 
other sources of physical hazards shall be guarded in accordance with regulations or laws prevailing in this country. The 
responsibility for payment of compensation for accidents on the work under execution by the Contractor will rest entirely 
on the Contractor, and in case the department (either alone or jointly with the Contractor) shall be called upon by a court 
of law to make good any such loss or damages, or to pay compensation (including that payable under the provisions of 
the workmen's Compensation Act) to any person sustaining damage as aforesaid by reason of any Act, or of any 
negligence or omission on the part of the Contractor, the amount which the department may be required to pay in respect 
thereof and the amount of any costs shall be borne by the Contractor. 

 
46  The following are some of the requirement listed by the same are not exhaustive and the Contractor shall add to and 

augment those precautions on his own where necessary and shall comply with the direction issued by the Engineer in 
this behalf from time to time and all items: - 

 
i) Providing protective footwear and headwear to workers in situation like fixing and placing of mortar or concrete 

and in quarries and places where the work done is under too much wet conditions. 
ii) Providing protective headwear to workers working near equipment etc. to protect them against accidental fall of 

material from above  
iii) Taking such normal precautions like providing handrails at the edges of the floating platforms or barges, not 

allowing nails or metal pmts or useless timber to spread around etc.  
iv) Supporting workman with proper belts, ropes, etc. when working on any masts, cranes, hoists, dredgers etc.  
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v) Taking necessary step towards training the workers concerned on the use of machinery before they are allowed 
to handle it independently and taking all necessary precautions in and around the areas where machines, hoists, 
and similar units are working. 

vi) Providing life belts to all men working at such situations form where they may accidentally fall into the water, 
equipping the boats with adequate number of life buoys etc.  

vii) Avoiding bare live wires, etc, as would electrocute workers.  
viii) Making all platforms, staging and temporary structures sufficiently strong and not causing the workmen and 

supervisory staff to take undue risks.  
ix) Providing sufficient first aid trained staff and equipment to be available quickly at the work site to render immediate 

"First Aid Treatment" in case of accidents due to suffocation, drowning, electrocution and other injuries.  
x) The workers engaged on risky jobs should be adequately insured 

 
47 SAMPLES 

The Contractor shall furnish to the Engineer for approval, when requested, or if required by the specifications, adequate 
sample of all materials and finishes to be used in the work. Such samples shall be submitted before the work is 
commenced and well in advance to permit tests and examination thereof. All materials furnished and finishes applied 
shall be fully equal to the approved samples. 
 

48  PATENTS 
The Contractor shall pay all royalties and licence fees and save DVC harmless from loss or annoyance on account of 
suits or claims of any kind, for violation or infringement of any letters patent or patent right by the Contractor or anyone 
directly or indirectly employed by him or by reason of the use by him or them of any art, machine, manufacture or 
composition of matter on the works in violation or infringement of such letters or rights. 
 

49  RUBBISH 
The Contractor for the concerned work shall from time to time remove all rubbish resulting from the execution of the 
work. Adjacent streets and driveways shall be kept clean and unobstructed at all times. Materials resulting from 
demobilizing and not suitable in the reconstruction work will become the property of the Corporation on DVC's approval 
and shall be immediately removed from the site. Upon completion the Contractor shall remove all rubbish, tools, 
scaffolding and surplus materials and leave the premises clean and fit for use. 
 

50  EMPLOYEES STATUS 
The contractor or his representative shall present his employees identification to the Engineer. 
 

51  CO-OPERATIVE WITH DVC'S PERSONNEL 
The Contractor shall Co-operate with DVC's personnel to the fullest extent. 
 

52  CORRECTION OF VOID AND FINAL PAYMENT 
 

The Contractor shall promptly remove from the premises all work which in the opinion of the Engineer does not conform 
to the requirements of the contract documents and. shall promptly replace it with acceptable work, all without expense 
to DVC. The Contractor shall repair all damage caused to his and other work and shall reimburse other contractors for 
any damage caused to their work, as a result of the removal and replacement of condemned work.  
             If the Contractor does not remove condemned work within five days after receipt of notice, the Engineer may 
have the condemned work removed and replaced at the Contractor's expense. If the Contractor does not pay all 
expenses incident to such removal and replacement, within ten days thereafter, the Engineer shall take action as he 
deems fit.  
                  As soon as the work is ready for final inspection, the Engineer shall inspect the work and if it fully confirm to 
the specifications and terms and contract, he shall issue a final completion certificates and certificate of acceptance of 
work. Before issue of final certificate, the Contractor shall submit satisfactory evidence to the Engineer that all pay rolls, 
materials bills or other dues in connection with this work have been paid. Contractor Security Deposit will be returned six 
months after the date of final certificate and acceptance of work. 

 
53 PREVIOUS EXPERIENCE 
 

The tenderer shall submit with the tender a list of similar works he has successfully completed in the recent past together 
with the names of the Owners, location of sites and value of Contracts etc. 
 

54 GUARANTEES 
 

If the Contractor feels that any variation in work of quality of materials or proportions would be beneficial or necessary to 
fulfill the guarantees called for, he shall state them very clearly in the tender unless such deviation are clearly set forth 
by the tenderer in his term.  
                     A general guarantee shall be supplied by the Contractor in a form acceptable to DVC covering the 
remedying at his own cost, of any defects appearing within six months after acceptance of the work.  
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                 The Contractor shall remedy any defects in his work due to faulty materials or workmanship or both which 
shall appear within the time specified above. He shall pay for any damage to other work resulting from his own work, 
within the time specified. 

55    SERVICES TO BE FURNISHED BY DVC 
i) Center lines and bench mark for the principal section shall be provided by DVC at no cost to the Contractor for 

carrying out the works. The Contractor shall make his own arrangement for subsidiary bench marks and center 
lines.  

ii) Contractor shall arrange at his own cost the supply of electricity for the work and as well as for the residential 
Colony/Barracks. However should DVC at any stage be in a position to supply electricity both for works and 
Colony, the same will be given at one or two central points from which distribution shall be arranged by the 
Contractor at his own cost. Electricity so supplied by DVC shall be charged at the approved rates from the 
Contractor. Laying of the distribution/service lines for the supply of electricity shall in accordance with Indian 
Standard Electricity Rules and other statutory regulations.  

iii) Contractor shall arrange water required both for construction / drinking and residential purposes at his own cost.  
iv) Sufficient land at reasonable distance as decided by the Engineer from the project site shall be made available 

to the Contractor to build approved temporary residential accommodations, labour barracks etc. at no cost. 
Contractor shall however vacate the land after dismantling and clear all the structures built by them as when 
directed by the Engineer. Sufficient land at site as decided by the Engineer for storage of materials, construction 
of temporary office, stores etc. shall be made available to the Contractor at no cost. 

 
D ADDITIONAL CONDITIONS 
 
             CONTRACTORS' OBLIGATIONS 
              1  Inspection of site 

The Contractor shall be deemed to have inspected and examined the location of the proposed works and its 
surrounding and to have satisfied himself before submitting his tender as to the nature of the ground and sub-
soil (so far as is practicable) and having taken into account any information in connection therewith which may 
have been provided by or on behalf of the Corporation the form and nature of the site, the extent and nature of 
the work, standard contract forms, local conditions affecting the work as labour and materials necessary for 
completion of the work, the means of communication and access to the site, the accommodation he may require 
and in general to have obtained for himself all necessary information as to risks contingencies and all other 
circumstances influencing on affecting his tender and execution of the work before submitting his tender. 

             2  General Responsibilities 
The Contractor shall subject to the provisions of the contract construct complete and maintain the permanent 
and temporary works and provide all labour, materials, construction plant, temporary works, access roads, and 
transport to and from and in or about the site, compressed air, water supply for all construction work, permanent 
or temporary and everything whether of a temporary or permanent mature required in and for such construction. 
 

            3  Facilities for other contractors 
The Contractor shall in accordance with the requirement of the Engineer afford all reasonable facilities for any 
other contractors employed by the Corporation and their workmen and for the workmen of the Corporation and 
of any other property authorized or statutory bodies who may be employed in the execution on or near the site 
of any work. The roads access and site drainage constructed and maintained by the Contractor shall be used 
by other contractors and their workmen and others mentioned above. 

            4  Work to be to satisfaction of Engineer 
The Contractor shall construct complete and maintain the works in strict accordance with the Agreement to the 
satisfaction of the Engineer and shall comply with and adhere strictly to the Engineer's instruction and directions 
on any matter. The Contractor shall take instructions and directions only from the Engineer or from Engineer's 
Representatives. The whole of the materials plant and labour to be provide by the Contractor and mode manner 
and speed of construction and maintenance of the works are to be of a kind and conducted in a manner 
approved by the Engineer. 

            5  Responsibility unaffected by approval 
 Approval by the Engineer of the Contractor's programme and proposed method of execution shall not relieve 
the Contractor of any of his duties of responsibilities under the contract. The checking of any setting out or of 
any line or level by the Engineer or the Engineer's representative shall not in any way relieve the contractor of 
his responsibility for the correctness thereof. 

            6  Contractor's Superintendence 
The Contractor shall give or provide all necessary superintendence during execution running and maintenance 
of all temporary and permanent works and as long thereafter as the Engineer may consider necessary. Such 
superintendence shall be given by sufficient persons having adequate knowledge of the operations to be carried 
out (including the methods and techniques required hazards like to be encountered and methods preventing 
accidents) as may be requisite for satisfactory completion or the works. The Contractor or a competent and 
authorized representative approved of by the Engineer which approval may at any time be withdrawn is to be 
constantly on the works and shall give his whole time to the superintendence of the same. The authorized 
representative shall be in full charge of the works responsible for the safety of all operations of the works and 



44 
 

shall receive on behalf of the contractor directions and instructions from the Engineer or the Engineer's 
Representatives. The Engineer shall be at liberty to object to and require the contractor to remove from the 
works any person employed by the contractor in or about the execution of the works. 
 

                   7  Vesting of plant 
All plant goods and materials owned by the Contractor or by any company in which the contractor has a 
controlling interest shall when on the site be deemed to be property of the Corporation. No separate payment 
will be made to the Contractor on this account. The Contractor shall not take any plant or material out of the 
site without the permission of the Engineer in writing. 

                  8  Quantities 
The Contractor should note and accept that quantities set out in the schedule of works are the estimated 
approximate quantities of the work but they are not to be taken as the actual and correct quantities of the work 
to be executed by the Contractor in fulfillment of his obligations under the agreement. Any error in description 
in the schedule of rates or omission thereof shall not vitiate the contract for release the Contractor from the 
execution of the whole or any part of the work according to drawing and specification. In the event of any errors, 
omissions in the description & schedule of works, the same shall be decided as per quantity and .rate as quoted 
by the Contractor in the schedule of works. 

                 9  Sufficiency of tender 
The Contractor shall be deemed to have satisfied himself before submitting his tender as to the correctness 
and sufficiency of the rates and prices stated by him in the schedule of works which shall (except in so far as it 
is otherwise provided in the contract) cover all his obligations under the agreement. 

              10  Law and Regulations 
The Contractor shall familiarize himself with and be governed by all rules or laws of India and local statutes and 
regulations applicable to his work. 

               11  Medical Care 
The Contractor shall furnish and maintain an emergency treatment to his employees can be given by a 
competent and qualified medical attendant who shall be employed and paid by the contractor and shall be 
available within the construction area at all times. For further treatment, in cases when deemed necessary, the 
contractor can get the services of DVC's Hospital at DVC's prescribed charges. All these shall be made available 
free to his employees by the contractor, the charges being borne by him. 

             12  Medical Supervision 
 The medical supervision of the contractor over his employees shall include anti malarial measures, vaccination 
against small pox, inoculation against typhoid fever and other disease. Employees suffering from contagious 
diseases shall be removed, as and when directed, to an approved permanent Hospital. If any case of contagious 
disease is observed amongst the employees it shall at once be reported to the Engineer. 

              13  Camp 
The building of hutments or other structures for housing the men will be permitted only at such place as the 
Engineer shall approve and proper sanitary conditions of the area around such sanity or other structures must 
at all times be maintained in a manner approved by the Engineer. The contractor shall neither permit nor suffer 
introduction or use of spirituous liquors upon or about the works covered by this contract. 

            14  Sanitary Conveniences 
Necessary sanitary conveniences for the use of labourers on the work, properly included from public 
observation, shall be constructed and maintained by the contractor in such a manner and at such points as 
shall be approved by the Engineer and their use by the workers shall be strictly enforced effectively preventing 
the workers from committing nuisance in the area. 

CONDITIONS OF CONTRACT 
Definition 
a) The ‘Contract’ means the documents forming the tender and acceptance thereof and the formal agreement 

executed between the Corporation and the Contractor/tenderer together with the documents referred to 
therein, including these conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Engineer-in-charge and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

b) In the contract the following expressions shall unless the context otherwise requires to have the meanings 
hereby respectively assigned to them. 

c) The expression "Works" or "Work" shall unless there be something either in the subject or context repugnant 
to such construction be construed and taken to mean the works by or by virtue of the contract contracted to 
be executed whether temporary or permanent and whether original, altered, substituted or additional. 

d) The ‘Site’ shall mean the land and/or other places or into or through which work is to be executed under the, 
contract or an adjacent land, path or street through which work is to be executed under the contract or any 
adjacent land, path or street which any be allotted or used for the purpose of carrying out the contract. 
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e) The ‘Contractor’ or ‘Tenderer’ shall mean the individual or firm or company whether incorporated or not 
undertaking the works and shall include the legal representative of such individual or the persons composing 
such firm or company or the legal levies/successors of such film or company and the permitted assignees of 
such individual or firm or company. 

f) DVC/Corporation means the Damodar Valley Corporation, formed under DVC Act. No XIV-1948 having its 
Head Office, DVC Towers, VIP Road, Kolkata-700 054. 

g) The ‘Engineer-in-charge’ means the Divisional Engineer/Executive Engineer/Sr. Divisional Engineers as the 
case may be who shall supervise and be in-charge of the work. 

h) Works imparting the singular number include the plural number and Vice versa. 
i) Supervising Engineer (Construction) means Superintending Engineer and above. 

 
 

Compensation 
for delay 

Clause – 1 The person (s) whose tender may be accepted (hereinafter called the 
contractor/tenderer) shall permit the Corporation at the time of making any payment 
to him for work done and measured under the contract to deduct such sum at the rate 
of 10% of the gross value of the work done in each running bill as along with the amount 
of Earnest Money, if any, already deposited by the contractor. All compensation or 
other sums of money payable by the contractor to Corporation under the terms of his 
contract may be deducted from, or paid by the sale of a sufficient or whole of the 
security deposit, or from the interest arising there from or from any sums which maybe 
due or may become due to the contractor by Corporation on any account whatsoever, 
under the contract or otherwise and in the event of his security deposit being reduced 
by reason of any such deduction or sale as aforesaid, the contractor shall within ten 
days thereafter make good in cash or bank draft in favor of as stated in tender notice 
as aforesaid any sum or sums which may have been deducted from, or raised by sale 
of his security deposit or any part thereof. 

Clause – 2 (May be read as Deleted) – Substituted by Clause No.: 22 
The time allowed for carrying out the work as entered in the tender shall be strictly observed by the 
contractor and shall be deemed to be the essence of the contractor on the part of the contractor and shall 
be reckoned from the 10th day after the date on which the written order to commence the work is issued 
to the contractor or from actual date of commencement specified in the Work Order whichever later. The 
work shall throughout the stipulated period of the contract be proceeded with all due diligence and the 
contractor shall pay as compensation an amount equal to one percent or such smaller amount as the 
Superintendent Engineer (whose decision in writing shall be final) may decide on the amount of the 
estimated cost of the whole work as shown in the tender, for every day that the work remains un-
commenced or unfinished after the proper date. 
And further to ensure good progress during the execution or the work, the contractor shall be bound in all 
cases in which the time allowed for any work exceeds, one month (save for special jobs) to complete one-
eighth of the whole work before one-fom1h of the whole time allowed under. the contract has elapsed 
three-eighth of the work, before one half of such time has elapsed and three-fourths of the work, before 
three-fourths of such time has elapsed, However for special has jobs if a time schedule has been submitted 
by the Contractor, and the same has been accepted by Engineer-in-charge, the contractor shall comply with 
the said time schedule, In the event of the Contractor failing to comply with this condition, he shall be liable 
to pay as compensation an amount equal to one per cent or such smaller amount as Superintending 
Engineer (whose decision in writing shall be final) may decide on the said estimated cost of the whole work 
for every day that the reasonable progress of work remains to be achieved. Provided always that the entire 
amount of compensation to be paid under the provisions of this Clause shall not exceed ten percent of the 
estimated cost of the work as shown in the tender.  
The work should not be considered finished until such date as the Divisional Engineer shall certify as the 
date on which the work is finished after necessary rectification of defects as pointed out by the Divisional 
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Engineer or his authorized representatives are fully complied with by Contractor to the Divisional Engineer's 
satisfaction. 
Clause – 3 (May be read as Deleted) – Substituted by Clause No.: 22 
The Engineer-in-charge may without prejudice to his right against the contractor in respect of any delay or 
inferior workmanship or otherwise or to any claims for damage in respect of any breaches of the contract 
and without prejudice to any right or remedies under any of the provisions of this contract or otherwise 
and whether the date for completion has or has not elapsed by notice in writing absolutely 
determine/rescind the contract in any of the following cases: 
i) If the contractor having been given by the Engineer-in-charge a notice in writing to rectify, reconstruct 

or replace any defective work or that the work is being performed in any inefficient or otherwise 
improper or un-workman like manner shall omit to comply with the requirements of such notice for a 
period of seven days thereafter or if the contractor shall delay or suspend the execution of the work 
so that in the judgment of the Engineer-in-charge (which shall be final and binding) either he will be 
unable to secure completion of the work by the date for completion or he has already failed to 
complete the work by the date. 

ii) If the Contractor being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or 
if circumstances shall arise which entitle the court or creditor to appoint a receiver or a manager or 
which entitle the court to make a winding up order. 

iii) If the Contractor commits breach of any of the terms and conditions of this Contract.  
iv) If the Contractor commits any acts mentioned in Clause-19 hereof. 
 
When the contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-
charge on behalf of the Corporation shall have powers 

a) To determine or rescind the contract as aforesaid (of which termination or 
rescission notice in writing to the Contractor by the hand of the 
Engineering-in-charge shall be conclusive evidence). Upon such 
determination or rescission the security deposit of the Contractor shall be 
liable to be forfeited and shall be absolutely at the disposal of Corporation. 

 
b) To employ labour paid by the Corporation and to supply materials to carry out the work or any part 

of the work debiting the Contractor with the cost of the labour and the price of the materials (of 
the amount of which cost and price certified by the Engineer-in-charge shall be final and conclusive 
against the Contractor) and crediting him with the value of the work done in all respect in the same 
manner and at the same rates as is it had been carried out by the Contractor under the terms of his 
contract. The certificate of the Divisional Engineer as to the value of the work done shall be final 
and conclusive against the Contractor, provided always that action under the sub clause shall only 
be taken after giving notice in writing to the Contractor. Provided also that if the expenses incurred 
by the dept. are less than the amount payable to the Contractor at his agreement rates, the 
difference should not be paid to the Contractor.  

c) After giving notice to the Contractor to measure the work of the Contractor and to take such part 
thereof as shall be unexecuted out of his hand and to give it to another Contractor to complete, in 
which case, any and or all the expenses and or loss which may be incurred in excess of the sum 
which would have been paid to the original Contractor if the whole work had been executed by him 
(of the amount of which excess the certificate in writing of the Engineer-in-charge shall be final and 
conclusive) shall be borne and paid by the original Contractor and shall be deducted from any 
money due to him by Corporation under this contract or on any other account whatsoever or from 
his security deposit or the proceeds of sales thereof or a sufficient part thereof as the case may be. 

d) To determine or rescind contract as aforesaid (of which termination or rescission notice in writing 
to the contractor under the hand of Engineer-in-charge shall be conclusive evidence). Upon 

Action when 
Whole Security 

Deposit is 
forfeited 
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determination or rescission of the contract the Security Deposit in hand of the to be recovered for 
the work done) shall be liable to be forfeited and the contractor shall not be allowed to do any work 
of the Corporation for a period of five years after the date on which the contract has been 
rescinded/terminated. 

 
In the event of anyone or more of the above courses being adopted by the Engineer-in-charge, the 
Contractor shall have no claim for compensation for any loss and injury sustained by him by reason of his 
having purchased or procured any materials, or entered into any engagements or made any advances on 
account of or with a view to the execution of the work or the performance of the contract. And in case the 
contract shall be rescinded under The provision aforesaid, the Contractor shall not be entitled to recover 
or be paid any sum for any work thereof or actually performed under this contract unless and until the 
Engineer-in-charge shall have certified ill writing the performance of such work and the value payable in 
respect thereof, and he shall only be entitled to be paid the value so certified. 

 
 
 

Contractor to remain 
liable to pay 

compensation if action 
not taken under 

Clause-3. 
 
 
 
 
 
 
 
 

Power to take 
possession of or 

require removal of or 
sell Contractor's plant 

 

Clause – 4 
In any case in which any of the powers conferred upon the Engineer-in-
charge by Clause-3 thereof, shall have become exercisable and the same 
shall not be exercised, the nor-exercise thereof shall not constitute a 
waiver of any of the conditions hereof and such powers shall not 
withstanding be exercisable in the event of any future case of default 
by the Contractor and the liability of the Contractor for compensation 
shall remain unaffected. In the event of the Engineer-in-charge putting 
in force all or any of the powers vested in him under the preceding 
Clause he may, if he so desires after giving notice in writing to the 
Contractor take possession of (or at the sole discretion of the Engineer-
in-charge which shall be final) use as on hire (the amount of the hire 
money being also in the determination of the Engineer-in-charge which 
shall be final) all or any tools, plant materials and stores, in or upon the 
works or the site thereof, belonging to the Contractor or procured by 
the Contractor  and intended to be used for the execution of the work 
or any part thereof, paying or allowing for the same in account at the 
contract rates, or in the case of these not being applicable at current 
market rate to be certified by the Engineer-in-charge by notice in writing 
may order the Contractor or his authorized agent of the works, foreman 
or other authorized agent to remove such tools, plants, materials or 
stores from the premises (within a time to be specified in such notice) 
and in the event of the Contractor failing to comply with any such 
requisition, the Engineer-in-charge may remove them at the 
Contractor's expenses or sell them by auction or private sale on account 
of the Contractor and at his risk in all respect and certificate of the 
Engineer-in-charge as to the expense of any such removal and the 
amount of the proceeds and expense of any such sale shall be final and 
conclusive against the Contractor. 

Extension of time 

Clause – 5 
If the Contractor shall desire an extension of the time for completion of 
the work, on the ground of his having been unavoidably hindered in its 
execution or any other ground, he shall apply in writing to Divisional 
Engineer within 30 days of the date of hindrance on account of which 
he desire such extension as aforesaid, and the Divisional Engineer shall, 
if in his opinion (which shall be final and binding) reasonable ground be 
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shown thereof, authorize such extension of time, if any, as may in his 
opinion, be necessary or proper. 
 

Clause – 6 
On the completion of the work, the Contractor shall be furnished with a 
certificate by the Divisional Engineer (hereinafter called the Engineer-in-
Charge) of completion but no such certificate be given, nor shall the 
work be considered to be complete until the Contractor shall have 
removed from the area of the premises (to be distinctly marked by the 
Divisional Engineer in the site plan) on which the work shall be executed 
all scaffolding surplus material and rubbish and cleaned of the dirt from 
all wood work doors, windows, walls, floors or other part of any building 
in upon or about which the work is to be executed, or of which he may 
have had possession for the purpose of the execution thereof not until 
the work shall have been measured by the officer of the Corporation in 
accordance with the rules of the department whose measurement shall 
be binding and conclusive against the Contractor. If the Contractor fails 
and/or neglects to comply with the requirements of this clause as to 
removal of scaffolding, surplus materials and rubbish and cleaning off 
dirt on or before the date fixed for the completion of the work the 
Engineer-in-charge may at the expenses of the Contractor removed such 
scaffolding, surplus material and rubbish and dispose of the same as he 
things fit and clean of such dirt, etc. as aforesaid, and the Contractor 
shall forthwith pay the amount of expenses so incurred, and shall have 
no claim in respect of any such scaffolding or surplus materials as 
aforesaid, except, for any sum actually realized by the sale thereof. 

Final Certificate 

Clause – 7 
A bill in the printed form shall be submitted by the Contractor each 
month on or before the date fixed by the Engineer-in-charge for all work 
executed in the previous months and the Engineer-in-charge or his 
subordinate shall take the requisite measurement for the purpose of 
having the same verified and the claim, as far as admissible, adjusted if 
possible, before the expiry of ten days from the presentation of the bill. 
If the Contractor does not submit the bill within the time fixed as meted 
monthly. As aforesaid, the Engineer-in-charge or his subordinate shall 
measure the said work in the presence of the Contractor whose 
countersignature to the measurement list will be sufficient warranty and 
the Engineer-in-charge or his subordinate shall prepare a bill from such 
list which shall be binding on the Contractor in all respect.  

Payment of 
intermediate 

certificate to be 
regarded as advance 

and bill to be 
submitted monthly 

All such intermediate payments to the Contractor shall be regarded as payments by way of advance against 
the final payment only and not as payment for work actually done and completed, and shall not preclude 
the requiring of bad unsound and imperfect or unskillful work to be removed and taken away and 
reconstructed, or re-erected, or be considered as an admission of due performance of the contract, or any 
part thereof, in any respect or the actual of any claim nor shall it conclude, determine or effect in any way 
the powers of the Engineer-in-charge under those conditions or any of them as to the final settlement or 
adjustment of the accounts or otherwise, or in any other way vary or affect the contract. 
Provided further that if the value of work done exceeds the tendered amount, security deposit shall also 
be deducted from payments to be made to the Contractor at 10% on such excess. 
Clause – 8 
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Final bill of the work shall be submitted by the Contractor in accordance with the rules of the department 
within one month from the date of completion of the work in all respect.  
Payment shall be made within 3 months if the amount of the contract plus that of additional items is upto 
Rs. 5.00 (Five) lakhs and 6 months if the same exceeds Rs. 5.00 (Five) lakhs on the submission of such bill. 
If there shall be any dispute about any item or items of the work then the undisputed item or items only 
shall be paid within the said period of 3 month or 6 months as the case may be. The Contractor shall submit 
a list of the disputed items with 30 days from the disallowance thereof and if he fails to do this, his claim 
shall be deemed to have been fully waived and absolutely extinguished. 
Clause - 9 (i) 
If the specification or estimate of the work provides for the use of any special description of materials to 
be supplied from the Engineer-in-charge's store or if it is required that the Contractor shall use certain 
stores to be provided by the Engineer-in-charge under the conditions of this contract such materials and 
stores and the prices to be charged thereof as hereinafter mentioned being so as far as practicable for the 
convenience of the Contractor but not so as any way to control the meaning or, effect of this contract as 
specified in the schedule (or memorandum hereto annexed), the Contractor shall be supplied with such 
materials and stores noted in the annexed schedule as are required from time to be used by him for the 
purposes of the contract only and the value of the full quantity of materials and stores so supplied at the 
rates specified in the said schedule may be set off or deducted from any sums then due, or thereafter 
become due to Contractor under the contract or otherwise or against or from the security deposit or the 
proceeds of sale thereof, if same is held in Govt. securities the same or a sufficient portion thereof being in 
this case sold for the purpose. All materials supplied to the Contractor shall remain the absolute property 
of Corporation and shall not on any account be removed from the site of the work and shall at all time be 
opened to inspection by the Engineer-in-Charge. Any such materials unused and in perfectly good condition 
at the time of the completion or determination of the contract shall be returned to the Engineer-in-Charge's 
store at the prevailing market rate or at the issue rate whichever is less if by a notice in writing, under his 
hand he shall so require, but the Contractor shall not be entitled to return any such materials unless with 
such consent, and shall have no claim for compensation on account of any such materials so supplied to 
him aforesaid being unused by him or for any wastage in or damage to any such materials. 
Clause - 9 (ii) 
The deduction from the running bill for materials supplied by the department shall not be in any case less 
than the actual consumption. 
Clause - 9 (iii) 
After the completion of work, the theoretical quantity of cement to be used in the work shall be calculated 
on the basis of statements showing quantity of cement to be used in different items of work provided in 
DVC Schedule of Analysis of Rate, In case any item is executed for which standard Analysis of the 
consumption of cement are riot available in the above mentioned schedule of analysis of rates or cannot 
be derived either from the statement, or from the analysis of rates as per BIS norms the same shall be 
calculated on the basis of formulae to be laid down by the Superintending Engineer of the circle concerned. 
Over this theoretical quantity of cement, shall be allowed a variation upto 3% plus/ minus for works 
estimated cost of which put to tender does not exceed Rs. 5.00 lakhs and upto 2% plus/minus for works 
the estimated cost of each as put to tender is more then Rs, 5.00 lakhs. The difference in the quantity of 
cement actually issued to the Contractor and the theoretical quantity, including authorized variation, it not, 
returned by the Contractor shall be recovered at twice the issue rates, without prejudice to the provision 
of the relevant conditions regarding return of materials governing the contract. In the event of it being 
discovered that the quantity of cement used is less than the quantity ascertained as hereinbefore provided 
(allowing variation on the minus side as stipulated above), the cost of quantity of cement not so used shall 
be recovered from the Contractor on the basis of stipulated issue rate and carriage to site. 
Clause - 9 (iv) 
Provision of foregoing sub clause shall apply mutatis mutandis in the case steel reinforcement or structural 
steel section (each diameter section or categories shall be considered separately) except that the 
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theoretical quantity of steel shall be taken as quantity as per design or as authorized by Engineer-in-charge, 
including authorized variation, plus 3% wastage due to cutting in pieces. Over this theoretical quantity 2% 
plus/minus shall be allowed as variation due to wastage being more or less.  
Clause - 10 
The Contractor shall execute the whole and every part of the work in the most substantial and workmanlike 
manner, and both as regards materials and otherwise in every respect strictly in accordance with the 
specification. The Contractor shall also confirm exactly, fully and faithfully to the designs, drawing and 
instruction in writing relating to the work signed by the Engineer-in-charge and logged and in 'his office and 
to which the Contractor shall be entitled to have access at such office, for the purpose of inspection during 
office hours and the Contractor shall, if he so required, be entitled at his own expense to make or cause to 
be made copies of the specification and of all such design, drawing and instruction as aforesaid. Works to 
be executed in accordance with specification, drawings, orders etc. 
Clause - 10 (a) 
 
The quantity of works mentioned in the schedule of items for works is approximate and is liable to variation 
in the course of actual execution of work. If such variation exceeds 25% of the specified approximate 
quantity the Corporation shall be at liberty to take the whole of such excess quantity of work out of the 
hand of the Contractor and allot it to other agency and/or execute it departmentally and/or get it done by 
the Contractor at such revised rates as may be agreed upon, provided nevertheless that if the Corporation 
does not exercise the power hereinbefore reserved, the Contractor shall be bound to do all the excess work, 
irrespective of its magnitude at the rates initially tendered by him. 
  
 
 
Alteration in 
specification and 
designs 
 
Do not invalidate 
contracts 
 
 
Extension of time in 
consequence of 
alteration 
 
 
 
 
Rates for work not 
in estimate 
 

Clause – 11 
 
The Engineer-in-charge shall have power to make any alteration and/or 
additions to the original specification drawings designs and instructions that 
may appear to him to be necessary or advisable during the progress of the 
work and the Contractor shall be bound to carry out the work in accordance 
with the instruction which may be given to him in writing signed by the 
Engineer-in-charge and such alternation shall not invalidate the contract and 
any additional work which the contractor may be directed to do in the manner 
above specified as part of the work shall be carried out by the contractor on 
the same conditions in all respects on which he agreed to do the main work 
and at the same rates as are specified in the tender for main work. The time 
for completion of work shall be extended in the proportion that the additional 
work bears to the original contract work and the certificate of Engineer-in-
charge shall be final and conclusive as to such proportion. And if the altered, 
additional or substituted work includes any class of work for which no rates is 
specified in this contract then such class of works shall be carried out at the 
rates entered in the schedule of Rates of DVC, which was in force at the time 
of acceptance of the contract minus/plus the percentage which the total 
tender amount bears to the estimated cost of the entire work put to tender 
and if the altered additional or substituted work is not entered in the said 
schedule of rates, payment there of shall be made by the Engineer-in-charge 
by determining the rates of analysis worked out from (a) the basic rates or 
materials and labour provided in DVC Schedule of Rates which was in force at 
the time of acceptance of contract or (b) the current market rates of materials 
and labour whenever basic rates for the work are not available in the 
schedule. 
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In case when such rates are determined on analysis by the Engineer-in-charge under (a) above, the 
stipulated percentage above or below as provided in the contract shall also apply and in case of rates 
worked out on analysis under (b) above, no contractual percentage will be applicable. 
In the event of a dispute, the decision of the Supervising Engineer (Construction) will be final, provided 
always that the contractor shall not be entitled to any payment for any additional work done unless he has 
received an order in writing from Engineer-in-charge for the additional work and the contractor shall be 
bound to submit his claims for any additional work done during any month on/or before the 15th day of the 
following month accompanied by a copy of the order in writing of the Engineer-in-charge for the additional 
work and that the contractor shall not be entitled to any payment in respect of such additional work if fails 
to submit his claims within the aforesaid period. 

No Compensation for 
alteration in or 

restriction of work to 
be carried out 

Clause – 12 (a) 
If at any time after the commencement of the work the superintending 
Engineer shall for any reason whatsoever not require the whole thereof 
as specified in the tender to be carried out, the Engineer-in-charge shall 
give notice in writing of the fact to the contractor who shall have  no 
claim to any payment and of compensation whatsoever on be account 
of any profit or advantage which he might have derived from the 
execution of the work in full, but which he did not derive in 
consequence of the full amount of the work not having been carried 
out, neither shall be have any claim for compensation by reason of any 
addition and/or alteration having been made in. the original 
specification, drawing, design and instruction which shall involve 
curtailment of work as originally contemplated. 

Clause – 12 (b) 
The Contractor shall not be entitled to claim any compensation for loss suffered by him on account of failure 
or delay by or on behalf of Corporation in the supply of materials or store which the Corporation may have 
undertaken to supply, where such failure is due to :- 
(1) Natural Calamities 
(2) Act of enemies 
(3) Transport & Procurement Difficulties or 
(4) Circumstances beyond the control of Corporation. 
For this purpose force major and VIS major shall come in operation. 
In case of such failure or delay in the supply of materials or store, on an application by the Contractor within 
30 days from the date of such failure or delay, such extension of time shall be granted to the Contractor for 
completion of the work as shall appear to the Engineer-in-charge to be reasonable, in accordance with the 
circumstances of the case. The decision of the Engineer-in-charge as to the extension of time shall be 
accepted as final by the Contractor. 
Clause – 12 (c) 
In the event of death of the Contractor (being sole proprietor) while the work is in progress, if his legal 
successor fails to turn up within 60 days from the date of expiry to carry out the balance work, the Engineer-
in-charge shall have the power to terminate the contract after taking approval of the authority who 
accepted the tender without any loss either to the Contractor or to the Corporation. 

Clause – 13 
If it shall appear to the Engineer-in-charge or his Subordinate-in-charge of the 
work, that any work has been executed with unsound, imperfect or unskillful 
workmanship or with materials of any inferior description, or that any materials 
or articles provided by him for the .execution of the work are unsound or of a 
quality inferior to that contracted or otherwise not in accordance with the 
contract, the Contractor shall on the some new demand in writing from the 
Engineer-in-charge specifying the work materials or articles complained of 

Action and 
compensation 

payable in 
each of bad 

work 
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notwithstanding that the same may have been inadvertently passed, certified and 
paid for forthwith rectify or remove and reconstruct the work so specified in whole 
or in part, as the case may require or as the case may be remove the materials or 
articles so specified and provide other proper and suitable materials or articles at 
his own proper charge and cost and in the event of his failing to do so within a 
period to be specified by the Engineer-in-charge in his demand aforesaid then the 
contractor shall be liable to pay compensation at the rate of 1% on the amount of 
the estimate for every day not exceeding ten days, while his failure to do so shall 
continue and in the case of any such failure the Engineer-in-charge may rectify or 
remove and re-execute this work or remove and replace with others, the materials 
or articles complained of, as the case may be at the risk and expenses in all respect 
of the contractor. 

Work to be open 
to inspection 
Contractor or 
responsible 
agent to be 

present 

Clause -14 
All work under or in course of execution or executed in pursuance of 
the contract shall at all time be open to the inspection and 
supervision of the Engineer-in-charge and his subordinate and the 
contractor shall at all times during the usual action, working hours 
and at all other times at which reasonable notice of the intension of 
the Engineer-in-charge or his subordinate shall have been given to 
the contractor, either himself be present to receive orders and 
instruction or have a responsible agent duly accredited in writing 
present for the purpose. Order given to the contractor’s agent shall 
be considered to have the same force as if they had been given to 
the contractor himself. 

Clause – 15 
The contractor shall give not less than five days notice in writing to the Engineer-
in-charge or subordinate-in-charge of the work before covering up or otherwise 
placing beyond the reach of measurement any work in order that the same may 
be measured and correct dimensions thereof be taken before the same is so 
covered up or placed beyond the reach of measurement and shall not cover up 
of placed beyond the reach of measurement any work without the consent in 
writing of the Engineer-in-charge or his subordinate-in-charge of the work if any 
work shall be covered up or place beyond the reach of measurement without 
such notice having been given or consent obtained the same shall be uncovered 
at the contractors expense or in default, thereof no payment or allowance shall 
be made for such work of the materials with which the was executed.  

Notice to be 
given before 

work is 
covered up 

Contractor liable for 
damage done and for 

imperfection 

Clause – 16 
If the Contractor or his working people or servant breaks and/or deface 
and/or injure and/or destroy any man and/or material and or any part 
of the building in which they may be working or any building, road, curb, 
fence, enclosure, water pipe, cables, drains electric or telephone poles 
or wires, trees, grass or grass land or cultivated ground continuous to 
the premises on which they are working or any part is being executed 
or if any damage shall happen to the work while in progress from any 
cause whatsoever or any defect, imperfection or other faults appear in 
the work within 6 (Six) months (3 months in case of work costing Rs. 
100000.00 or below) after the certificate final or otherwise, of its 
completion (except in case of asphaltic road work and water proofing 
with tarfelts) shall have been given by the Engineer-in-charge as 
aforesaid arising out of defects in proper materials or workmanship, the 
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Contractor shall upon a receipt of notice in writing on that behalf make 
the same good at is own expenses, or in default, Engineer-in-charge may 
cause the same to be made good by other workmen and deduct the 
expenses from any sums that may be then or at any time thereafter may 
become due to the Contractor or form Security deposit, or the proceeds 
of sales thereof or of a sufficient portion thereof and the Contractor 
shall be liable to pay any part of the expenses not so recovered by the 
Engineer-in-charge for any injury to any person and/or property of the 
Corporation which will include theft and/or misappropriation. The 
Contractor and/or his man shall be liable for both civil and criminal 
prosecution. 

The completion certificate shall be furnished by the Engineer-in-charge immediately after completion of 
the work. Otherwise date of completion as recorded in the Measurement Book shall be taken as the date 
of completion for the purpose and refund of Security Deposit. Assistant Engineer, if he is present at the site 
of work on the date of completion or in his absence, Jr. Engineer/Engineering Assistant concerned should 
record the certificate in the Measurement Book, of physical completion of the work on the date the work 
is completed.  
The period of maintenance as prescribed in his clause of the contract will be counted from the date of 
physical completion as recorded in the certificate mentioned above, provided measurements are found to 
be correct and quality upto satisfaction. The security deposit of the contract shall be refunded by the 
Engineer-in-charge after this prescribed maintenance period or after the final bill has been prepared and 
passed for payment, whichever is later. Where however there is delay (3 months in case of works upto 
rupees five lakhs and 6 months for works valued exceeding rupees five lakhs) in payment of final bill the 
superintending Engineer shall make an assessment of the likely recoveries against the Contractor and 
release half of the security deposit, if possible, unless he had reason to withhold the security deposit of the 
Contractor. The reasons should be recorded by him in writing.  

The contractor should complete the following formalities before the refund of the security deposit. 
a) Acceptance of the final measurement recorded by Departmental Officer.  
b) Apply for extension of time as and when required immediately. 

 Rectification of the defects pointed out by the Departmental Officer.  
c) Completion of work in all respect, including clearing of sites, return of surplus material issued by the 

department immediately on completion of work as and when it comes to light. 
 

In case of asphaltic road work if in the opinion of the Engineer-in-charge half of the security deposit is 
sufficient to meet all the liabilities of the contractor in this contract half of the security deposit will be 
refunded after 6 months and remaining half after one year of the said certificate of completion or till the 
final bill has been prepared and passed whichever is later. The contractor shall be responsible for rectifying 
defects in asphaltic works noticed within a year from the date of completion of the work. 

Clause – 17  
The contractor shall supply at his own cost all materials (except such special 
materials if any as may in accordance with the contract be supplied from 
the Engineer-in-Charge's stores) plant, tools appliances, implements, 
ladders, cordage, tackle, scaffolding and temporary works requisite or 
proper for the proper execution of the work whether original altered or 
substituted and whether included in the specification or other documents 
forming part of the contract or referred to in these conditions or not or 
which may be necessary for the purpose of satisfying or complying with the 
requirement of the Engineer-in-charge as to any matter as to which under 
these conditions he is entitled to be satisfied which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall 

Contractor to 
supply plant, 

ladders, 
scaffolding etc. 
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also supply without charge the requisite number of persons with the means 
and material necessary for the purpose of setting out works, and counting, 
weighting and assisting in the measurement or examination at any time for 
and time to time of the work or materials. Failing his so doing the Same may 
be provided by the Engineer-in-charge at the expense of the contractor and 
the expenses may be deducted from any money  due to the contractor 
under contract, or from his security deposit or the proceeds of sale thereof 
or of a sufficient portion thereof, The contractor shall also provide all 
accessory fencing and lights required to protect he public from accident, 
and shall be bound to bear the expenses of defence or every suit, action or 
other proceeding at law/that may be brought by any person for injury 
sustained owing or neglect of the above precaution and to pay any damage 
and cost which may be awarded in any such suit, action or proceeding to 
any such person or which may with the consent of the contractor be paid 
to compromise any claim be any such person. 

And is liable for 
damages arisen 

from non-
provision of 

lights, fencing 
etc. 

Clause - 17 (a) 
In carrying materials over District Board and Union board roads the contractor should note the permissible 
on such road and arrange his transport accordingly, He may have to bear the cost of repairs to these roads, 
including repairs to bridge as assessed by the District Board or the Union Board authorities, if vehicles are 
used in breach of their rules. 
Clause – 17 (b) 
The Contractor shall at his own expense provided or arrange for the provision of footwear for any labour 
doing cement mixing work or work involving the use of tar, mortar etc, which the Contractor has 
undertaken to execute under this contract, to the satisfaction of the Executive Engineer, on his failure to 
do so the Corporation shall be entitled to provide the same and recover the cost thereof from the 
Contractor. 
Clause – 17 (c) 
Whenever a vacancy occurs in the staff employed by the Contractor including workers and labourers 
whether skilled, semi-skilled or unskilled he shall promptly notify the same to the Employment Exchange 
concerned. 
Clause – 17 (d) 
At places where 50 or more women workers are employed, a Contractor shall at his own expense make 
provision for crèches in accordance with rule 12 of the CPWD Model Rules enclosed as Annexure 'A' to this 
agreement. 
Clause – 17 (e) 
The Contractor shall be required to provide separate latrines and urinals for women workers in accordance 
with rules 6-10 of the CPWD Model Rules enclosed as Annexure 'B' to this Agreement. 
Clause – 18 
No female labour shall be employed within the limits of a cantonment. 
Clause – 18 (a) 
The Contractor shall not employ for purpose of this contract any person who is below the age of eighteen 
years, and shall pay to each labourer for the work done by such labourer, wages not less that the wages to 
be paid under minimum wage act. 
Clause – 18 (b) 
The Engineer-in-charge shall have the right to enquire into and decide any complaint alleging that the 
wages paid by the Contractor to any labour for the work done by such labour is less than the wages be paid 
under relevant minimum wage act. 
Clause – 18 (c) 
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The Engineer-in-charge of the work shall have the right to decide whether any labour employed by the 
Contractor is below the age of eighteen years and to refuse to allow labourer whom he decides to be below 
the age of eighteen years, to be employed by the contract. 
Clause – 18 (d) 
The agreement shall make regular and amount payment to wages to the labourers engaged on the work 
and in no case the payment shall be delayed more than 7 days following the period for which wages is due. 
If it is proved that workers are not being paid regularly, the Contract is liable to rescinded. 
Clause – 18 (e) 
If the Divisional Engineer is satisfied that any labourer has not been paid wages within the time specified 
above, the Divisional Engineer shall be entitled to pay him the wages due and deduct the same out of the 
money due or payable to the Contractor, after making necessary enquiries in the matter. 
Clause – 18 (f) 
The Contractor shall strictly comply with the provisions of the Payment of Wages Act 1936, Minimum 
Wages Act 1948, Employee's Liability Act 1938, Workmen’s Compensation Act 1923, Industrial Disputes Act 
1947, Maternity Benefit Act 1961 and the Contractor Labour (Regulation and abolition) Act 1970 or the 
modifications thereof or any from time to time.  
The Contractor shall indemnify the Corporation against payment to be made under and for the observance 
of the laws aforesaid without prejudice to his right to claim indemnity from his sub Contractor. 
The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 
Clause – 18 (g) (i) 
After award of the work, the Contractor be asked to intimate details i.e., Name, Qualification and Address 
of the Qualified Engineer/Technical Staff/Diploma holder required to be employed by him and to ensure 
that the technical person is actually available to the site to note down the instruction of the Engineer-in-
charge whenever required. The Engineer/Technical persons, such employed by the Contractor, should also 
invariably be present during different stages of execution of work to be clearly specified by Executive 
Engineer/Sr. Divisional Engineer in his letter to the Contractor. The Engineer/Technical Staff shall be also 
associated with the measurement of important items of work. 
Clause – 18 (g) (ii) 
It is not necessary for a Contractor (or partner in case of a Firm/company) who is himself an 
Engineer/Diploma holder to employ another Engineer/Diploma holder for supervision of the work, so long 
as the Contractor/Partner does work similar to what would have been done by an Employed 
Engineer/Diploma holder. 
Clause – 18 (g) (iii) 
It is also essential that a Certificate regarding Employment of such technical Staff (as mentioned in Clause 
– 1 & 2 above) satisfactorily by the Contractor, who has looked after the work during its execution should 
be clearly recorded in the Measurement Book as well as in each Running Account and final bill by the 
Assistant Engineer. Divisional Engineer/Superintending Engineer should also verify the fact of this 
Employment during their visit of work sites whenever required. 
The respective Accounts Office in the absence of any such certificate shall take necessary action against the 
Contractor as per the Clause stated above at the time of making payment.  
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Contract maybe 
rescinded and Security 
Deposit forfeited for 

subletting bribing or if 
contractor becomes 

insolvent 

Clause – 19 
The Contract shall not be assigned or sublet without the written 
approval of the Divisional Engineer. And if the Contractor shall assign 
or sublet his contract or attempt so to do or become insolvent or 
commence any insolvency proceedings or make any composition 
with his creditors, or attempt so to do or if any bribe, gratuity gift, 
loan perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly be given, promised, or offered by the 
Contractor or any of his servants or agents to any public officer or 
persons in the employee of Corporation in any way relating to its 
office or employment, or if any such officer or person shall become 
in any way directly or indirectly interested in the contract, the 
Divisional Engineer may thereupon by notice in writing rescind the 
contract, and the security deposit of the Contractor thereupon stand 
forfeited and be absolutely at the disposal of Corporation and the 
same consequences shall ensue as if the contract had been rescinded 
under Clause 3 thereof and in addition the Contractor shall not be 
entitled to recover or be paid for any work thereto for actually 
performed under the contract. 

Sum payable by way of 
compensation to be 

considered as 
reasonable 

compensation without 
reference to actual loss 

Clause - 20 
All sums payable by way of compensation under any of these 
conditions shall be considered as reasonable compensation to be 
applied to the use of Corporation without reference to the actual loss 
or damage sustained and whether or not any damage shall have 
been sustained. 

Clause - 20 (a) 
In every case in which by virtue of the provision of sub-section (l) of section 12 of the Workmen 
Compensation Act 1923, The Corporation is obliged to pay compensation to a workman employed by the 
Contractor, in execution of the works, the Corporation will recovered from the Contractor the amount of 
compensation so paid, and without prejudice to the rights of the Corporation under sub-section (i) of 12 of 
the said Act, the Corporation shall be at liberty to recover such amount or any part thereof by deducting it 
from the security deposit or from any some due by the Corporation to the Contractor whether under this 
contract or otherwise. The Corporation shall, not be bound to contest any claim made against it under 
section 12, subsection (i) of the said Act, except on the written request of the Contractor and upon his 
giving to the Corporation full security for all costs for which the Corporation might become liable in 
consequence of contesting such claim. 

 
Changes in constitution 

of Firm 

Clause - 21 
In the case of tender by partners, any change in the 
constitution of the firm shall be forthwith notified by the 
Contractor to the Engineer-in-charge for his information. 

In case of failure to notify the change in the constitution within 15 days, the Engineer-in-charge may by 
notice in writing rescind the contract, and the security deposit of the Contractor shall thereupon stands 
forfeited and be absolutely at the disposal of the Corporation and the same consequences shall ensure as 
if the contract had been rescinded under Clause-3 thereof, and in addition the Contractor shall not be 
entitled to recover or be paid for any work therefore actually performed under the Contract. 
Clause – 22 -           Liquidated Damage for Delay in Delivery/Work 
22.1 The time remains the essence of any contract/purchase order awarded by DVC and all works/supply 

under a Purchase Order/all deliverables under a work order needs to be completed within the 
stipulated time schedule. Therefore, the provision has been kept in the contract that in case of delay 
in work completion/delivery, for the reasons attributable to the Contractor/Vendor, Owner reserves 
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the right to recover from the Contractor/Vendor, a sum equivalent to 0.5% of the value of the 
delayed works / materials / equipment / spares for each week of delay and part thereof subject to 
maximum of 5% of the total value of the order as Liquidated Damage (LD). 
In cases, where the works/supply/services extend beyond the contractual completion 
schedule/delivery period and provisional extension order is issued without deciding on the 
application of LD, no amount from the RA bill will be deducted as “Withheld LD” amount in case 
where adequate retention payment (over and above SD) remains with DVC as per terms of the 
contract. 

22.2 Alternatively, DVC reserves the right to get the work done / purchase the materials / spares / 
equipment from elsewhere at the sole risk and at the cost of the Contractor / Vendor and recover all 
such extra cost incurred by the DVC in executing work / procuring the materials by the above 
procedure. 

22.3 Alternatively, the DVC may cancel the Order/Contract completely or partly without prejudice to his 
right under the provisions mentioned above. 

22.4 In the event recourse to provisions 22.2 & 22.3 above, DVC will have the right to re-tender the work / 
re-purchase the stores to meet urgency in requirement caused by Contractor / Vendor failure to 
comply with the schedule completion of work / delivery irrespective of the fact whether the works / 
materials / equipments are similar or not. The mode of fixing the LD will be guided by Clause No. XII 
(Liquidated damage) of the Works & Procurement Manual, 2016. 

Clause - 23 (a) 
Except where otherwise provided in the contract, all questions and disputes relating to the meaning of 
specification, designs, drawings and instructions hereinbefore mentioned and as to the quality 
workmanship or materials used on the work, or as to any other questions, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawing, specifications, estimate, 
instruction order or these condition or otherwise concerning. The work or the execution or the failure to 
execute the same whether arising during the progress of the work or after the completion or abandonment 
thereof shall be referred to the sole arbitration of a person appointed by the Corporation who mayor may 
not be departmental officer. Such appointment shall not be objected to the ground that the arbitrator so 
appointed is Corporation servant, or that he had to deal with matters to which this agreement relates and 
in the course of his duties as such Corporation servant, or that he had to deal with the matters to which 
this agreement relates and in the course of his duty as such Corporation servant, he had expressed views 
on all or any of the matter in disputes of difference. The award of the arbitrator so appointed shall be final, 
conclusive and binding on all party to the contract. 
Clause - 23 (b) 
The above mentioned arbitration clause is however not applicable for works tendered value of which does 
not exceed Rs. 25.00 (Twenty Five) lakhs, all question/disputes in such case of so arises, maybe referred to 
the Chief Engineer (Civil) whose decision in the matter shall be final and binding to both the parties. 

Lump sum in 
Estimates 

Clause - 24  
When the estimate on which a tender is made includes lump sum 
in respect of parts of the work, the Contractor shall be entitled to 
payment in respect of the items of work involved or the part of the 
work in question at the same rates as are payable under the 
contracts for such items or if the part of the work in question is not, 
in the opinion of the Engineer-in-charge capable of measurement, 
the Engineer-in-charge may at his discretion pay the lump sum 
amount entered in the estimate and the certificate in writing of the 
Engineer-in-charge shall be final conclusive against the Contractor 
with regard to any sum or sums payable to him under the provision 
of this clause. 
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Clause - 25 
In case of any item of works for which there is no such DVC 
Specification or DVC Specification is not clear in the matter such 
work should be carried out in accordance with relevant code of BIS 
and instruction and requirement of the Engineer-in-charge. 
 

Action where no 
specification 

Clause - 26 
The expression 'Works' for ‘Work’ where used in this condition 
shall, unless there be something either in the subject or context 
repugnant to such construction be constructed and taken to mean 
the works by or by virtue of the construct to be executed, whether 
temporary or permanent and whether original altered substituted 
or additional. 

Defection of Work 

Clause – 27 
All works are to be carried out as per DVC specification which can be had from the office of the Divisional 
Engineer in case, there in no DVC specification or there is ambiguity in DVC specification. BIS specification 
should be followed for such works. 
Clause - 28 
Mode of measurement shall be as per relevant BIS code. 
Clause - 29 
Canvassing in connection with the tender is strictly prohibited and tender submitted by any tenderer who 
resort to canvassing will be rejected. 
Clause - 30 
The Engineer-in-charge of the work reserves the right to pay at a reduced rate if the work is not satisfactory 
or is not up to the specification. 
Clause - 31 
The tenderers are bound by the terms and condition as mentioned in the tender form and must abide by 
them in all circumstances. 
Clause - 32 
The Contractor must be a licensed Contractor and shall attach satisfactory proof of income tax clearance 
certificate, Sales Tax Clearance Certificate etc. along with the tender. 
Clause - 33 
In case work order is given starting date of commencement before execution of agreement, no payment 
will be made for the work done without execution of agreement. 
Clause – 34 
After completion of the work, the theoretical quantity of bitumen to be used on works shall be calculated 
on the basis of DVC analysis of scheduled of rates showing quantities of bitumen to be used in different 
items of work. Over the said theoretical quantity of bitumen a variation up to plus (Excess) 2 & ½% shall be 
allowed. The agreement which provide for free supply of bitumen the value or price of the difference in 
the quantity of bitumen actually issued to the Contractor and the theoretical quantity, including the above 
mentioned authorized variation if not returned by the Contractor shall be recovered at twice the issue rate 
without prejudice to the relevant conditions in the agreements regarding return of materials. In the event 
of its being discovered that the quantity of bitumen used by the Contractor is less than the quantity 
calculated in the manner aforesaid, there shall be no recovery for less use of bitumen.  
The agreement which provides for supply of bitumen at fixed rate the value or price of the difference in 
the quantity of bitumen actually issued to the Contractor and the theoretical quantity including the above 
mentioned authorized variation, if not returned by the Contractor, shall be recovered at twice the issue 
rate of bitumen without prejudice to the relevant conditions in the agreement regarding return of materials 
governing the contract. 
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In the event of it being discovered that the quantity of bitumen used by the Contractor is less than the 
quantity calculated in the manner aforesaid (no variation on the lower side shall be allowed), the cost of 
quantity of bitumen not so used shall be recovered form the Contractor on the basis of stipulated issue 
rate plus carriage thereof upto site. 
Clause - 35 
The Contractor who has to engage unskilled labour in execution of their job/labour supply contracts should 
obtain such workers from the local people available. 
 
Clause - 36 
Contractor shall duly fill up and sign the no relation certificate attached to the tender form. 
Clause - 37 
All taxes, ferry charges, tools, query fees, loyalties, octrai duties, rent and so on payable in respect of 
buildings, sheds etc. and in respect of materials supplied/owned by the Contractors other than those 
supplies made over to the Contractor by the Corporation shall be paid by the Contractor and shall not be 
chargeable in whole or in part to the Corporation. 
Clause - 38 
The value of any material which cannot be satisfactorily accounted for, shall be recovered from the 
Contractor's bills or other dues at double the issue rate (where such a rate is specified) and where the issue 
rate is not specified, at 100% excess of the stock issue rate or the market rate (whichever is higher). The 
quantities of the materials for which such value are to be recovered as well as the rates of such recovery 
shall be decided by the Engineer-in-charge. 
Any materials against the under mentioned category (A) which may be surplus on completion or work may 
be taken back by DVC at sole discretion of the concerned SDE/EE provided the materials are useable and 
non perishable nature and has not been damaged in any way. Surplus materials under category (B) shall be 
returned to the Engineer-in-charge in good condition. 
 

Category of materials 
A. Materials for which value is to be recovered from the Contractor. 
B. Materials which are issued direct to work (in respect of items, the rates of which do not include the 

cost of those materials) 
 

Clause - 39 
The Contractor is liable to cancellation if either the Contractor himself or any of his employees is found to 
be an Engineer or other Officer of the Engineering Departments of Damodar Valley Corporation who has 
undertaken the contract or the employment as the case may within two years from the date of his 
retirement or released from the services or the Corporation without a prior permission of the Corporation. 
Clause - 40 
The plants and machinery required to be work will be, issued to the Contractor on hire on condition given, 
plants and machinery when supplied shall be made over and taken back at the Departmental store and the 
Contractor shall bear the cost of their carriage from the Central Stores to site of the work and back. 
The Contractor shall be responsible to return the plants and machineries in the condition in which it was 
handed over to him and he shall be responsible for all damages caused to the said plant and machinery at 
the; site of work or elsewhere in operation or otherwise during transit including damages to or loss of plants 
and for all losses due to his failure to return the same soon after the completion of work for which it was 
issued, the Divisional Engineer shall be the sole judge to determine the liability of the Contractor and is 
extent in this regard and his decision shall be final and binding on the Contractor. 
Clause - 41 (i) 
In case of water proofing treatment works with bituminous tarfelt, the tarfelt to be supplied by the 
Contractor for work confirm to the relevant BIS code and shall bear ISS certification mark and must be got 
approved by the Engineer-in-charge before using the same in the work. 
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Clause - 41 (ii) 
The minimum guarantee period for the work shall be 5 (Five) years, in case of RCC flat roofs and slopped 
roofs after the date of completion of the work. 
Clause - 41 (iii) 
During the guarantee period, the Contractor shall be responsible to rectify and make good any damage to 
the work resulting in leakage at their/his own cost. 

    Clause - 41 (iv) 
The full security deposit of the Contractor shall be at the disposal of the Corporation after twelve months 
of the date completion of the work, after which the security deposit may be refunded subject to the 
condition that 

a) The Contractor furnished Bank Guarantee in approved format of DVC for an amount equal to full 
security deposit and for a period covering the guarantee period 

b) The Contractor has rectified all the damages, if any, caused during the period prior to furnishing the 
Bank Guarantee at their/own cost and for which no deduction has made from the security deposit. 

c) The Contractor shall furnish a performance guarantee for the satisfactory performance of the work. 
 

Clause - 41 (v) 
If the Contractor fail/fails to rectify and make good any such leakage or damage found during the guarantee 
period, within the specified date as may be intimated by the Engineer-in-charge, the Corporation reserves 
the right to get the leakage or the damage rectify departmentally or by any agency at the cost of the 
Contractor who did the original work and that if the security deposit/amount for which the Bank Guarantee 
is furnished by the Contractor is found insufficient to meet the expenses incurred by the Corporation for 
the aforesaid purpose, the Contractor shall be liable to pay the outstanding balance. The terms and 
conditions of the agreement have been read/explained to me/us and I/We certify that I/We clearly 
understand them. 

 
 

Signature of Contractor 
 
Schedule showing (approx.) materials to be supplied subjected to availability, the rates at which they are 
to be charged for and the places at which they are to be supplied. 

Particulars Rates at which materials will be 
charged to the Contractor Place of Delivery 

 
 
 
 
 
 
 

  

 
Note: The person or firm submitting the tender should see that the rates in the above schedule are filled up 

by the Engineer-in-charge on the issue of the form prior to the submission of the tender. 
 
 

(Signature of Engineer-in-Charge) 
(Signature of Contractor) 
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Undertaking by the Contractor in case of Water Proofing Work by Bituminous Tarfelt 
“I/We hereby give unconditional undertaking that the expenses, if any incurred by the 

Corporation for failure on my/our part to rectify the leakages or damages or any other 

defects, exceed the amount of security deposit or the amount covered by the Bank 

Guarantee. I/We shall be personally liable to pay to the Corporation such amount of the 

cost as will remain due after meeting the expenses either from the security deposit or from 

the amount guaranteed by the Bank.” 

 
Signature of the Contractor 

 
 

NO RELATION CERTIFICATE 
 
Certificate that I/We have no relative posted in Account/Finance Department in any 

capacity between grades of Divisional Accountant and Addl. Chief Accounts officer/Dy. 

Chief Financial Advisor (both inclusive) or as an Engineer in the capacity between the grades 

of Dy. Engineer and junior (both inclusive) in DVC under whose audit/technical control the 

work will be executed. I/We shall also intimate the name of persons who subsequently 

employed by me/us who are near relatives to any Junior Engineer/Divisional Accountant or 

office in DVC. 
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By the terms near relative is meant wife, husband, parents and grand, parents, children 

and grand children, brothers and sisters, uncles, aunts and cousins and their in-laws 

 
Signature of the Contractor 
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ANNEXURE ‘a’ 

Re: Crèches for children of women workers. 

At every work place, at which 50 or more women workers are ordinarily employed, they shall be provided with two 
huts for the use of children under the age of 6 years belonging to such women. One hut shall be used for infants’ 
games and play and the other as their bedroom. The huts shall not be constructed on a lower standard than the 
following:- 
1. Thatched roof  
2. Mud floors and walls  
3. Planks spread over the mud floors covered with matting. 
 
The huts shall be provided with suitable and sufficient openings for light and ventilation. There shall be adequate 
provision of sweeper to keep the places clean. There shall be two dias in attendance. Sanitary utensils shall be 
provided to the satisfaction of the health officer of the area concerned. The use of hut shall be restricted to children, 
there attendants and mothers of the children. 
The size of Crèche or Crèches shall vary according to the number of women workers. The crèche or crèches shall 
be properly maintained and necessary equipment like toys, etc, shall be provided. 

ANNEXURE ‘b’ 

Re : Separate Latrines & Urinals for Women Workers-Scale of accommodation in latrines & urinals 

There shall be provided within the precinct of every workplace latrines and urinals in an accessible place, and the 
accommodation, separately for each of them, shall not be less than the following scale:- 
1. Where the number of persons does not exceed 50 - 2 seats. 
2. Where the number of persons exceeds 50 but does not exceed 100 - 3 seats. 
3. For every additional 100 - 3 per 100. In particular cases the Executive Engineering shall have the power to 

vary the scale where necessary. 
Latrines and Urinal for women 
If women are employed, separate latrines and urinals screened for those for men and marked in the vernacular in 
conspicuous letter “For Women Only” shall be provided on the scale laid above. Those for men shall be similarly 
marked ‘For Men Only’. A poster showing the figure of man and women shall also be exhibited at the entrances of 
latrines for each sex. There shall be adequate supply of water close to the urinals and latrines.  
Latrines and Urinals 
Except in workplaces provided with water flushes latrines connected with a water borne sewage system, all latrines 
shall be provided with receptacles on dry earth systems which shall be cleaned at least four times daily and at least 
twice during working hours and kept in a strictly sanitary condition the receptacles shall be tarred inside and outside 
at least once a year. 
Construction of Latrines 
The inside shall be constructed of masonry or some suitable heat resisting non-absorbent materials and shall be 
cement washed inside and outside at least once a year. The dates of cement washing shall be noted in a register 
maintained for this purpose kept available for inspection. 
Disposal of excreta 
Unless otherwise arranged for by the local sanitary authority arrangement for proper disposal of excretory by 
incineration at the work place shall be made by means of suitable incinerator approved by the Assistant Director of 
Public Health or the Municipal Medical Officer of Health, as the case -may be in whose jurisdiction the workplace 
is situated. Alternatively excrete may be disposed of by putting a layer of night soil at the bottom of pucca tank 
prepared for the purpose and covering it with a 6" layer of waste or refuse and then covering it up with a layer 
earth for a fortnight (when it will turn into manure) 
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Annexure- ‘c’ 

1. APPLICATION 
 
The code rules and regulations mentioned below shall apply to all building and construction works in charge 
of DVC.  

2. DEFINITION 
  
1. “Workplace” means a place at which, at an average fifty or more workers are employed in connection 

with construction work.  
2. Large workplace means a place at which at any average 500 or more workers are employed in 

connection with construction work. 
 

3. SAFETY CODE 
 

i. Suitable scaffolds should be provided for worker for all works that cannot safely done from the ground or 
from solid construction except short period work as can be done safely from ladders. When a ladder is used 
an extra Mazdoor shall be engaged for holding the ladder and if the latter is used for carrying materials as 
well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal) and 1 vertical 0.  
 

ii. Scaffolding or staging more than 12' above the ground or floor, swag or suspended from an overhead 
support or erected with stationery support shall have a award rail property attached bolted, braced and 
otherwise secured at least 3 feet high above the floor or platform or such scaffolding or staging and 
extending along the entire length of the outside and cads thereof with only such opening as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
awaiting from the building or structure. 
 

iii. Working platform, Gangways and stairway should be so constructed that they should not sag unduly or 
unequally, and if the height or the platform or the Gangway or the Stairway is more than 12 feet above 
ground level or floor level, they should be closely boarded, should have adequate width and should be 
suitable fastened as described in (ii) above. 
 

iv. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 
the fall of persons or materials by providing suitable fencing or failing whose minimum height shall be 3' - 
0". 
 

v. Safe means of access shall be provided to all working platform and other working places. Every ladder shall 
be securely fixed. No portable single ladder shall be over 30 feet in length while the width between side 
rails in rung ladder shall in no case less than 11½” for ladder upto an including 10 feet in length For longer 
ladders this width should be increased at least ¼” for each additional feet of length uniform step spacing 
shall not exceed 12”. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any or sites of work shall be so stated or placed as to cause danger or inconvenience to any 
person or the public The Contractor shall provide all necessary fencing and lights to protect the public from 
accident, and shall be bound to bear the expenses of defence of every suit, action or other proceeding at 
low that may be brought by a person for injury sustained owing to neglect of the above precautions and to 
pay any damages and cost which may be awarded in any such suit, action or proceeding to any such person 
or which may with the consent of the Contractor be paid to compromise any claim by any such person. 
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vi. Excavation and Trenching 

 
All trenches, four feet or more in depth, shall at all times be supplied with at least one ladder for each 100 
feet in length or faction thereof ladder shall be extended form bottom of the trenches to at least 3 ft. above 
the surface of the ground the side of the trenches which are 5' or more in depth shall be stepped back to 
give suitable slope, of securely held by timber branching, so as to avoid the danger of sides to collapse, the 
excavated materials shall not be placed within 5 feet of the edges of the trench or half of the depth of the 
trench whichever is more. Gutting shall be done from top to bottom. Under no circumstances, undermining 
or undercutting shall be done. 

vii. Demolition 
 
Before any demolition work is commenced and also during the process of the work:- 
a) All roads and open areas adjacent to the work shall either be closed or suitably protected. 

 
b) No electric cable or apparatus which is liable to be a source of danger over a cable of apparatus used 

by the operator shall remain electrically charged. 
 
c) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 

or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 
as to render it unsafe. 
 

viii. All necessary personal equipment as considered adequate by the Engineer-in Charge should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for 
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by those 
concerned. 
 
a) Workers employed on using asphalted material, cement and lime motors shall be provided protective 

footwear and protective goggles. 
 

b) Those engaged in white washing and mixing stacking of cement bags or any materials which is injurious 
to the eyes shall be provided with protective goggles. 

 
c) Those engaged in welding works shall be provided with welder’s protective eye shields. 

 
d) Stone breakers shall be provided with protective goggles and protective clothing, seated at sufficiently 

safe intervals. 
 
e) When workers are employed in sewers manholes which are in use, the contract shall ensure that the 

manhole covers are open and are ventilated at least for an hour before the workers are allowed to get 
into the manholes, and the manholes so opened shall be accordant off with suitable railing and 
provided with signals or boards to prevent accident the public. 

f) The Contractor shall not employ man below the age of 18 years and women on the work on painting 
with products containing lead in the form. Wherever men above the 18 years employed on the work 
of lead painting, the following precautions should be taken. 

 
 

1) No paint containing lead or lead product shall be used except in the form of paste or readymade 
paints. 
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2) Suitable face marks should be supplied for use by the workers when paint is supplied in the form 
supply or surface having lead paint dry rubbed and cropped. 

 
3) Overhauls should be supplied by the Contractors to the workmen and an adequate facility shall be 

provided to enable the working painters to wash during and cessation of work. 
 

 
ix. When the work is done near any place where there is risk of drawing, all necessary equipments should be 

provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger 
and adequate provision should be made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work  
 

x. Use of hoisting machines and tackle including their attachments anchorage and supports shall confirm to 
the following standard or conditions: - 
a) These shall be of good mechanical construction, sound material and adequate strength and free from 

patent defect and shall be kept in good repair and in good working order.  
 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects.  

 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under an 

age of 21 years should be in-charge of any hoisting machine including any scaffolds, which are given 
signals to operator. 

 
 

4. MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS 
EMPLOYED BY DVC OR. ITS CONTRACTOR WHETHER PROOF SHELTERS FOR REST AND MEAL: - 
 
At every work place (where on and average 50 or more worker are employed in construction work) there 
shall be provided free of cost, two suitable sheds one for meals and other for rest, separately for men and 
women for the use of labour. The height of the shelter shall not be less than It feet from the floor level to the 
lowest part of the roof The shelters have enough lighting and ventilation but heating arrangements or table 
accommodation do not exist and shelters are not furnished. But the space is enough for sitting purposes and 
is kept in hygienic condition. 

5. SUPPLY OF WHOLESOME DRINKING WATER 
 
a) In every workplace (where on an average 50 or more worker are employed in construction work), the 

Contractor shall provide and maintain suitable place easily accessible to labour, sufficient supply of P-
tap water for drinking.  
 

b) Where drinking water is obtained from an intermittent public water supply, each work place (where 
on an average 50 or more workers are employed in construction work), shall be provided with storage, 
and where drinking water should be stored. 

 
c) Every water supply of storage shall be at a distance not less than 50 ft. from any latrine, drain or other 

source of pollution. Where water is drawn from an existing well which is within such proximity of 
latrine or drain or any other source of pollution, the wall shall be properly chlorinated before water is 
drawn from it for drinking. All such wells shall be entirely closed in and be provided with a trapdoor, 
which shall be dust and waterproof. 
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d) A reliable pump shall be fitted to each covered well. The trap shall be kept locked only for cleaning or 
inspection which shall be done at least once a month. 

 
 

6. FACILITIES FOR OBTAINING FOOD OR COOKED MEALS PREPARED UNDER HYGIENIC CONDITIONS 
 
Wherever it is considered expend out, a worked food contain on a moderate scale should be provided for 
the benefit of workers. 

7. REASONABLE WASHING FACILITIES AND BATHING PLACES 
 
a) Adequate washing and bathing places shall be provided separately for men and women.  
 
b) Such place shall be kept in clean and drained condition. 

 
 

8. SPECIAL FACILITIES FOR WOMEN WORKERS 
 
Where the number of women workers are more than 25 but less than 50 the Contractors shall provide at 
least one but and one Dai to look after the Children of Women workers. The size of crèches shall vary 
according to the number of women workers. The crèche or crèches shall properly be maintained and 
necessary equipment like toys etc. shall be provided. 

9. ADEQUATE FIRST AID AND MEDICAL FACILITIES AND CONVEYANCES TO HOSPITALS, WHERE NECESSARY 
 
a) At every workplace, there shall be maintained in readily assessable place first aid appliances including 

an adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be kept in 
good order and in large work places. They shall be placed under the charges of a responsible person 
who shall be readily available during working hours.  
 

b) At huge workplaces where Hospital facilities are not available within easy distance of the works, First 
Aid Posts shall be established and be run by a trained compounder.  

 
c) At large work place at which an average of 500 or more workers are employed in course with 

construction work and workplaces are remote from regular Hospitals and indoor ward shall be 
provided with one bed for 150 employees. 

 
d) Where large workplaces are situated in cities, towns or in their suburbs and no beds are considered 

necessary owing to the proximity of city or town Hospitals and ambulance or suitable transport shall 
be provided facilities to removal of urgent cases to these Hospitals. At other workplaces some 
conveyance facilities such as a car shall be kept readily available to take injured person or persons 
suddenly taken seriously ill to the nearest Hospitals. 

 
e) The clause (d) above will be operative during the period of emergency to the extent they are 

considered feasible by the Engineer-in-charge of the project. 
 
DAMODAR VALLEY CORPORATION CONTRACTOR'S LABOUR REGULATIONS 
 

10. THESE REGULATIONS MAY BE CALLED THE “DAMODAR VALLEY CORPORATION CONTRACTOR'S LABOUR 
REGULATIONS” 
 

11. DEFINITIONS 
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In the regulations unless otherwise expressed indicated, the following words and expressions shall have the 
meaning hereby assigned to them respectively, that is to say. 
(i) “Labour” means workers employed by a Damodar Valley Corporation Contractor's monthly or 

indirectly through a sub-contractor or other persons or by an agent on his behalf on a payment not 
exceeding Rs. 400.00 per month and will not include supervisory staff like overseer etc. 

(ii) “Fair Wages” means whether for time or piece work notified at time of inviting tenders for the work & 
where such wages have not been so notified, the wages prescribed by the General Public Works 
Department for the District in which the work is done. It will be notified prescribed by the General 
Public Works Department in consultation with the Officer of the Industrial Relations Machinery located 
in the respective areas and will not be less than the minimum rates of wages fixed by the Government 
for that class of employees engaged on the same type of work in the same area. 

(iii) “Contractors” shall include every person whether a sub-contractor or head men agent, employing 
labour on the work taken on contract. 

(iv) “Wages” shall have the same meaning as defined in the payment of Wages Act and includes time and 
place rate wages. 

12.  
a) Normally working hours of an adult employee should not exceed 9 hours a day and in case of a child 

4½ hours a day. The working day shall be so arranged that inclusive of interval for rest, if any, it shall 
not spread over more than 12hours of any day. 

b) When an adult worker is to work for more than 8 hours on any day or for more than 48 hours in any 
week he shall be paid overtime for the extra hours put in by him at double the ordinary rate for wages, 
Children shall not be made to extra hours. 

c) Every worker shall be given a paid weekly holyday normally on Sunday. 
 

13. DISPLAY OF NOTICE REGARDING WAGES ETC. 
The Contractor shall: 
a) Before he commences his work on contract, display and correctly maintain and continue to display and 

correctly maintain in a clean and legible condition in conspicuous places of the work, notices in English 
and in the local Indian language spoken by the majority of the workers, given the rate of wages which 
have been certified by the Executive Engineer, the Superintending Engineer, the Chief Engineer or 
Regional Labour Commissioner, as fair wages and the hours of work for which such wages are earned, 
and  

b) Send a copy of such notices to the certifying officers. 
 

14. PAYMENT OF WAGES 
 

i. Wages due to every worker shall be paid to him directly. 
ii. All wages shall be paid in Current coin or currency or in both. 

iii. Arrears claimed after 2 months after the completion of the work shall not be entertained. 
 

15. FIXATION OF WAGES PERIOD 
 

i. The contractor shall fix the wage periods in respect of which the wages shall be payable. 
ii. No wages period shall exceed one month 

iii. Wages of every worker employed on the contract shall be paid (a) in case of establishments in which wage 
period is one work within 3 days from the end of the wage period and (b) in the case of other establishments 
before the expiry of the 7th day or 10th day from the end of the wage period according as the number 
workers employed in such establishments does not exceed 1000 or exceeds 1000.  
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When the employment of any worker is terminated by or on behalf of the contractor, the wages earned by 
him shall be paid before the expiry of the day exceeding the one on which his employment is terminated. 
All payment of wages shall be made on a working day except when the work is completed before the expiry 
of the wage period, in which case final payment shall be made within 48 hours of the last working day at 
work site and during the working time. 
Note: The term "Working Day means a day on which the work on which the labour is employed is in progress. 

16. WAGE BOOK AND WAGE SLIPS ETC. 
 

i) The Contractor shall maintain a Wage Book of each worker in such form as may be convenient at the 
place of work, but the same shall include the following particulars : 
 

a) Name of the worker. 
b) Rate of daily or monthly wages. 
c) Nature of work on which employed. 
d) Total number of days works during each wages period. 
e) Dates and periods for which worked overtime. 
f) Gross wages payable for the work during each wage period. 
g) All deductions made from the wage with an indication in each case of the ground for which 

the deduction is made. 
h) Wages actually paid for each wage period. 
i) Signature or thumb impression of the worker, 

 
ii) The Contractor shall also issue a wage slip containing the aforesaid particulars to each worker 

employed by him on the work at least a day prior to the day disbursement of wages.  
iii) The Contractor shall issue an employment Card in the form prescribed in from-III to each worker on 

the day of workers entry into his employment. If the worker has already any such card with him from 
the previous employer, the Contractor shall merely endorse that Employment Card with relevant 
entries. 
On termination of employment the Employment Card shall again be endorsed by the Contractor and 
returned to the worker. 

17. REGISTER OF UNPAID WAGES 
The Contractor shall maintain a register of unpaid wages in such forms may be convenient at the place of 
work but the same shall include the following particulars:- 
a) Full particulars of the labourers those wages have not been paid. 

b) Reference number of the master roll and wage Register. 

c) Rate of wages. 

d) Wage periods. 

e) Total amount not paid. 

f)                Reasons for not making payment. 

g) How the amount of unpaid wages was utilized. 

h) Acquaintance with dates. 

18. REGISTER OF ACCIDENTS 
 
The Contractor shall maintain a register of accidents, in such form as may be convenient at the work place 
but the same shall include :- 

a) Full particulars of the labourers who met with accident 
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b) Rate of wages 
c) Sex 
d) Age 
e) Nature of accident and cause of accident 
f) Time and date of accident 
g) Date and time when admitted in hospital 
h) Period treatment and result of treatment 
i) Percentage of loss of earning capacity and disability as assessed by medical officer 
j) Claim required to be paid under workmen's compensation 
k) Date or Payment compensation 
l) Amount paid with details of the person to which the same was paid 
m) Authority by whom the compensation was assessed 
n) Remarks. 

 
19. FINES & DEDUCTION WHICH MAY BE MADE FROM WAGES 

 
i) The wages of a worker shall be paid to him without any deductions of any kind except the following 

: 
a) Fines 
b) Deductions for absence from duty i.e. from the place or places where by terms of his 

employment he is required to work. This shall be in proportion to the period for which he was 
absent. 

c) Deductions for damage or losses or loss of goods expressly entrusted to the employed person 
for custody or loss of money or any other deduction which he is required to account, where 
such damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of overpayment of wages, advance 
granted shall be entered in a register. 

e) Any other deduction which Dye may from time to time allow. 
f) No fine should be imposed on any worker save in respect of such acts and commissions on his 

part as have been approved by the Chief Labour Commissioner. 
 

ii) No fine shall be imposed on worker and no deduction for damage or loss shall be made from his 
wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 

iii) Deductions. 
iv) The total amount of fine which may be imposed in anyone wage period on a work shall not exceed 

an amount equal to Three Naya Paise in a rupee in respect of that wage period.  
v) No fine imposed on any worker, shall be recovered from him by installment, or after the expiry of 

sixty days from the date on which it was imposed. 
vi) Every fine shall be deemed to have been imposed on the date of the act omission in respect of 

which it was imposed. . 
 

 
20. REGISTER OF FINES ETC. 

A. The Contractor shall maintain a register of fines and a register of deductions for damage or loss in form 
No. 1 & 2 respectively which should be kept at the place of work.  

B. The Contractor shall maintain both in English and the local Indian language, a list approved by the Chief 
Labour Commissioner clearly stating the acts and commissions for which penalty of fine may be 
imposed on a workman and display it in a good condition in a conspicuous place on the work. 
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21. PRESERVATION OF REGISTERS 

The wage book, the wage slips, the register of unpaid wages, the register of accidents, the register of fines, 
deductions required to be maintained under these regulations shall be preserved for 12 months after the 
date of last entry made in them and shall be made available for inspection by the Engineer-in-Charge, Labour 
Welfare Officer or any other officer authorized by the Ministry of WH & S in this behalf. 

22. POWER ON LABOUR WELFARE OFFICERS TO MAKE INVESTIGATIONS OR ENQUIRY 
The Labour Welfare Officer or other person authorized by the Control Government on their behalf shall have 
power to make enquires with a view to ascertaining and enforcing due and proper observance of the fair 
wage clauses and the provisions of those regulations. No shall investigate into any complain regarding the 
default made by he Contractor or sub-contractor in regard to such provision. 

23. REPORT OF LABOUR WELFARE OFFICER 
The Labour Welfare Officer or any other persons authorized as aforesaid shall submit a report of result of his 
investigation or enquiry to the Executive Engineer concerned indicating the extent, if any to which the default 
has been committed, which with a note that necessary deductions from the Contractor's bill be made and 
the wages and other dues be paid to the Labourers concerned. In case an appeal is made by the Contractor, 
actual payment to labourers will be made by the Executive Engineer after the Regional Labour Commissioner 
has given this decision on such appeal. 

24A.          No labour below the age of 14 years shall be employed on the work 
24B. (a)  The Executive Engineer/ E-I-C shall arrange payments to the labourers concerned within 45 days from the 

receipt of the report from the Labour Welfare Officer or the Regional Labour Commissioner as the case 
may be. 

24B (b) The Contractor shall pay not less than fair wages to labourers engaged by him on work. 
Explanation 
"Fair Wage" means wage whether for time of place work entitled at the time of inviting tenders for the 
work and where such wages have not been so notified, the wage prescribed by the Central Public Works 
Department for the district in which the work done. It will be notified/prescribed by the Central Public 
Works Department in consultation with the Officers of the Industrial Relations Machinery located in the 
respective areas and will not be less than the maximum rates of wages fixed by the Government for the 
class of employee engaged on the same type of work in the sample area. 

24B (c)  The Contactor shall notwithstanding the provisions of any contract to the contrary, cause to be paid a 
fair wage to labourers indirectly engaged on the work, including any labour engaged by his sub-contractor 
in connection with the said work, as if the labourers had been immediately employed by him. 

24B (d)  In respect of all labour directly or indirectly in the works for the performance of the Contractor's part of 
this Agreement, the Contractor shall comply with our cause to be complied with the Contractors Labour. 
Regulations made by DVC form time to time in regard to payment of wages, wage period deductions un-
authorizely made, maintenance of wage book, wage slips, publication of scale of wages and other terms 
of employment inspection & submission of periodical returns & all other matters of a like nature. 

24B (e)  The Executive Engineer or Sub-Divisional Officer concerned shall have the right to deduct, from moneys 
due to the Contractor any sum required or estimated to be required for making good the loss suffered 
by a worker/of workers by reason of non-fulfillment of the conditions of the contract for the benefit of 
the workers, non-payment of wages or of deduction~ made form his or their wages, which are not 
justified by their terms of the contract or non-observance of the Regulations. 

24B (f)  Under the provisions of the Minimum Wages Act, 1948 and the Minimum Wages (Control) Rules 1950, 
the Contractor is bound to allow or cause to be allowed to the labourers directly or indirectly employed 
in the works one day's rest for six days continuous work and pay wages at the same rate as for duty. In 
the event of default, the Executive Engineer or Sub-Divisional Officer concerned shall have the right to 
deduct the sum or sums not paid on account of wages for weekly holiday to any labourers, any pay the 
same to the persons entitled thereto, from any money due to the Contractor. 
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24B (g)    Vis-à-vis DVC the Contractor shall be primarily liable for all payments to be made under and for the 
observance of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors. 

24B (h)   The regulations aforesaid shall be deemed to be part of his contract and any breach thereof shall be 
deemed to be breach of this contract. 

24C  In respect of all labour directly or indirectly employed in the work for the performance of the Contractor's part 
of this agreement, the Contractor shall at his own expense arrange for the safety provisions as per DVC, Safety 
Code framed time to time and shall at his own expense provide for all facilities connected therewith, In case 
the contractor fails make arrangement & provide necessary facilities as aforesaid he shall be liable to pay a 
penalty of Rs. 50.00 for each default and in addition the Engineer-in-charge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover the costs insured on that behalf from the 
Contractor. 

24D   The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-charge a true statement 
showing in respect of the second half of the proceeding month and the first half of the current month 
respectively  
1) The number of labourers employed by him on the work  
2) Their working hours 
3) The wages paid to them and  
4) The accidents that occurred during the paid fortnight showing the circumstances, under which they 

happened and the extent of damage and injury caused by them, failing which the Contractor shall be 
liable to pay to DVC’s sum not exceeding Rs. 50.00 for such default or materially incorrect statement. 
The decision of the Executive Engineer shall be final in deducting from any bill due to the Contractor the 
amount levied as fine. 
 

24E   In respect of all labour directly or indirectly employed in the works for the performance of the Contractor's 
part of this agreement, the Contractor shall comply with or cause to be complied with all the rules framed by 
DVC from time to time for the protection of health and sanitary arrangements for workers employed by DVC 
and its Contractors. 

25.   The above rules shall be incorporated in the contracts and notices in inviting tenders, and shall form an internal 
part of the contract. 

TENDER VALIDITY PERIOD 
The tender shall be valid for one hundred and eighty days from the date of opening of Price Part. 
GENERAL 
1) The tenderers shall be presumed to have carefully examined the conditions and specifications of work and to 

have fully acquainted themselves with all the details of site, locations, communications, labour conditions and 
any other general information, data etc. pertaining to and needed for the work.  
 

2) The tender rates shall be written in English, in ink both words & figures. In the case of any discrepancy between 
the words & figures of the rates quoted, the rates expressed in words shall be taken as correct. In the case of 
discrepancy in the Unit Rate and Amount, Unit rate will govern. Erasures, changes and corrections of whatever 
type/nature shall be attested by the tenderer. The rates amount shall be written in rupees and paise only. The 
rates in words shall be written in one single line only without admitting any interpolations.  

 
3) All pages of the tender documents, conditions, specification, drawings etc. shall be initialed at the lower left 

hand comer and signed wherever required by the tenderer before submission of the tender.  
 
4) If the intending tenderers are a Firm or Company, then they shall in the forwarding letter mention the number 

and names of all the partners of the Firm or Company as the case may be and the name of the partner who 
holds the Power of Attorney authorizing him to conduct, the transaction on behalf of the firm or the company. 



73 
 

All partners shall sign before submitting the same unless the Power of Attorney holder has specifically been 
authorized in this respect.  

 
5) No alteration and modifications shall be made in the various forms and schedules which form the part of the 

contract documents. Also any tender that is not accompanied by all the data and information specified herein 
above or that does not include rates for all items included in the Schedule or that which is not initialed or signed 
wherever required shall be considered as incomplete and is liable for rejection at the discretion of DVC. 

 
6) If any tenderer withdraws his tender before its acceptance or refuses within a reasonable time without giving 

any satisfactory and acceptable explanation thereof, the tenderer shall be disqualified for making any tender 
of DVC for a minimum period of one year. In the case of tenderer refuses to carry out the works after acceptance 
of the tender without any satisfactory reason thereof, they shall be disqualified for submission of tenders in 
future for a minimum period of two years and the security deposits/earnest money will be forfeited. 

 
INTERPRETATIONS OF TENDER DOCUMENTS BEFORE TENDERS ARE RECEIVED 
If any person contemplating submission of a tender for the work covered by these tender documents is in doubt as 
to the meaning of any part of the tender documents, he may submit to the Senior DIV. Engineer (Civil) a written 
request for interpretation thereof. Any interpretations of the tender documents will be made only by formal 
addendum issued by the Senior Div. Engineer (Civil) shall be final and binding on all parties. No other interpretation 
by the contractor or any person on his behalf will be accepted by DVC and the same shall riot binding on it.  
The contractor shall particularly apprise himself of the space available around work site for storage of materials, 
working conditions etc. 
TENDERER'S RESPONSIBILITY 
The tenderer shall carefully examine the location of the proposed work, standard contract forms and local 
conditions affecting the work such as labour, materials etc. before submitting the tender. For inspection of site of 
work he may contact the Project Authority of DVC, DTPS.  
The contractor shall provide himself necessary godowns of a temporary nature, as may be necessary for the 
purpose of safe custody and storage of all his materials, perishable and special materials including tools, plants etc. 
and shall accept full responsibility for the proper preservation and safe and orderly custody of such materials to the 
satisfaction of the Engineer. 
Till such time as the work has been completed and handed over to DVC, the contractor shall maintain the work 
properly and carry out all minor repairs at his own expense.  
The contractor shall make his own arrangements for the accommodation of his staff and workers. 
SEPARATE CONTRACTS 
DVC reserves the right to let other contractors in connection with the Project and the contractor shall co-operate 
and offer other contractors reasonable opportunity for access to the works for the introduction and storage for 
materials and the extension of their works. 
ADDENDA 
Addenda to the tender documents may be issued prior to the date of opening of the tenders to clarify the 
documents to reflect modifications in the contract terms.  
Each addendum issued by the Senior Divisional Engineer (Civil) will be distributed in duplicate to each person or 
organization to which a set of the tender documents has been issued. Each recipient will retain one copy of each 
addendum for submission along with his tender and return one signed copy to the Senior Divisional  Engineer (Civil) 
as acknowledgement of receipt of addendum. All addendum by the Senior Engineer (Civil) become part of the 
tender documents. 
REJECTION OF TENDERS 
Any unbalanced tender which in the opinion of the Senior Divisional Engineer (Civil)/ TIA will be detrimental to the 
interest of DVC, will be subject to rejection without assigning any reason for such rejection.  
Any stipulation of the tenderer in conflict with the tender documents, if considered of sufficient importance, may 
be cause for rejection of the tender.  
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A tender may be rejected if the tender cannot conclusively show that he has necessary resources, capital and 
experience in successful completion of similar work and can provide the necessary plant and equipment to 
commence work in reasonable close agreement with the schedule forming part of his tender and that he is not 
already obliged for the performance of other work which would delay the commencement and/or completion of 
the work contemplated in this contract. 
DEVIATIONS 
All deviation, desired by the contractor under this specification shall be specially mentioned in the "Schedule of 
Deviations" giving justification for such deviations. 
The tenderer should submit the EPF code number against the name of their firm issued from the EPF 
Commissioner's Office along with the tender. 
 
 
 

 

FORM-I 

REGISTER OF FINES {REGULATION 20 (1)} 

Employer 

Sl. 
No

. 
Name 

Father’s/Husband
’s Name Sex Department 

Nature & 
Date of 

the Office 
for which 

fine 
imposed 

Whether 
workmen 

showed cause 
against fine or 
not if so, enter 

date 

Rate of 
Wages 

Date on 
which 
fine 

released 

Date & 
Amount 
of fine 

imposed 

Remark
s 

1 2 3 4 5 6 7 8 9 10 11 
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FORM-II 

{REGULATION 20 (1)} Employer 

Register of Deduction or Loss caused to the Employer by neglect or default of the employed persons 

 

Sl. 

No

. 

Name 
Father’s/Husband’s 

Name 
Sex Department 

Damage or Loss 

caused with 

Date 

Whether workmen 

showed cause 

against fine or not if 

so, enter date 

Date & Amount 

of fine imposed 

Number of 

installments if any 

Date on which 

total released 
Remarks 

1 2 3 4 5 6 7 8 9 10 11 
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ANNEXURE – Y 

INTEGRITY PACT 

Between 

Damodar Valley Corporation (DVC), hereinafter referred to as "The Principal" 

AND 
____________________________________________________________________________ hereinafter referred 
to as "The Bidder/ Contractor" 
 

Preamble: 

The Principal intends to award, under laid down organizational procedures, contract(s) for 
____________________________________________________________ The Principal values full compliance with 
all relevant laws of the land, rules, regulations, economic use of resources and of fairness / transparency in its 
relations with its bidder(s) and/or contractor(s). 
 

In order to achieve these goals, the Principal will appoint Independent External Monitors (IEMs), who will monitor 
the tender process and the execution of the contract for compliance with the principles mentioned above. 
 

SECTION-1: COMMITMENTS OF THE PRINCIPAL 
 

1. The Principal commits itself to take all measures necessary to prevent corruption and to observe the following 
principles: 
 

a. No employee of the Principal, personally or through family members, will in connection with the tender for, 
or the execution of the contract, demand, take a promise for or accept, for self or third person, any material 
or immaterial benefit which the person is not legally entitled to. 

 

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will in 
particular, before and during the tender process, provide all Bidder(s) the same information and will not 
provide to any Bidder(s) confidential/additional information through which the Bidder(s) could obtain an 
advantage in the tender process or contract execution. 

 

c. The Principal will exclude from the process all known prejudiced persons. 
 

(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence under 
the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the Chief Vigilance 
Officer and in addition can initiate disciplinary actions. 
 

SECTION-2: COMMITMENTS OF THE BIDDER(s)/CONTRACTOR(s) 
 

1. The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to prevent corruption. The 
Bidder(s)/ Contractor(s) commit themselves to observe the following principles during participation in the tender 
process and during the contract execution. 
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a. The Bidder(s)/Contractor(s) will not, directly or through any other person of firm, offer, promise or give to any 
of Principal's employees involved in the tender process or the execution of the contract, or to any third person 
any material or other benefit, which he/she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the tender process or during the execution of the contract. 

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed agreement or, 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or 
to introduce cartelization in the bidding process. 

 

c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the Bidder(s)/ 
Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to others, any 
information or document provided by the Principal as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or transmitted electronically. 

 

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of the 
Agents/Representatives in India, if any. Similarly, the Bidder(s)/Contractor(s) of Indian Nationality shall furnish 
the name and address of the foreign principals, if any. Further, details as mentioned in the "Guidelines on the 
Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in 
the Guidelines all the payment made to the Indian agent/representative shall be in Indian Rupees only. Copy 
of the "Guidelines on the Indian Agents of Foreign Suppliers" is attached. 

 

e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all payments made, is committed 
to or intends to make to agents, brokers or any other intermediaries in connection with the award of the 
contract. 

 

f. The Bidder(s)/ Contractor(s) who have signed the Integrity Pact shall not approach the courts while 
representing the matter to IEMs and shall wait for their decision in the matter. 
 

(2) The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences outlined above or be an 
accessory to such offences. 
 

SECTION-3: DISQUALIFICATION FROM TENDER PROCESS AND EXCLUSION FROM FUTURE CONTRACTS 
 

If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression through a violation 
of section-II above, or in any other form such as to put his reliability or credibility in question, the Principal is entitled 
to disqualify such Bidder(s)/Contractor(s) from the tender process or to terminate the contract, if already signed 
and to take action as per the procedure of "Banning of business dealings" of the Principal. 
 
 

SECTION-4: COMPENSATION FOR DAMAGES 
 

1. If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to Section 
3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money Deposit/ Bid 
Security. 
 

2. If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to terminate 
the contract according to Section 3, the Principal shall be entitled to demand and recover from the Contractor 
liquidated damages equivalent to Security deposit cum Performance Bank Guarantee, and if the amount of 
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damage exceeds the amount of Security Deposit cum Performance Bank Guarantee, then the Principal shall 
be entitled to recover the balance amount of damage from the Contractor either in cash or from the amount 
payable and due from such Contractor in other contracts being executed by him with DVC. 

 
SECTION-5: PREVIOUS TRANSGRESSION 
 

(1) The Bidder declares that no previous transgressions occurred in the last three years with any other Company 
in any country conforming to the anti-corruption approach or with any Public Sector Enterprise in India that could 
justify his exclusion from the tender process. 
 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process or 
action can be taken as per the procedure of "Banning of business dealings" of the Principal. 
 

SECTION 6: EQUAL TREATMENT OF ALL BIDDERS/ CONTRACTORS / SUBCONTRACTORS 
 

1. In case of Subcontracting, the Principal Contractor shall take the responsibility of the adoption of Integrity Pact 
by the subcontractor. 
 

2. The Principal will enter into agreements with identical conditions as this one with all Bidders and Contractors. 
 

3. The Principal will disqualify from the tendering process all bidders who do not sign this Pact or violate its 
provisions. 
 
SECTION-7: CRIMINAL CHARGES AGAINST VIOLATING BIDDER(S) / CONTRACTOR(S) / SUBCONTRACTOR(S) 

If the Principal obtains knowledge of conduct of a Bidder/Contractor, or Subcontractor, or of an employee or a 
representative or an associate of the Bidder, Contractor or Subcontractor, which constitutes corruption, or if the 
Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief Vigilance Officer. 
 
SECTION-8: INDEPENDENT EXTERNAL MONITOR 

(1) The Principal appoints competent and credible Independent External Monitor for this Pact after approval of 
Central vigilance Commission. The task of the Monitor is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this agreement. 
 

(2) The Monitor is not subject to instructions by the representatives of the parties and performs his/her functions 
neutrally and independently. The Monitor would have access to all Contract documents, whenever required. It will 
be obligatory for him/her to treat the information and documents of the Bidders/Contractors as confidential. 
He/she reports to the Chairman, DVC. 
 

(3) The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to all Project 
documentation of the Principal including that provided by the Contractor. The Contractor will also grant the 
Monitor, upon his/her request and demonstration of a valid interest, unrestricted and unconditional access to their 
project documentation. The same is applicable to Sub-contractors. 
 

(4) The Monitor is under contractual obligation to treat the information and documents of the Bidder(s)/ 
Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed declarations on 'Non-Disclosure 
of Confidential Information and of 'Absence of Conflict of Interest'. In case of any conflict of interest arising at a 
later date, the IEM shall inform Chairman, DVC and recuse himself / herself from that case. 
 

(5) The Principal will provide to the Monitor sufficient information about all meetings among the parties related to 
the Project provided such meetings could have an impact on the contractual relations between the Principal and 
the Contractor. The parties offer to the Monitor the option to participate in such meetings. 
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(6) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he/she will so inform the 
Management of the Principal and request the Management to discontinue or take corrective action, or to take 
other relevant action. The monitor can in this regard submit non-binding recommendations. Beyond this, the 
Monitor has no right to demand from the parties that they act in a specific manner, refrain from action or tolerate 
action. 
(7) The Monitor will submit a written report to the Chairman, DVC within 8 to 10 weeks from the date of reference 
or intimation to him by the Principal and, should the occasion arise, submit proposals for correcting problematic 
situations. 
 

(8) If the Monitor has reported to the Chairman DVC, a substantiated suspicion of an offence under relevant IPC/ 
PC Act, and the Chairman DVC has not, within the reasonable time taken visible action to proceed against such 
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the 
Central Vigilance Commissioner. 
 

(9) The word 'Monitor' would include both singular and plural. 
 
SECTION- 9: PACT DURATION 
 

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the last 
payment under the contract, and for all other Bidders 6 months after the contract has been awarded. Any 
violation on the same would entail disqualification of the bidders and exclusion from future business dealings. 
If any claim is made / lodged during this time, the same shall be binding and continue to be valid despite the lapse 
of this pact as specified above, unless it is discharged / determined by Chairman of DVC. 
 
SECTION-10: OTHER PROVISIONS 
 

1. This agreement is subject to Indian law. Place of performance and jurisdiction is the Registered Office of the 
Principal, i.e. Kolkata. 
 

2. Changes and supplements as well as termination notices need to be made in writing. Side agreements have 
not been made. 
 

3. If the contractor is a partnership or consortium, this agreement must be signed by all partners or consortium 
members. 
 

4. Should one or several provisions of this agreement turn out to be invalid, the remainder of this agreement 
remains valid. In this case, the parties will strive to come to an agreement to their original intentions. 
 

5. Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs. 
 

6. In the event of any contradiction between the Integrity Pact and its annexure, the clause in the Integrity Pact 
will prevail. 

 
 
(For & on behalf of DVC)                                                                                (For & on behalf of Bidder/Contractor) 

(Office Seal)                                                                                                      (Office Seal) 
 

Witness 1: ………………………………………………………       Witness 2: ……………………………………………………………………                   

(Name & Address) ……………………………………………    (Name & Address) ………………………………………………………… 
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GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS 

1.0 There shall be compulsory registration of agents for all Global (Open) Tender and Limited Tender of DVC. 
 

1.1 Registered agents will file an authenticated Photostat copy duly attested by a Notary Public / original 
certificate of the principal confirming the agency agreement and giving the status being enjoyed by the agent 
and the commission / remuneration / salary/ retainer ship being paid by the principal to the agent before the 
placement of order by DVC. 

 

1.2 Wherever the Indian representative have communicated on behalf of their principals and the foreign parties 
have stated that they are not paying any commission to the Indian agents, and the Indian representative is 
working on the basis of salary or as retainer, a written declaration to this effect should be submitted by the 
party (i.e. Principal) before finalizing the order. 

2.0 DISCLOSURE OF PARTICULARS OF AGENTS/ REPRESENTATIVES IN INDIA, IF ANY. 
 

2.1 Tenderers of Foreign nationality shall furnish the following details in their offer. 
 

2.1.1 The name and address of the agents/representatives of India, if any and the extent of authorization and 
authority given to commit the Principals, in case the agent/ representative be a foreign company, it shall 
be confirmed whether it is real substantial Company and details of the same shall be furnished. 
 

2.1.2 The amount of commission/ remuneration included in the quoted price(s) for such agents/ 
representatives in India. 
 

2.1.3 Confirmation of the Tenderer that the commission/ remuneration if any, payable to his agents/ 
representatives in India, may be paid by DVC in Indian Rupees only. 
 

2.2 Tenderers of Indian Nationality shall furnish the following details in their offers: 
 

2.2.1 The name and address of the foreign principals indicating their nationality as well as their status, i.e., 
whether manufacturer or agents of manufacturer holding the Letter of Authority of the Principal 
specifically authorizing the agent to make an offer in India in response to tender either directly or through 
the agents/ representatives. 
 

2.2.2 The amount of commission / remuneration included in the price (s) quoted by the Tenderer for himself. 
 

2.2.3 Confirmation of the foreign principals of the Tenderer that the commission/ remuneration, if any, 
reserved for the Tenderer in the quoted price (s), may be paid by DVC in India in equivalent Indian Rupees 
on satisfactory completion of the Project or supplies of Stores and Spares in case of operation items. 
 

2.3 In either case, in the event of contract materializing, the term of payment will provide for payment of the 
commission / remuneration, if any payable to the agents/ representatives in India in Indian Rupees on 
expiry of 90 days after the discharge of the obligation under the contract. 
 

2.4 Failure to furnish correct and detailed information as called for in paragraph- 2.0 above will render the 
concerned tender liable to rejection or in the event of a contract materializing, the same liable to 
termination by DVC. Besides this there would be a penalty of banning business dealing with DVC or 
damage or payment of a named sum. 

---------------------------------XXXXXXX------------------------------- 
                                    


